HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
SEPTEMBER 6, 2023
DIVISION 10

DJ00464
BP10.R003.3
STATE FUNDED
UNION

PROPOSAL LENGTH 0.114 MILES

TYPE OF WORK GRADING, DRAINAGE, PAVING & STRUCTURE; REPLACE BR #890052

LOCATION REPLACE BRIDGE #890052 OVER MANESS BRANCH ON SR 1725 (DEEP SPRINGS RD)

EST CONST PROGRESS.... FY-2024...46% OF BID
FY-2025...54% OF BID

RPN 001 7 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 1,044,660.82

DATE AVAILABLE JAN 02 2024

INTER COMPLETION MAR 31 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF TREE FELLING BETWEEN 1-2-24 AND 3-31-24
AUG 02 2024 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT VEGETATION BETWEEN 1-2-24 AND 8-2-24

FINAL COMPLETION JAN 29 2025

	$ TOTALS	% DIFF
R E BURNS & SONS CO INC STATESVILLE, NC	957,839.79	-8.3
SMITH-ROWE, LLC MOUNT AIRY, NC	1,009,298.15	-3.4
APPLE TUCK & ASSOCIATES INC RUTHERFORDTON, NC	1,022,147.87	-2.2
DELLINGER INC MONROE, NC	1,033,163.06	-1.1
DANE CONSTRUCTION INC MOORESVILLE, NC	1,138,467.90	+9.0
NJR GROUP INC ALBEMARLE, NC	1,226,208.21	+17.4
BOGGS CONTRACTING INC MONROE, NC	1,674,936.15	+60.3

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
SEPTEMBER 6, 2023
DIVISION 10

DJ00481
45969.3.1
STBGDA-3448(001)
MECKLENBURG
EB-5829

PROPOSAL LENGTH 0.129 MILES

TYPE OF WORK GRADING,PAVING,DRAINAGE,RETAINING WALL-GREENWAY CONNECTION

LOCATION GREENWAY CONNECTION FROM BRENHAM LANE TO FOUR MILE CREEK GREENWAY BY TRADE STREET

EST CONST PROGRESS.... FY-2024...95% OF BID
FY-2025...05% OF BID

RPN 002 4 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 592,698.00

DATE AVAILABLE OCT 02 2023

INTER COMPLETION DEC 22 2023 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT VEGETATION BETWEEN 10-2-23 AND 12-22-23

FINAL COMPLETION JUN 19 2024

	$ TOTALS	% DIFF
J. D. GOODRUM CO INC CORNELIUS, NC	709,910.05	+19.8
APPLE TUCK & ASSOCIATES INC RUTHERFORDTON, NC	754,442.50	+27.3
BLYTHE DEVELOPMENT CO CHARLOTTE, NC	846,214.00	+42.8
BOGGS CONTRACTING INC MONROE, NC	935,992.95	+57.9
ESTIMATE TOTAL	1,637,358.82	
LETTING TOTAL	1,667,749.84	+ 1.9