
DJ00571

BP10.C011.3

STATE FUNDED

CABARRUS

BP10-C011

PROPOSAL LENGTH

TYPE OF WORK

LOCATION

0.061 MILES

GRADING, DRAINAGE, PAVING & CULVERT AT SR 1524

REPLACEMENT OF CULVERT ON SR-1524 (N. SCALYBARK TRAIL)

EST CONST PROGRESS.... FY-2026...80% OF BID
FY-2027...20% OF BID

RPN 001 5 BIDDER(S) DBE GOAL 2.00 %

ESTIMATE 1,257,097.50

NOV 03 2025

NOV 02 2026

DATE AVAILABLE

FINAL COMPLETION

INTER COMPLETION MAY 03 2026 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
VEGETATION BETWEEN 11-3-25 AND 5-3-26

CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE II.  COMPLETION IS
42 DAYS. 42 DAY(S) AFTER START DATE

$ TOTALS % DIFF

NJR GROUP INC  ALBEMARLE, NC 1,369,251.85 +8.9

MOUNTAIN CREEK CONTRACTORS INC  MT PLEASANT, SC 1,421,667.90 +13.1

KEMP SIGMON CONSTRUCTION CO INC  CLAREMONT, NC 1,495,258.49 +18.9

ROADWORKS CONSTRUCTION COMPANY LLC  APEX, NC 1,625,033.23 +29.3

HEI CIVIL CAROLINAS LLC  CHARLOTTE, NC 1,652,282.26 +31.4
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DJ00579

2026CPT.10.03.20042

STATE FUNDED

ANSON

PROPOSAL LENGTH

TYPE OF WORK

LOCATION

21.450 MILES

ASPHALT SURFACE TREATMENT

15 SECONDARY ROUTES AT VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2026...15% OF BID
FY-2027...85% OF BID

RPN 002 3 BIDDER(S) DBE GOAL 4.00 %

ESTIMATE 769,951.50

APR 15 2026

APR 15 2027

DATE AVAILABLE

FINAL COMPLETION

$ TOTALS % DIFF

CAROLINA ROAD SOLUTIONS LLC  CENTER VALLEY, PA 661,399.65 -14.1

WHITEHURST PAVING CO INC  RICHMOND, VA 671,699.49 -12.8

RILEY PAVING INC  SUPPLY, NC 827,460.64 +7.5
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DJ00580

2026CPT.10.02.10041, 2026CPT.10.02.20041

STATE FUNDED

ANSON

PROPOSAL LENGTH

TYPE OF WORK

LOCATION

10.140 MILES

MILLING, PATCHING, RESURFACING, SHOULDER RECONSTRUCTION; ANS

NC 742, 2 SECTIONS OF US 74 AND 2 SECONDARY ROADS

EST CONST PROGRESS.... FY-2026...30% OF BID
FY-2027...70% OF BID

RPN 003 3 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 3,960,167.50

APR 01 2027

NOV 03 2025

DATE AVAILABLE

FINAL COMPLETION

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW
INDUCTIVE LOOP.  COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE

$ TOTALS % DIFF

BARNHILL CONTRACTING CO  ROCKY MOUNT, NC 3,236,297.00 -18.3

TRUEROCK CONSTRUCTION LLC  MONROE, NC 3,477,067.95 -12.2

J T RUSSELL & SONS INC  ALBEMARLE, NC 3,662,058.41 -7.5

5,987,216.50

5,266,948.50 -12.0

ESTIMATE TOTAL

   LETTING TOTAL
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