




STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE  
GOVERNOR

DIVISION OF HIGHWAYS  
October 16, 2012

EUGENE A. CONTI, JR.  
SECRETARY

TO: Prospective Bidders

FROM: Ritchie Hearne   
Division 10 Project Manager

SUBJECT: Bid Postponement, WBS Element 45356.3.11, Project BD-5110K, Bridge #077  
over Ray's Fork Creek, Union County

The subject bid opening scheduled for Wednesday, October 17, 2012 is being postponed because of inconsistencies with the plans and special provisions regarding the desired soil stabilization method.

A new proposal, plan revisions, and letting date will be prepared and posted to the website as soon as the issues are resolved.

Project BD-5110Q, WBS Element 45356.3.17 in Cabarrus County will be opened as currently scheduled.

cc: File

