

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 OCTOBER 18, 2023
 DIVISION 10

PAGE: 1 of 4
 ITEM C

DJ00490
 44920.3.18
 4492003
 MECKLENBURG
 R-5790JJ

PROPOSAL LENGTH MILES

TYPE OF WORK CONSTRUCT OF CONCRETE CURB RAMPS & RETROFIT EXISTING RAMPS

LOCATION VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2024...35% OF BID
 FY-2025...65% OF BID

RPN 001 5 BIDDER(S)

DBE GOAL 0.00 %

ESTIMATE 575,960.00

DATE AVAILABLE NOV 20 2023 THRU JAN 22 2024

INTER COMPLETION CONTRACTOR SHALL COMPLETE ALL WORK REQUIRED OF CURB RAMP LOCATION. COMPLETION= 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION 450 DAYS AFTER START DATE

	\$ TOTALS	% DIFF
DENALI CONSTRUCTION LLC DENALI CONSTRUCTION LLC CHARLOTTE, NC	504,868.00	-12.3
EASTERN EARTHSCAPES & CONSTRUCTION LLC STANTONSBURG, NC	534,225.00	-7.2
CAIN DEVELOPMENT GROUP LLC ROCK HILL, SC	562,523.41	-2.3
DANGRADY COMPANY LLC sylv, NC	669,655.00	+16.3
M H GRAVES CONSTRUCTION CO. CHARLOTTE, NC	742,410.00	+28.9

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 18, 2023
DIVISION 10

PAGE: 2 of 4
ITEM C

DJ00491
2024CPT.10.08.20842
STATE FUNDED
STANLY

PROPOSAL LENGTH 17.810 MILES

TYPE OF WORK ASPHALT SURFACE TREATMENT

LOCATION 14 SECONDARY ROUTES IN VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2024...80% OF BID
FY-2025...20% OF BID

RPN 002 3 BIDDER(S)

DBE GOAL 2.00 %

ESTIMATE 733,294.52

DATE AVAILABLE APR 15 2024

FINAL COMPLETION APR 12 2025

	\$ TOTALS	% DIFF
CAROLINA ROAD SOLUTIONS LLC CENTER VALLEY, PA	593,669.40	-19.0
WHITEHURST PAVING CO INC RICHMOND, VA	619,756.68	-15.5
NJR GROUP INC ALBEMARLE, NC	689,183.16	-6.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 18, 2023
DIVISION 10

DJ00488
39078.2.11
STPDA-1009(18)
UNION
U-4714AC, U-4714B

PROPOSAL LENGTH 5.681 MILES

TYPE OF WORK CLEARING & GRUBBING; SR 1009 FROM E. OF I-485 TO SR 1377

LOCATION SR 1009 (JOHN STREET/OLD MONROE ROAD) FROM EAST OF I-485 INTERCHANGE TO SR 1377 (WESLEY CHAPEL-STOUTS ROAD)

EST CONST PROGRESS.... FY-2024...75% OF BID
FY-2025...25% OF BID

RPN 003 2 BIDDER(S)

DBE GOAL 6.00 %

ESTIMATE 3,558,761.00

DATE AVAILABLE NOV 12 2023

INTER COMPLETION JAN 17 2025 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT VEGETATION BETWEEN 11-12-23 AND 1-17-25

MAR 31 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF TREE FELLING FOR U-4714B & U-4714AC BETWEEN 11-12-23 AND 3-31-24

DEC 20 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF TREE FELLING FOR U-4714B BETWEEN 11-12-24 AND 12-20-24

MAR 31 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE I BETWEEN 11-12-23 AND 3-31-24

JUN 08 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE II BETWEEN 11-12-23 AND 6-8-2024

NOV 09 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE III BETWEEN 11-12-23 AND 11-9-24

FINAL COMPLETION JUL 16 2025

	\$ TOTALS	% DIFF
NJR GROUP INC ALBEMARLE, NC	3,781,352.80	+6.3
J T RUSSELL & SONS INC ALBEMARLE, NC	5,442,520.25	+52.9

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 18, 2023
DIVISION 10

PAGE: 4 of 4
ITEM C

DJ00485
2024CPT.10.08.10841, 2024CPT.10.08.20841
STATE FUNDED
STANLY

PROPOSAL LENGTH 7.010 MILES

TYPE OF WORK RESURFACING, MILLING, SHOULDER RECONSTRUCTION, THERMOPLASTIC

LOCATION 1 SECTION OF NC 24/27 BYPASS WEST, 1 SECTION OF US 52 AND 4 SECONDARY ROADS

EST CONST PROGRESS.... FY-2024...30% OF BID
FY-2025...70% OF BID

RPN 004 2 BIDDER(S)

DBE GOAL 3.00 %

ESTIMATE 2,868,847.37

DATE AVAILABLE APR 15 2024

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING INDUCTIVE
LOOP. COMPLETION DATE = 7 DAYS 7 DAY(S) AFTER START DATE
DEC 15 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED ON MAP 2
BETWEEN 4-15-24 AND 12-15-24

FINAL COMPLETION OCT 12 2025

	\$ TOTALS	% DIFF
NJR GROUP INC ALBEMARLE, NC	2,660,312.44	-7.3
J T RUSSELL & SONS INC ALBEMARLE, NC	2,728,754.15	-4.9

ESTIMATE TOTAL 7,736,862.89

LETTING TOTAL 7,540,202.64 -2.5