

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 NOVEMBER 15, 2023
 DIVISION 10

*DJ00484
 44856.3.46, 44856.3.47
 1004072, 1514009
 UNION
 W-5710AR, W-5710AS

PROPOSAL LENGTH 0.460 MILES

TYPE OF WORK GRADING, DRAINAGE, CURB & GUTTER, MONO CONCRETE ISLANDS

LOCATION INTERSECT OF SR 1004(LAWYERS RD) AT SR 1520(INDIAN TRAIL-FAIRVIEW RD) & SR 1004(LAWYERS RD) AT SR 1514 (N. ROCKY RIVER)

EST CONST PROGRESS.... FY-2024...50% OF BID
 FY-2025...50% OF BID

RPN 001 5 BIDDER(S) DBE GOAL 4.00 %
ESTIMATE 4,269,345.10

DATE AVAILABLE JAN 08 2024

INTER COMPLETION AUG 16 2024 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
 VEGETATION BETWEEN 1-8-24 AND 8-16-24
 MAR 31 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF TREE
 FELLING BETWEEN 1-8-24 AND 3-31-24
 JUN 07 2024 CONTRACTOR WILL BE ALLOWED UP TO SEVEN WEEKS OF CLOSURE
 AT INTERSECTION, NOT BEFORE 3-31-24 AND NOT TO EXCEED 6-7-24
 CONTRACTOR WILL BE ALLOWED UP TO SEVEN WEEKS TO COMPLETE PHASE 1
 STEP 3 & 4 AND PHASE 2 STEP 1, NOT TO EXCEED 8-5-24 49 DAY(S) AFTER START
 DATE

FINAL COMPLETION FEB 12 2025

	\$ TOTALS	% DIFF
EFFICIENT DEVELOPMENTS LLC CHARLOTTE, NC	3,396,777.14	-20.4
J T RUSSELL & SONS INC ALBEMARLE, NC	3,420,824.00	-19.9
BOGGS CONTRACTING INC MONROE, NC	3,648,788.57	-14.5
BLYTHE DEVELOPMENT CO CHARLOTTE, NC	4,232,590.00	-0.9
KEMP SIGMON CONSTRUCTION CO INC CLAREMONT, NC	4,274,931.56	+0.1

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
NOVEMBER 15, 2023
DIVISION 10

PAGE: 2 of 4
ITEM C

DJ00498
44920.3.16
4492001
CABARRUS
R-5790JH

PROPOSAL LENGTH MILES

TYPE OF WORK CONSTRUCTION OF CONCRETE CURB RAMPS & RETROFIT EXISTING RAMP

LOCATION VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2024...30% OF BID
FY-2025...70% OF BID

RPN 002 4 BIDDER(S)

DBE GOAL 0.00 %

ESTIMATE 612,910.00

DATE AVAILABLE DEC 18 2023 THRU MAR 17 2024

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF CURB RAMP LOCATION.
COMPLETION DATE = 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION 450 DAYS AFTER START DATE

	\$ TOTALS	% DIFF
DANGRADY COMPANY LLC sylvia, NC	579,580.00	-5.4
EASTERN EARTHSCAPES & CONSTRUCTION LLC STANTONSBURG, NC	586,822.00	-4.3
CAIN DEVELOPMENT GROUP LLC ROCK HILL, SC	620,258.39	+1.2
CROSSROADS INFRASTRUCTURE INC. SUMMERFIELD, NC	634,525.00	+3.5

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
NOVEMBER 15, 2023
DIVISION 10

PAGE: 3 of 4
ITEM C

DJ00496
2024CPT.10.02.10041, 2024CPT.10.02.20041, 2024CPT.10.02.20042
STATE FUNDED
ANSON

PROPOSAL LENGTH 9.130 MILES

TYPE OF WORK RESURFACING OF 1 SECT US 74, 1 SECT US 52 & 2 SECONDARY RDS

LOCATION 1 SECTION OF US 74, 1 SECTION OF US 52 AND 2 SECONDARY ROADS

EST CONST PROGRESS.... FY-2024...30% OF BID
FY-2025...70% OF BID

RPN 003 3 BIDDER(S)

DBE GOAL 3.00 %

ESTIMATE 3,802,435.55

DATE AVAILABLE APR 15 2024

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW
INDUCTIVE LOPP. COMPLETION DATE = 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION OCT 12 2025

	\$ TOTALS	% DIFF
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	3,550,377.15	-6.6
J T RUSSELL & SONS INC ALBEMARLE, NC	3,835,064.04	+0.9
LYNCHES RIVER CONTRACTING INC PAGELAND, SC	3,840,098.84	+1.0

