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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 11 
 

PROPOSAL 
 

 

DATE AND TIME OF BID OPENING: MARCH 5, 2015 AT 10:00 AM 
 

CONTRACT ID: DK00147 
 

WBS ELEMENT NOS.:  11SP.20055.01, 11SP.20975.01 
 

COUNTIES:  ASHE, WILKES 
 

MILES:  65.36 MILES 
 

ROUTE NO.:  VARIOUS 
 

LOCATION: VARIOUS SECONDARY ROUTES 
 

TYPE OF WORK:  RESURFACING WITH ASPHALT SURFACE TREATMENT AND 

   PAVEMENT MARKINGS 
 

 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 

OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 

THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 

THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 

LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

 

BIDS WILL BE RECEIVED AS SHOWN BELOW: 

 

THIS IS A RESURFACING PROJECT. BID BONDS ARE NOT REQUIRED. 

 

 

 

NAME OF BIDDER 

 

 

ADDRESS OF BIDDER 
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INSTRUCTIONS TO BIDDERS 
PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE 

PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements, except that bids may be 

prepared by electronic means as described elsewhere in the proposal.  Failure to comply with any requirement 

shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 

 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 

2. All entries on the bid sheet, including signatures, shall be written in ink. 

3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items 
shall be written in figures. **Unit Prices shall be rounded off by the bidder to contain no more than FOUR 

decimal places.** 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of 
the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto 
in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 

 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 

 d. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE  PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 

ENGINEER’S OFFICE AT 801 STATESVILLE ROAD, P.O. BOX 250, NORTH WILKESBORO, NORTH 

CAROLINA 28659 BY 10:00 AM ON MARCH 5, 2015. 
12. The sealed bid must display the following statement on the front of the sealed envelope: 

 

QUOTE NO: DK00147 – DISTRICT 3 AST 

 

 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 

addressed as follows: 
 

JOE L. LAWS, PE, DIVISION PROJECT MANAGER 
N.C. DEPARTMENT OF TRANSPORTATION 

P.O. BOX 250 

801 STATESVILLE ROAD 

NORTH WILKESBORO, NORTH CAROLINA 28659 

    

 

AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder 

in accordance with Section 102 of the 2012 Standard Specifications for Roads and 

Structures.  The lowest responsible Bidder will be notified that his bid has been accepted 

and that he has been awarded the contract.  NCDOT reserves the right to reject all bids. 
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 DIVISION CONTRACT 
General Provisions 

 

 

GENERAL 

 

This contract is for resurfacing with Asphalt Surface Treatment, Split Seal and Cape Seal on 

various secondary routes in Ashe and Wilkes Counties.  Work will include resurfacing and 

pavement markings.  The work shall consist of but not be limited to all labor, materials, 

supervision, and equipment. Please refer to the enclosed vicinity maps and summary of 

quantities for specific locations. 

 

The quantities shown in the itemized proposal for the project are considered to be approximate 

only and are given as the basis for comparison of bids.  The Department of Transportation may 

increase or decrease the quantity of any item or portion of the work as may be deemed necessary 

or expedient.  An increase or decrease in the quantity of any item will not be regarded as 

sufficient ground for an increase or decrease in the unit prices, nor in the time allowed for the 

completion of the work, except as provided for in the contract. 

 

All work and materials shall be in accordance with the provisions of the General Guidelines of 

this contract, the Project Special Provisions, the North Carolina Department of Transportation 

Standard Specifications for Roads and Structures, the North Carolina Department of 

Transportation Roadway Standards Drawings, and the current edition of the Manual of Uniform 

Traffic Control Devices (MUTCD). These manuals may be found on the internet at: 

http://www.ncdot.gov/doh/preconstruct/ps/specifications/2012draft.pdf 

http://www.ncdot.gov/doh/preconstruct/ps/std_draw/default.html 

http://mutcd.fhwa.dot.gov/ 

 

 

SITE INVESTIGATION AND REPRESENTATION 

 

By signing the proposal documents, the Contractor acknowledges that: 

 

(A) He understands the nature of the work and general and local conditions, particularly those 

bearing on transportation; 

 

(B) He is familiar with the availability and cost of labor and materials; 

 

(C) He will to adhere to State regulations for safety and security of property, roads, and 

facilities; 

 

(D) He is able to prosecute the work in accordance with all applicable local, state and federal 

rules and regulations, and; 

 

(E) He has thoroughly investigated the project site(s). 

 

http://www.ncdot.gov/doh/preconstruct/ps/specifications/2012draft.pdf
http://www.ncdot.gov/doh/preconstruct/ps/std_draw/default.html
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Any failure on the part of the Contractor to acquaint himself with all available information shall 

not relieve him from the responsibility any aspect of the contracting process.  No adjustment in 

contract time or contract prices will be made due to the Contractor’s negligence in familiarizing 

himself with the contract or project site(s). 

 

 

CONTRACT TIME AND LIQUIDATED DAMAGES 
 

The date of availability is April 1, 2015. 

 

No work will be permitted and no contract will be executed until all required bonds and 

prerequisite conditions and certifications have been satisfied. No work will be permitted prior to 

final execution of the contract. 

 

The completion date for this project is September 1, 2015.  No extensions will be authorized 

except as authorized by Article 108-10 of the 2012 Standard Specifications. 

 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract.  The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 

 

Liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar 

day. 

 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES 

 

The Contractor shall complete the work required on Maps 26 thru 85 and shall place and 

maintain traffic on same. 

 

The date of availability for this intermediate contract time is April 1, 2015. 

 

The completion date for this intermediate contract time is June 30, 2015. 

 

The liquidated damages are One Thousand Dollars ($1,000.00) per calendar day. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on Any Map during the following time 

restrictions: 
 

DAY AND TIME RESTRICTIONS 

 

Monday thru Friday from 7:00 A.M. to 8:00 A.M. 
 

In addition, the Contractor shall not close or narrow a lane of traffic on Any Map, detain and/or 

alter the traffic flow on or during holidays, holiday weekends, special events, or any other time 

when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 

2. For New Year's Day, between the hours of 3:00 P.M. December 31st and 8:00 A.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:00 

A.M. the following Tuesday. 
 

3. For Easter, between the hours of 3:00 P.M. Thursday and 8:00 A.M. Tuesday. 
 

4. For Memorial Day, between the hours of 3:00 P.M. Thursday and 8:00 A.M.  Tuesday. 
 

5. For Independence Day, between the hours of 3:00 P.M. the Thursday before the week of 

Independence Day and 8:00 A.M. the following Monday after the week of Independence 

Day. 
 

6. For Labor Day, between the hours of 3:00 P.M. Thursday and 8:00 A.M. Tuesday. 
 

7. For Thanksgiving Day, between the hours of 3:00 P.M. Wednesday and 8:00 A.M. 

Monday. 
 

8. For Christmas, between the hours of 3:00 P.M. the Friday before the week of Christmas 

Day and 8:00 A.M. the following Tuesday after the week of Christmas Day. 
 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures are not required during these periods, unless otherwise directed by the Engineer. 
 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 
 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated herein and place traffic in the original traffic pattern. 
 

The liquidated damages are One Thousand Dollars ($1,000.00) per hour. 



 8 

MAJOR CONTRACT ITEMS 

 

The following listed items are the major contract items for this contract (See Articles 101 and 

104-5 of the 2012 Standard Specifications): 

 

Line # Description 

2 thru 3 Asphalt Surface Treatment 

 

 

NO SPECIALTY ITEMS 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 

2012 Standard Specifications). 

 

 

PREPARATION AND SUBMISSION OF BIDS  

 

The entire bid proposal package, properly signed and executed, must be returned in order for the 

bid to be considered as responsive. Incomplete proposal packages may be considered 

unresponsive.  Bid proposals shall be completed in ink and any corrections shall have one strike 

through with the correction initialed by the bidder. 

 

Effective July 1, 2014, Division Let contracts should only be awarded to firms listed in the 

Directory of Transportation Firms as either a Bidder or PO Prime Contractor. After this date, 

firms that are prequalified as subcontractors only cannot bid on Division Let projects. 

Applications and details on becoming a prequalified Bidder or PO Prime Contractor can be 

found at: https://connect.ncdot.gov/business/Prequal/Pages/default.aspx 

 

Any firm that wishes to bid on this project as the prime contractor must be prequalified for 

the type of work they wish to perform prior to submitting their bid. 

 

All bids shall be prepared and submitted in accordance with the listed requirements of Article 

102-8 of the 2012 Standard Specifications. 

 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000, 

the bid will not be considered for award. 

 

 

COMPUTER BID PREPARATION (OPTIONAL)  

 

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by 

means of a personal computer. For electronic bid preparation the Contractor shall download the 

Expedite program from the NCDOT “Project Letting” website. Then download the appropriate 

.ebs electronic file of line items and quantities unique to each project from the Division Office’s 

website. 

  

The only entries into the program which will be permitted by the Bidder are the appropriate unit 

or lump sum prices for those items which must be bid in order to provide a complete bid for the 

https://partner.ncdot.gov/VendorDirectory
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite 

program. When these entries have been made, the program will automatically prepare a complete 

set of itemized proposal sheets which will include the amount bid for the various items and the 

total amount bid for the project in addition to the unit or lump sum prices bid. The computer 

generated itemized proposal sheets shall be printed and signed by a duly authorized 

representative in accordance with Article 102-8(A)(8). This set of itemized proposal sheets, 

when submitted together with the appropriate proposal, will constitute the bid and shall be 

delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO 

BIDDERS. If the Bidder submits his bid on computer generated itemized proposal sheets, bid 

prices shall not be written on the itemized proposal sheets bound in the proposal. The computer 

generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) 

furnished by the Contractor and shall be submitted to the Department with the bid. 

  

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized 

proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump sum 

prices submitted on the printed and signed itemized proposal sheets shall prevail. 

 

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids 

except that a bid may be submitted on computer generated itemized proposal sheets in which 

case the entries on the itemized proposal sheets will not be required to be in ink. Changes to any 

entry on the computer generated itemized proposal sheets shall be made in accordance with 

requirement Number (6) of the INSTRUCTIONS TO BIDDERS. When the computer generated 

itemized proposal sheets are not signed and received with the proposal, the bid will be 

considered irregular. 

 

 

BID BOND 

 

A Bid Bond is not required for the submission of bids for this project. 

 

 

 

EXECUTION OF SIGNATURE SHEETS AND DEBARMENT CERTIFICATION 

 

The Bidder's attention is directed to the various sheets in the contract proposal, which are to be 

completed and/or signed by the Bidder.  A list of these sheets is shown below.  The signature 

sheets are located behind the Bid Form(s) in the contract proposal. 
 

1. Execution of Bid including Non-Collusion Affidavit, Debarment Certification, & Gift Ban 

2. MBE/WBE/DBE Subcontract Listing Form 
 

The Bidder shall certify his and to the best of his knowledge all subcontractors, material 

suppliers and vendors utilized herein current status concerning suspension, debarment, voluntary 

exclusion, or determination of ineligibility by any federal agency, in accordance with the 

"Debarment Certification" located behind the signature sheets in the proposal forms.  Execution 

of the bid signature sheets in conjunction with any applicable statements concerning exceptions, 

when such statements have been made on the "Debarment Certification", constitutes the Bidders 

certification of "status" under penalty of perjury under the laws of the United States. 
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AWARD LIMITS ON MULTIPLE PROJECTS 

 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 

of $______________________________________________________, for those projects 

indicated below on which bids are being opened on the same date as shown in the Proposal 

Form.  Individual projects shall be indicated by placing the project number and county in the 

appropriate place below.  Projects not selected will not be subject to an award limit. 

 

____________________________                ____________________________   

             (Project Number)              (County)                     

 

____________________________                ____________________________   

             (Project Number)              (County) 

 

____________________________                ____________________________   

             (Project Number)              (County)                     

 

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 

state such limit in the space provided above in the second line of this form. 

 

It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 

total value of which is more that the above stipulated award limits, the Board of Transportation 

will award me (us) projects from among those indicated which have a total value not exceeding 

the award limit and which will result in the best advantage to the Department of Transportation. 

 

 

      ____________________________________ 

       **Signature of Authorized Person 

 

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 

be authorized to sign this form. 

 

 

CONTRACT PAYMENT AND PERFORMANCE BOND 

 

A performance bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the faithful performance of the contract in accordance with specifications and 

conditions of the contract is required for Construction contracts of $500,000.00 or more.  Such 

bond shall be solely for the protection of the North Carolina Department of Transportation and 

the State of North Carolina. 

 

A payment bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the prompt payment for all labor or materials for which the Contractor, or his 

subcontractors, is liable is required for Construction contracts greater than $500,000.00.  The 

payment bond shall be solely for the protection of persons or firms furnishing materials or 

performing labor for this contract for which the Contractor is liable. 
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The successful bidder, within fourteen (14) days after notice of award, shall provide the 

Department with a contract payment bond and a contract performance bond each in an amount 

equal to 100 percent of the amount of the contract. 
 

 

WORKMEN’S COMPENSATION INSURANCE 

 

The contractor shall defend, indemnify and hold harmless the North Carolina Department of 

Transportation, its officers and employees from any claim, demand, suit, liability, judgment and 

expense (including attorney’s fees and other costs of litigation) arising out of or relating to 

injury, disease, or death of persons or damage to or loss of property resulting from or in 

connection with the negligent performance of this contract by the contractor, its agents, 

employees, and subcontractors or any one for whom the contractor may be responsible.  The 

obligations, indemnities and liabilities assumed by the contractor under this paragraph shall not 

extend to any liability caused by the negligence of the Department of Transportation or its 

employees.  The contractor’s liability shall not be limited by any provisions or limits of 

insurance set forth in this contract. 
 

The contractor shall indemnify and hold harmless the Department of Transportation from any 

claim, demand, suit, liability, judgment, and expense involving damage or loss to the contractor’s 

equipment (including vandalism, theft, fire and acts of God) arising out of or relating to work 

performed under this agreement.  The obligations, indemnities and liabilities assumed by the 

contractor under this paragraph shall not extend to any liability caused by the negligence of the 

Department of Transportation or its employees.  The contractor’s liability shall not be limited by 

any provisions or limits of insurance set forth in this contract. 
 

The contractor further agrees to indemnify the Department of Transportation for any damages to 

the roadway, highway signs, highway equipment and other property owned or in possession of 

the Department of Transportation, brought about by reason of the negligent operation of the 
leased equipment.  The contractor further agrees to indemnify and save harmless the Department 

of Transportation, its officers and employees from any claims or amounts recovered by any of 

the contractor’s employees under the Worker’s Compensation Act. 
 

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to 

beginning services, required to show proof of coverage issued by a workers’ compensation 

insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-

insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether 

subcontractors have regularly in service fewer than three employees in the same business within 

the State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’ 

Compensation Act for payment of compensation and other benefits to its employees for any 

injury or death due to an accident arising out of and in the course of performance of the work 

insured by the subcontractor. 
 

Proof of insurance shall be furnished to the Engineer prior to beginning work. 

 

 

LIABILITY INSURANCE 

 

Provide liability insurance in accordance with Article 107-15 of the 2012 Standard 

Specifications. 
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Revise the 2012 Standard Specifications as follows: 

 

Page 1-60, Article 107-15 Liability Insurance, line 23, replace the first sentence of the fourth 

paragraph with the following: 

 

Upon award of the contract, provide evidence of the above insurance requirements to the 

Engineer. 

 

 

LICENSES 

 

The contractor must be properly licensed as required by the State of North Carolina. The 

General Statutes of North Carolina (G.S. 87-1) require the contractor to be licensed by the State 

for any contract totaling $30,000.00 or more. 

 

 

SUBLETTING OF CONTRACT 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 

sentence of the first paragraph: 

 

All requests to sublet work shall be submitted within 30 days of the date of availability or prior 

to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by 

the Engineer. 

 

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 

sentence of the fourth paragraph: 

 

Purchasing materials for subcontractors is not included in the percentage of work required to be 

performed by the Contractor.  If the Contractor sublets items of work but elects to purchase 

material for the subcontractor, the value of the material purchased will be included in the total 

dollar amount considered to have been sublet. 

 

 

DEFAULT OF CONTRACT 

 

The Department of Transportation shall have the right to declare a default of contract for breach 

by the Contractor of any material term or condition of the contract. Default of contract shall be in 

accordance with the terms, conditions, and procedures of Article 108-9 of the 2012 Standard 

Specifications. 
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PARTIAL PAYMENT 

 

The Contractor may submit a request for payment at the end of each work request.  

Compensation for all pay items shall be in accordance with the Standard Specifications.  One 

hundred percent (100%) payment shall be made after successful completion of the work as 

verified by the final inspection. 

 

Requests for payment can be made on the form furnished to the Contractor by the Department of 

Transportation.  The form shall be completely and legibly filled out with all appropriate 

information supplied and shall be signed by an authorized representative of the Contractor.   

 

Minority Business Enterprise (MBE), Women’s Business Enterprise (WBE) and/or Disadvantage 

Business Enterprise (DBE) participation shall be listed on the appropriate form (DBE-IS) and 

shall accompany all requests for payment.   If there is no participation the word “None” or the 

figure “0” shall be entered. Requests for payment will not be processed without the submission 

of the DBE-IS form. One hundred percent (100%) payment shall be made after successful 

completion of the work as verified by the final inspection. 

 

 

RETAINAGE AND PROMPT PAYMENT 

 

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material 

Suppliers and Release of Retainage 

 

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven 

calendar days of receipt of monies, resulting from work performed on the project or services 

rendered, pay subcontractors, second tier subcontractors, or material suppliers, as appropriate.  

This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to 

make a subsequent periodic or final payment.  These prompt payment requirements will be met if 

each firm mails the payment to the next level firm by evidence of postmark within the seven-day 

period. 

 

This provision for prompt payment shall be incorporated into each subcontract or second tier 

subcontract issued for work performed on the project or for services provided.   

 

The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment 

and performance bond for their portion of the work.  If any retainage is held on subcontractors, 

all retainage shall be released within seven calendar days of satisfactory completion of all work.  

For the purpose of release of retainage, satisfactory completion is defined as completion of all 

physical elements and corresponding documentation as defined in the contract, as well as 

agreement between the parties as to the final quantities for all work performed in the subcontract.  

The Department will provide internal controls to expedite the determination and processing of 

the final quantities for the satisfactorily completed subcontract portions of the project. 

 

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of 

money due to that entity in the next partial payment until such assurances are made satisfactory 

to this provision; or (2) removal of an approved contractor from the prequalified bidders list or 

the removal of other entities from the approved subcontractors list. 
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MANDATORY SUBCONTRACTOR INFORMATION 

 

The Contractor is to provide a list of all proposed subcontractors he or she plans to use on this 

project. This list shall include all subcontractors that will be used, not only MBE, WBE or DBE 

firms. Only pre-approved subcontractors that are registered with the NCDOT may be used. A 

listing of all contractors (prime or subcontractor) may be found at the following website: 

https://partner.ncdot.gov/VendorDirectory/default.html 

 

Subcontract Approval Form (Form SAF) must be completed for each subcontractor that will be 

used and returned prior to the work being performed by the subcontractor. This form can be 

found at the following website: 

http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 

 

If the proposed subcontractor cannot fulfill their obligation and a substitute must be used, then an 

appropriate form for the replacement subcontractor must delivered to the administrating officer 

before the new subcontractor is used. 

 

 

AVAILIBILITY OF FUNDS – TERMINATION OF CONTRACTS 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows:  

 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Article 108-13(E), of the North Carolina Department of Transportation Standard 

Specifications for Roads and Structures, dated January 2012. 

  

https://partner.ncdot.gov/VendorDirectory/default.html
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls
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LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 

 

Laws to be Observed 

 

In accordance with 107-1 of the Standard Specifications, The Contractor shall keep himself fully 

informed of all Federal and State laws, all local laws, ordinances, and regulations, and all orders 

and decreed of bodies or tribunals having any jurisdiction or authority which may in any manner 

affect those engaged or employed in the work, or which in any way affect the conduct of the 

work.  He shall at all times observe and comply with all such laws, ordinances, regulations, 

orders, and decrees; and shall indemnify and hold harmless the Board of Transportation and the 

Department of Transportation and their agents and employees from any claim or liability arising 

from or based on the violation of any such law, ordinance, regulations, order, or decree, by the 

Contractor or by his agents and employees. 

 

Responsibility For Damage Claims 

 

In accordance with 107-14 of the Standard Specifications, The Contractor shall indemnify and 

save harmless the Board of Transportation and its members and the Department of 

Transportation and its officers, agents, and employees from all suits, actions, or claims of any 

character brought for any injury or damages received or sustained by any person, persons, or 

property by reason of any act of the Contractor, Subcontractor, its agents or employees, in the 

performance of the contract. 

 

Safety and Accident Protection 

 

In accordance with 107-21 of the Standard Specifications, The Contractor shall comply with all 

applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, 

and sanitation, and shall provide all safeguards, safety devices, and protective equipment, and 

shall take any other needed actions, on his own responsibility that are reasonably necessary to 

protect the life and health of employees on the job and the safety of the public, and to protect 

property in connection with the performance of the work covered by the contract.   

 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and 

their personnel shall wear a reflective vest or outer garment conforming to the requirements of 

MUTCD at all times while on the project. 

 

 

BANKRUPTCY 

 

The Department of Transportation, at its option, may terminate the contract upon the filing by 

the contractor of any petition for protection under the provisions of the Federal Bankruptcy Act. 

 

 

EXTENSION OF CONTRACT TIME 

 

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary 

requirements necessary to issue the purchase order will not constitute grounds for extension of 

the contract time.  If the Contractor has fulfilled all preliminary requirements for the issuance of 
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a purchase order, and the purchase order authorization is not available by the date of availability, 

the Contractor shall be granted an extension equal to the number of calendar days the purchase 

order authorization is delayed after the date of availability. 

 

 

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 

 

Any claims for additional compensation and/or extensions of the completion date shall be 

submitted to the Division Engineer with detailed justification within thirty (30) days after receipt 

of the final invoice payment.  The failure of the Contractor to submit the claim(s) within thirty 

days shall be a bar to recovery. 

 

 

CONTRACTOR CLAIM SUBMITTAL FORM 

 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 

Unit or http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 

 

 

PROSECUTION AND PROGRESS 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 

from the time he begins the work until completion and final acceptance of the project.  The 

contractor will not be permitted to suspend his operations except for reasons beyond his control 

except where the Engineer has authorized a suspension of the contractor's operations in writing.  

 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, 

and supervision, and with equipment, materials, and methods of construction as may be required 

to complete the work described in the contract by the completion date and in accordance with 

Section 108 of the Standard Specifications. 

 

In the event that the Contractor's operations are suspended in violation of the above provisions, 

the sum of One Thousand Dollars ($1,000.00) will be charged the Contractor for each and 

every calendar day that such suspension takes place.  The said amount is hereby agreed upon as 

liquidated damages due to extra engineering and maintenance costs and due to increased public 

hazard resulting from a suspension of the work.  Liquidated damages chargeable due to 

suspension of the work will be additional to any liquidated damages that may become chargeable 

due to failure to complete the work on time. 

 

 

TEMPORARY SUSPENSION OF WORK 

 

In accordance with Article 108-7 of the 2012 Standard Specifications, the Engineer will have the 

authority to suspend the work wholly or in part, any written order for such periods as he may 

deem necessary for any of the following reasons. 

 

1. Conditions considered unfavorable for the suitable prosecution of the work, or 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 

 

3. The Contractor has not carried out orders given to him by the Engineer, or 

 

4. The Contractor’s failure to perform any provisions of the contract. 

 

No extension of the completion date will be allowed for the above suspensions except as may be 

provided for in Article 108-10. 

 

 

AUTHORITY OF THE ENGINEER 

 

The Engineer for this project shall be the Division Engineer, Division 11, Division of Highways, 

North Carolina Department of Transportation, acting directly or through his duly authorized 

representatives. 

 

The Engineer will decide all questions which may arise as to the quality and acceptability of 

work performed and as to the rate of progress of the work; all questions which may arise as to 

the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract 

on the part of the Contractor.  His decision shall be final, and he shall have executive authority to 

enforce and make effective such decisions and orders as the Contractor fails to carry out 

promptly. 

 

 

APPROVAL OF PERSONNEL 

 

The State shall have the right to approve or reject the project engineer and other supervisory 

personnel, assigned to a project.   

 

The Engineers or any subcontractor for the Engineers which are employed to provide 

engineering services for this project shall not engage the services of any person or persons, now 

in the employment of the State during the time of this Agreement, without written consent of the 

State.   

 

In the event of engagement, the Engineers or their subcontractors shall restrict such person or 

persons from working on any of the Engineers’ contracted projects in which the person or 

persons were formerly involved while employed by the State.  This restriction period shall be for 

the duration of the contracted project with which the person or persons was involved.  

“Involvement” shall be defined as active participation in any of the following activities: 

 

 Drafting the contract; 

 Defining the scope of the contract; 

 Selection of the Engineers’ firm for services; 

 Negotiation of the cost of the contract (including calculating man-hours or fees); and  

 Administration of the contract. 
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An exception to these terms may be granted when recommended by the Secretary and approved 

by the Board of Transportation. Failure to comply with the terms stated above in this section 

shall be grounds for termination of this contract. 

 

 

SUPERVISION BY CONTRACTOR 

 

At all times during the life of the project the Contractor shall provide one permanent employee 

who shall have the authority and capability for overall responsibility of the project and who shall 

be personally available at the work site within 24 hours notice.  Such employee shall be fully 

authorized to conduct all business with the subcontractors, to negotiate and execute all 

supplemental agreements, and to execute the orders or directions of the Engineer. 

 

At all times that work is actually being performed, the Contractor shall have present on the 

project one competent individual who is authorized to act in a supervisory capacity over all work 

on the project, including work subcontracted.  The individual who has been so authorized shall 

be experienced in the type of work being performed and shall be fully capable of managing, 

directing, and coordinating the work; of reading and thoroughly understanding the contract; and 

receiving and carrying out directions from the Engineer or his authorized representatives.  He 

shall be an employee of the Contractor unless otherwise approved by the Engineer. 

 

The Contractor may, at his option, designate one employee to meet the requirements of both 

positions.  However, whenever the designated employee is absent from the work site, an 

authorized individual qualified to act in a supervisory capacity on the project shall be present. 

 

 

CONTRACTOR PERSONNEL 

 

The Department will not be responsible in any way to the Contractor's personnel for damages, 

destruction or loss, from any cause, to the Contractor's equipment, supplies, materials or tools or 

the personal property of the Contractor's personnel. The Contractor will be responsible for all 

repairs, regardless of cost, resulting from the negligence of the Contractor or Contractor's 

employees.  The Department will not participate in the cost of such repairs. 

 

 

INSPECTION 

 

All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will 

make periodic inspections of the completed work.  It will be the responsibility of the Contractor 

to keep the Engineer informed of his proposed work plan and to submit written reports of work 

accomplished on a frequency to be determined by the Engineer. 

 

 

MATERIALS AND TESTING 

 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 

106 of the Standard Specifications and the Department's "Materials and Test Manual."  However 
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the Engineer may reduce the frequency of sampling and testing where he deems it appropriate 

for the project under construction. 

 

The Contractor shall furnish the applicable certifications and documentation for all materials as 

required by the Standard Specifications.  Material that is not properly certified will not be 

accepted. 

 

 

COOPERATION BETWEEN CONTRACTORS 

 

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.   

 

The Contractor on this project shall cooperate with Contractor(s) and state forces working within 

or adjacent to the limits of this project to the extent that the work can be carried out to the best 

advantage of all concerned. 

 

 

RESOURCE CONSERVATION 

 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and 

NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that 

become a part of our solid waste stream, to divert materials from landfills, and to find ways to 

recycle and reuse materials for the benefit of the Citizens of North Carolina. 

 

Initiate, develop and use products and construction methods that incorporate the use of recycled 

or solid waste products in accordance with Article 104-13 of the 2012 Standard Specifications.  

Report the quantities of reused or recycled materials either incorporated in the project or diverted 

from landfills on the Project Construction Reuse and Recycling Reporting Form. 

 

A location-based tool for finding local recycling facilities and the Project Construction Reuse 

and Recycling Reporting Form are available at: 

 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-

Locations.aspx 

 

 

OUTSOURCING OUTSIDE THE USA 

 

All work on consultant contracts, services contracts, and construction contracts shall be 

performed in the United States of America.  No work shall be outsourced outside of the United 

States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
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PLAN, DETAIL AND QUANTITY ADJUSTMENTS 

 

The Department reserves the right to make, at any time during the progress of the work, such 

alterations in plans or the details of construction as may be found necessary or desirable by the 

Engineer to complete the project. 

 

 

LOCATING EXISTING UNDERGROUND UTILITIES 

  

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 

provide a specific written description of the location in the locate request. 

 

 

UTILITY CONFLICTS  

 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine 

the precise locations of all utilities prior to beginning construction.  Utility owners shall be 

contacted a minimum of 48 hours prior to the commencement of operations.  Special care shall 

be used in working around or near existing utilities, protecting them when necessary to provide 

uninterrupted service.  In the event that any utility service is interrupted, the Contractor shall 

notify the utility owner immediately and shall cooperate with the owner, or his representative, in 

the restoration of service in the shortest time possible.  Existing fire hydrants shall be kept 

accessible to fire departments at all times. 

 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures 

when working in the vicinity of utilities in order to insure the safety of construction personnel 

and the public. 

 

The Contractor shall coordinate any work with the individual utility companies, prior to any 

debris removal that may directly affect the utilities. 

 

 

GIFTS FROM VENDORS AND CONTRACTORS 

 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for 

any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 

professional, engineer, landlord, offer or, seller, subcontractor, supplier, or vendor), to make gifts 

or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 

Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 

Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 

Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 

and contractors who:  
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(1) have a contract with a governmental agency; or  

(2) have performed under such a contract within the past year; or  

(3) anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 

should contact other State Agencies to determine if those agencies have adopted Executive 

Order 24. 
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Special Provisions 
 

 

NOTES TO CONTRACTOR 

 

1. Refer to the Standard Specifications for Roads and Structures and Roadway Standard 

Drawings dated January 2012 and any Special Provisions in contract for guidelines on 

this project. 

 

2. All work performed by the contractor shall be in compliance with the 2012 Standard 

Specifications and Workmanship/Appearance done to the satisfaction of the Engineer. 

 

3. All work items necessary to complete the work other than listed on the "Bid Proposal 

Form" will be considered incidental in nature and no further compensation will be made.  

Any work performed in an unsatisfactory manner could be basis for cancellation of the 

contract. 

 

4. No Pavement Markings shall be placed on weekends unless prior approval is 

granted by the Engineer. 

 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 

 

Revise the 2012 Standard Specifications as follows: 

 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

 

PRECONSTRUCTION CONFERENCE 

 

Following the award of a contract and prior to beginning work, the Contractor shall contact 

David Poindexter, Resident Engineer at (336) 903-9170 to arrange a Pre-construction 

conference.  The project superintendent is required to attend the Pre-construction conference. 

 

  

NOTIFICATION OF OPERATIONS 

 

The Contractor or their appointed representative shall notify the Engineer one week in advance 

of beginning work on any site included in this contract. The Contractor shall give the Engineer 

sufficient notice of all operations for any sampling or acceptance testing required. 

 

 

EMPLOYMENT 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
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(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 

 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 

all of line 32, the first sentence of the second paragraph and the first word of the second sentence 

of the second paragraph. 

 

 

E-VERIFY COMPLIANCE 

 

Contractors and subcontractors shall comply with the E-Verify requirements of N.C.G.S. 

Chapter 64, Article 2.  Contractors are directed to review the foregoing laws.  By signing this 

bid, any awarded Contractor certifies its compliance with the E-Verify requirements and will do 

so on a periodic basis thereafter as may be required by the Department. 

 

 

RAILROAD GRADE CROSSING 

 

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor 

when the use of slow-moving or stopped equipment is required over at-grade railroad crossings. 

 

 

CONTRACT BID QUANTITIES  

 

The quantities shown in the itemized proposal for the project are considered to be approximate 

only and are given as the basis for comparison of bids.  The Department of Transportation may 

increase or decrease the quantity of any item or portion of the work as may be deemed necessary 

or expedient.   

 

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for 

an increase or decrease in the unit prices, nor in the time allowed for the completion of the work, 

except as provided for the contract.   

 

Contractor's pricing shall be based on the estimated quantities per Division.  These estimated 

amounts are submitted to assist contractors in the bidding process.  Estimated quantities are not 

to be regarded as actual requirements.  The State shall not be obligated to purchase any specific 

quantity. 

 

 

CONSTRUCTION SEQUENCE 

 

Pave each section of roadway begun in a continuous operation.  Do not begin work on another 

section of roadway unless satisfactory progress is being made toward completion of intersections 

and all other required incidental work by satisfactorily furnishing additional paving equipment 

and personnel, except for milling and patching operations. 
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WARRANTY OF ASPHALT SURFACE TREATMENT 
 

Description 

 

The warranty for Asphalt Surface Treatment (AST) shall consist of partial acceptance, warranty 

bond, warranty performance criteria, and the rights and responsibilities of the Department and 

the Contractor.  The warranty period shall be for 2 years, beginning on the Engineer’s acceptance 

date. 

 

Definitions 

 

Extent - This distress indicator refers to the size of the problem area (extent of occurrence).  The 

extent of occurrence will be measured on frequency. 

 

Lot - A 1,000-foot section of pavement or portion thereof, a lane width wide, on which AST is 

constructed on a single day and a single map. 

Map - A segment of roadway defined in the contract with definitive beginning and ending points. 

 

Severity - This distress indicator describes the problem area. 

 

Warranty Bond - The bond that guarantees the AST against defects in materials and 

workmanship that may develop after the Engineer’s acceptance date and during the warranty 

period. 

 

Warranty Period - The 2-year period beginning on the date of the Engineer’s acceptance by the 

Department. 

 

Warranty Work - If the thresholds are exceeded during the warranty period, corrective action will 

be completed by the Contractor to bring the warranted work back into compliance prior to the 

release of the warranty.  All costs associated with any warranty work shall be borne by the 

Contractor. 

 

AST Acceptance and Warranty 

 

(A) Engineer’s Acceptance 

 

At the completion of the AST, the Department will conduct an inspection of the work.  

If appropriate, the Department may inspect a portion of the work as necessary.  If the 

work is determined by the Department to have been satisfactorily completed in 

accordance with the contract, the Department will issue an Engineer’s acceptance of all 

or part of the work as described above.  If the work is determined by the Department not 

to have been satisfactorily completed in accordance with the contract, the Contractor 

shall correct at his own expense any and all defects in materials and workmanship, after 

which the Engineer’s acceptance date will be established.  The Engineer’s acceptance 

dates so established will constitute the start date for the warranty period. 
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(B) Subsequent Inspections 

 

The Department will inspect the work for determination of warranty compliance within 

6 months of the date of Engineer’s acceptance and just prior to the end of the warranty 

period. 

 

(C) Situations Affecting the Warranty 

 

During the warranty period, the Contractor will not be held responsible for distresses that 

are caused by factors not related to materials and workmanship.  These include, but are 

not limited to, chemical and fuel spills, vehicle fires, base failures, and snow plows.  

Other factors considered to be beyond the control of the Contractor, which may 

contribute to pavement distress, will be considered by the Engineer on a case by case 

basis upon receipt of a written request from the Contractor.  Maintaining traffic on the 

pavement surface prior to the Engineer’s acceptance will not be a condition for voiding 

the warranty. 

 

(D) Emergency Repairs 

 

If, in the opinion of the Department, a pavement condition covered by the warranty 

requires immediate attention for the safety of the traveling public, the Contractor will be 

notified immediately.  If the Contractor cannot be contacted or cannot perform the 

required work in a timely fashion, the Department may perform or have the work 

performed at the Contractor’s expense.  Any emergency work performed will not alter the 

requirements, responsibilities, or obligations of the warranty. 

 

(E) Warranty Bond  

 

The Contractor shall furnish a warranty bond in an amount equal to 100% of the amount 

bid for the AST items of work.  The warranty shall be for a period of 2 years.  The 

effective starting date of the warranty bond shall be the Engineer’s acceptance date. 

 

(F) Warranty Performance Criteria 

 

Surface 

Defects 

 

Severity 

Extent 

(Per Lot) 

Surface 

Patterns 

Alternate lean and heavy lines 

streaking over the entire pavement 

surface. 

Greater than 20% of a lot affected; 

distress spotted evenly over the lot or 

over localized areas within the lot. 

Bleeding/ 

Flushing 

Distinctive appearance (with excess 

asphalt binder already free). 

Greater than 20% of the wheel tracks 

within a lot affected. 

Loss of Cover 

Aggregate 

Large patches of cover aggregate lost 

from the pavement surface. 

Greater than 20% of a lot affected; 

distress spotted evenly over the lot or 

over localized areas within the lot. 

 

The beginning point of the first lot will be the beginning point of each day’s operation or 

the beginning of a map, which ever is applicable. 
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(G) Rights and Responsibilities of the Department 

 

The Department: 

 

Will be responsible for monitoring the AST during the warranty period and will provide 

the Contractor all written reports of the surface treatment’s condition related to the 

warranty performance criteria. 

 

Will be responsible for notifying the Contractor in writing of any required warranty work. 

 

Will review and approve the date(s) requested by the Contractor to perform warranty 

work. 

 

Will approve all materials and methods used in warranty work. 

 

Will determine if warranty work performed by the Contractor meets the contract. 

 

Will perform or have performed, routine maintenance during the warranty period, which 

routine maintenance will not relieve the Contractor from meeting the warranty 

requirements of this provision. 

 

Will require the Contractor to make immediate emergency repairs to the AST to prevent 

as unsafe road condition as determined by the Department.  Should the Contractor fail to 

comply with this requirement, to the Department’s satisfaction and within the time frame 

required by the Department, the Department has the right to perform, or have performed, 

at the Contractor’s sole expense, any emergency repairs deemed necessary by the 

Department.  Any such emergency repairs undertaken will not relieve the Contractor 

from meeting the warranty requirements of this provision. 

 

Will document the condition of the AST prior to emergency repairs. 

 

(H) Rights and Responsibilities of the Contractor 

 

The Contractor: 

 

Shall unconditionally warrant to the Department that the AST shall be free of defects in 

materials and workmanship as defined by the warranty performance criteria as set forth 

above for a period of 2 years from the Engineer’s acceptance date of the AST.  The 

warranty bond shall be submitted to the Department upon the Engineer’s acceptance. 

 

Shall be responsible for performing all warranty work, including but not limited to, traffic 

control and restoring all associated pavement features at no additional cost to the 

Department. 

 

Shall be responsible for replacing all temporary repairs, resulting from the AST being in 

non-compliance with the warranty performance criteria, with Department approved 

materials and methods. 
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Shall notify the Department and shall submit a written course of action proposing 

appropriate corrective measures for the needed warranty work 5 calendar days prior to 

commencement of warranty work, unless the warranty work requires immediate 

emergency repairs as determined by the Department. 

 

Shall follow all maintenance of traffic requirements of the contract when any warranty 

work is performed. 

 

Shall complete all warranty work in a neat and uniform manner and shall meet the 

requirements specified in the contract. 

 

Shall supply to the Department original documentation in accordance with the 

2012 Standard Specifications that all insurance required by the contract is in effect during 

the periods that any warranty work is being performed. 

 

Shall make repairs to the AST prior to the conclusion of the warranty period or within 

such other time as agreed to by the Department and the Contractor after receiving 

notification from the Department that required warranty work is necessary, unless the 

Department notifies the Contractor that immediate emergency repairs are necessary to the 

AST to prevent an unsafe road condition, in which event the Contractor shall make said 

emergency repairs within the time frame required by the Department. 

 

Shall be liable during the warranty period in the same manner contractors currently are 

liable for their construction related activities with the Department in accordance with the 

2012 Standard Specifications.  This liability shall arise and continue only during the 

period when the Contractor is performing warranty work. 

 

(I) Non-extension of Contract 

 

No extension in contract time will be allowed as a result of work performed under the 

provisions of this warranty. 

 

Measurement and Payment 

 

No separate measurement or payment will be made for any work performed under this provision 

as the cost of such work will be incidental to the contract. 

 

 

AGGREGATE PRODUCTION 

 

Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality 

Assurance Program, which is in effect at the time of shipment. 

 

No price adjustment is allowed to contractors or producers who use the program.  Participation in 

the program does not relieve the producer of the responsibility of complying with all 

requirements of the Standard Specifications.  Copies of this procedure are available upon request 

from the Materials and Test Unit. 

 



 28 

ASPHALT SURFACE TREATMENT, SPLIT SEAL 

 

Asphalt Surface Treatment, Split Seal shall be in accordance with Section 660 of the Standard 

Specifications. The Contractor shall use #78M Stone for each of the two coats. 

 

 

ASPHALT SURFACE TREATMENT, CAPE SEAL 

 

Asphalt Surface Treatment, Cape Seal shall be in accordance with Section 660 of the Standard 

Specifications. The Contractor shall use #78M Stone for the first coat followed by slurry 

seal as defined in Subarticle 660-9(B) for the second coat. 

 

 

FINAL SURFACE TESTING NOT REQUIRED 

 

Final surface testing is not required on this project. 

 

 

DRIVEWAYS AND PRIVATE PROPERTY 

 

The Contractor shall maintain access to driveways for all residents and property owners 

throughout the life of the project. 

 

The Contractor shall not perform work for private citizens or agencies in conjunction with this 

project or within the project limits of this contract.  Any driveway paved by a Contractor, which 

ties into a NCDOT system road being paved by the Contractor, must be paved either prior to the 

road paving project or after its completion. 

 

 

PAVING INTERSECTIONS 

 

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on 

the main line of the project a minimum distance of 50 feet.  The pavement placed in the 

intersections shall be of the same material and thickness placed on the mainline of the project. 

 

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 

 

Widen the pavement on curves as directed by the Engineer. 

 

 

PAVEMENT WIDTH VARIES 

 

The Contractor's attention is directed to the fact that the existing pavement varies in width and 

the Contractor will be required to widen the pavement as directed by the Engineer in order to 

obtain a uniform edge of pavement. 
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MATERIALS 

 

Revise the 2012 Standard Specifications as follows: 
 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 

paragraph with the following: 
 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 

Use materials which do not produce a mottled appearance through rusting or other staining of the 

finished concrete surface. 
 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 

C
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8
 d
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Maximum Water-Cement Ratio 
Consistency Max. 

Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-

Entrained 

Concrete 

V
ib

ra
te

d
 

N
o
n

- 

V
ib

ra
te

d
 

Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-

gate 

Rounded 

Aggregate 

Angular 

Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 dry 

 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 
hand-

placed 

4 508 - 545 - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 

Fill 
excavatable 

150 max. 

at 56 days 
as needed as needed as needed as needed - 

Flow-

able - - 40 100 

Flowable 

Fill 

non-excavatable 

125 as needed as needed as needed as needed - 
Flow-

able 
- - 100 

as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 

design only 

0.559 0.559 - - 

1.5 slip 

form 
 

3.0 hand 

place 

- 526 - - - 

Precast 

See 

Table 

1077-1 

as needed as needed - - 6 
as 

needed 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

Prestress 
per 

contract 
See Table 

1078-1 

See 

Table 

1078-1 
- - 8 - 564 

as 

needed - - 

 

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 

MATERIALS, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the 

following to the table of item references: 
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Item       Section 

Type IL Blended Cement    1024-1 

 

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, 

replace with the following: 

 

TABLE 1000-3 

MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO 

Class of Concrete Rounded Aggregate Angular Aggregate 

AA and AA Slip Form .366 .410 

A .469 .512 

B .469 .545 

Pavement .538 .538 

 

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 

CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 

with the following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 

paragraph: 

 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is 

limited to between 5 and 12% by weight and the constituents shall be interground.  Class F fly 

ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 

Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 

between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 

Department, use a pozzolan in the amount shown in Table 1024-1.  

 

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence 

of the second paragraph with the following: 

 

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 

Program (NTPEP) laboratory for concrete admixture testing. 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second 

paragraph and replace with the following: 

 

Use geotextile fabrics that are on the NCDOT Approved Products List. 

 

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically 

stabilized earth (MSE) wall faces” with “temporary wall faces”. 
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the 

following: 

 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARV

A
) 

Test 

Method 

Type 1 Type 2 Type 3
B
 Type 4

 
Type 5

C
 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Temporary 

Silt Fence 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD) 

Table 1
D
, 

Class 3 

Table 1
D
, 

Class 1 

100 lb 

Table 1
D
, 

Class 3 

- 
ASTM 

D4632 

Tear Strength 

(MD & CD) 
- - 

ASTM 

D4533 

Puncture 

Strength 
- - 

ASTM 

D6241 

Ultimate 

Tensile 

Strength  

(MD & CD)  

- - - - 

2,400 lb/ft 

(unless 

required 

otherwise 

in the 

contract) 

ASTM 

D4595 

Permittivity 

Table 2
D
, 

15% to 50% 

in Situ Soil 

Passing No. 200
E
 

Table 7
D
 Table 5

D
 

0.20 sec
-1

 
ASTM 

D4491 

Apparent 

Opening Size
 No. 30

E
 

ASTM 

D4751 

UV Stability
 

(Retained 

Strength)
 

70% 
ASTM 

D4355 

A.  MARV does not apply to elongation 

B.  Minimum roll width of 36" required 

C.  Minimum roll width of 13 ft required 

D.  AASHTO M 288 

E.  US Sieve No. per AASHTO M 92 
 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two 

sentences with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 

load testing will only be required for new casting designs during the design process, and 

conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 

documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive 

Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) 

with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 

specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the 

description for Type 2 and replace with the following: 

 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch 

spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third 

sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph 

with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 

other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 

bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 

certification that, for the particular bolt grade, diameter and embedment depth required, the 

anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  

For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 

compressive strength used in this test.  Use adhesives that meet Section 1081. 
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List the properties of the adhesive on the container and include density, minimum and maximum 

temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 

 

Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the 

following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence 

of the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application 

through the Value Management Unit with the following information for each type and brand 

name: 
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Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 

“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of 

the last paragraph. 
 

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first 

paragraph replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 

adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 

recommended for adherence of traffic markers to pavement surfaces when rapid set is not 

required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 

setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic 

markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with 

the following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 

ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required 

by the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  

Metallized sheet piles shall be metallized in accordance to the Project Special Provision 

“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and 
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a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall 

receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-

viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 

dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 

of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 

suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the 

following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 

Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 

manufacturer’s recommendations whichever is more stringent.  Use Type I when the pavement 

temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is 

more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement 

markers to the pavement surface when the pavement temperature is between 32°F and 50°F or 

per the manufacturer’s recommendations whichever is more stringent. 
 

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with 

the following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 

lead. 
 

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second 

paragraph with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 

and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the 

following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 

without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 

the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 

Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 

Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 

arsenic or 200 ppm lead. 
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace 

Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
h

it
e 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 

 

 

TEMPORARY TRAFFIC CONTROL (TTC) 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 

these plans prior to beginning any other work.  Use a lane closure or slow moving operation to 

complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 

1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway 

Standard Drawings.  Use a moving operation only if the minimum speed maintained at all times 

is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 

progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic 

pattern at all times, except in the immediate work zone where lane closures are allowed as 

determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 

1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 

of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work zone 

such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones 

and skinny drums may be used instead of drums.  However, drums are required for the upstream 

taper portion of lane closures in all applications.  The stationary work zone shall be a maximum 

of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by 

the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the 

appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of 

construction inactivity, return the traffic pattern to the existing alignment and remove or cover 

any work zone signs.  When covering work zone signs, use an opaque material that prevents 

reading of the sign at night by a driver using high beam headlights.  Use material, which does not 

damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 

2012 Standard Specifications and the Engineer. 
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When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of 

an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of 

the 2012 Roadway Standard Drawings. When personnel and/or equipment are working within 

a lane of travel of an undivided facility, close the lane according to the traffic control plans, 2012 

Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so that all 

personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, 

on both sides of an open travel way, within the same location, on a two-lane, two-way road. 

Perform work only when weather and visibility conditions allow safe operations as directed by 

the Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker 

placement, as a minimum the slow moving operation caravan shall consist of the vehicles and 

devices shown on the Moving Operation Caravan Details according to Roadway Standard 

Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  Traffic cones may be 

used when necessary to provide additional protection of wet pavement markings.  Ballast all 

traffic cones so they will not be blown over by traffic. 

 

TRAFFIC OPERATIONS: 

 

1) Drop-Off Requirements and Time Limitations: 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 

of 1.5 inches 

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation 

within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each 

work day for nominal lifts of greater than 1.5 inches of asphalt course 

 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 

an open travel lane that has an edge of pavement drop-off as follows: 

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 

 

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 

suitable compacted material, as approved by the Engineer. The material, equipment and labor 

associated with this operation will be at no expense to the Department. This work is not 

considered part of shoulder reconstruction. 

 

2) Project Requirements: 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

 

1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 

the first pre-construction meeting and the sequence must be approved before closing 
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a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic 

Management Unit at 919-773-2800 or Traffic Services for additional traffic control 

guidance, as necessary. 

 

2. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 

unless otherwise directed by the Engineer. 

 

3. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 

4. Traffic Control for the milling and/or paving of ramps is to be done according to 

Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be 

closed by the Engineer. If approved, Contractor will provide plans and devices for the 

detour at no additional cost to the department. 

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times 

and Liquidated Damages”. 

 

6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 

the following portable signs to warn drivers of the conditions.  These are to include, but 

not limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved 

Pavement” (W8-15) w/ Motorcycle Plaque mounted below. These are to be dual 

indicated on Multi-Lane Roadways with speed limits 45 mph and greater where lateral 

clearance can be obtained within the median areas.  These portable signs are incidental to 

the other items of work included in the temporary traffic control (Lump Sum) pay item. 

 

3) Work Zone Signing: 

 

Description 

 

Install advance/general warning work zone signs according to the Detail Drawing provided in 

these plans prior to beginning of work. Install and maintain signing in accordance with the 

attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.  

 

(A) Installation 

 

All stationary Advance/General warning work zone signs require notification to existing Utility 

owners per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 

within 3 to 12 full working days prior to installation. 

 

Install all Advance/General warning work zone signs before beginning work on a particular map.  

If signs are installed more than seven (7) calendar days prior to the beginning of work on a 

particular map, cover the signs until the work begins.  Install each work zone Advance/General 

warning sign separately and not on the same post or stand with any other sign except where an 

advisory speed plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 

directed by the Engineer. All sign locations to be verified by the Engineer prior to installation. 

Once the signs have been installed and accepted, any sign relocations requested by the 
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Department will be compensated in accordance with Article 104-7. Any additional signs other 

than the ones shown in the drawing will be compensated in accordance with Article 104-7.  

 

No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet 

of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 

signs shall be used for traffic control. There will be no direct compensation for any portable 

signing. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs.  Uncover advance/general warning work zone signs 

no more than 7 calendar days before work resumes.  All other operations may be suspended upon 

failure to comply with the above requirements.  Such suspended operations would not be 

resumed until the above requirements are fulfilled. 

 

(B) Sign Removal 

 

All stationary work zone signs shall be removed once the project is substantially complete. The 

project is substantially complete when the resurfacing operations are completed and the 

shoulders are brought up to the same elevation as the proposed pavement and when pavement 

markings are installed. The pavement marking doesn’t have to be the final marking material to 

be considered substantially complete. Any remaining punch list items are to be completed with 

portable work zone signing. There will be no compensation for any portable signing.  Sign 

removal is a condition of final project acceptance.  

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with 

the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard 

Drawings. Any required portable signs for lane closures are compensated in the contract pay 

item for Temporary Traffic Control. 

 

4) Measurement and Payment: 

 

Temporary traffic control work, including, but not limited to installation and removal of portable 

signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck 

mounted attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump 

sum price for Temporary Traffic Control. The Temporary Traffic Control pay item does not 

include work zone advance or general warning signs. Partial payments for Temporary Traffic 

Control will be made as follows:  The cumulative total of the lump sum price for temporary 

traffic control will be equal to the percent complete (project) as calculated for each partial pay 

estimate. Additional flashing arrow boards and message boards beyond those shown in the 

contract, detail drawings or Roadway Standard Drawings required by the Engineer will be paid 

as extra work in accordance with Article 104-7 of the Standard Specifications.   

 

The work of satisfactorily installing and removing work zone advance and/or general warning 

signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 

removing stationary signs will be measured for each required sign and paid at the contract price 

for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone 



 42 

Advance/General Warning Signing will be limited to a maximum of 90% of the total installed 

quantity.  The remaining 10% will be paid once all signs have been removed. 

 

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers 

per operation per map being utilized at the same time on any day.  If a pilot vehicle is used for an 

operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 

flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.  

 

Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 

pay item will be considered supplemental flagging and compensated at a rate of $20.00 per hour 

for each additional flagger as approved by the Engineer. 

 

Payment will be made under: 

 

Pay Item Pay Unit 
Temporary Traffic Control Lump Sum 

Work Zone Advance/General Warning Signing Square Foot 

 

 

PAVEMENT MARKINGS AND MARKERS 
 

Markings: All Facilities 

 

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 

1205.13 of the 2012 Roadway Standard Drawings and Section 1205 of the 2012 Standard 

Specifications with the exception of the 15 day edge line replacement requirement for two-lane, 

two-way roadways as described in Subarticle 1205-3(D) of  the 2012 Standard Specifications.  

For all two-lane, two-way facilities, edge lines can be replaced within 30 calendar days after they 

have been obliterated. 

 

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 

Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 

Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place 

Thermoplastic is used, it shall be paid for using the Extruded Thermoplastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 

Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.  

If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 

item. 

 

Markers: All Facilities 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 

to existing pavement marker removal prior to the end of the work day.  Dispose of existing 

pavement markers as directed by the Engineer.  No direct payment will be made for this work as 

it will be incidental to the paving operation. 
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Install permanent pavement markers within 60 calendar days after completing the resurfacing on 

each map.  Pavement markers shall be installed in accordance with Standard Drawing 1205.12 

and Standard Drawings 1250.01 through 1253.01 of the 2012 Roadway Standard Drawings and 

Sections 1250 through 1253 of the 2012 Standard Specifications. 

 

Markings and Markers: All Facilities 

 

Review and record the existing pavement markings and markers before resurfacing.  Re-establish 

the new pavement markings and markers using the record of existing markings in conjunction 

with the 2012 Roadway Standard Drawings unless otherwise directed by the engineer.  Have 

existing or proposed “passing zones” reviewed by the engineer before installation.  Submit the 

record of the existing pavement markings seven calendar days before the obliteration of any 

pavement markings. 

 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  

If the Contractor begins any map and does not complete within the seasonal restrictions, 

including placement of final pavement markings or permanent markers, the Contractor shall be 

responsible for, at his expense, Paint in accordance with Article 1205-08 and Temporary 

Markers in accordance with Section 1251 of the 2012 Standard Specifications. 

 

 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS) 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 

not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 

WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 

not greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed MBE and WBE participation along with a listing of the 

committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 
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MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 

on a project that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).doc 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 

good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 0.0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that MBEs participate in at least the percent of the 

contract as set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation obtained 

shall be reported to the Department. 

 

(B) Women Business Enterprises 1.0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the 

contract as set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation obtained 

shall be reported to the Department. 
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Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 

in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals 

respectively.  The Directory can be found at the following link.  

https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 

use during the life of the contract.  Only those identified to meet the MBE goal and the 

WBE goal will be considered committed, even though the listing shall include both committed 

MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall 

race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 

opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  

The Contractor shall indicate the following required information: 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of MBE 

and WBE Subcontractors contained elsewhere in the contract documents in order 

for the bid to be considered responsive.  Bidders shall indicate the total dollar 

value of the MBE and WBE participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms will not 

be deemed to represent zero participation.  Bids submitted that do not have 

MBE and WBE participation indicated on the appropriate form will not be read 

publicly during the opening of bids.  The Department will not consider these bids 

for award and the proposal will be rejected. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 

count towards achieving the corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 
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MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 

firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 

by virtue of the work it performs on the contract with its own forces.  However, all the work that 

is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 

count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 

subcontractors, if any, in order to receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  

A WBE bidder puts in a bid where they will perform 40% of the contract work and have 

a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 

submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 

fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 

MBE certified subcontractors or documented through a good faith effort.  It should be noted that 

you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 

MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 

in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 

sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or 

an official state holiday.  In that situation, it is due in the office of the Engineer no later than 

12:00 noon on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the 

lack of this participation drops the commitment below either the MBE or WBE goal, the 

Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 

entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening 

of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 

situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state 

business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal(s). 
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One complete set and three (3)  copies of this information shall be received in the office of the 

Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless the 

sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 

office of the Engineer no later than 12:00 noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 

that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 

efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all certified 

MBEs/WBEs who have the capability to perform the work of the contract.  The bidder 

must solicit this interest within at least 10 days prior to bid opening to allow the 

MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 

MBEs/WBEs within the Division and surrounding Divisions where the project is located.  

The bidder must determine with certainty if the MBEs/WBEs are interested by taking 

appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 

MBE/WBE participation (2
nd

 and 3
rd

 tier subcontractors). 
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(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 

responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 

subcontractors and suppliers and to select those portions of the work or material 

needs consistent with the available MBE/WBE subcontractors and suppliers, so as 

to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 

names, addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications 

for the work selected for subcontracting; and evidence as to why additional 

agreements could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs 

involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs 

are reasonable.  Also, the ability or desire of a prime contractor to perform the 

work of a contract with its own organization does not relieve the bidder of the 

responsibility to make good faith efforts.  Bidding contractors are not, however, 

required to accept higher quotes from MBEs/WBEs if the price difference is 

excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening NCDOT’s Business Development Manager in the Business Opportunity 

and Work Force Development Unit to give notification of the bidder’s inability to get 

MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
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In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 

meet it, you may reasonably raise the question of whether, with additional 

reasonable efforts the apparent successful bidder could have met the goals.  If the 

apparent successful bidder fails to meet the MBE and WBE goals, but meets 

or exceeds the average MBE and WBE participation obtained by other bidders, 

the Department may view this, in conjunction with other factors, as evidence 

of the apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 

faith effort has been made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 
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(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 

MBE firm may be counted toward the MBE contract goal requirement.  The same holds 

for work that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts 

to a non-MBE firm does not count toward the MBE contract goal requirement.  Again, 

the same holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE 

or WBE contractor or subcontractor subcontracts a significantly greater portion of the 

work of the contract than would be expected on the basis of standard industry practices, 

it shall be presumed that the MBE or WBE is not performing a commercially useful 

function.  The MBE/WBE may present evidence to rebut this presumption to the 

Department.  The Department's decision on the rebuttal of this presumption may be 

subject to review by the Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation 

with the MBE or WBE in the joint venture, that portion of the total dollar value being 

a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its 

expenditures for materials and supplies required to complete the contract and obtained 

from a MBE or WBE regular dealer and 100 percent of such expenditures from 

a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures 

to MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 

commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or supplies 

required on a job site (but not the cost of the materials and supplies themselves), 

provided the fees are determined to be reasonable and not excessive as compared 

with fees customarily allowed for similar services. 
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Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

MBEs and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the 

MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 

work receives credit for the total value of the transportation services the 

subcontracted MBE or WBE provides on the contract.  It should be noted that 

every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 

the goal requirement.  This, however, may not always be possible due to the 

limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort 

has been made to reach out to similarly certified transportation service providers 

and there is no interest or availability, and they can get assistance from other 
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certified providers, the Engineer will not hold the prime liable for meeting the 

goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 

a non-MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only 

for the fee or commission it receives as a result of the subcontract arrangement.  

The value of services performed under subcontract agreements between the 

MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude 

the leased truck from working for others during the term of the lease with the 

consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 

priority for use of the leased truck.  This type of lease may count toward the 

MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 

if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 

substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor 

shall not terminate the MBE/WBE for convenience.  This includes, but is not limited to, 

instances in which the Contractor seeks to perform the work of the terminated subcontractor with 

another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s 

own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 

Engineer’s written approval based upon a finding of good cause for the termination. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional 

MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.  

The same holds true if a committed WBE is terminated for good cause, an additional 
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WBE that was submitted at the time of bid may be used to fulfill the WBE goal.  A good 

faith effort will only be required for removing a committed MBE/WBE if there were no 

additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as 

the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of 

work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 

documenting the steps taken.  Such documentation shall include, but not be limited to, the 

following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 

Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another similarly certified MBE/WBE subcontractor to 

perform at least the same amount of work to meet the MBE/WBE goal 

requirement.  If a MBE/WBE firm is not found to do the same amount of work, 

a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 
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Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by 

MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 

by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 

furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 
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(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 

report all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for further work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed 

for payment until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

 

ERRATA 

 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 

“Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 

follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 

“(4) Approval”. 

 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
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Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 

“reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 

Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 

P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 

“Portland Cement Concrete, Class A”. 

 

Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 

replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 

 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 

with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 

“Subarticle 235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:  𝑾 = 𝑳𝑫√𝑷÷ 𝟏𝟒𝟖, 𝟎𝟎𝟎 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 

replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 

Center, delete this subarticle. 
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Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 

with “1631.01”. 

 

 

MINIMUM WAGES 

 

FEDERAL The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 

TWENTY-FIVE CENTS ($7.25) per hour. 

 

STATE The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees' wages at a rate of not less than SEVEN DOLLARS 

AND TWENTY-FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on 

this project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, State or Federal.  It is the responsibility of the Contractor to keep 

himself fully informed of all Federal and State Laws affecting his contract. 
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

BID FORM 
 

WBS Element: 11SP.20055.01, 11SP.20975.01              Contract Number: DK00147 

DESCRIPTION: Resurfacing with Asphalt Surface Treatment and Pavement Markings 

PAGE 1 OF 1 

LINE 
ITEM 

NUMBER 
SECT DESCRIPTION QUAN UNIT UNIT BID AMOUNT BID 

1 0000100000-N 800 Mobilization 1 LS   

2 1803000000-E 660 
Asphalt Surface Treatment,    

Split Seal 
617,810 SYD   

3 1839000000-E 660 
Asphalt Surface Treatment,    

Cape Seal 
80,232 SYD   

4 4413000000-E SP 
Work Zone Advance/General 
Warning Signing 

4,048 SFT   

5 4457000000-N SP Temporary Traffic Control 1 LS   

6 4810000000-E 1205 
Paint Pavement Marking Lines 

(4”) 
2,347,974 LFT   

 
 

TOTAL BID FOR PROJECT:____________________________________________________ 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads 

and Structures 2012.  

 

Reviewed by_________________________________________________    ____________(date) 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

CORPORATION 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

____________________________________________________________________________________________ 

Full name of Corporation 
 

____________________________________________________________________________________________ 
Address as Prequalified 

 

Attest__________________________________ By_______________________________________________ 

       Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 

          Select appropriate title           Select appropriate title 

 

________________________________      _______________________________________________ 

          Print or type Signer’s name    Print or type Signer’s name 

 

 

 

   CORPORATE SEAL 
 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the  
 

_____ day of ___________________, 20_____. 

 

______________________________________ 

            Signature of Notary Public              NOTARY SEAL 

 

of ______________________________County. 

 

State of ________________________________ 
 

My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

____________________________________________________________________________________________ 

Full Name of Partnership 
 

____________________________________________________________________________________________ 
Address as Prequalified 

 

_______________________________________ By_______________________________________________ 

          Signature of Witness           Signature of Partner 

 

_______________________________________      _______________________________________________ 

          Print or type Signer’s name    Print or type Signer’s name 

 

 

 

 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the  

 

_____ day of ___________________, 20_____. 

 

______________________________________ 

            Signature of Notary Public              NOTARY SEAL 
 

of ______________________________County. 

 

State of ________________________________ 

 

My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

____________________________________________________________________________________________ 

Full Name of Firm 
 

____________________________________________________________________________________________ 
Address as Prequalified 

 

___________________________________ Signature of Manager_______________________________________ 

          Signature of Witness                          Individually 

 

___________________________________             _______________________________________ 

      Print or type Signer’s name                Print or type Signer’s name 

 

 

 

 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the  

 

_____ day of ___________________, 20_____. 

 

______________________________________ 

            Signature of Notary Public              NOTARY SEAL 
 

of ______________________________County. 

 

State of ________________________________ 

 

My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 

three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 

of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 

required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 

with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your 

entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 

employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line 

(1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate 

manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name 

of the third joint venturer, if applicable and execute below in the appropriate manner. 

 (1) __________________________________________________________________________________________ 
Name of Joint Venture 

 (2) __________________________________________________________________________________________ 
Name of Contractor 

     __________________________________________________________________________________________ 
Address as Prequalified 

     ________________________________________               __________________________________________ 
         Signature of Witness or Attest                           By               Signature of Contractor 

     ________________________________________               __________________________________________ 
      Print or type Signer’s name                                 Print or type Signer’s name 
 

     If Corporation, affix Corporate Seal         and 

(3) __________________________________________________________________________________________ 
Name of Contractor 

     __________________________________________________________________________________________ 
Address as Prequalified 

     ________________________________________               __________________________________________ 
         Signature of Witness or Attest                          By               Signature of Contractor 

     ________________________________________               __________________________________________ 
      Print or type Signer’s name                                 Print or type Signer’s name 
 

     If Corporation, affix Corporate Seal         and 

(4) __________________________________________________________________________________________ 
Name of Contractor (for 3 Joint Venture only) 

     __________________________________________________________________________________________ 
Address as Prequalified 

     ________________________________________               __________________________________________ 
         Signature of Witness or Attest                            By               Signature of Contractor 

     ________________________________________               __________________________________________ 
      Print or type Signer’s name                                 Print or type Signer’s name 
 

     If Corporation, affix Corporate Seal 

          NOTARY SEAL         NOTARY SEAL                    NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Subscribed and sworn to before me this the Subscribed and sworn to before me this the Subscribed and sworn to before me this the  

_____ day of ____________, 20_____. _____ day of ____________, 20_____. _____ day of ___________, 20_____. 

_________________________ _________________________ _________________________ 
               Signature of Notary Public                  Signature of Notary Public                       Signature of Notary Public 

of ____________________County. of ____________________County. of ___________________County. 

State of ______________________ State of ______________________ State of _____________________ 

My Commission Expires: ____________ My Commission Expires: ____________ My Commission Expires: __________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor                                          _______________________________________________________ 

Individual Name 
 

Trading and doing business as                          _______________________________________________________ 
Full name of Firm 

 

____________________________________________________________________________________________ 

Address as Prequalified 

 

___________________________________________ __________________________________________ 

          Signature of Witness        Signature of Contractor, Individually 

 

___________________________________________ __________________________________________ 

      Print or type Signer’s name             Print or type Signer’s name 

 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the  

 

_____ day of ___________________, 20_____. 

 

______________________________________ 

            Signature of Notary Public              NOTARY SEAL 
 

of ______________________________County. 

 

State of ________________________________ 

 

My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor       ________________________________________________________________________ 

Print or type Individual Name 
 

____________________________________________________________________________________________ 
Address as Prequalified 

 

__________________________________________ 

Signature of Contractor, Individually 

 

__________________________________________ 

        Print or type Signer’s name 

 

___________________________________________ 

          Signature of Witness  

 

___________________________________________ 
      Print or type Signer’s name 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the  

 

_____ day of ___________________, 20_____. 

 
______________________________________ 

            Signature of Notary Public              NOTARY SEAL 

 

of ______________________________County. 

 

State of ________________________________ 

 

My Commission Expires: __________________ 
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DEBARMENT CERTIFICATION 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 

certification or explanation filed with the Department, or has become erroneous because of 

changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 

voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 

and Coverage sections of the rules implementing Executive Order 12549. A copy of the 

Federal Rules requiring this certification and detailing the definitions and coverages may be 

obtained from the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 

ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 

by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 

Construction Contract (Form FHWA PR 1273) provided by the Department, without 

subsequent modification, in all lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 

covered transaction, unless he knows that the certification is erroneous. The bidder may 

decide the method and frequency by which he will determine the eligibility of his 

subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The 

knowledge and information of a participant is not required to exceed that which is normally 

possessed by a prudent person in the ordinary course of business dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 

suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 

in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 

principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 

 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 

with obtaining, attempting to obtain, or performing a public (Federal, State or local) 

transaction or contract under a public transaction; violation of Federal or State antitrust 

statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 

of records; making false statements; or receiving stolen property; 

 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 

paragraph b. of this certification; and 

 

d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 

 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 

with this submittal. An explanation will not necessarily result in denial of participation in a 

contract. 

 

Failure to submit a non-collusion affidavit and debarment certification will result in the 

prequalified bidder's bid being considered non-responsive. 

 

 

 

Check here if an explanation is attached to this certification. 
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Contract No: DK00147 

 

Counties: Ashe, Wilkes 

 

 

 

 

      ACCEPTED BY THE  

      DEPARTMENT OF TRANSPORTATION 

 

 

 

 

     

 __________________________________________________ 

        Contract Officer    

 

 

     

 __________________________________________________ 

        Date 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 



 

 

 

 

 

69 

LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ____ of ____ 

FIRM 

NAME AND ADDRESS 

MBE OR 

WBE 

ITEM 

NO. 
ITEM DESCRIPTION 

* 

AGREED  

UPON UNIT 

PRICE 

DOLLAR 

VOL. OF  

SUBLET 

ITEM 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

                                                                                                                                                               *THE DOLLAR VOLUME SHOWN IN THIS COLUMN 

DOLLAR VOLUME OF WB SUBCONTRACTOR_____________________________                    SHALL BE THE ACTUAL PRICE AGREED UPON BY 

WB PERCENTAGE OF TOTAL CONTRACT BID PRICE ______________________                     THE PRIME CONTRACTOR AND THE MB/WB SUB-                                                                  

DOLLAR VOLUME OF MB SUBCONTRACTOR _____________________________                    CONTRACTOR.  THESE PRICES WILL BE USED TO                                                                                                                            
MB PERCENTAGE OF TOTAL CONTRACT BID PRICE ______________________                     DETERMINE THE PERCENTAGES OF MB/WB 

                                                                                                                                                                   PARTICIPATION IN THE CONTRACT. 

 

 


