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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 11 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: MAY 7, 2015 AT 10:00 AM 
 

CONTRACT ID: DK00148 
 

WBS ELEMENT NO.:  41665.1C 
 

FEDERAL AID NO.:  N/A 
 

COUNTY:  WILKES 
 

TIP NO.:  N/A 
 

MILES:  N/A 
 

ROUTE NO.:  SR 1304 
 

LOCATION: REPLACE BRIDGE NO. 694 ON SR 1304 (BOONE TRAIL ROAD) 

OVER NORTH PRONG LEWIS FORK CREEK 
 

TYPE OF WORK:  GRADING, DRAINAGE, PAVING, AND STRUCTURE 
 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 

OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 

THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 

THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 

LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

 

BIDS WILL BE RECEIVED AS SHOWN BELOW: 

 

THIS IS A STURCTURE PROJECT. BID BONDS ARE REQUIRED. 

 

 

 

NAME OF BIDDER            NC CONTRACTOR’S LICENSE NUMBER 

 

 

ADDRESS OF BIDDER 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE 

PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements, except that bids may be 

prepared by electronic means as described elsewhere in the proposal.  Failure to comply with any requirement 

shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 

 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 

2. All entries on the bid sheet, including signatures, shall be written in ink. 

3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items 

shall be written in figures. **Unit Prices shall be rounded off by the bidder to contain no more than FOUR 

decimal places.** 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of 

the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 

determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto 

in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 

 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 

 b. Name and signature of individual or representative submitting bid and position or title. 

 c. Name, signature, and position or title of witness. 

 d. Contractor's License Number (if Applicable) 

8. Bids submitted by corporations shall bear the seal of the corporation. 

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE  PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 

ENGINEER’S OFFICE AT 801 STATESVILLE ROAD, P.O. BOX 250, NORTH WILKESBORO, NORTH 

CAROLINA 28659 BY 10:00 AM ON MAY 7, 2015. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 

 

QUOTE NO: DK00148 – BRIDGE 694 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 

addressed as follows: 

 

JOE L. LAWS, PE, DIVISION PROJECT MANAGER 
N.C. DEPARTMENT OF TRANSPORTATION 

P.O. BOX 250 

801 STATESVILLE ROAD 

NORTH WILKESBORO, NORTH CAROLINA 28659 

    

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder 

in accordance with Section 102 of the 2012 Standard Specifications for Roads and 

Structures.  The lowest responsible Bidder will be notified that his bid has been accepted 

and that he has been awarded the contract.  NCDOT reserves the right to reject all bids. 
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NCDOT STANDARD NOTES 

 

A. NCDOT Standard Specifications – The January 2012 North Carolina Department of 

Transportation Standard Specifications for Roads and Structures, herein referred to as 

the ‘Standard Specifications’, shall apply to all portions of this project except as may be 

modified by this document. 

B. Bidder Prequalification – Bidders are required to be prequalified with NCDOT for their 

specific discipline.  Contractors wishing to become prequalified may obtain information 

through the NCDOT website at: http://www.ncdot.gov/business/. 

C. Award of Contract – The contract will be awarded to the lowest responsible, responsive 

bidder.  Alternate items will not be considered in determining the low bidder and will 

only be evaluated after the award of the contract is made. 

D. Bonds – Please note that all Bid Bonds, Payment Bonds, and Performance Bonds 

required for this project, shall be those found on the NCDOT website. 

The Bid Bond forms, designated as MISC 5: 

http://www.ncdot.org/doh/preconstruct/ps/word/BIDBOND.doc 

The Payment and Performance Bonds, listed as MISC 6M, are located at: 

http://www.ncdot.org/doh/preconstruct/ps/contracts/Letting/ppb2.html 

E. Liability Insurance – In addition to any insurance requirements as may be required by 

the municipality, the Contractor is obligated to comply with Article 107-15 of the 

Standard Specifications including the dollar limits set forth. 

F. Buy America – This project shall be governed by the Buy America requirements, for the 

use of domestic steel and iron products, as outlined in the Standard Specifications. 

G. Proprietary Items – When a proprietary (brand name) product, whether material, 

equipment or procedure, are specified in the plans or specifications, they are used only 

to denote the style, type, character, and quality desired of the product.  They do not 

restrict the bidder from proposing other brands, makes, or manufacturers, which are 

determined to be of equal quality.  Approval or disapproval of those products will be 

made by the Engineer prior to beginning the work as to which product(s) or material(s) 

are acceptable for use. 

H. Retainage by Municipalities – This municipality will not retain any amount or percentage 

from progress payments or final estimates due contractors on federally funded projects. 

Retainage by Contractors – Contractors are NOT permitted to retain any amount or 

percentage from monies due their subcontractors or material suppliers on federally 

funded projects except as permitted by Subarticle 109-4(B) of the Standard 

Specifications. 

I. Traffic Control – The requirements of the Manual on Uniform Traffic Control Devices 

(MUTCD) – FHWA, as amended by the NCDOT Supplement to MUTCD, shall apply.  

Traffic Control, both vehicular and pedestrian, shall be maintained throughout the 

project as required by these specifications as modified by the project plans or special 

provisions. 

http://www.ncdot.gov/business/
http://www.ncdot.org/doh/preconstruct/ps/word/BIDBOND.doc
http://www.ncdot.org/doh/preconstruct/ps/contracts/Letting/ppb2.html
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GENERAL 
 

SCOPE OF WORK 
 

This work shall consist of furnishing and installing a prestressed concrete box beam structure, 

removal of the existing structure; clearing and grubbing; comprehensive grading; installation of 

guardrail; roadway base course and pavement; placement of substructure and superstructure; 

grading within limits of the project; placement of rip rap; temporary erosion control; seeding and 

mulching; drainage; temporary work zone devices and signing; and all other incidental items 

necessary to complete the project as specified and shown on the plans.  The Contractor shall be 

responsible for placement of final pavement markings. 

Only the construction centerline, control points with a reference station and benchmark location 

shall be furnished by the Department on an initial one time basis.  All other engineering, 

surveying, layout and measurements shall be the responsibility of the contractor. 

 

SITE INVESTIGATION AND REPRESENTATION 

 

By signing the proposal documents, the Contractor acknowledges that: 

 

(A) He understands the nature of the work and general and local conditions, particularly those 

bearing on transportation; 

 

(B) He is familiar with the availability and cost of labor and materials; 

 

(C) He will to adhere to State regulations for safety and security of property, roads, and 

facilities; 

 

(D) He is able to prosecute the work in accordance with all applicable local, state and federal 

rules and regulations, and; 

 

(E) He has thoroughly investigated the project site(s). 

 

Any failure on the part of the Contractor to acquaint himself with all available information shall 

not relieve him from the responsibility any aspect of the contracting process.  No adjustment in 

contract time or contract prices will be made due to the Contractor’s negligence in familiarizing 

himself with the contract or project site(s). 

 

 

CONTRACT TIME AND LIQUIDATED DAMAGES 

 

The date of availability is June 8, 2015. 

 

No work will be permitted and no contract will be executed until all required bonds and 

prerequisite conditions and certifications have been satisfied. No work will be permitted prior to 

issuance of the purchase order. 
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The completion date for this project is April 30, 2016.  No extensions will be authorized 

except as authorized by Article 108-10 of the Standard Specifications. 

 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract.  The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 

 

Liquidated damages for this contract are Two Hundred Dollars ($200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may 

become chargeable under Intermediate Contract Time Number 1. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES 

 

Except for that work required under the Project Special Provisions entitled Permanent 

Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required to 

complete all work included in this contract and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is June 8, 2015. 

 

The completion date for this intermediate contract time is October 2, 2015. 

 

Liquidated damages for this intermediate contract time are Five Hundred Dollars 

($500.00) per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Permanent 

Vegetation Establishment.  The Contractor will be responsible for and shall make corrections of 

all damages to the completed roadway caused by his planting operations, whether occurring prior 

to or after placing traffic through the project. 
 

PREPARATION AND SUBMISSION OF BIDS  

 

The entire bid proposal package, properly signed and executed, must be returned in order for the 

bid to be considered as responsive. Incomplete proposal packages may be considered 

unresponsive.  Bid proposals shall be completed in ink and any corrections shall have one strike 

through with the correction initialed by the bidder. 

 

Effective July 1, 2014, Division Let contracts should only be awarded to firms listed in the 

Directory of Transportation Firms as either a Bidder or PO Prime Contractor. After this date, 

firms that are prequalified as subcontractors only cannot bid on Division Let projects. 

Applications and details on becoming a prequalified Bidder or PO Prime Contractor can be 

found at: https://connect.ncdot.gov/business/Prequal/Pages/default.aspx 

 

https://partner.ncdot.gov/VendorDirectory
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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Any firm that wishes to bid on this project as the prime contractor must be prequalified for 

the type of work they wish to perform prior to submitting their bid. 

 

All bids shall be prepared and submitted in accordance with the listed requirements of Article 

102-8 of the 2012 Standard Specifications. 

 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000, 

the bid will not be considered for award. 

 

 

COMPUTER BID PREPARATION (OPTIONAL)  

 

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by 

means of a personal computer. For electronic bid preparation the Contractor shall download the 

Expedite program from the NCDOT “Project Letting” website. Then download the appropriate 

.ebs electronic file of line items and quantities unique to each project from the Division Office’s 

website. 

  

The only entries into the program which will be permitted by the Bidder are the appropriate unit 

or lump sum prices for those items which must be bid in order to provide a complete bid for the 

project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite 

program. When these entries have been made, the program will automatically prepare a complete 

set of itemized proposal sheets which will include the amount bid for the various items and the 

total amount bid for the project in addition to the unit or lump sum prices bid. The computer 

generated itemized proposal sheets shall be printed and signed by a duly authorized 

representative in accordance with Article 102-8(A)(8). This set of itemized proposal sheets, 

when submitted together with the appropriate proposal, will constitute the bid and shall be 

delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO 

BIDDERS. If the Bidder submits his bid on computer generated itemized proposal sheets, bid 

prices shall not be written on the itemized proposal sheets bound in the proposal. The computer 

generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) 

furnished by the Contractor and shall be submitted to the Department with the bid. 

  

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized 

proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump sum 

prices submitted on the printed and signed itemized proposal sheets shall prevail. 

 

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids 

except that a bid may be submitted on computer generated itemized proposal sheets in which 

case the entries on the itemized proposal sheets will not be required to be in ink. Changes to any 

entry on the computer generated itemized proposal sheets shall be made in accordance with 

requirement Number (6) of the INSTRUCTIONS TO BIDDERS. When the computer generated 

itemized proposal sheets are not signed and received with the proposal, the bid will be 

considered irregular. 
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BID BOND 

 

A Bid Bond is required for the submission of bids for this project. 

 

 

EXECUTION OF SIGNATURE SHEETS AND DEBARMENT CERTIFICATION 

 

The Bidder's attention is directed to the various sheets in the contract proposal, which are to be 

completed and/or signed by the Bidder.  A list of these sheets is shown below.  The signature 

sheets are located behind the Bid Form(s) in the contract proposal. 

 
1. Execution of Bid including Non-Collusion Affidavit, Debarment Certification, & Gift Ban 

2. MBE/WBE/DBE Subcontract Listing Form 

 

The Bidder shall certify his and to the best of his knowledge all subcontractors, material 

suppliers and vendors utilized herein current status concerning suspension, debarment, voluntary 

exclusion, or determination of ineligibility by any federal agency, in accordance with the 

"Debarment Certification" located behind the signature sheets in the proposal forms.  Execution 

of the bid signature sheets in conjunction with any applicable statements concerning exceptions, 

when such statements have been made on the "Debarment Certification", constitutes the Bidders 

certification of "status" under penalty of perjury under the laws of the United States. 

 

CONTRACT PAYMENT AND PERFORMANCE BOND 

 

A performance bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the faithful performance of the contract in accordance with specifications and 

conditions of the contract is required for Construction contracts of $300,000.00 or more.  Such 

bond shall be solely for the protection of the North Carolina Department of Transportation and 

the State of North Carolina. 

 

A payment bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the prompt payment for all labor or materials for which the Contractor, or his 

subcontractors, is liable is required for Construction contracts greater than $300,000.00.  The 

payment bond shall be solely for the protection of persons or firms furnishing materials or 

performing labor for this contract for which the Contractor is liable. 

 

The successful bidder, within fourteen (14) days after notice of award, shall provide the 

Department with a contract payment bond and a contract performance bond each in an amount 

equal to 100 percent of the amount of the contract. 

 

 

WORKMEN’S COMPENSATION INSURANCE 

 

The contractor shall defend, indemnify and hold harmless the North Carolina Department of 

Transportation, its officers and employees from any claim, demand, suit, liability, judgment and 

expense (including attorney’s fees and other costs of litigation) arising out of or relating to 

injury, disease, or death of persons or damage to or loss of property resulting from or in 

connection with the negligent performance of this contract by the contractor, its agents, 
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employees, and subcontractors or any one for whom the contractor may be responsible.  The 

obligations, indemnities and liabilities assumed by the contractor under this paragraph shall not 

extend to any liability caused by the negligence of the Department of Transportation or its 

employees.  The contractor’s liability shall not be limited by any provisions or limits of 

insurance set forth in this contract. 

 

The contractor shall indemnify and hold harmless the Department of Transportation from any 

claim, demand, suit, liability, judgment, and expense involving damage or loss to the contractor’s 

equipment (including vandalism, theft, fire and acts of God) arising out of or relating to work 

performed under this agreement.  The obligations, indemnities and liabilities assumed by the 

contractor under this paragraph shall not extend to any liability caused by the negligence of the 

Department of Transportation or its employees.  The contractor’s liability shall not be limited by 

any provisions or limits of insurance set forth in this contract. 

 

The contractor further agrees to indemnify the Department of Transportation for any damages to 

the roadway, highway signs, highway equipment and other property owned or in possession of 

the Department of Transportation, brought about by reason of the negligent operation of the 
leased equipment.  The contractor further agrees to indemnify and save harmless the Department 

of Transportation, its officers and employees from any claims or amounts recovered by any of 

the contractor’s employees under the Worker’s Compensation Act. 

 

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to 

beginning services, required to show proof of coverage issued by a workers’ compensation 

insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-

insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether 

subcontractors have regularly in service fewer than three employees in the same business within 

the State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’ 

Compensation Act for payment of compensation and other benefits to its employees for any 

injury or death due to an accident arising out of and in the course of performance of the work 

insured by the subcontractor. 

 

Proof of insurance shall be furnished to the Engineer prior to beginning work. 

 

 

LIABILITY INSURANCE 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 

sentence of the third paragraph: 

 

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 

compensation insurance carrier, or a certificate of compliance issued by the Department of 

Insurance for self-insured subcontractors, irrespective of whether having regularly in service 

fewer than three employees. 
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LICENSES 

 

The contractor must be properly licensed as required by the State of North Carolina. The 

General Statutes of North Carolina (G.S. 87-1) require the contractor to be licensed by the State 

for any contract totaling $30,000.00 or more. 

 

 

SUBLETTING OF CONTRACT 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 

sentence of the first paragraph: 

 

All requests to sublet work shall be submitted within 30 days of the date of availability or prior 

to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by 

the Engineer. 

 

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 

sentence of the fourth paragraph: 

 

Purchasing materials for subcontractors is not included in the percentage of work required to be 

performed by the Contractor.  If the Contractor sublets items of work but elects to purchase 

material for the subcontractor, the value of the material purchased will be included in the total 

dollar amount considered to have been sublet. 

 

 

DEFAULT OF CONTRACT 

 

The Department of Transportation shall have the right to declare a default of contract for breach 

by the Contractor of any material term or condition of the contract. Default of contract shall be in 

accordance with the terms, conditions, and procedures of Article 108-9 of the Standard 

Specifications. 

 

 

PARTIAL PAYMENT 

 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as 

approved by the Engineer.  The amount of partial payments will be based on the work 

accomplished and accepted as the last day of the approved pay period.  All requests for payment 

shall be made on the form furnished to the Contractor by the Department of Transportation.  The 

form shall be completely and legibly filled out with all appropriate information supplied and 

shall be signed by an authorized representative of the Contractor.  Minority Business Enterprise 

(MBE), Women’s Business Enterprise (WBE) and/or Disadvantage Business Enterprise (DBE) 

participation shall be listed on the appropriate form (DBE-IS) and shall accompany all requests 

for payment.   If there is no participation the word “None” or the figure “0” shall be entered. 

Requests for payment will not be processed without the submission of the DBE-IS form. One 
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hundred percent (100%) payment shall be made after successful completion of the work as 

verified by the final inspection.   

 

 

RETAINAGE AND PROMPT PAYMENT 

 

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material 

Suppliers and Release of Retainage 

 

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven 

calendar days of receipt of monies, resulting from work performed on the project or services 

rendered, pay subcontractors, second tier subcontractors, or material suppliers, as appropriate.  

This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to 

make a subsequent periodic or final payment.  These prompt payment requirements will be met if 

each firm mails the payment to the next level firm by evidence of postmark within the seven-day 

period. 

 

This provision for prompt payment shall be incorporated into each subcontract or second tier 

subcontract issued for work performed on the project or for services provided.   

 

The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment 

and performance bond for their portion of the work.  If any retainage is held on subcontractors, 

all retainage shall be released within seven calendar days of satisfactory completion of all work.  

For the purpose of release of retainage, satisfactory completion is defined as completion of all 

physical elements and corresponding documentation as defined in the contract, as well as 

agreement between the parties as to the final quantities for all work performed in the subcontract.  

The Department will provide internal controls to expedite the determination and processing of 

the final quantities for the satisfactorily completed subcontract portions of the project. 

 

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of 

money due to that entity in the next partial payment until such assurances are made satisfactory 

to this provision; or (2) removal of an approved contractor from the prequalified bidders list or 

the removal of other entities from the approved subcontractors list. 

 

 

MANDATORY SUBCONTRACTOR INFORMATION 

 

The Contractor is to provide a list of all proposed subcontractors he or she plans to use on this 

project. This list shall include all subcontractors that will be used, not only MBE, WBE or DBE 

firms. Only pre-approved subcontractors that are registered with the NCDOT may be used. A 

listing of all contractors (prime or subcontractor) may be found at the following website: 

https://partner.ncdot.gov/VendorDirectory/default.html 

 

Subcontract Approval Form (Form SAF) must be completed for each subcontractor that will be 

used and returned prior to the work being performed by the subcontractor. This form can be 

found at the following website: 

http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 

 

http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls
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If the proposed subcontractor cannot fulfill their obligation and a substitute must be used, then an 

appropriate form for the replacement subcontractor must delivered to the administrating officer 

before the new subcontractor is used. 

 

 

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 

 

Laws to be Observed 

 

In accordance with 107-1 of the Standard Specifications, The Contractor shall keep himself fully 

informed of all Federal and State laws, all local laws, ordinances, and regulations, and all orders 

and decreed of bodies or tribunals having any jurisdiction or authority which may in any manner 

affect those engaged or employed in the work, or which in any way affect the conduct of the 

work.  He shall at all times observe and comply with all such laws, ordinances, regulations, 

orders, and decrees; and shall indemnify and hold harmless the Board of Transportation and the 

Department of Transportation and their agents and employees from any claim or liability arising 

from or based on the violation of any such law, ordinance, regulations, order, or decree, by the 

Contractor or by his agents and employees. 

 

Responsibility For Damage Claims 

 

In accordance with 107-14 of the Standard Specifications, The Contractor shall indemnify and 

save harmless the Board of Transportation and its members and the Department of 

Transportation and its officers, agents, and employees from all suits, actions, or claims of any 

character brought for any injury or damages received or sustained by any person, persons, or 

property by reason of any act of the Contractor, Subcontractor, its agents or employees, in the 

performance of the contract. 

 

Safety and Accident Protection 

 

In accordance with 107-21 of the Standard Specifications, The Contractor shall comply with all 

applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, 

and sanitation, and shall provide all safeguards, safety devices, and protective equipment, and 

shall take any other needed actions, on his own responsibility that are reasonably necessary to 

protect the life and health of employees on the job and the safety of the public, and to protect 

property in connection with the performance of the work covered by the contract.   

 

 

BANKRUPTCY 

 

The Department of Transportation, at its option, may terminate the contract upon the filing by 

the contractor of any petition for protection under the provisions of the Federal Bankruptcy Act. 

 

 

EXTENSION OF CONTRACT TIME 

 

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary 

requirements necessary to issue the purchase order will not constitute grounds for extension of 
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the contract time.  If the Contractor has fulfilled all preliminary requirements for the issuance of 

a purchase order, and the purchase order authorization is not available by the date of availability, 

the Contractor shall be granted an extension equal to the number of calendar days the purchase 

order authorization is delayed after the date of availability. 

 

 

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 

 

Any claims for additional compensation and/or extensions of the completion date shall be 

submitted to the Division Engineer with detailed justification within thirty (30) days after receipt 

of the final invoice payment.  The failure of the Contractor to submit the claim(s) within thirty 

days shall be a bar to recovery. 

 

 

CONTRACTOR CLAIM SUBMITTAL FORM 

 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 

Unit or http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 

 

 

PROSECUTION AND PROGRESS 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 

from the time he begins the work until completion and final acceptance of the project.  The 

contractor will not be permitted to suspend his operations except for reasons beyond his control 

except where the Engineer has authorized a suspension of the contractor's operations in writing.  

 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, 

and supervision, and with equipment, materials, and methods of construction as may be required 

to complete the work described in the contract by the completion date and in accordance with 

Section 108 of the Standard Specifications. 

 

In the event that the Contractor's operations are suspended in violation of the above provisions, 

the sum of Five Hundred Dollars ($500.00) will be charged the Contractor for each and every 

calendar day that such suspension takes place.  The said amount is hereby agreed upon as 

liquidated damages due to extra engineering and maintenance costs and due to increased public 

hazard resulting from a suspension of the work.  Liquidated damages chargeable due to 

suspension of the work will be additional to any liquidated damages that may become chargeable 

due to failure to complete the work on time. 

 

 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 

 

The Department reserves the right to make, at any time during the progress of the work, such 

alterations in plans or the details of construction as may be found necessary or desirable by the 

Engineer to complete the project.  

 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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TEMPORARY SUSPENSION OF WORK 

 

In accordance with Article 108-7 of the 2012 Standard Specifications, the Engineer will have the 

authority to suspend the work wholly or in part, any written order for such periods as he may 

deem necessary for any of the following reasons. 

 

1. Conditions considered unfavorable for the suitable prosecution of the work, or 

 

2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 

 

3. The Contractor has not carried out orders given to him by the Engineer, or 

 

4. The Contractor’s failure to perform any provisions of the contract. 

 

No extension of the completion date will be allowed for the above suspensions except as may be 

provided for in Article 108-10. 

 

 

AUTHORITY OF THE ENGINEER 

 

The Engineer for this project shall be the Division Engineer, Division 11, Division of Highways, 

North Carolina Department of Transportation, acting directly or through his duly authorized 

representatives. 

 

The Engineer will decide all questions which may arise as to the quality and acceptability of 

work performed and as to the rate of progress of the work; all questions which may arise as to 

the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract 

on the part of the Contractor.  His decision shall be final and he shall have executive authority to 

enforce and make effective such decisions and orders as the Contractor fails to carry out 

promptly.   

 

 

APPROVAL OF PERSONNEL 

 

The State shall have the right to approve or reject the project engineer and other supervisory 

personnel, assigned to a project.   

 

The Engineers or any subcontractor for the Engineers which are employed to provide 

engineering services for this project shall not engage the services of any person or persons, now 

in the employment of the State during the time of this Agreement, without written consent of the 

State.   

 

In the event of engagement, the Engineers or their subcontractors shall restrict such person or 

persons from working on any of the Engineers’ contracted projects in which the person or 

persons were formerly involved while employed by the State.  This restriction period shall be for 

the duration of the contracted project with which the person or persons was involved.  

“Involvement” shall be defined as active participation in any of the following activities: 
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 Drafting the contract; 

 Defining the scope of the contract; 

 Selection of the Engineers’ firm for services; 

 Negotiation of the cost of the contract (including calculating man-hours or fees); and  

 Administration of the contract. 

 

An exception to these terms may be granted when recommended by the Secretary and approved 

by the Board of Transportation. Failure to comply with the terms stated above in this section 

shall be grounds for termination of this contract. 

 

 

SUPERVISION BY CONTRACTOR 

 

At all times during the life of the project the Contractor shall provide one permanent employee 

who shall have the authority and capability for overall responsibility of the project and who shall 

be personally available at the work site within 24 hours notice.   Such employee shall be fully 

authorized to conduct all business with the subcontractors, to negotiate and execute all 

supplemental agreements, and to execute the orders or directions of the Engineer. 

 

At all times that work is actually being performed, the Contractor shall have present on the 

project one competent individual who is authorized to act in a supervisory capacity over all work 

on the project, including work subcontracted.  The individual who has been so authorized shall 

be experienced in the type of work being performed and shall be fully capable of managing, 

directing, and coordinating the work; of reading and thoroughly understanding the contract; and 

receiving and carrying out directions from the Engineer or his authorized representatives.  He 

shall be an employee of the Contractor unless otherwise approved by the Engineer. 

 

The Contractor may, at his option, designate one employee to meet the requirements of both 

positions.  However, whenever the designated employee is absent from the work site, an 

authorized individual qualified to act in a supervisory capacity on the project shall be present. 

 

 

CONTRACTOR PERSONNEL 

 

The Department will not be responsible in any way to the Contractor's personnel for damages, 

destruction or loss, from any cause, to the Contractor's equipment, supplies, materials or tools or 

the personal property of the Contractor's personnel. The Contractor will be responsible for all 

repairs, regardless of cost, resulting from the negligence of the Contractor or Contractor's 

employees.  The Department will not participate in the cost of such repairs. 

 

 

INSPECTION 

 

All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will 

make periodic inspections of the completed work.  It will be the responsibility of the Contractor 

to keep the Engineer informed of his proposed work plan and to submit written reports of work 

accomplished on a frequency to be determined by the Engineer. 
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MATERIALS AND TESTING 

 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 

106 of the Standard Specifications and the Department's "Materials and Test Manual."  However 

the Engineer may reduce the frequency of sampling and testing where he deems it appropriate 

for the project under construction. 

 

The Contractor shall furnish the applicable certifications and documentation for all materials as 

required by the Standard Specifications.  Material that is not properly certified will not be 

accepted. 

 

____________________________________________________________ 
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PROJECT SPECIAL PROVISIONS - GENERAL 
 

NO MAJOR CONTRACT ITEMS 

(2-19-02) (Rev 8-21-07) SP1 G31 

 

None of the items included in this contract will be major items. 

 

 

SPECIALTY ITEMS 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2012 Standard Specifications). 

 

Line # Description 

26-30 Guardrail 

36-54 Erosion Control 

 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS) 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 

not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 

WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 

not greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed MBE and WBE participation along with a listing of the 

committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed MBE subcontractor(s). 
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Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 

on a project that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).doc 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 

good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 1.0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that MBEs participate in at least the percent of the 

contract as set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation obtained 

shall be reported to the Department. 

 

(B) Women Business Enterprises 4.0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the 

contract as set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation obtained 

shall be reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
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in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals 

respectively.  The Directory can be found at the following link.  

https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 

use during the life of the contract.  Only those identified to meet the MBE goal and the 

WBE goal will be considered committed, even though the listing shall include both committed 

MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall 

race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 

opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  

The Contractor shall indicate the following required information: 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of MBE 

and WBE Subcontractors contained elsewhere in the contract documents in order 

for the bid to be considered responsive.  Bidders shall indicate the total dollar 

value of the MBE and WBE participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms will not 

be deemed to represent zero participation.  Bids submitted that do not have 

MBE and WBE participation indicated on the appropriate form will not be read 

publicly during the opening of bids.  The Department will not consider these bids 

for award and the proposal will be rejected. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 

count towards achieving the corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 

firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 
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by virtue of the work it performs on the contract with its own forces.  However, all the work that 

is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 

count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 

subcontractors, if any, in order to receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  

A WBE bidder puts in a bid where they will perform 40% of the contract work and have 

a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 

submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 

fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 

MBE certified subcontractors or documented through a good faith effort.  It should be noted that 

you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 

MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 

in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 

sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or 

an official state holiday.  In that situation, it is due in the office of the Engineer no later than 

12:00 noon on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the 

lack of this participation drops the commitment below either the MBE or WBE goal, the 

Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 

entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening 

of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 

situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state 

business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal(s). 

 

One complete set and three (3) copies of this information shall be received in the office of the 

Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless the 

sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 

office of the Engineer no later than 12:00 noon on the next official state business day. 
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Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 

that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 

efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all certified 

MBEs/WBEs who have the capability to perform the work of the contract.  The bidder 

must solicit this interest within at least 10 days prior to bid opening to allow the 

MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 

MBEs/WBEs within the Division and surrounding Divisions where the project is located.  

The bidder must determine with certainty if the MBEs/WBEs are interested by taking 

appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 

MBE/WBE participation (2
nd

 and 3
rd

 tier subcontractors). 

 

(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 

responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 

subcontractors and suppliers and to select those portions of the work or material 

needs consistent with the available MBE/WBE subcontractors and suppliers, so as 

to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
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names, addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications 

for the work selected for subcontracting; and evidence as to why additional 

agreements could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs 

involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs 

are reasonable.  Also, the ability or desire of a prime contractor to perform the 

work of a contract with its own organization does not relieve the bidder of the 

responsibility to make good faith efforts.  Bidding contractors are not, however, 

required to accept higher quotes from MBEs/WBEs if the price difference is 

excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening NCDOT’s Business Development Manager in the Business Opportunity 

and Work Force Development Unit to give notification of the bidder’s inability to get 

MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 
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meet it, you may reasonably raise the question of whether, with additional 

reasonable efforts the apparent successful bidder could have met the goals.  If the 

apparent successful bidder fails to meet the MBE and WBE goals, but meets 

or exceeds the average MBE and WBE participation obtained by other bidders, 

the Department may view this, in conjunction with other factors, as evidence 

of the apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 

faith effort has been made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 

MBE firm may be counted toward the MBE contract goal requirement.  The same holds 

for work that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts 

to a non-MBE firm does not count toward the MBE contract goal requirement.  Again, 

the same holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE 

or WBE contractor or subcontractor subcontracts a significantly greater portion of the 

work of the contract than would be expected on the basis of standard industry practices, 

it shall be presumed that the MBE or WBE is not performing a commercially useful 

function.  The MBE/WBE may present evidence to rebut this presumption to the 
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Department.  The Department's decision on the rebuttal of this presumption may be 

subject to review by the Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation 

with the MBE or WBE in the joint venture, that portion of the total dollar value being 

a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its 

expenditures for materials and supplies required to complete the contract and obtained 

from a MBE or WBE regular dealer and 100 percent of such expenditures from 

a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures 

to MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 

commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or supplies 

required on a job site (but not the cost of the materials and supplies themselves), 

provided the fees are determined to be reasonable and not excessive as compared 

with fees customarily allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

MBEs and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  
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To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the 

MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 

work receives credit for the total value of the transportation services the 

subcontracted MBE or WBE provides on the contract.  It should be noted that 

every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 

the goal requirement.  This, however, may not always be possible due to the 

limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort 

has been made to reach out to similarly certified transportation service providers 

and there is no interest or availability, and they can get assistance from other 

certified providers, the Engineer will not hold the prime liable for meeting the 

goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 

a non-MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only 

for the fee or commission it receives as a result of the subcontract arrangement.  

The value of services performed under subcontract agreements between the 

MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 
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(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude 

the leased truck from working for others during the term of the lease with the 

consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 

priority for use of the leased truck.  This type of lease may count toward the 

MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 

if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 

substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor 

shall not terminate the MBE/WBE for convenience.  This includes, but is not limited to, 

instances in which the Contractor seeks to perform the work of the terminated subcontractor with 

another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s 

own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 

Engineer’s written approval based upon a finding of good cause for the termination. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional 

MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.  

The same holds true if a committed WBE is terminated for good cause, an additional 

WBE that was submitted at the time of bid may be used to fulfill the WBE goal.  A good 

faith effort will only be required for removing a committed MBE/WBE if there were no 

additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as 

the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of 

work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 

documenting the steps taken.  Such documentation shall include, but not be limited to, the 

following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 
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(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 

Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another similarly certified MBE/WBE subcontractor to 

perform at least the same amount of work to meet the MBE/WBE goal 

requirement.  If a MBE/WBE firm is not found to do the same amount of work, 

a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by 

MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 
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When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 

by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 

furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 

report all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for further work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 
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At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed 

for payment until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

 

CERTIFICATION FOR FEDERAL-AID CONTRACTS 
(3-21-90)  SP1 G85 
 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best 

of his or her knowledge and belief, that: 

 

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 

employee of any Federal agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with the awarding of 

any Federal contract, the making of any Federal grant, the making of any Federal loan, 

the entering into of any cooperative agreement, and the extension, continuation, renewal, 

amendment, or modification of any Federal contract, grant, loan, or cooperative 

agreement. 

 

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 

agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 

Disclosure Form to Report Lobbying, in accordance with its instructions. 

 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making 

or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 

fails to file the required certification shall be subject to a civil penalty of not less than $10,000 

and not more than $100,000 for each such failure. 

 

The prospective participant also agrees by submitting his or her bid or proposal that he or she 

shall require that the language of this certification be included in all lower tier subcontracts, 

which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
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U.S. DEPARTMENT OF TRANSPORTATION HOTLINE 
(11-22-94) 108-5 SP1 G100 

 

To report bid rigging activities call:     1-800-424-9071 

 

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 

through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 

rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 

activities. 

 

The hotline is part of the DOT's continuing effort to identify and investigate highway 

construction contract fraud and abuse is operated under the direction of the DOT Inspector 

General.  All information will be treated confidentially and caller anonymity will be respected. 

 

 

SUBMISSION OF RECORDS - FEDERAL-AID PROJECTS 
(7-17-07)  SP1 G103 
 

The Contractor's attention is directed to the Standard Special Provision entitled Required 

Contract Provisions-Federal-Aid Construction Contracts contained elsewhere in this proposal. 

 

This project is located on a roadway classified as a local road or rural minor collector, therefore 

the requirements of Paragraph IV - Payment of Predetermined Minimum Wage and 

Paragraph V - Statements and Payrolls are exempt from this contract. 

 

 

SUBSURFACE INFORMATION 
(7-1-95) SP1 G112 C 
 

Subsurface information is available on the structure portion of this project only. 

 

 

LOCATING EXISTING UNDERGROUND UTILITIES 
(3-20-12) 105 SP1 G115 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 

provide a specific written description of the location in the locate request. 

 

 

MAINTENANCE OF THE PROJECT 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first 

sentence of the first paragraph: 
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All guardrail/guiderail within the project limits shall be included in this maintenance. 

 

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last 

sentence of the first paragraph: 

 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 

or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  

 

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 

the last paragraph with the following: 

 

The Contractor will not be directly compensated for any maintenance operations necessary, 

except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 

work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 

Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 

 

 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) 107-1 SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 

vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 

engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give 

favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 

Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 

Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 

Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 

and contractors who: 

 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 

should contact other State Agencies to determine if those agencies have adopted Executive 

Order 24. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 

the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 

with Federal, State and Local ordinances and regulations, and manage the Quality 

Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 

design of the project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 

control/stormwater plan is adequately implemented and maintained on the project and for 

conducting the quality control program.  The Certified Supervisor shall be on the project 

within 24 hours notice from initial exposure of an erodible surface to the project’s final 

acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 

each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 
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(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 

agencies on resolution of erosion and sediment control/stormwater issues 

due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management 

Practices.  These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and field 

changes for use and review by Department personnel as well as regulatory 

agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references 

NCG010000, General Permit to Discharge Stormwater under the NPDES, and 

states that the Department shall incorporate the applicable requirements into its 

delegated Erosion and Sediment Control Program for construction activities 

disturbing one or more acres of land.  The Department further incorporates these 

requirements on all contracted bridge and culvert work at jurisdictional waters, 

regardless of size.  Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 

construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, and 

sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days, twice weekly for 

construction related Federal Clean Water Act, Section 303(d) impaired 

streams with turbidity violations, and within 24 hours after a significant 

rainfall event of 0.5 inch that occurs within a 24 hour period. 
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(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall 

amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 

needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-

section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 

subject to review by the Engineer.  Maintain NPDES inspection records 

and make records available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 
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(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and 

Level II Foreman.  This person shall be onsite whenever construction activities as 

described above are taking place.  This request shall be approved by the Engineer prior to 

work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III-B Certified 

Designer on the erosion and sediment control/stormwater component of all reclamation 

plans and if applicable, the certification number of the Level III-A Certified Designer on 

the design of the project erosion and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 

changes in certified personnel over the life of the contract within 2 days of change. 
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Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 

issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 

days after receiving notice of the proposed adverse action. 

 

  

Chief Engineer 

1537 Mail Service Center 

Raleigh, NC 27699-1537 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 

will result in a waiver of all future appeal rights regarding the adverse action taken.  The 

certificant will not be allowed to perform duties associated with the certification during the 

appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
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If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension 

period, prior to having the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct 

compensation will be made. 

 

EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 

 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 

 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 

all of line 32, the first sentence of the second paragraph and the first word of the second sentence 

of the second paragraph. 

 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

____________________________________________________________ 
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PROJECT SPECIAL PROVISIONS - ROADWAY 
 

GENERAL NOTES 
                                     2012 SPECIFICATIONS 

 EFFECTIVE:   01-17-12 

 REVISED:   7/30/12 

GRADING AND SURFACING OR RESURFACING AND WIDENING:  
 

THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE 

PROPOSED SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS.  

WHERE NO GRADE LINES SHOWN, THE PROFILES SHOWN DENOTE THE TOP 

ELEVATION OF THE EXISTING PAVEMENT ALONG THE CENTER LINE OF SURVEY ON 

WHICH THE PROPOSED RESURFACING WILL PLACED.  GRADE LINES MAY BE 

ADJUSTED BY THE ENGINEER IN ORDER TO SECURE A PROPER TIE-IN.   
 

CLEARING:   

 

CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS 

ESTABLISHED BY METHOD III. 
 

SUPERELEVATION:   
 

ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED IN ACCORDANCE 

WITH STD.  NO. 225.04 USING THE RATE OF SUPERELEVATION AND RUNOFF 

SHOWN ON THE PLANS. SUPERELEVATION IS TO BE REVOLVED ABOUT THE GRADE 

POINTS SHOWN ON THE TYPICAL SECTIONS.   
 

SHOULDER CONSTRUCTION:   
 

ASPHALT, EARTH, AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH 

SIDE OF SUPERELEVATED CURVES SHALL BE IN ACCORDANCE WITH STD. NO. 

560.01. 
 

GUARDRAIL:   

 

THE GUARDRAIL LOCATIONS SHOWN ON THE PLANS MAY BE ADJUSTED           

CONSTRUCTION AS DIRECTED BY THE ENGINEER.  THE CONTRACTOR SHOULD 

CONSULT WITH THE ENGINEER PRIOR TO ORDERING GUARDRAIL MATERIAL. 
 

END BENTS:   
 

THE ENGINEER SHALL CHECK THE STRUCTURE END BENT PLANS, DETAILS, 

AND CROSS-SECTION PRIOR TO SETTING OF THE SLOPE STAKES FOR THE 

EMBANKMENT OR EXCAVATION APPROACHING A BRIDGE.   
 

UTILITIES:   

         UTILITY OWNERS ON THIS PROJECT ARE  

A) Wilkes Telecommunications – Telephone/ Fiber Optic 
B) Duke Energy – Power 
C) West Wilkes Water Association, Inc. – Waterline 
D) Charter Communications - CATV 

 

ANY RELOCATION OF EXISTING UTILITIES WILL BE ACCOMPLISHED BY OTHERS, 

EXCEPT AS SHONWN ON THE PLANS.   
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CLEARING AND GRUBBING - METHOD III 
(4-6-06) (Rev. 1-17-12) 200 SP2 R02B 

 

Perform clearing on this project to the limits established by Method “III” shown on Standard 

Drawing No. 200.03 of the 2012 Roadway Standard Drawings. 

 

 

SHOULDER AND FILL SLOPE MATERIAL 
(5-21-02) 235, 560 SP2 R45 A 

 

Description 
 

Perform the required shoulder and slope construction for this project in accordance with the 

applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications. 

 

Measurement and Payment 
 

Where the material has been obtained from an authorized stockpile or from a borrow source and 

Borrow Excavation is not included in the contract, no direct payment will be made for this work, 

as the cost of this work will be part of the work being paid at the contract lump sum price for 

Grading.  If Borrow Excavation is included in this contract and the material has been obtained 

from an authorized stockpile or from a borrow source, measurement and payment will be as 

provided in Section 230 of the 2012 Standard Specifications for Borrow Excavation. 

 

 

PIPE INSTALLATION 
(11-20-12) 300 SP3 R01 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 3-1, Article 300-2, Materials, line 23-24, replace sentence with: 

 

Provide foundation conditioning geotextile in accordance with Section 1056 for Type 4 

geotextile. 

 

 

BRIDGE APPROACH FILLS 
(10-19-10) (Rev. 1-17-12) 422 SP4 R02 
 

Description 
 

Bridge approach fills include bridge approach fills for sub regional tier bridges and reinforced 

bridge approach fills.  Construct bridge approach fills in accordance with the contract and 

Standard Drawing No. 422.10 or 422.11 of the 2012 Roadway Standard Drawings.  Define 

“geosynthetics” as geotextiles or geomembranes. 

 

Materials 
 

Refer to Division 10 of the 2012 Standard Specifications. 
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Item Section 

Anchor Pins 1056-2 

Geotextiles 1056 

Portland Cement Concrete 1000 

Select Material 1016 

Subsurface Drainage Materials 1044 

Wire Staples 1060-8(D) 

 

For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for filtration 

geotextiles.  For reinforced bridge approach fills, provide Type 5 geotextile for geotextile 

reinforcement and Type 1 geotextile and No. 78M stone for drains.  Use Class B concrete for 

concrete pads. 

 

Use Class III or V select material for reinforced bridge approach fills and only Class V select 

material (standard size No. 78M stone) for bridge approach fills for sub regional tier bridges.  

Provide PVC pipes, fittings and outlet pipes for subsurface drainage materials.  For drains and 

PVC pipes behind end bents, use pipes with perforations that meet AASHTO M 278. 

 

Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for reinforced 

bridge approach fills.  For PVC geomembranes, provide grade PVC30 geomembranes that meet 

ASTM D7176.  For HDPE and LLDPE geomembranes, use geomembranes with a nominal 

thickness of at least 30 mils that meet Geosynthetic Research Institute Standard Specifications 

GM13 or GM17, respectively.  Handle and store geomembranes in accordance with 

Article 1056-2 of the 2012 Standard Specifications.  Provide material certifications for 

geomembranes in accordance with Article 1056-3 of the 2012 Standard Specifications. 

 

Construction Methods 

 

Excavate as necessary for bridge approach fills in accordance with the contract.  Notify the 

Engineer when foundation excavation is complete.  Do not place geomembranes or filtration 

geotextiles until excavation dimensions and foundation material are approved.  Attach 

geomembranes and filtration geotextiles to end bent cap back and wing walls with adhesives, 

tapes or other approved methods.  Glue or weld geomembrane seams to prevent leakage. 

 

For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations shown 

in Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and in slight tension 

free of kinks, folds, wrinkles or creases.  Install geotextile reinforcement with the orientation, 

dimensions and number of layers shown in Standard Drawing No. 422.10 of the 2012 Roadway 

Standard Drawings.  Place first layer of geotextile reinforcement directly on geomembranes with 

no void or material in between.  Install geotextile reinforcement with the machine direction 

(MD) parallel to the roadway centerline.  The MD is the direction of the length or long 

dimension of the geotextile roll.  Do not splice or overlap geotextile reinforcement in the MD so 

seams are perpendicular to the roadway centerline.  Wrap geotextile reinforcement at end bent 

cap back and wing walls as shown in Standard Drawing No. 422.10 of the 2012 Roadway 

Standard Drawings and directed by the Engineer.  Extend geotextile reinforcement at least 4 ft 

back behind end bent cap back and wing walls into select material. 

 

Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway centerline.  
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Hold geotextiles in place with wire staples or anchor pins as needed.  Contact the Engineer when 

existing or future obstructions such as foundations, pavements, pipes, inlets or utilities will 

interfere with geosynthetics. 

 

For reinforced bridge approach fills, construct one foot square drains consisting of 4" diameter 

continuous perforated PVC pipes surrounded by No. 78M stone wrapped in Type 1 geotextiles.  

Install drains in accordance with Standard Drawing No. 422.10 of the 2012 Roadway Standard 

Drawings.  For bridge approach fills for sub regional tier bridges, install 4" diameter continuous 

perforated PVC drain pipes in accordance with Standard Drawing No. 422.11 of the 

2012 Roadway Standard Drawings. 

 

Use solvent cement to connect PVC pipes so joints do not leak.  Connect perforated pipes to 

outlet pipes just behind wing walls.  Provide drain pipes and drains with positive drainage 

towards outlets.  Place pipe sleeves in or under wing walls for outlet pipes so positive drainage is 

maintained.  Use sleeves that can withstand wing wall loads. 

 

Place select material in 8" to 10" thick lifts.  Use only hand operated compaction equipment to 

compact select material for bridge approach fills.  Compact Class III select material in 

accordance with Subarticle 235-3(C) of the 2012 Standard Specifications.  Compact No. 78M 

stone with a vibratory compactor to the satisfaction of the Engineer.  Do not displace or damage 

geosynthetics, drain pipes or drains when placing and compacting select material.  End dumping 

directly on geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics, 

drain pipes or drains until they are covered with at least 8" of select material.  Replace any 

damaged geosynthetics, drain pipes or drains to the satisfaction of the Engineer. 

 

Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 815.03 

of the 2012 Roadway Standard Drawings.  Connect ends of outlet pipes to concrete pads or 

existing drainage structures as directed by the Engineer.  Construct concrete pads with an 

Ordinary surface finish that meets Subarticle 825-6(B) of the 2012 Standard Specifications. 

 

Measurement and Payment 

 

Reinforced Bridge Approach Fill, Station ____ will be paid at the contract lump sum price.  The 

contract lump sum price for Reinforced Bridge Approach Fill, Station ____ will be full 

compensation for labor, tools, equipment and reinforced bridge approach fill materials, 

excavating, backfilling, hauling and removing excavated materials, compacting select material, 

connecting outlet pipes to existing drainage structures and supplying select materials, 

geosynthetics, drains, pipe sleeves and outlet components and any incidentals necessary to 

construct all reinforced bridge approach fills at each bridge. 

 

Bridge Approach Fill - Sub Regional Tier, Station ____ will be paid at the contract lump sum 

price.  The contract lump sum price for Bridge Approach Fill - Sub Regional Tier, Station ____ 

will be full compensation for labor, tools, equipment and bridge approach fill materials, 

excavating, backfilling, hauling and removing excavated materials, compacting No. 78M stone, 

connecting outlet pipes to existing drainage structures and supplying No. 78M stone, filtration 

geotextiles, drain pipes, pipe sleeves and outlet components and any incidentals necessary to 

construct all bridge approach fills at each sub regional tier bridge. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Reinforced Bridge Approach Fill, Station ____ Lump Sum 

Bridge Approach Fill - Sub Regional Tier, Station ____ Lump Sum 

 

 

INCIDENTAL STONE BASE 
(7-1-95) (Rev.8-21-12) 545 SP5 R28R 
 

Description 
 

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 

have the paving operations exceed stone base placement by more than one week without written 

permission of the Engineer. 

 

Materials and Construction 
 

Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard 

Specifications. 

 

Measurement and Payment 
 

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 

2012 Standard Specifications. 
 

 

ASPHALT PAVEMENTS - SUPERPAVE 
(6-19-12) (Rev. 4-21-15) 605, 609, 610, 650 SP6 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this 

article, including Table 601-1, with the following: 

 

Apply tack coat uniformly across the existing surface at target application rates shown in 

Table 605-1. 

 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 

Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 

 



41665.1C   Wilkes County 

 

Page 45 

 

Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 

overheated during storage, transport or at application. 

 

TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX 

FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 

 

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last 

paragraph. 

 

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first 

paragraph: 

 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 

NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20

Mix%20Asphalt%20Approved%20List.pdf 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the 

following: 

 

TABLE 610-1 

DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT
A
 

Binder Grade 
HMA 

JMF Temperature 

WMA 

JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 

PG 70-22 315ºF 240 - 290ºF 

PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º 

and minus 25º of the temperature specified on the JMF. 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the 

second paragraph.  Line 7, in the second sentence of the second paragraph, replace “275ºF” with 

“275ºF or greater.” 

 

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, 

replace the second sentence of the first paragraph with the following: 

 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf


41665.1C   Wilkes County 

 

Page 46 

 

Do not place asphalt material when the air or surface temperatures, measured at the location of 

the paving operation away from artificial heat, do not meet Table 610-5. 

 

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace 

Table 610-5 with the following: 

 

TABLE 610-5 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0B, C 35F 

I19.0B, C, D 35F 

SF9.5A, S9.5B 40F
A
 

S9.5C, S12.5C 45F
A
 

S9.5D, S12.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the 

minimum surface and air temperature shall be 50ºF. 

 

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth 

sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”. 

 

Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following: 

 

TABLE 650-1 

OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 

Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 

12.5 100 100 80 - 100 

9.50 75 - 100 75 - 100 55 - 80 

4.75 25 - 45 25 - 45 15 - 30 

2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 

 

 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 

 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this 

project will be as follows: 

 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 

Asphalt Concrete Surface Course Type SF 9.5A 6.7% 

 

The actual asphalt binder content will be established during construction by the Engineer within 

the limits established in the 2012 Standard Specifications. 
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ASPHALT PLANT MIXTURES 
(7-1-95) 609 SP6 R20 

 

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders 

made for the purpose or with other equipment approved by the Engineer. 
 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 

of the 2012 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $511.15 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on April 1, 2015. 
 

 

FINAL SURFACE TESTING NOT REQUIRED 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 

 

Final surface testing is not required on this project. 
 

 

GUARDRAIL ANCHOR UNITS, TYPE 350 (TL-3): 
(4-20-04) (Rev. 2-17-15) 862 SP8 R65 

 

Description 

 

Furnish and install guardrail anchor units in accordance with the details in the plans, the 

applicable requirements of Section 862 of the 2012 Standard Specifications, and at locations 

shown in the plans. 

 

Materials 

 

The Contractor may at his option, furnish any one of the guardrail anchor units or approved 

equal. 

 

Guardrail anchor unit (X-Tension) as manufactured by: 

 

Barrier Systems, Inc. 

c/o Transportation Equipment Services Inc. 

420 Boardwalk Dr. 

Youngsville, NC  27596 

Telephone:  877-499-8727 
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Guardrail anchor unit (ET-Plus) as manufactured by: 

 

  Trinity Industries, Inc. 

  2525 N. Stemmons Freeway 

  Dallas, Texas  75207 

  Telephone:  800-644-7976 

 

The guardrail anchor unit (SKT 350) as manufactured by: 

 

  Road Systems, Inc. 

  3616 Old Howard County Airport 

  Big Spring, Texas 79720 

  Telephone:  915-263-2435 

 

Prior to installation the Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the 

requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of 

the 2012 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard 

Specifications. 

 

No modifications shall be made to the guardrail anchor unit without the express written 

permission from the manufacturer.  Perform installation in accordance with the details in the 

plans, and details and assembling instructions furnished by the manufacturer. 

 

Construction Methods 

 

Guardrail end delineation is required on all approach and trailing end sections for both temporary 

and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 

applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 

2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit. 

 

Measurement and Payment 

 

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard 

Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail Anchor Units, Type 350 Each 
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MATERIALS: 
(2-21-12) (Rev. 5-19-15) 1000, 1002, 1005, 1018, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 

paragraph with the following: 

 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

If any change is made to the mix design, submit a new mix design (with the exception of an 

approved pozzolan source change). 

 

If any major change is made to the mix design, also submit new test results showing the mix 

design conforms to the criteria.  Define a major change to the mix design as: 

 

(1) A source change in coarse aggregate, fine aggregate or cement. 

 

(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 

 

(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 

5%), fine aggregate (applies to an increase or decrease greater than 5%), water (applies to 

an increase only), cement (applies to a decrease only), or pozzolan (applies to an increase 

or decrease greater than 5%). 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the 

finished concrete surface. 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
C

la
ss

 o
f 

C
o

n
cr

e
te

 

M
in

. 
C

o
m

p
. 

S
tr

en
g

th
  

a
t 

2
8
 d

a
y

s 

Maximum Water-Cement Ratio 
Consistency Max. 

Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-

Entrained 

Concrete 

V
ib

ra
te

d
 

N
o

n
- 

V
ib

ra
te

d
 

Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-

gate 

Rounded 

Aggregate 

Angular 

Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 dry 

 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 
hand-

placed 

4 508 - 545 - 

Sand Light-
weight 

4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 max. 

at 56 days 
as needed as needed as needed as needed - 

Flow-

able 
- - 40 100 

Flowable 
Fill 

non-excavatable 

125 as needed as needed as needed as needed - 
Flow-

able 
- - 100 

as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 

design only 

0.559 0.559 - - 

1.5 slip 

form 
 

3.0 hand 

place 

- 526 - - - 

Precast 

See 

Table 

1077-1 

as needed as needed - - 6 
as 

needed 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

Prestress 
per 

contract 
See Table 

1078-1 

See 

Table 

1078-1 
- - 8 - 564 

as 

needed 
- - 

 

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 

Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to 

the table of item references: 

 

Item       Section 

Type IL Blended Cement    1024-1 
 

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF 

EXCAVATIONS, line 30, add the following at the end of Section 1002: 
 

(H) Handling and Storing Test Panels 

 

Notify the Area Materials Engineer when preconstruction or production test panels are 

made within 24 hours of shooting the panels.  Field cure and protect test panels from 

damage in accordance with ASTM C1140 until the Department transports panels to the 

Materials and Tests Regional Laboratory for coring. 
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Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second 

paragraph with the following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 

each pound of cement replaced. 

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third 

paragraph through the sixth paragraph beginning with “If any change is made to the mix design, 

submit…” through “…(applies to a decrease only).” 

 

Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with the 

following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 

each pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-

cementitious material (cement + fly ash) ratio for the classes of concrete listed. 

 

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, 

delete the table. 

 

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 

CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 

with the following: 
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Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA 

CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both 

tables, replace second row with the following: 

 

Acceptable, but not to be used in the top 3 ft of embankment or backfill 

 

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 

paragraph: 

 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is 

limited to between 5 and 12% by weight and the constituents shall be interground.  Class F fly 

ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 

Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 

between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 

Department, use a pozzolan in the amount shown in Table 1024-1. 

 

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT 

CONCRETE, replace with the following: 

 

TABLE 1024-1 

POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 
20% - 30% by weight of required cement content 

 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated Blast 

Furnace Slag 

35%-50% by weight of required cement content  

with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 

 

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence 

of the second paragraph with the following: 

 

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 

Program (NTPEP) laboratory for concrete admixture testing. 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-73, Article 1056-1, DESCRIPTION, lines 7-8, delete the first sentence of the second 

paragraph and replace with the following: 

 

Use geotextile fabrics that are on the NCDOT Approved Products List. 

 

Page 10-73, Article 1056-2, HANDLING AND STORING, line 17, replace “mechanically 

stabilized earth (MSE) wall faces” with “temporary wall faces”. 

 

Page 10-73, Article 1056-4, GEOTEXTILES, line 33, add the following after the first sentence 

in the second paragraph: 
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Geotextiles will be identified by the product name printed directly on the geotextile.  When 

geotextiles are not marked with a product name or marked with only a manufacturing plant 

identification code, geotextiles will be identified by product labels attached to the geotextile 

wrapping.  When identification is based on labels instead of markings, unwrap geotextiles just 

before use in the presence of the Engineer to confirm that the product labels on both ends of the 

outside of the geotextile outer wrapping match the labels affixed to both ends of the inside of the 

geotextile roll core.  Partial geotextile roles without the product name printed on the geotextile or 

product labels affixed to the geotextile roll core may not be used. 
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Page 10-74, Table 1056-1, GEOTEXTILE REQUIREMENTS, replace with the following: 

 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement 

Test 

Method 

Type 1 Type 2 Type 3
A
 Type 4

 
Type 5

B
 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Temporary 

Silt Fence 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD) 

Table 1
D
, 

Class 3 

Table 1
D
, 

Class 1 

100 lb
C 

Table 1
D
, 

Class 3 
- 

ASTM 

D4632 

Tear Strength 

(MD & CD) 
- 

ASTM 

D4533 

Puncture 

Strength 
- 

ASTM 

D6241 

Ultimate 

Tensile 

Strength  

(MD & CD)  

- - - - 

2,400 lb/ft
C
 

(unless 

required 

otherwise 

in the 

contract) 

ASTM 

D4595 

Permittivity 

Table 2
D
, 

15% to 50% 

in Situ Soil 

Passing No. 200
E
 

Table 7
D
 Table 5

D
 

0.20 sec
-1,C

 
ASTM 

D4491 

Apparent 

Opening Size
 0.60 mm

F
 

ASTM 

D4751 

UV Stability
 

(Retained 

Strength)
 

70%
C, G ASTM 

D4355 

A.  Minimum roll width of 36" required. 

B.  Minimum roll width of 13 ft required. 

C. MARV per Article 1056-3. 

D.  AASHTO M 288. 

E.  US Sieve No. per AASHTO M 92. 

F. Maximum average roll value. 

G. After 500 hours of exposure. 

 

Page 10-74, Article 1056-5, GEOCOMPOSITES, lines 7-8, replace the first sentence with the 

following: 

 

Provide geocomposite drain strips with a width of at least 12" and Type 1 geotextiles attached to 

drainage cores that meet Table 1056-2. 

 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two 

sentences with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 

load testing will only be required for new casting designs during the design process, and 
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conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 

documents. 

 

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive 

Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) 

and (D) with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 

specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the 

description for Type 2 and replace with the following: 

 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch 

spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third 

sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph 

with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 

other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 

bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 

certification that, for the particular bolt grade, diameter and embedment depth required, the 
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anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  

For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 

compressive strength used in this test.  Use adhesives that meet Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and maximum 

temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 

 

Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace 

with the following: 
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence 

of the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application 
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through the Value Management Unit with the following information for each type and brand 

name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 

“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of 

the last paragraph. 
 

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first 

paragraph replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 

1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 

adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 

recommended for adherence of traffic markers to pavement surfaces when rapid set is not 

required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 

setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic 

markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with 

the following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 

ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required 
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by the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  

Metallized sheet piles shall be metallized in accordance to the Project Special Provision 

“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and 

a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall 

receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-

viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 

dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 

of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 

suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 

Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 

manufacturer’s recommendations whichever is more stringent.  Use Type I when the pavement 

temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is 

more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement 

markers to the pavement surface when the pavement temperature is between 32°F and 50°F or 

per the manufacturer’s recommendations whichever is more stringent. 
 

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with 

the following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 

lead. 
 

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second 

paragraph with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 

and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the 

following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 

without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 

the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 

Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 

Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 

arsenic or 200 ppm lead. 
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Page 10-204, Table 1092-3 MINIMUM COEFFICIENT OF RETROREFLECTION fOR 

NC GRADE A, replace with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
h

it
e 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 

 

 

SHOULDER AND SLOPE BORROW 
(3-19-13) 1019 SP10 R10 
 

Use soil in accordance with Section 1019 of the 2012 Standard Specifications.  Use soil 

consisting of loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH 

ranging from 5.5 to 7.0. 

 

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional 

limestone is provided in accordance with the application rates shown in Table 1019-1A.  Soil 

type is identified during the soil analysis.  Soils with a pH above 7.0 require acidic amendments 

to be added.  Submit proposed acidic amendments to the Engineer for review and approval.  

Soils with a pH below 4.0 or that do not meet the PI requirements shall not be used. 

 

TABLE 1019-1A 

ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH 

pH TEST 

RESULT 

Sandy Soils 

Additional Rate  

(lbs. / Acre) 

Silt Loam Soils  

Additional Rate 

(lbs. / Acre) 

Clay Loam Soils  

Additional Rate 

(lbs. / Acre) 

4.0 - 4.4 1,000  4,000 6,000 

4.5 - 4.9 500 3,000 5,000 

5.0 - 5.4 NA 2,000 4,000 

Note: Limestone application rates shown in this table are in addition to the standard rate of 

4000 lbs. / acre required for seeding and mulching. 

 

No direct payment will be made for providing additional lime or acidic amendments for 

Ph adjustment. 

 

____________________________________________________________ 
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UNIT PROVISIONS 
 

TRAFFIC CONTROL 
(4-2012) SPECIAL 
 

The Contractor will be required to give the Engineer a minimum of two (2) weeks written notice 

before starting work. The Contractor will be responsible for erection and maintenance of all 

stationary work zone signing for offsite detours if required by the Engineer. The Contractor will 

be responsible for furnishing, installing, and maintaining all temporary work zone signing shown 

on NCDOT Roadway Standard Drawing No. 1101.03 sheets 1 of 9 and 2 of 9 which will be 

required to maintain traffic at all times during the life of the project. The Department will be 

responsible for placement of final pavement markings. 

 

All materials used for traffic control shall meet the applicable requirements for Division 10 of 

the January 2012 Standard Specifications for Roads and Structures. 

 

Temporary work zone signing and devices shall be placed in accordance with the Manual on 

Uniform Traffic Control Devices and NCDOT 2012 Roadway Standard Drawings. 

 

Payment for all temporary work zone signing and devices and other incidental work related to 

traffic control will be made under the contract line items “Work Zone Signs (Stationary)”, “Work 

Zone Signs (Barricade Mounted)”, “Drums”, and “Barricades (Type III)”. 

 

 

UTILITY CONFLICTS 
(4-2015) SPECIAL 
 

General: 

The following utility companies have facilities that will be in conflict with the construction of 

this project: 

A) West Wilkes Water Association, Inc. - Water  

B) Wilkes Telecommunications – Fiber Optic 

C) Duke Energy – Power 

D) Charter Communications – CATV 

 

The conflicting facilities of these concerns will be adjusted prior to the date of availability, 

unless otherwise noted and are therefore listed in these special provisions for the benefit of the 

Contractor.  All utility work listed herein will be done by the utility owners.  All utilities are 

shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.  

See Utilities by Others Plans for utilities requiring Adjustment. 
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STABILIZATION REQUIREMENTS 
  

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective August 3, 2011 issued by the North Carolina 

Department of Environment and Natural resources Division of Water Quality.  Temporary or 

permanent ground cover stabilization shall occur within 7 calendar days from the last land-disturbing 

activity, with the following exceptions in which temporary or permanent ground cover shall be 

provided in 14 calendar days from the last land-disturbing activity: 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 

exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by 

North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent ground 

cover stabilization shall be achieved in accordance with the provisions in this contract and as directed. 

PERMANENT VEGETATION ESTABLISHMENT 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits.  This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 

and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 

applicable section of the 2012 Standard Specifications.  All work required for initial vegetation 

planting shall be performed as a part of the work necessary for the completion and acceptance of 

the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be 

responsible for preparing the required National Pollutant Discharge Elimination System 

(NPDES) inspection records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion control devices that are no longer needed.  

The Contractor will be responsible for, and shall correct any areas disturbed by operations 

performed in permanent vegetation establishment and the removal of temporary erosion control 

measures, whether occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 

Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 

Control will be made at contract unit prices for the affected items.  Work required that is not 

represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 

2012 Standard Specifications.  No additional compensation will be made for maintenance and 

removal of temporary erosion control items. 
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SEEDING AND MULCHING (West) 

 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and 

limestone, shall be as stated below.  During periods of overlapping dates, the kind of seed to 

be used shall be determined.  All rates are in pounds per acre. 

 
Shoulder and Median Areas 

August 1 - June 1 May 1 - September 1 

20# 

75# 

Kentucky Bluegrass 

Hard Fescue 

20# 

75# 

Kentucky Bluegrass 

Hard Fescue 

25# 

500# 

Rye Grain 

Fertilizer 

10# 

500# 

German or Browntop Millet 

Fertilizer 

4000# Limestone 4000# Limestone 

 

Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 

August 1 - June 1 May 1 - September 1 

100# 
15# 

Tall Fescue 
Kentucky Bluegrass 

100# 
15# 

Tall Fescue 
Kentucky Bluegrass 

30# Hard Fescue 30# Hard Fescue 

25# 

500# 

Rye Grain 

Fertilizer 

10# 

500# 

German or Browntop Millet 

Fertilizer 

4000# Limestone 4000# Limestone 
 

Approved Tall Fescue Cultivars 

2
nd 

Millennium 

Avenger 

 

Duster 

Endeavor 

 

Magellan 

Masterpiece 

 

Rendition 

Scorpion 

Barlexas 

Barlexas II 

Escalade 

Falcon II, III, IV & V 

Matador 

Matador GT 

Shelby 

Signia 

Barrera 

Barrington 

Fidelity 

Finesse II 

Millennium 

Montauk 

Silverstar 

Southern Choice II 

Biltmore 

Bingo 

Firebird 

Focus 

Mustang 3 

Olympic Gold 

Stetson 

Tarheel 

Bravo 

Cayenne 

Grande II 

Greenkeeper 

Padre 

Paraiso 

Titan Ltd 

Titanium 

Chapel Hill 

Chesapeake 

Greystone 

Inferno 

Picasso 

Piedmont 

Tomahawk 

Tacer 

Constitution 

Chipper 

Justice 

Jaguar 3 

Pure Gold 

Prospect 

Trooper 

Turbo 

Coronado 

Coyote 

Kalahari 

Kentucky 31 

Quest 

Rebel Exeda 

Ultimate 

Watchdog 

Davinci 

Dynasty 

Kitty Hawk 

Kitty Hawk 2000 

Rebel Sentry 

Regiment II 

Wolfpack 

Dominion Lexington Rembrandt  
 

Approved Kentucky Bluegrass Cultivars: 
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Alpine 

Apollo 

Bariris 

Bedazzled 

Envicta 

Impact 

Rugby 

Rugby II 

Arcadia 

Arrow 

Bordeaux 

Champagne 

Kenblue 

Midnight 

Showcase 

Sonoma 

Award Chicago II Midnight II  
 

Approved Hard Fescue Cultivars: 

Chariot 

Firefly 

Nordic 

Oxford 

Rhino 

Scaldis II 

Warwick 

Heron 

Minotaur 

Reliant II 

Reliant IV 

Spartan II 

Stonehenge 
 

 

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31. 
 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of 

plant food as a 10-20-20 analysis and as directed. 

 
Basis of Payment 
 

Payment for “Seeding and Mulching” will be included in the lump sum bid price for “Excavation 

and Embankment”.  This price shall be full compensation for all materials, tools, equipment, labor, 

and for all incidentals necessary to complete the work. 

 
 

NATIVE GRASS SEEDING AND MULCHING (West) 

 
Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 

50 foot zone on both sides of the stream or depression, measured from top of stream bank or 

center of depression.  The stream bank of the stream relocation shall be seeded by a method 

that does not alter the typical cross section of the stream bank.  Native Grass Seeding and 

Mulching shall also be performed in the permanent soil reinforcement mat section of preformed 

scour holes, and in other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and 

limestone, shall be as stated below.  During periods of overlapping dates, the kind of seed to 

be used shall be determined.  All rates are in pounds per acre. 

 

August 1 - June 1 May 1 – September 1 

18# 

8# 

Creeping Red Fescue 

Big Bluestem 

18# 

8# 

Creeping Red Fescue 

Big Bluestem 

6# 

4# 

Indiangrass 

Switchgrass 

6# 

4# 

Indiangrass 

Switchgrass 

35# 

500# 

Rye Grain 

Fertilizer 

25# 

500# 

German or Browntop Millet 

Fertilizer 

4000# Limestone 4000 Limestone 
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Approved Creeping Red Fescue Cultivars:  

      Aberdeen Boreal Epic Cindy        Lou 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 
Temporary Seeding 
 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet or Browntop Millet 

shall be used in summer months and rye grain during the remainder of the year.  The Engineer 

will determine the exact dates for using each kind of seed. 

 
Fertilizer Topdressing 

 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 

500 pounds per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is 

maintained and the rate of application adjusted to provide the same amount of plant food as 16-

8-8 analysis and as directed. 

 
Supplemental Seeding 
 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 

the rate of application may vary from 25# to 75# per acre.   The actual rate per acre will 

be determined prior to the time of topdressing and the Contractor will be notified in writing of 

the rate  per  acre,  total  quantity  needed,  and  areas  on  which  to  apply  the  supplemental  

seed. Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating 

seed into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and 

chain) may be used where degree of slope prevents the use of a sod seeder. 

 

Mowing 
 

The minimum mowing height shall be 6 inches. 

 
Measurement and Payment 
 

Native Grass Seeding and Mulching will be measured and paid for in accordance with 

Article 1660-8 of the Standard Specifications. 

 

 

RESPONSE FOR EROSION CONTROL 
 

Description 
Furnish the labor, materials, tools and equipment necessary to move personnel, 

equipment, and supplies to the project necessary for the pursuit of any or all of the 

following work as shown herein, by an approved subcontractor. 
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Section 
 

Erosion Control Item 
 

Unit 
 

1605 
 

Temporary Silt Fence 
 

LF 
 

SP 
 

Special Sediment Control Fence 
 

LF/TON 
 

1615 
 

Temporary Mulching 
 

ACR 
 

1620 
 

Seed - Temporary Seeding 
 

LB 
 

1620 
 

Fertilizer - Temporary Seeding 
 

TN 
 

1631 
 

Matting for Erosion Control 
 

SY 
 

SP 
 

Coir Fiber Mat 
 

SY 
 

SP 
 

Coir Fiber Baffles 
 

LF 
 

SP 
 

Permanent Soil Reinforcement Mat 
 

SY 
 

1660 
 

Seeding and Mulching 
 

ACR 
 

1661 
 

Seed - Repair Seeding 
 

LB 
 

1661 
 

Fertilizer - Repair Seeding 
 

TON 
 

1662 
 

Seed - Supplemental Seeding 
 

LB 
 

1665 
 

Fertilizer Topdressing 
 

TON 
 

SP 
 

Safety/Highly Visible Fencing 
 

LF 
 

SP 
 

Response for Erosion Control 
 

EA 

 

Construction Methods 

Provide an approved subcontractor who performs an erosion control action as described in 

Form 1675. Each erosion control action may include one or more of the above work items. 

 

Measurement and Payment 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and 

satisfactorily completes an erosion control action described in Form 1675. The provisions of 

Article 104-5 of the Standard Specifications will not apply to this item of work. 

 
Payment will be made under: 

 
Pay Item Pay Unit 

Response for Erosion Control       Each 

 

 

MINIMIZE REMOVAL OF VEGETATION 

 

The Contractor shall minimize removal of vegetation at stream banks and disturbed areas within the 

project limits as directed. 
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STOCKPILE AREAS 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment around 

any erodible material stockpile areas as directed. 

 

 

ACCESS AND HAUL ROADS 
 

At the end of each working day, the Contractor shall install or re-establish temporary diversions or 

earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections that are 

temporarily removed shall be reinstalled across access/haul roads at the end of each working day. 

 

 

WASTE AND BORROW SOURCES 

 

Payment for temporary erosion control measures, except those made necessary by the 

Contractor’s own  negligence  or  for  his  own  convenience,  will  be  paid  for  at  the appropriate 

contract unit price for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and mulching in 

any commercial borrow or waste pit.  All erosion and sediment control practices that may be required 

on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. 

The fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 
 

(A)      Safety Fencing 
 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence 

approved by the Engineer.  The fence material shall have an ultraviolet coating. 
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Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B)      Boundary Flagging 
 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. 

The flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be 

orange in color and highly visible. 

 

Construction Methods 
 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence 

shall be erected to conform to the general contour of the ground. 

 

(A)      Safety Fencing 
 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set 

or set with a post driver.  If hand set, all backfill material shall be thoroughly tamped.  Wood 

posts may be sharpened to a dull point if power driven.  Posts damaged by power driving shall be 

removed and replaced prior to final acceptance.  The tops of all wood posts shall be cut at a 30-

degree angle.  The wood posts may, at the option of the Contractor, be cut at this angle either 

before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple 

across each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.   All stakeouts for safety fence shall be considered incidental to the work 

being paid for as “Construction Surveying”, except that where there is no pay item for 

construction surveying, all safety fence stakeout will be performed by state forces. 

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B)      Boundary Flagging 
 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.   Interior boundaries of hand 

clearing shall be identified with a different colored flagging to distinguish it from mechanized 

clearing 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.    No direct pay will be made for 

delineation of the interior boundaries.  This delineation will be considered incidental to the work 

being paid for as Construction Surveying, except that where there is no pay item or construction 

surveying the cost of boundary flagging delineation shall be included in the unit prices bid for 
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the various items in the contract.  Installation for delineation of all jurisdictional boundaries at 

staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum 

intervals with highly visible orange flagging attached.  Stakes shall be installed a minimum of 6” 

into the ground.  Additional flagging may be placed on overhanging vegetation to enhance 

visibility but does not substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(3)(d) or 

Subarticle 802-2(F) of the Standard Specifications.   No direct pay will be made for this 

delineation, as the cost of same shall be included in the unit prices bid for the various items in the 

contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 
 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and 

post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item                                                                                                                        Pay Unit 

Safety Fence                                                                                                               Linear Foot 
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PROJECT SPECIAL PROVISIONS - STRUCTURES 
 

CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMPORARY ACCESS AT 

STATION -L- 13+75  
(12-12-13) 

GENERAL 

Construct, maintain, and remove the temporary access required to provide the working area 

necessary for construction of the new bridge, construction of the temporary detour structure, or 

for the removal of an existing bridge, as applicable.  Temporary access may involve the use of a 

rock causeway [workpad], a work bridge, or other methods; however, all types of temporary 

access are required to meet the requirements of all permits, the Standard Specifications, and this 

Special Provision. 

TEMPORARY ROCK CAUSEWAY [WORKPAD] 

At the contractor’s option, construction of a temporary rock causeway [workpad] within the 

limits shown on the plans is permitted.  Build the causeway [workpad] with Class II riprap 

topped by a layer of Class B riprap or as otherwise designated on the plans or approved by the 

Engineer.  If desired, recycle the Class II riprap used in the causeway [workpad] for placement in 

the final riprap slope protection as directed by the Engineer.  No payment will be made for 

recycled riprap as this material is considered incidental to the causeway [workpad] placement 

and removal.  If this option is exercised, no adjustment in contract bid price will be allowed due 

to an underrun in the quantity of “Rip Rap Class II (2'-0" Thick)”. 

Completely remove all causeway [workpad] material including pipes and return the entire 

causeway [workpad] footprint to the original contours and elevations within 90 days of the 

completion of the deck slab or as otherwise required by permits.  

For sites affected by moratoriums or restrictions on in-stream work: Do not construct or remove 

causeway [workpad] during the moratorium period shown on the permit. If the completion of the 

deck slab falls within the prohibitive dates for causeway [workpad] construction or removal, 

begin causeway [workpad] removal immediately following the prohibitive dates. 

TEMPORARY WORK BRIDGE 

 

At the contractor’s option, construction of a temporary work bridge in lieu of the causeway(s) 

[workpad] is acceptable, provided the temporary work bridge satisfies all permits.  Submit 

details of the temporary work bridge to the Engineer prior to constructing the work bridge to 

ensure conformance with the plans and all permits.  Completely remove the temporary bridge 

prior to final acceptance or as otherwise required by the permits. 

BASIS OF PAYMENT 

The lump sum price bid for “Construction, Maintenance and Removal of Temporary Access at 

Station _______” will be full compensation for the above work, or other methods of access, 
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including all material, pipes, work bridge components, equipment, tools, labor, disposal, and 

incidentals necessary to complete the work. 

 

 

PLACING LOAD ON STRUCTURE MEMBERS   (11-27-12) 

 

The 2012 Standard Specifications shall be revised as follows: 

 

In Section 420-20 – Placing Load on Structure Members replace the first sentence of the fifth 

paragraph with the following: 

 

Do not place vehicles or construction equipment on a bridge deck until the deck concrete 

develops the minimum specified 28 day compressive strength and attains an age of at least 7 

curing days. 

 

 

FALSEWORK AND FORMWORK 
(4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 

the Standard Specifications or other provisions; no additional submittals are required 

herein.  Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain 

plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is a 

temporary structure that functions as a work platform that supports construction personnel, 

materials, and tools, but is not intended to support the structure.  Scaffolding systems that 

are used to temporarily support permanent structures (as opposed to functioning as work 

platforms) are considered to be falsework under the definitions given.  Shoring is a 

component of falsework such as horizontal, vertical, or inclined support members.  Where 

the term “temporary works” is used, it includes all of the temporary facilities used in bridge 

construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 

imposed and provide the necessary rigidity to achieve the lines and grades shown on the 

plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 

the safety and quality required by the design assumptions.  The Engineer has authority to 

reject material on the basis of its condition, inappropriate use, safety, or nonconformance 

with the plans.  Clearly identify allowable loads or stresses for all materials or 

manufactured devices on the plans. Revise the plan and notify the Engineer if any change 

to materials or material strengths is required. 
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3.0 DESIGN REQUIREMENTS 

A. Working Drawings 
 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 
 

If requested by the Engineer, submit with the working drawings manufacturer's catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary  work.   Show anticipated total  settlements  and/or deflections of falsework 

and forms on the working drawings.  Include falsework footing settlements, joint take­ 

up, and deflection of beams or girders. 
 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 
 

 

Member 

Type 

(PCG) 

 

Member 

Depth, 

(inches) 

 

Max. Overhang 

Width, (inches) 

 

Max. Slab Edge 

Thickness, 

(inches) 

 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket  Min. 

Vertical  Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT 63 51 12 2000 50 

MBT 72 55 12 1700 48 
 

Overhang width is measured from the centerline of the girder to the edge of the deck 

slab. 
 

For Type II, III & IV prestressed concrete  girders (PCG), 45-degree cast-in-place  half 

hangers and rods must have a minimum safe working load of 6,000 lbs. 
 

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1'-2 W' from the edge of the top flange.  Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs. 
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The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 

bears on  the girder  bottom flange,  no closer  than  4  inches from  the  bottom of the 

member.  However, for 72-inch members, the heel of the bracket shall bear on the web, 

near the bottom flange transition. 

 

Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions. 
 

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details.  Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 
 

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 
75% of the manufacturer's stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 
 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour 

components when the mid-span girder deflection due to deck weight is greater than¥.!". 
 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 

other such devices used as part of the falsework or formwork that remains in the 

permanent structure. If the plan notes indicate that the structure contains the necessary 

corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 

these devices.   Electroplating will not be allowed.   Any coating required by the 

Engineer will be considered incidental to the various pay items requiring temporary 

works. 

Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  

In addition, Table 2.2A is included to provide the maximum wind speeds by county 

in North Carolina.  
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Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft
2
 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 

420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 

Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 
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Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   

 

B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are 

required until the drawings have been approved.  Such approval does not relieve the 

Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place 
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concrete structures, make sure that the calculated deflection of falsework flexural members 

does not exceed 1/240 of their span regardless of whether or not the deflection is 

compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so 

that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 

the presence of the Engineer, not more than 24 hours prior to the beginning of each 

concrete placement.  Inspect other temporary works at least once a month to ensure that 

they are functioning properly.  Have a North Carolina Registered Professional Engineer 

inspect the cofferdams, shoring, sheathing, support of excavation structures, and 

support systems for load tests prior to loading. 

B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports 

for temporary works rest.  If required by the Engineer, conduct load tests to verify 

proposed bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and 

washout of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  

If preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in 

other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 
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7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 

will be full compensation for the above falsework and formwork. 

 

SUBMITTAL OF WORKING DRAWINGS 
 (8-9-13) 

8.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 

submittals for the project.  Submittals are only necessary for those items as required by the 

contract.  Make submittals that are not specifically noted in this provision directly to the 

Resident Engineer.  Either the Structure Design Unit or the Geotechnical Engineering Unit 

or both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all 

copies to the Resident Engineer.  State the reason for the proposed variation in the 

submittal.  To minimize review time, make sure all submittals are complete when initially 

submitted.  Provide a contact name and information with each submittal.  Direct any 

questions regarding submittal requirements to the Resident Engineer, Structure Design Unit 

contacts or the Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working 

drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete 

items and fabricated steel or aluminum items. 

9.0 ADDRESSES AND CONTACTS 

For submittals to the Structure Design Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. P. D. Lambert, P. E. Attention:  Mr. P. D. Lambert, P. E. 

Submittals may also be made via email.   

Send submittals to: 
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plambert@ncdot.gov        (Paul Lambert) 

Send an additional e-copy of the submittal to the following address: 

jgaither@ncdot.gov           (James Gaither) 

jlbolden@ncdot.gov           (James Bolden) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Eric Williams, P. E. Mr. Eric Williams, P. E. 

Western Regional Geotechnical Western Region Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Western Regional Office Western Regional Office 

5253 Z Max Boulevard 5253 Z Max Boulevard 

Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structure Design Unit 

can be viewed from the Unit’s web site, via the “Contractor Submittal” link. 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact: Paul Lambert (919) 707 – 6407 

  (919) 250 – 4082 facsimile 

  plambert@ncdot.gov 

Secondary Structures Contacts: James Gaither (919) 707 – 6409 

  James Bolden (919) 707 – 6408 

      

Eastern Regional Geotechnical Contact (Divisions 1-7): 

  K. J. Kim  (919) 662 – 4710 

  (919) 662 – 3095 facsimile 

mailto:plambert@ncdot.gov
mailto:jgaither@ncdot.gov
mailto:jlbolden@ncdot.gov
mailto:plambert@ncdot.gov
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  kkim@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams (704) 455 – 8902 

  (704) 455 – 8912 facsimile 

  ewilliams@ncdot.gov 

10.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Resident 

Engineer.  At the same time, submit the number of hard copies shown below of the same 

complete submittal directly to the Structure Design Unit and/or the Geotechnical 

Engineering Unit. 

The first table below covers “Structure Submittals”.  The Resident Engineer will receive 

review comments and drawing markups for these submittals from the Structure Design 

Unit.  The second table in this section covers “Geotechnical Submittals”.  The Resident 

Engineer will receive review comments and drawing markups for these submittals from the 

Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structure 

Design Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit.  Provide 

additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structure 

Design Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 
1
 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

Falsework & Forms 
2
 

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

mailto:mmulla@ncdot.gov
mailto:ewilliams@ncdot.gov
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Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 
4,5

 
7 0 Article 1072-8 

Miscellaneous Metalwork 
4,5

 7 0 Article 1072-8 

Optional Disc Bearings 
4
 8 0 “Optional Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Pot Bearings 
4
 8 0 “Pot Bearings” 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 
3
 

6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 10 0 Article 1077-2 &      
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items) “Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 
5
 

7 0 
Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 
4
 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 
4
 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structure Design Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal
 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structure 

Design Unit 

Contract Reference 

Requiring Submittal 
1
 

Drilled Pier Construction Plans 
2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 
2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 
2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 
4 8 drawings,   

2 calculations 
2 drawings Applicable Provisions 

Temporary Shoring 
4 5 drawings,   

2 calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer.  Submit 

a second copy of submittal electronically (PDF via email) or by facsimile, US mail or other 

delivery service to the appropriate Geotechnical Engineering Unit regional office.  Electronic 

submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 

 

 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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CRANE SAFETY 
(8-15-05) 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration 

regulations (OSHA). 

 

Submit all items listed below to the Engineer prior to beginning crane operations involving 

critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s 

crane chart capacity for the radius at which the load will be lifted or requires the use of more 

than one crane. Changes in personnel or equipment must be reported to the Engineer and all 

applicable items listed below must be updated and submitted prior to continuing with crane 

operations. 

CRANE SAFETY SUBMITTAL LIST 

Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and 

rigging equipment, and safe rigging practices.   

Crane Inspections:  Inspection records for all cranes shall be current and readily 

accessible for review upon request.  

Certifications:  By July 1, 2006, crane operators performing critical lifts shall be certified 

by NC CCO (National Commission for the Certification of Crane Operators), or 

satisfactorily complete the Carolinas AGC’s Professional Crane Operator's Proficiency 

Program. Other approved nationally accredited programs will be considered upon 

request. All crane operators shall also have a current CDL medical card. Submit a list of 

anticipated critical lifts and corresponding crane operator(s). Include current 

certification for the type of crane operated (small hydraulic, large hydraulic, small 

lattice, large lattice) and medical evaluations for each operator.  

 

GROUT FOR STRUCTURES 
(9-30-11) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, or decks.  Mix and place grout in 

accordance with the manufacturer’s recommendations, the applicable sections of the 

Standard Specifications and this provision. 
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2.0 MATERIAL REQUIREMENTS 

Use a Department approved pre-packaged, non-shrink, non-metallic grout.  Contact the 

Materials and Tests Unit for a list of approved pre-packaged grouts and consult the 

manufacturer to determine if the pre-packaged grout selected is suitable for the required 

application. 

When using an approved pre-packaged grout, a grout mix design submittal is not required. 

The grout shall be free of soluble chlorides and contain less than one percent soluble 

sulfate.  Supply water in compliance with Article 1024-4 of the Standard Specifications. 

Aggregate may be added to the mix only where recommended or permitted by the 

manufacturer and Engineer.  The quantity and gradation of the aggregate shall be in 

accordance with the manufacturer’s recommendations. 

Admixtures, if approved by the Department, shall be used in accordance with the 

manufacturer’s recommendations.  The manufacture date shall be clearly stamped on each 

container.  Admixtures with an expired shelf life shall not be used. 

The Engineer reserves the right to reject material based on unsatisfactory performance. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Test the expansion and shrinkage of the grout in accordance with ASTM C1090.  The grout 

shall expand no more than 0.2% and shall exhibit no shrinkage.  Furnish a Type 4 material 

certification showing results of tests conducted to determine the properties listed in the 

Standard Specifications and to assure the material is non-shrink. 

Unless required elsewhere in the contract the compressive strength at 3 days shall be at 

least 5000 psi.  Compressive strength in the laboratory shall be determined in accordance 

with ASTM C109 except the test mix shall contain only water and the dry manufactured 

material.  Compressive strength in the field will be determined by molding and testing 4” x 

8” cylinders in accordance with AASHTO T22.  Construction loading and traffic loading 

shall not be allowed until the 3 day compressive strength is achieved. 

When tested in accordance with ASTM C666, Procedure A, the durability factor of the 

grout shall not be less than 80. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 

oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and 

remove excess water prior to placing grout. 

Do not place grout if the grout temperature is less than 50F or more than 90F or if the air 

temperature measured at the location of the grouting operation in the shade away from 

artificial heat is below 45°F. 
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Provide grout at a rate that permits proper handling, placing and finishing in accordance 

with the manufacturer’s recommendations unless directed otherwise by the Engineer.  Use 

grout free of any lumps and undispersed cement.  Agitate grout continuously before 

placement. 

Control grout delivery so the interval between placing batches in the same component does 

not exceed 20 minutes. 

The Engineer will determine the locations to sample grout and the number and type of 

samples collected for field and laboratory testing.  The compressive strength of the grout 

will be considered the average compressive strength test results of 3 cube or 2 cylinder 

specimens at 28 days. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 

 
 

REMOVAL OF EXISTING STRUCTURE AT STA. 12+15.43 -L-  

(SPECIAL) 

 

 

The existing structure will be removed in accordance with the Standard Specifications except as 

noted below: 

 

Upon removal, all steel beams, diaphragms, guardrail items (posts, blocks, and rails) will be 

salvaged from the structure and remain as the property of the North Carolina Department of 

Transportation. All salvaged material will be removed carefully without damage. Deliver the 

salvaged material to Wilkes Bridge Maintenance Yard. Contact David Wayne, PE at 336-903-

9125 at least one week prior to delivery. Bridge Maintenance Unit will provide the manpower 

and equipment to unload the salvaged material. 

 

No separate measurement will be made for this work and the entire cost of this work will be 

included in the lump sum price bid for "Removal of Existing Structure at Station 13+75 -L-" 

 

 

____________________________________________________________ 
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NATIONWIDE PERMIT 3 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS 

FEDERAL REGISTER 

AUTHORIZED MARCH 19, 2012 

 

 

Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 

currently serviceable structure, or fill, or of any currently serviceable structure or fill authorized 

by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those 

uses specified or contemplated for it in the original permit or the most recently authorized 

modification. Minor deviations in the structure's configuration or filled area, including those due 

to changes in materials, construction techniques, requirements of other regulatory agencies, or 

current construction codes or safety standards that are necessary to make the repair, 

rehabilitation, or replacement are authorized. Any stream channel modification is limited to the 

minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such 

modifications, including the removal of material from the stream channel, must be immediately 

adjacent to the project or within the boundaries of the structure or fill.  This NWP also authorizes 

the repair, rehabilitation, or replacement of those structures or fills destroyed or damaged by 

storms, floods, fire or other discrete events, provided the repair, rehabilitation, or replacement is 

commenced, or is under contract to commence, within two years of the date of their destruction 

or damage. In cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit 

may be waived by the district engineer, provided the permittee can demonstrate funding, 

contract, or other similar delays. 

(b) This NWP also authorizes the removal of accumulated sediments and debris in the 

vicinity of existing structures (e.g., bridges, culverted road crossings, water intake structures, 

etc.) and/or the placement of new or additional riprap to protect the structure. The removal of 

sediment is limited to the minimum necessary to restore the waterway in the vicinity of the 

structure to the approximate dimensions that existed when the structure was built, but cannot 

extend farther than 200 feet in any direction from the structure. This 200 foot limit does not 

apply to maintenance dredging to remove accumulated sediments blocking or restricting outfall 

and intake structures or to maintenance dredging to remove accumulated sediments from canals 

associated with outfall and intake structures. All dredged or excavated materials must be 

deposited and retained in an area that has no waters of the United States unless otherwise 

specifically approved by the district engineer under separate authorization. The placement of 

new or additional riprap must be the minimum necessary to protect the structure or to ensure the 

safety of the structure. Any bank stabilization measures not directly associated with the structure 

will require a separate authorization from the district engineer. 

(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct 

the maintenance activity. Appropriate measures must be taken to maintain normal downstream 

flows and minimize flooding to the maximum extent practicable, when temporary structures, 

work, and discharges, including cofferdams, are necessary for construction activities, access fills, 

or dewatering of construction sites. Temporary fills must consist of materials, and be placed in a 

manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
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their entirety and the affected areas returned to pre-construction elevations. The areas affected by 

temporary fills must be revegetated, as appropriate. 

(d) This NWP does not authorize maintenance dredging for the primary purpose of 

navigation. This NWP does not authorize beach restoration. This NWP does not authorize new 

stream channelization or stream relocation projects. 

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must 

submit a pre-construction notification to the district engineer prior to commencing the activity 

(see general condition 31). The pre-construction notification must include information regarding 

the original design capacities and configurations of the outfalls, intakes, small impoundments, 

and canals.  (Sections 10 and 404) 

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 

authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) 

exemption for maintenance. 
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NATIONWIDE PERMIT CONDITIONS 

 

The following General Conditions must be followed in order for any authorization by a NWP to 

be valid: 

 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 

navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations 

or otherwise, must be installed and maintained at the permittee's expense on authorized facilities 

in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 

require the removal, relocation, or other alteration, of the structure or work herein authorized, or 

if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 

work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 

permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 

alter the structural work or obstructions caused thereby, without expense to the United States. No 

claim shall be made against the United States on account of any such removal or alteration. 

 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those species 

that normally migrate through the area, unless the activity's primary purpose is to impound 

water.  All permanent and temporary crossings of waterbodies shall be suitably culverted, 

bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of 

those aquatic species.  

 

3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 

through excavation, fill, or downstream smothering by substantial turbidity) of an important 

spawning area are not authorized. 

 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable. 

 

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 

48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 

pollutants in toxic amounts (see Section 307 of the Clean Water Act). 

 

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 

structures or adjacent bank stabilization. 
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 

adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting 

its flow must be minimized to the maximum extent practicable. 

 

9. Management of Water Flows. To the maximum extent practicable, the pre-construction 

course, condition, capacity, and location of open waters must be maintained for each activity, 

including stream channelization and storm water management activities, except as provided 

below. The activity must be constructed to withstand expected high flows. The activity must not 

restrict or impede the passage of normal or high flows, unless the primary purpose of the activity 

is to impound water or manage high flows. The activity may alter the pre-construction course, 

condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., 

stream restoration or relocation activities). 

 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements. 

 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance. 

 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all 

exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 

line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to 

perform work within waters of the United States during periods of low-flow or no-flow. 

 

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 

revegetated, as appropriate. 

 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety and compliance with applicable NWP general 

conditions, as well as any activity-specific conditions added by the district engineer to an NWP 

authorization. 

 

15. Single and Complete Project. The activity must be a single and complete project. The 

same NWP cannot be used more than once for the same single and complete project.   

 

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, unless the 

appropriate Federal agency with direct management responsibility for such river, has determined 

in writing that the proposed activity will not adversely affect the Wild and Scenic River 

designation or study status. Information on Wild and Scenic Rivers may be obtained from the 

appropriate Federal land management agency responsible for the designated Wild and Scenic 

River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 

Management, U.S. Fish and Wildlife Service). 
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17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights. 

 

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

directly or indirectly jeopardize the continued existence of a threatened or endangered species or 

a species proposed for such designation, as identified under the Federal Endangered Species Act 

(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such 

species. No activity is authorized under any NWP which “may affect” a listed species or critical 

habitat, unless Section 7 consultation addressing the effects of the proposed activity has been 

completed. 

(b) Federal agencies should follow their own procedures for complying with the 

requirements of the ESA. Federal permittees must provide the district engineer with the 

appropriate documentation to demonstrate compliance with those requirements. The district 

engineer will review the documentation and determine whether it is sufficient to address ESA 

compliance for the NWP activity, or whether additional ESA consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, and shall not begin work 

on the activity until notified by the district engineer that the requirements of the ESA have been 

satisfied and that the activity is authorized. For activities that might affect Federally-listed 

endangered or threatened species or designated critical habitat, the pre-construction notification 

must include the name(s) of the endangered or threatened species that might be affected by the 

proposed work or that utilize the designated critical habitat that might be affected by the 

proposed work. The district engineer will determine whether the proposed activity “may affect” 

or will have “no effect” to listed species and designated critical habitat and will notify the non-

Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-

construction notification. In cases where the non-Federal applicant has identified listed species or 

critical habitat that might be affected or is in the vicinity of the project, and has so notified the 

Corps, the applicant shall not begin work until the Corps has provided notification the proposed 

activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation 

has been completed. If the non-Federal applicant has not heard back from the Corps within 45 

days, the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 

engineer may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 

endangered species as defined under the ESA. In the absence of separate authorization (e.g., an 

ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 

U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the 

jurisdiction of the United States to take a listed species, where "take" means to harass, harm, 

pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such 

conduct. The word “harm” in the definition of “take'' means an act which actually kills or injures 

wildlife. Such an act may include significant habitat modification or degradation where it 

actually kills or injures wildlife by significantly impairing essential behavioral patterns, 

including breeding, feeding or sheltering. 
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(f) Information on the location of threatened and endangered species and their critical 

habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 

web pages at http://www.fws.gov/ or http://www.fws.gov/ipac  and 

http://www.noaa.gov/fisheries.html  respectively. 

 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for 

obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations 

governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle 

Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and 

Wildlife Service to determine if such “take” permits are required for a particular activity. 

 

20. Historic Properties. (a) In cases where the district engineer determines that the 

activity may affect properties listed, or eligible for listing, in the National Register of Historic 

Places, the activity is not authorized, until the requirements of Section 106 of the National 

Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 

requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 

provide the district engineer with the appropriate documentation to demonstrate compliance with 

those requirements. The district engineer will review the documentation and determine whether 

it is sufficient to address section 106 compliance for the NWP activity, or whether additional 

section 106 consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if the authorized activity may have the potential to cause effects to any historic 

properties listed on, determined to be eligible for listing on, or potentially eligible for listing on 

the National Register of Historic Places, including previously unidentified properties.  For such 

activities, the pre-construction notification must state which historic properties may be affected 

by the proposed work or include a vicinity map indicating the location of the historic properties 

or the potential for the presence of historic properties. Assistance regarding information on the 

location of or potential for the presence of historic resources can be sought from the State 

Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 

National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 

notifications, district engineers will comply with the current procedures for addressing the 

requirements of Section 106 of the National Historic Preservation Act. The district engineer shall 

make a reasonable and good faith effort to carry out appropriate identification efforts, which may 

include background research, consultation, oral history interviews, sample field investigation, 

and field survey.  Based on the information submitted and these efforts, the district engineer shall 

determine whether the proposed activity has the potential to cause an effect on the historic 

properties. Where the non-Federal applicant has identified historic properties on which the 

activity may have the potential to cause effects and so notified the Corps, the non-Federal 

applicant shall not begin the activity until notified by the district engineer either that the activity 

has no potential to cause effects or that consultation under Section 106 of the NHPA has been 

completed.   

(d)  The district engineer will notify the prospective permittee within 45 days of receipt 

of a complete pre-construction notification whether NHPA Section 106 consultation is required.  

Section 106 consultation is not required when the Corps determines that the activity does not 

have the potential to cause effects on historic properties (see 36 CFR §800.3(a)).  If NHPA 
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section 106 consultation is required and will occur, the district engineer will notify the non-

Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If 

the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must 

still wait for notification from the Corps. 

(e)  Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 

470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 

with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 

adversely affected a historic property to which the permit would relate, or having legal power to 

prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 

with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 

justify granting such assistance despite the adverse effect created or permitted by the applicant.  

If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 

provide documentation specifying the circumstances, the degree of damage to the integrity of 

any historic properties affected, and proposed mitigation.  This documentation must include any 

views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking 

occurs on or affects historic properties on tribal lands or affects properties of interest to those 

tribes, and other parties known to have a legitimate interest in the impacts to the permitted 

activity on historic properties. 

 

21.  Discovery of Previously Unknown Remains and Artifacts.  If you discover any 

previously unknown historic, cultural or archeological remains and artifacts while accomplishing 

the activity authorized by this permit, you must immediately notify the district engineer of what 

you have found, and to the maximum extent practicable, avoid construction activities that may 

affect the remains and artifacts until the required coordination has been completed. The district 

engineer will initiate the Federal, Tribal and state coordination required to determine if the items 

or remains warrant a recovery effort or if the site is eligible for listing in the National Register of 

Historic Places. 

 

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-

managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves. 

The district engineer may designate, after notice and opportunity for public comment, additional 

waters officially designated by a state as having particular environmental or ecological 

significance, such as outstanding national resource waters or state natural heritage sites. The 

district engineer may also designate additional critical resource waters after notice and 

opportunity for public comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 

authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for 

any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 

such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 

notification is required in accordance with general condition 31, for any activity proposed in the 

designated critical resource waters including wetlands adjacent to those waters. The district 

engineer may authorize activities under these NWPs only after it is determined that the impacts 

to the critical resource waters will be no more than minimal. 
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23. Mitigation. The district engineer will consider the following factors when 

determining appropriate and practicable mitigation necessary to ensure that adverse effects on 

the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 

both temporary and permanent, to waters of the United States to the maximum extent practicable 

at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 

compensating for resource losses) will be required to the extent necessary to ensure that the 

adverse effects to the aquatic environment are minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 

wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district 

engineer determines in writing that either some other form of mitigation would be more 

environmentally appropriate or the adverse effects of the proposed activity are minimal, and 

provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less 

that require pre-construction notification, the district engineer may determine on a case-by-case 

basis that compensatory mitigation is required to ensure that the activity results in minimal 

adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset 

losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 

mitigation option if compensatory mitigation is necessary to ensure that the activity results in 

minimal adverse effects on the aquatic environment. 

(2) Since the likelihood of success is greater and the impacts to potentially valuable 

uplands are reduced, wetland restoration should be the first compensatory mitigation option 

considered. 

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is 

responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be 

used by the district engineer to make the decision on the NWP verification request, but a final 

mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) – (14) must be 

approved by the district engineer before the permittee begins work in waters of the United States, 

unless the district engineer determines that prior approval of the final mitigation plan is not 

practicable or not necessary to ensure timely completion of the required compensatory mitigation 

(see 33 CFR 332.3(k)(3)).  

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the 

mitigation plan only needs to address the baseline conditions at the impact site and the number of 

credits to be provided. 

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided 

as compensatory mitigation, site protection, ecological performance standards, monitoring 

requirements) may be addressed through conditions added to the NWP authorization, instead of 

components of a compensatory mitigation plan. 

(d) For losses of streams or other open waters that require pre-construction notification, 

the district engineer may require compensatory mitigation, such as stream rehabilitation, 

enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the 

aquatic environment.  

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 

the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it 

cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of 
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the United States, even if compensatory mitigation is provided that replaces or restores some of 

the lost waters. However, compensatory mitigation can and should be used, as necessary, to 

ensure that a project already meeting the established acreage limits also satisfies the minimal 

impact requirement associated with the NWPs. 

(f) Compensatory mitigation plans for projects in or near streams or other open waters 

will normally include a requirement for the restoration or establishment, maintenance, and legal 

protection (e.g., conservation easements) of riparian areas next to open waters. In some cases, 

riparian areas may be the only compensatory mitigation required. Riparian areas should consist 

of native species. The width of the required riparian area will address documented water quality 

or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each 

side of the stream, but the district engineer may require slightly wider riparian areas to address 

documented water quality or habitat loss concerns. If it is not possible to establish a riparian area 

on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or 

establishing a riparian area along a single bank or shoreline may be sufficient. Where both 

wetlands and open waters exist on the project site, the district engineer will determine the 

appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based 

on what is best for the aquatic environment on a watershed basis. In cases where riparian areas 

are determined to be the most appropriate form of compensatory mitigation, the district engineer 

may waive or reduce the requirement to provide wetland compensatory mitigation for wetland 

losses. 

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate 

permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine 

resources, permittee-responsible compensatory mitigation may be environmentally preferable if 

there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 

credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the 

special conditions of the NWP verification must clearly indicate the party or parties responsible 

for the implementation and performance of the compensatory mitigation project, and, if required, 

its long-term management. 

(h) Where certain functions and services of waters of the United States are permanently 

adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous 

wetland in a permanently maintained utility line right-of-way, mitigation may be required to 

reduce the adverse effects of the project to the minimal level. 

 

24.  Safety of Impoundment Structures. To ensure that all impoundment structures are 

safely designed, the district engineer may require non-Federal applicants to demonstrate that the 

structures comply with established state dam safety criteria or have been designed by qualified 

persons. The district engineer may also require documentation that the design has been 

independently reviewed by similarly qualified persons, and appropriate modifications made to 

ensure safety. 

 

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 

not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 

Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 

State or Tribe may require additional water quality management measures to ensure that the 

authorized activity does not result in more than minimal degradation of water quality. 
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26. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 

zone management consistency concurrence must be obtained, or a presumption of concurrence 

must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 

measures to ensure that the authorized activity is consistent with state coastal zone management 

requirements. 

 

27. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 

any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 

section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 

consistency determination. 

 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 

complete project is prohibited, except when the acreage loss of waters of the United States 

authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified 

acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, 

with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters 

of the United States for the total project cannot exceed 1/3-acre. 

 

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 

permit verification to the new owner by submitting a letter to the appropriate Corps district office 

to validate the transfer. A copy of the nationwide permit verification must be attached to the 

letter, and the letter must contain the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in existence at 

the time the property is transferred, the terms and conditions of this nationwide permit, including 

any special conditions, will continue to be binding on the new owner(s) of the property. To 

validate the transfer of this nationwide permit and the associated liabilities associated with 

compliance with its terms and conditions, have the transferee sign and date below.” 

 

_____________________________________________ 

(Transferee) 

 

_____________________________________________ 

(Date) 

 

 

30. Compliance Certification. Each permittee who receives an NWP verification letter 

from the Corps must provide a signed certification documenting completion of the authorized 

activity and any required compensatory mitigation.   The success of any required permittee-

responsible mitigation, including the achievement of ecological performance standards, will be 

addressed separately by the district engineer. The Corps will provide the permittee the 

certification document with the NWP verification letter.  The certification document will 

include: 
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(a) A statement that the authorized work was done in accordance with the NWP 

authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 

completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 

fee program are used to satisfy the compensatory mitigation requirements, the certification must 

include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee secured 

the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the work and mitigation. 

 

31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 

the prospective permittee must notify the district engineer by submitting a pre-construction 

notification (PCN) as early as possible. The district engineer must determine if the PCN is 

complete within 30 calendar days of the date of receipt and, if the PCN is determined to be 

incomplete, notify the prospective permittee within that 30 day period to request the additional 

information necessary to make the PCN complete. The request must specify the information 

needed to make the PCN complete. As a general rule, district engineers will request additional 

information necessary to make the PCN complete only once. However, if the prospective 

permittee does not provide all of the requested information, then the district engineer will notify 

the prospective permittee that the PCN is still incomplete and the PCN review process will not 

commence until all of the requested information has been received by the district engineer. The 

prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 

under the NWP with any special conditions imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN 

and the prospective permittee has not received written notice from the district or division 

engineer. However, if the permittee was required to notify the Corps pursuant to general 

condition 18 that listed species or critical habitat might be affected or in the vicinity of the 

project, or to notify the Corps pursuant to general condition 20 that the activity may have the 

potential to cause effects to historic properties, the permittee cannot begin the activity until 

receiving written notification from the Corps that there is “no effect” on listed species or “no 

potential to cause effects” on historic properties, or that any consultation required under Section 

7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National 

Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under 

NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the 

proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee  

may not begin the activity until the district engineer issues the waiver. If the district or division 

engineer notifies the permittee in writing that an individual permit is required within 45 calendar 

days of receipt of a complete PCN, the permittee cannot begin the activity until an individual 

permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be 

modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR 

330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 

the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 

(2) Location of the proposed project; 
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(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause, including the anticipated amount of loss 

of water of the United States expected to result from the NWP activity, in acres, linear feet, or 

other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual 

permit(s) used or intended to be used to authorize any part of the proposed project or any related 

activity. The description should be sufficiently detailed to allow the district engineer to 

determine that the adverse effects of the project will be minimal and to determine the need for 

compensatory mitigation.  Sketches should be provided when necessary to show that the activity 

complies with the terms of the NWP. (Sketches usually clarify the project and when provided 

results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative 

description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed 

engineering plans); 

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other  

waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the 

project site. Wetland delineations must be prepared in accordance with the current method 

required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and 

other waters on the project site, but there may be a delay if the Corps does the delineation, 

especially if the project site is large or contains many waters of the United States. Furthermore, 

the 45 day period will not start until the delineation has been submitted to or completed by the 

Corps, as appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and 

a PCN is required, the prospective permittee must submit a statement describing how the 

mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and 

why compensatory mitigation should not be required. As an alternative, the prospective 

permittee may submit a conceptual or detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, for non-Federal applicants 

the PCN must include the name(s) of those endangered or threatened species that might be 

affected by the proposed work or utilize the designated critical habitat that may be affected by 

the proposed work. Federal applicants must provide documentation demonstrating compliance 

with the Endangered Species Act; and 

(7) For an activity that may affect a historic property listed on, determined to be eligible 

for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 

non-Federal applicants the PCN must state which historic property may be affected by the 

proposed work or include a vicinity map indicating the location of the historic property. Federal 

applicants must provide documentation demonstrating compliance with Section 106 of the 

National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application 

form (Form ENG 4345) may be used, but the completed application form must clearly indicate 

that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7) 

of this general condition. A letter containing the required information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 

Federal and state agencies concerning the proposed activity’s compliance with the terms and 

conditions of the NWPs and the need for mitigation to reduce the project’s adverse 

environmental effects to a minimal level. 
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(2) For all NWP activities that require pre-construction notification and result in the loss 

of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 

51, and 52 activities that require pre-construction notification and will result in the loss of greater 

than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that 

require pre-construction notification, the district engineer will immediately provide (e.g., via e-

mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the 

complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or 

water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic 

Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, 

these agencies will have 10 calendar days from the date the material is transmitted to telephone 

or fax the district engineer notice that they intend to provide substantive, site-specific comments. 

The comments must explain why the agency believes the adverse effects will be more than 

minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar 

days before making a decision on the pre-construction notification. The district engineer will 

fully consider agency comments received within the specified time frame concerning the 

proposed activity’s compliance with the terms and conditions of the NWPs, including the need 

for mitigation to ensure the net adverse environmental effects to the aquatic environment of the 

proposed activity are minimal. The district engineer will provide no response to the resource 

agency, except as provided below. The district engineer will indicate in the administrative record 

associated with each pre-construction notification that the resource agencies’ concerns were 

considered. For NWP 37, the emergency watershed protection and rehabilitation activity may 

proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of 

property or economic hardship will occur. The district engineer will consider any comments 

received to decide whether the NWP 37 authorization should be modified, suspended, or revoked 

in accordance with the procedures at 33 CFR 330.5. 

(3) In cases of where the prospective permittee is not a Federal agency, the district 

engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 

Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 

Magnuson-Stevens Fishery Conservation and Management Act.  

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple 

copies of pre-construction notifications to expedite agency coordination. 

 

D. District Engineer’s Decision 

 

1. In reviewing the PCN for the proposed activity, the district engineer will determine 

whether the activity authorized by the NWP will result in more than minimal individual or 

cumulative adverse environmental effects or may be contrary to the public interest.   For a linear 

project, this determination will include an evaluation of the individual crossings to determine 

whether they individually satisfy the terms and conditions of the NWP(s), as well as the 

cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a 

waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an 

otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or 

52, the district engineer will only grant the waiver upon a written determination that the NWP 

activity will result in minimal adverse effects.  When making minimal effects determinations the 

district engineer will consider the direct and indirect effects caused by the NWP activity.  The 

district engineer will also consider site specific factors, such as the environmental setting in the 
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vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the 

functions provided by the aquatic resources that will be affected by the NWP activity, the degree 

or magnitude to which the aquatic resources perform those functions, the extent that aquatic 

resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the 

duration of the adverse effects (temporary or permanent), the importance of the aquatic resource 

functions to the region (e.g., watershed or ecoregion), and mitigation required by the district 

engineer. If an appropriate functional assessment method is available and practicable to use, that 

assessment method may be used by the district engineer to assist in the minimal adverse effects 

determination. The district engineer may add case-specific special conditions to the NWP 

authorization to address site-specific environmental concerns.  

 

2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-

acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN. 

Applicants may also propose compensatory mitigation for projects with smaller impacts. The 

district engineer will consider any proposed compensatory mitigation the applicant has included 

in the proposal in determining whether the net adverse environmental effects to the aquatic 

environment of the proposed activity are minimal. The compensatory mitigation proposal may be 

either conceptual or detailed. If the district engineer determines that the activity complies with 

the terms and conditions of the NWP and that the adverse effects on the aquatic environment are 

minimal, after considering mitigation, the district engineer will notify the permittee and include 

any activity-specific conditions in the NWP verification the district engineer deems necessary. 

Conditions for compensatory mitigation requirements must comply with the appropriate 

provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan 

before the permittee commences work in waters of the United States, unless the district engineer 

determines that prior approval of the final mitigation plan is not practicable or not necessary to 

ensure timely completion of the required compensatory mitigation. If the prospective permittee 

elects to submit a compensatory mitigation plan with the PCN, the district engineer will 

expeditiously review the proposed compensatory mitigation plan. The district engineer must 

review the proposed compensatory mitigation plan within 45 calendar days of receiving a 

complete PCN and determine whether the proposed mitigation would ensure no more than 

minimal adverse effects on the aquatic environment. If the net adverse effects of the project on 

the aquatic environment (after consideration of the compensatory mitigation proposal) are 

determined by the district engineer to be minimal, the district engineer will provide a timely 

written response to the applicant. The response will state that the project can proceed under the 

terms and conditions of the NWP, including any activity-specific conditions added to the NWP 

authorization by the district engineer. 

 

3. If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (a) That the project 

does not qualify for authorization under the NWP and instruct the applicant on the procedures to 

seek authorization under an individual permit; (b) that the project is authorized under the NWP 

subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 

on the aquatic environment to the minimal level; or (c) that the project is authorized under the 

NWP with specific modifications or conditions. Where the district engineer determines that 

mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 

environment, the activity will be authorized within the 45-day PCN period, with activity-specific 
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conditions that state the mitigation requirements. The authorization will include the necessary 

conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that 

would reduce the adverse effects on the aquatic environment to the minimal level. When 

mitigation is required, no work in waters of the United States may occur until the district 

engineer has approved a specific mitigation plan or has determined that prior approval of a final 

mitigation plan is not practicable or not necessary to ensure timely completion of the required 

compensatory mitigation. 

 

FURTHER INFORMATION 

 

1. District Engineers have authority to determine if an activity complies with the terms 

and conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, 

approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project. 

 

DEFINITIONS 

 

Best management practices (BMPs): Policies, practices, procedures, or structures 

implemented to mitigate the adverse environmental effects on surface water quality resulting 

from development. BMPs are categorized as structural or non-structural. 

Compensatory mitigation: The restoration (re-establishment or rehabilitation), 

establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic 

resources for the purposes of offsetting unavoidable adverse impacts which remain after all 

appropriate and practicable avoidance and minimization has been achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to 

essentially require reconstruction. 

Direct effects: Effects that are caused by the activity and occur at the same time and 

place. 

Discharge:  The term “discharge” means any discharge of dredged or fill material. 

Enhancement: The manipulation of the physical, chemical, or biological characteristics of 

an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 

Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a 

decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic 

resource area. 

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short 

duration after, precipitation events in a typical year. Ephemeral stream beds are located above the 

water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall 

is the primary source of water for stream flow. 

Establishment (creation): The manipulation of the physical, chemical, or biological 

characteristics present to develop an aquatic resource that did not previously exist at an upland 

site. Establishment results in a gain in aquatic resource area. 

High Tide Line:  The line of intersection of the land with the water’s surface at the 

maximum height reached by a rising tide. The high tide line may be determined, in the absence 
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of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of 

fine shell or debris on the foreshore or berm, other physical markings or characteristics, 

vegetation lines, tidal gages, or other suitable means that delineate the general height reached by 

a rising tide. The line encompasses spring high tides and other high tides that occur with periodic 

frequency but does not include storm surges in which there is a departure from the normal or 

predicted reach of the tide due to the piling up of water against a coast by strong winds such as 

those accompanying a hurricane or other intense storm.     

Historic Property:  Any prehistoric or historic district, site (including archaeological site), 

building, structure, or other object included in, or eligible for inclusion in, the National Register 

of Historic Places maintained by the Secretary of the Interior.  This term includes artifacts, 

records, and remains that are related to and located within such properties.  The term includes 

properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian 

organization and that meet the National Register criteria (36 CFR part 60).   

Independent utility: A test to determine what constitutes a single and complete non-linear 

project in the Corps regulatory program. A project is considered to have independent utility if it 

would be constructed absent the construction of other projects in the project area. Portions of a 

multi-phase project that depend upon other phases of the project do not have independent utility. 

Phases of a project that would be constructed even if the other phases were not built can be 

considered as separate single and complete projects with independent utility. 

Indirect effects: Effects that are caused by the activity and are later in time or farther 

removed in distance, but are still reasonably foreseeable. 

Intermittent stream: An intermittent stream has flowing water during certain times of the 

year, when groundwater provides water for stream flow. During dry periods, intermittent streams 

may not have flowing water. Runoff from rainfall is a supplemental source of water for stream 

flow. 

Loss of waters of the United States: Waters of the United States that are permanently 

adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 

Permanent adverse effects include permanent discharges of dredged or fill material that change 

an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 

waterbody. The acreage of loss of waters of the United States is a threshold measurement of the 

impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is 

not a net threshold that is calculated after considering compensatory mitigation that may be used 

to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet 

of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded, 

excavated, or drained, but restored to pre-construction contours and elevations after construction, 

are not included in the measurement of loss of waters of the United States. Impacts resulting 

from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not 

considered when calculating the loss of waters of the United States. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and 

flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal 

wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high 

tide line). 

Open water: For purposes of the NWPs, an open water is any area that in a year with 

normal patterns of precipitation has water flowing or standing above ground to the extent that an 

ordinary high water mark can be determined. Aquatic vegetation within the area of standing or 
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be 

open waters. Examples of “open waters” include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore 

established by the fluctuations of water and indicated by physical characteristics, or by other 

appropriate means that consider the characteristics of the surrounding areas (see 33 CFR 

328.3(e)).  

Perennial stream: A perennial stream has flowing water year-round during a typical year. 

The water table is located above the stream bed for most of the year. Groundwater is the primary 

source of water for stream flow. Runoff from rainfall is a supplemental source of water for 

stream flow. 

Practicable: Available and capable of being done after taking into consideration cost, 

existing technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the Corps 

for confirmation that a particular activity is authorized by nationwide permit. The request may be 

a permit application, letter, or similar document that includes information about the proposed 

work and its anticipated environmental effects. Pre-construction notification may be required by 

the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction 

notification may be voluntarily submitted in cases where pre-construction notification is not 

required and the project proponent wants confirmation that the activity is authorized by 

nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources 

by an action in or near those aquatic resources. This term includes activities commonly 

associated with the protection and maintenance of aquatic resources through the implementation 

of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 

resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or biological 

characteristics of a site with the goal of returning natural/historic functions to a former aquatic 

resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in 

aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics 

of a site with the goal of repairing natural/historic functions to a degraded aquatic resource. 

Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in 

aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a 

site with the goal of returning natural/historic functions to a former or degraded aquatic resource. 

For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 

categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 

404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections 

of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid 

movement of water over a course substrate in riffles results in a rough flow, a turbulent surface, 

and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A 

slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize 

pools. 

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine 

shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine 

waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 

variety of ecological functions and services and help improve or maintain local water quality. 

(See general condition 23.) 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 

shellfish production. Shellfish seed consists of immature individual shellfish or individual 

shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist 

of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish 

habitat.  

Single and complete linear project:  A linear project is a project constructed for the 

purpose of getting people, goods, or services from a point of origin to a terminal point, which 

often involves multiple crossings of one or more waterbodies at separate and distant locations. 

The term “single and complete project” is defined as that portion of the total linear project 

proposed or accomplished by one owner/developer or partnership or other association of 

owners/developers that includes all crossings of a single water of the United States (i.e., a single 

waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies 

several times at separate and distant locations, each crossing is considered a single and complete 

project for purposes of NWP authorization. However, individual channels in a braided stream or 

river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate 

waterbodies, and crossings of such features cannot be considered separately. 

Single and complete non-linear project: For non-linear projects, the term “single and 

complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by 

one owner/developer or partnership or other association of owners/developers.  A single and 

complete non-linear project must have independent utility (see definition of “independent 

utility”).  Single and complete non-linear projects may not be “piecemealed” to avoid the limits 

in an NWP authorization. 

Stormwater management: Stormwater management is the mechanism for controlling 

stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 

and flooding and mitigating the adverse effects of changes in land use on the aquatic 

environment. 

Stormwater management facilities: Stormwater management facilities are those facilities, 

including but not limited to, stormwater retention and detention ponds and best management 

practices, which retain water for a period of time to control runoff and/or improve the quality 

(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 

pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the ordinary high water marks. 

The substrate may be bedrock or inorganic particles that range in size from clay to boulders. 

Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 

considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or 

location that causes more than minimal interruption of normal stream processes. A channelized 

stream remains a water of the United States. 

Structure: An object that is arranged in a definite pattern of organization. Examples of 

structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 

boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
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mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 

navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is 

inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR 

328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and 

measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end 

where the rise and fall of the water surface can no longer be practically measured in a predictable 

rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located 

channelward of the high tide line, which is defined at 33 CFR 328.3(d).  

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 

Guidelines. They are areas that are permanently inundated and under normal circumstances have 

rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of 

vascular rooted plants in freshwater systems. 

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the 

United States. If a jurisdictional wetland is adjacent – meaning bordering, contiguous, or 

neighboring – to a waterbody determined to be a water of the United States under 33 CFR 

328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single 

aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes, 

ponds, and wetlands.  
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Final Regional Conditions 2012 

 

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT: 

The web links (both internal to our District and any external links to collaborating agencies) in 

this document are valid at the time of publication.  However, the Wilmington District Regulatory 

Program web page addresses, as with other agency web sites, may change over the timeframe of 

the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology 

advances.  While we will make every effort to check on the integrity of our web links and provide 

re-direct pages whenever possible, we ask that you report any broken links to us so we can keep 

the page information current and usable.  We apologize in advanced for any broken links that 

you may encounter, and we ask that you navigate from the regulatory home page (wetlands and 

stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our 

web site to find links for pages that cannot be found by clicking directly on the listed web link in 

this document. 

 

 

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the 

Wilmington District 

 
1.0 Excluded Waters 

 

The Corps has identified waters that will be excluded from the use of all NWP’s during certain 

timeframes.  These waters are: 

 

1.1 Anadromous Fish Spawning Areas 

 

Waters of the United States identified by either the North Carolina Division of Marine Fisheries 

(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 

spawning areas are excluded during the period between February 15 and June 30, without prior 

written approval from NCDMF or NCWRC and the Corps.  

 

1.2 Trout Waters Moratorium 

 

Waters of the United States in the twenty-five designated trout counties of North Carolina are 

excluded during the period between October 15 and April 15 without prior written approval from 

the NCWRC.  (See Section 2.7 for a list of the twenty-five trout counties).  

 

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service 

(NMFS) 

 

Waters of the United States designated as sturgeon spawning areas are excluded during the 

period between February 1 and June 30, without prior written approval from the NMFS.   

 

 

 

 

88



 21 

2.0 Waters Requiring Additional Notification 

 

The Corps has identified waters that will be subject to additional notification requirements for 

activities authorized by all NWP’s.  These waters are: 

 

2.1 Western NC Counties that Drain to Designated Critical Habitat 

 

For proposed activities within Waters of the U.S. that require a Pre-Construction Notification 

pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below, 

applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa 

Street, Asheville, North Carolina 28801.  This PCN must be sent concurrently to the US Fish and 

Wildlife Service and the Corps Asheville Regulatory Field Office.  Please see General Condition 

18 for specific notification requirements related to Federally Endangered Species and the 

following website for information on the location of designated critical habitat. 

 

Counties with tributaries that drain to designated critical habitat that require notification to the 

Asheville US Fish and Wildlife Service:  Avery, Cherokee, Forsyth, Graham, Haywood, 

Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union 

and Yancey.    

 

Website and office addresses for Endangered Species Act Information: 

 

The Wilmington District has developed the following website for applicants which provides 

guidelines on how to review linked websites and maps in order to fulfill NWP general condition 

18 requirements:  http://www.saw.usace.army.mil/wetlands/ESA 

 

Applicants who do not have internet access may contact the appropriate US Fish and Wildlife 

Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633: 

           

   US Fish and Wildlife Service 

                                   Asheville Field Office  

                                   160 Zillicoa Street 

                                   Asheville, NC  28801 

                                   Telephone: (828) 258-3939 

                                    

Asheville US Fish and Wildlife Service Office counties: All                                                                                                                                                                                                                                                                                                                        

counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties    

 

                                   US Fish and Wildlife Service   

                                   Raleigh Field Office   

                                   Post Office Box 33726  

                                   Raleigh, NC  27636-3726  

             Telephone: (919) 856-4520             

 

Raleigh US Fish and Wildlife Service Office counties: all counties east of and including 

Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties. 
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2.2 Special Designation Waters 

 

Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in 

North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN). 

The North Carolina waters and contiguous wetlands that require additional notification 

requirements are: 

 

“Outstanding Resource Waters” (ORW)  or “High Quality Waters” (HQW) as designated by the 

North Carolina Environmental Management Commission; “Inland Primary Nursery Areas” 

(IPNA) as designated by the NCWRC; “Contiguous Wetlands” as defined by the North Carolina 

Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by 

the North Carolina Marine Fisheries Commission. 

 

2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern 

 

Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in 

the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area 

Management Act (CAMA) must also obtain the required CAMA permit.  Development activities 

for non-federal projects may not commence until a copy of the approved CAMA permit is 

furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field 

Office – 69 Darlington Avenue, Wilmington, NC  28403 or Washington Field Office – 2407 

West 5th Street, Washington, NC  27889). 

 

2.4 Barrier Islands 

 

Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with 

Nationwide Permit General Condition 31 (PCN).   

 

2.5 Mountain or Piedmont Bogs 

 

Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment 

Methodology (NCWAM), applicants shall comply with Nationwide Permit General Condition 31 

(PCN).  The latest version of NCWAM is located on the NC DWQ web site at:   

http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam  .   

 

2.6 Animal Waste Facilities 

 

Prior to use of any NWP for construction of animal waste facilities in waters of the US, including 

wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).   

 

2.7 Trout Waters 

 

Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-

five (25) designated trout counties of North Carolina, the applicant shall comply with 

Nationwide Permit General Condition 31 (PCN).  The applicant shall also provide a copy of the 

notification to the appropriate NCWRC office to facilitate the determination of any potential 
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impacts to designated Trout Waters.  Notification to the Corps of Engineers will include a 

statement with the name of the NCWRC biologist contacted, the date of the notification, the 

location of work, a delineation of wetlands, a discussion of alternatives to working in the 

mountain trout waters, why alternatives were not selected, and a plan to provide compensatory 

mitigation for all unavoidable adverse impacts to mountain trout waters.   

 

NCWRC and NC Trout Counties 

 

Western Piedmont Region 

Coordinator 

Alleghany Caldwell Watauga 

20830 Great Smoky Mtn. 

Expressway 

Ashe Mitchell Wilkes 

Waynesville, NC  28786 Avery Stokes  

Telephone: (828) 452-2546 Burke Surry  

 

Mountain Region Coordinator Buncombe Henderson Polk 

20830 Great Smoky Mtn. 

Expressway 

Cherokee Jackson Rutherford 

Waynesville, NC  28786 Clay Macon Swain 

Telephone: (828) 452-2546 Graham Madison Transylvania 

Fax: (828) 452-7772 Haywood McDowell Yancey 

 

 

3.0 List of Corps Regional Conditions for All Nationwide Permits 

 

The following conditions apply to all Nationwide Permits in the Wilmington District: 

 

3.1 Limitation of Loss of Perennial Stream Bed 

 

NWPs may not be used for activities that may result in the loss or degradation of greater than 

300 total linear feet of perennial, intermittent or ephemeral stream, unless the District 

Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a 

case-by-case basis and he determines that the proposed activity will result in minimal individual 

and cumulative adverse impacts to the aquatic environment.  Loss of stream includes the linear 

feet of stream bed that is filled, excavated, or flooded by the proposed activity.  Waivers for the 

loss of ephemeral and intermittent streams must be in writing and documented by 

appropriate/accepted stream quality assessments*.  This waiver only applies to the 300 linear feet 

threshold for NWPs.   

 

*NOTE:  Applicants should utilize the most current methodology prescribed by Wilmington 

District to assess stream function and quality.  Information can be found at: 

  

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012  (see “Quick Links”) 
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3.2 Mitigation for Loss of Stream Bed  

 

For any NWP that results in a loss of more than 150 linear feet of perennial and/or 

ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate 

for more than minimal individual and cumulative adverse impacts to the aquatic environment.   

For stream losses less than 150 linear feet, that require a PCN, the District Commander may 

determine, on a case-by-case basis that compensatory mitigation is required to ensure that the 

activity results in minimal adverse effect on the aquatic environment. 

 

3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet. 

 

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of 

perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide 

Permit General Condition 31 (PCN).  This applies to NWPs that do not have specific notification 

requirements.  If a NWP has specific notification requirements, the requirements of the NWP 

should be followed. 

 

3.4 Restriction on Use of Live Concrete 

 

For all NWPs which allow the use of concrete as a building material, live or fresh concrete, 

including bags of uncured concrete, may not come into contact with the water in or entering into 

waters of the US.  Water inside coffer dams or casings that has been in contact with wet concrete 

shall only be returned to waters of the US when it is no longer poses a threat to aquatic 

organisms. 

 

3.5 Requirements for Using Riprap for Bank Stabilization 

 

For all NWPs that allow for the use of riprap material for bank stabilization, the following 

measures shall be applied: 

 

3.5.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 

North Carolina waters.  

 

3.5.2. The placement of riprap shall be limited to the areas depicted on submitted work plan 

drawings. 

 

3.5.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace 

quantities that would not have an adverse environmental effect. 

 

3.5.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by 

natural forces under normal conditions. 

 

3.5.5. The riprap material shall consist of clean rock or masonry material such as, but not limited 

to, granite, marl, or broken concrete. 
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3.5.6. A waiver from the specifications in this Regional Condition may be requested in writing. 

The waiver will only be issued if it can be demonstrated that the impacts of complying with this 

Regional condition would result in greater adverse impacts to the aquatic environment. 

 

3.6 Safe Passage Requirements for Culvert Placement 

 

For all NWPs that involve the construction/installation of culverts, measures will be included in 

the construction/installation that will promote the safe passage of fish and other aquatic 

organisms.  The dimension, pattern, and profile of the stream above and below a pipe or culvert 

should not be modified by widening the stream channel or by reducing the depth of the stream in 

connection with the construction activity.  The width, height, and gradient of a proposed culvert 

should be such as to pass the average historical low flow and spring flow without adversely 

altering flow velocity.  Spring flow should be determined from gage data, if available.  In the 

absence of such data, bankfull flow can be used as a comparable level.  

 

In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area 

Management Act (CAMA): All pipes/culverts must be sufficiently sized to allow for the burial of 

the bottom of the pipe/culvert at least one foot below normal bed elevation when they are placed 

within the Public Trust Area of Environmental Concern (AEC) and/or the Estuarine Waters AEC 

as designated by CAMA, and/or all streams appearing as blue lines on United States Geological 

Survey (USGS) 7.5-minute quadrangle maps.   

 

 

 
  

In all other counties:  Culverts greater than 48 inches in diameter will be buried at least one foot 

below the bed of the stream.  Culverts 48 inches in diameter or less shall be buried or placed on 

the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall 

be made to maintain the existing channel slope.  The bottom of the culvert must be placed at a 
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depth below the natural stream bottom to provide for passage during drought or low flow 

conditions. 

 

Culverts are to be designed and constructed in a manner that minimizes destabilization and head 

cutting.  Destabilizing the channel and head cutting upstream should be considered and 

appropriate actions incorporated in the design and placement of the culvert. 

 

A waiver from the depth specifications in this condition may be requested in writing. The waiver 

will be issued if it can be demonstrated that the proposal would result in the least impacts to the 

aquatic environment. 

 

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a 

manner that does not restrict the flow and circulation patterns of waters of the United States.  

Culverts placed across wetland fills purely for the purposes of equalizing surface water do not 

have to be buried. 

  

3.7 Notification to NCDENR Shellfish Sanitation Section 

 

Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or 

removing sediment from an area closed to shell fishing where the effluent may be released to an 

area open for shell fishing or swimming in order to avoid contamination from the disposal area 

and cause a temporary shellfish closure to be made.  Such notification shall also be provided to 

the appropriate Corps of Engineers Regulatory Field Office.  Any disposal of sand to the ocean 

beach should occur between November 1 and April 30 when recreational usage is low.  Only 

clean sand should be used and no dredged sand from closed shell fishing areas may be used.  If 

beach disposal were to occur at times other than stated above or if sand from a closed shell 

fishing area is to be used, a swimming advisory shall be posted, and a press release shall be 

issued by the permittee.   

           

3.8 Preservation of Submerged Aquatic Vegetation 

 

Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP 

within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management 

Act of 1974 (CAMA). 

 

3.9 Sedimentation and Erosion Control Structures and Measures 

 

3.9.1. All PCNs will identify and describe sedimentation and erosion control structures and 

measures proposed for placement in waters of the US.   The structures and measures should be 

depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands 

and streams. 
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STANDARD SPECIAL PROVISIONS 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2012 Standard Specifications. 

 

 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 

supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 

shall be final.  Seed not meeting the specifications shall be rejected by the Department of 

Transportation and shall not be delivered to North Carolina Department of Transportation 

warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 

supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 

herein shall be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 

on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 

will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
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Tolerances established by the Association of Official Seed Analysts will generally be 

recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 

germination percentages as reported by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 

NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 

shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 

germination rate as tested by the North Carolina Department of Agriculture shall not fall below 

70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 

5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 

weed seed. 

 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 

 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 

will not be approved. 

 

 Sericea Lespedeza 

 Oats (seeds) 
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Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 

not be approved. 

 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 

 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 

will not be approved. 

 

 Common or Sweet Sundangrass 

 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 

will not be approved. 

 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 

be approved. 

 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 

 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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ERRATA 
 (1-17-12) (Rev. 04-21-15) Z-4 

 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 

“Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 

follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 

“(4) Approval”. 

 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 

 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 

“reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 

Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 

P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” 

with “completion”. 

 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 

“Portland Cement Concrete, Class A”. 

 

Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 

replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 
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Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 

with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 

“Subarticle 235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:   

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 

replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 

Center, delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 

with “1631.01”. 

END ERRATA 

 
PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 

a certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 
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project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 

other noxious weeds. 

 

 

AWARD OF CONTRACT 
(6-28-77) Z-6 

 

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI 

of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of 

Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it 

will affirmatively insure that the contract entered into pursuant to this advertisement will be 

awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 

national origin”. 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
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The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on 

this project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 

 

____________________________________________________________ 
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

BID FORM 
 

WBS Element:   41665.1C                                                                                          Contract Number: DK00148 

DESCRIPTION: Replace Bridge No. 694 on SR 1304 over North Prong Lewis Fork Creek in Wilkes County 

PAGE 1 OF 2 
 

LINE 
ITEM 

NUMBER 
SECT. DESCRIPTION QUANT. UNIT 

UNIT          
BID 

AMOUNT        
BID 

1 0000100000-N 800 MOBILIZATION 1 LS    

2 0030000000-N SP 
BRIDGE APPROACH FILL - SUB REGIONAL TIER, 
STATION 13+75 -L- 

1 LS    

3 0043000000-N 226 GRADING 1 LS    

4 0050000000-E 226 SUPPLEMENTARY CLEARING & GRUBBING 1 ACR    

5 0057000000-E 226 UNDERCUT EXCAVATION 50 CY   

6 0195000000-E 265 SELECT GRANULAR MATERIAL 50 CY   

7 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZATION 50 SY   

8 0318000000-E 300 
FOUNDATION CONDITIONING MATERIAL, MINOR 
STRUCTURES 

20 TON    

9 0320000000-E 300 FOUNDATION CONDITIONING GEOTEXTILE 50 SY    

10 0366000000-E 310 15" RC PIPE CULVERTS, CLASS III 52 LF    

11 0372000000-E 310 18" RC PIPE CULVERTS, CLASS III 36 LF    

12 0582000000-E 310 15” CS PIPE CULVERTS, 0.064” THICK 28 LF    

13 0588000000-E 310 18” CS PIPE CULVERTS, 0.064” THICK 28 LF   

14 0636000000-E 310 15” CS PIPE ELBOWS, 0.064” THICK 2 EA   

15 0636000000-E 310 18” CS PIPE ELBOWS, 0.064” THICK 2 EA   

16 1220000000-E 545 INCIDENTAL STONE BASE 100 TON    

17 1330000000-E 607 INCIDENTAL MILLING 110 SY    

18 1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE B25.0B 170 TON    

19 1498000000-E 610 ASPHALT CONC INTERMED COURSE, TYPE I19.0B 145 TON   

20 1519000000-E 610 ASPHALT CONC SURFACE COURSE, TYPE S9.5B 270 TON    

21 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 35 TON    

22 2000000000-N 806 RIGHT OF WAY MARKERS 10 EA    

23 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 5 EA    

24 2364200000-N 840 FRAME WITH TWO GRATES, STD 840.20 5 EA    

25 2556000000-E 846 SHOULDER BERM GUTTER 231 LF    

26 3030000000-E 862 STEEL BM GUARDRAIL 175 LF    

27 3045000000-E 862 STEEL BM GUARDRAIL, SHOP CURVED 50 LF    

28 3195000000-E 862 GUARDRAIL ANCHOR UNITS, TYPE AT-1 1 EA    

29 3215000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE III 4 EA    

30 3270000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 350 3 EA    

31 3649000000-E 876 RIP RAP, CLASS B 20 TON    

32 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 55 SY    

33 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 551 SF    

34 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE MOUNTED) 57 SF   

35 4445000000-E 1145 BARRICADES (TYPE III) 48 LF    

36 6000000000-E 1605 TEMPORARY SILT FENCE 850 LF    

37 6009000000-E 1610 STONE FOR EROSION CONTROL, CLASS B 25 TON    

38 6012000000-E 1610 SEDIMENT CONTROL STONE 55 TON    

39 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR    

**CONTINUED ON PAGE 2** 
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

BID FORM 
 

WBS Element:   41665.1C                                                                                          Contract Number: DK00148 

DESCRIPTION: Replace Bridge No. 694 on SR 1304 over North Prong Lewis Fork Creek in Wilkes County 

PAGE 2 OF 2 
 

LINE 
ITEM 

NUMBER 
SECT. DESCRIPTION QUANT. UNIT 

UNIT          
BID 

AMOUNT        
BID 

40 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 100 LB    

41 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEEDING 0.5 TON   

42 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF    

43 6029000000-E SP SAFETY FENCE 100 LF   

44 6030000000-E 1630 SILT EXCAVATION 90 CY   

45 6036000000-E 1631 MATTING FOR EROSION CONTROL 6350 SY   

46 6042000000-E 1632 1/4" HARDWARE CLOTH 245 LF   

47 6084000000-E 1660 SEEDING & MULCHING 1.3 ACR   

48 6087000000-E 1660 MOWING 0.5 ACR   

49 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB   

50 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25 TON   

51 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50 LB   

52 6108000000-E 1665 FERTILIZER TOPDRESSING 0.50 TON   

53 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR   

54 6117000000-N SP RESPONSE FOR EROSION CONTROL 13 EA   

55 8017000000-N SP 
CONSTRUCTION, MAINTENANCE, & REMOVAL OF 
TEMP ACCESS AT STA -L- 13+75 

1 LS   

56 8021000000-N SP 
REMOVAL OF EXISTING STRUCTURE AT STATION 
13+75 -L- 

1 LS   

57 8121000000-N 412 
UNCLASSIFIED STRUCTURE EXCAVATION AT 
STATION 13+75 -L- 

1 LS   

58 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 51.2 CY   

59 8210000000-N 422 BRIDGE APPROACH SLABS, STATION 13+75 -L- 1 LS   

60 8217000000-E 425 REINFORCING STEEL (BRIDGE) 7,182 LB   

61 8364000000-E 450 HP 12X53 STEEL PILES 180 LF   

62 8391000000-N 450 STEEL PILE POINTS 14 EA   

63 8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL 180 LF   

64 8608000000-E 876 RIP RAP CALSS II (2’-0” THICK) 345 TON   

65 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 385 SY   

66 8657000000-N 430 ELASTOMERIC BEARINGS 1 LS   

67 8753100000-E 430 3'-0" X 2'-9" PRESTRESSED CONC BOX BEAMS 990 LF   

 

TOTAL BID FOR PROJECT:_________________________________________________ 
 

 

 

 

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads 

and Structures 2012.  
 

Reviewed by_________________________________________________    ____________(date)  
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 12/19/89 

 

*AWARD LIMITS ON MULTIPLE PROJECTS* 

 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 

of $______________________________________________________, for those projects 

indicated below on which bids are being opened on the same date as shown in the Proposal 

Form.  Individual projects shall be indicated by placing the project number and county in the 

appropriate place below.  Projects not selected will not be subject to an award limit. 

 

____________________________                ____________________________   

             (Project Number)              (County)                     

 

____________________________                ____________________________   

             (Project Number)              (County) 

 

____________________________                ____________________________   

             (Project Number)              (County)                     

 

____________________________                ____________________________   

             (Project Number)              (County) 

 

 

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 

state such limit in the space provided above in the second line of this form. 

 

It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 

total value of which is more that the above stipulated award limits, the Board of Transportation 

will award me (us) projects from among those indicated which have a total value not exceeding 

the award limit and which will result in the best advantage to the Department of Transportation. 

 

 

 

      ____________________________________ 

       **Signature of Authorized Person 

 

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 8, shall 

be authorized to sign this form. 



41665.1C   Wilkes County 

 

Page 123 

 

EXECUTION OF BID 
 NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

CORPORATION 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

____________________________________________________________________________________________ 

Full name of Corporation 
 

____________________________________________________________________________________________ 

Address as Prequalified 

 

Attest__________________________________ By_______________________________________________ 

       Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 

          Select appropriate title           Select appropriate title 

 

________________________________      _______________________________________________ 

          Print or type Signer’s name    Print or type Signer’s name 

 

 

 

   CORPORATE SEAL 
 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the  

 

_____ day of ___________________, 20_____. 

 

______________________________________ 

            Signature of Notary Public              NOTARY SEAL 

 

of ______________________________County. 

 

State of ________________________________ 

 

My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

____________________________________________________________________________________________ 

Full Name of Partnership 
 

____________________________________________________________________________________________ 

Address as Prequalified 

 

_______________________________________ By_______________________________________________ 

          Signature of Witness           Signature of Partner 

 

_______________________________________      _______________________________________________ 

          Print or type Signer’s name    Print or type Signer’s name 

 

 

 

 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the  

 

_____ day of ___________________, 20_____. 

 

______________________________________ 

            Signature of Notary Public              NOTARY SEAL 

 

of ______________________________County. 

 

State of ________________________________ 

 

My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

____________________________________________________________________________________________ 

Full Name of Firm 
 

____________________________________________________________________________________________ 

Address as Prequalified 

 

___________________________________ Signature of Manager_______________________________________ 

          Signature of Witness                          Individually 

 

___________________________________             _______________________________________ 

      Print or type Signer’s name                Print or type Signer’s name 

 

 

 

 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the  

 

_____ day of ___________________, 20_____. 

 

______________________________________ 

            Signature of Notary Public              NOTARY SEAL 

 

of ______________________________County. 

 

State of ________________________________ 

 

My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 

of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your 

entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 

employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line 

(1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate 
manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name 

of the third joint venturer, if applicable and execute below in the appropriate manner. 

 (1) __________________________________________________________________________________________ 
Name of Joint Venture 

 (2) __________________________________________________________________________________________ 
Name of Contractor 

     __________________________________________________________________________________________ 
Address as Prequalified 

     ________________________________________               __________________________________________ 
         Signature of Witness or Attest                           By               Signature of Contractor 

     ________________________________________               __________________________________________ 
      Print or type Signer’s name                                 Print or type Signer’s name 
 

     If Corporation, affix Corporate Seal         and 

(3) __________________________________________________________________________________________ 
Name of Contractor 

     __________________________________________________________________________________________ 
Address as Prequalified 

     ________________________________________               __________________________________________ 
         Signature of Witness or Attest                          By               Signature of Contractor 

     ________________________________________               __________________________________________ 
      Print or type Signer’s name                                 Print or type Signer’s name 
 

     If Corporation, affix Corporate Seal         and 

(4) __________________________________________________________________________________________ 
Name of Contractor (for 3 Joint Venture only) 

     __________________________________________________________________________________________ 
Address as Prequalified 

     ________________________________________               __________________________________________ 
         Signature of Witness or Attest                            By               Signature of Contractor 

     ________________________________________               __________________________________________ 
      Print or type Signer’s name                                 Print or type Signer’s name 
 

     If Corporation, affix Corporate Seal 

          NOTARY SEAL         NOTARY SEAL                    NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Subscribed and sworn to before me this the Subscribed and sworn to before me this the Subscribed and sworn to before me this the  

_____ day of ____________, 20_____. _____ day of ____________, 20_____. _____ day of ___________, 20_____. 

_________________________ _________________________ _________________________ 
               Signature of Notary Public                  Signature of Notary Public                       Signature of Notary Public 

of ____________________County. of ____________________County. of ___________________County. 

State of ______________________ State of ______________________ State of _____________________ 

My Commission Expires: ____________ My Commission Expires: ____________ My Commission Expires: __________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor                                          _______________________________________________________ 

Individual Name 
 

Trading and doing business as                          _______________________________________________________ 

Full name of Firm 

 

____________________________________________________________________________________________ 

Address as Prequalified 

 

___________________________________________ __________________________________________ 

          Signature of Witness        Signature of Contractor, Individually 

 

___________________________________________ __________________________________________ 

      Print or type Signer’s name             Print or type Signer’s name 

 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the  

 

_____ day of ___________________, 20_____. 

 

______________________________________ 

            Signature of Notary Public              NOTARY SEAL 

 

of ______________________________County. 

 

State of ________________________________ 

 

My Commission Expires: __________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor       ________________________________________________________________________ 

Print or type Individual Name 
 

____________________________________________________________________________________________ 

Address as Prequalified 

 

__________________________________________ 

Signature of Contractor, Individually 

 

__________________________________________ 

        Print or type Signer’s name 

 

___________________________________________ 

          Signature of Witness  

 

___________________________________________ 

      Print or type Signer’s name 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the  

 

_____ day of ___________________, 20_____. 

 

______________________________________ 

            Signature of Notary Public              NOTARY SEAL 

 

of ______________________________County. 

 

State of ________________________________ 

 

My Commission Expires: __________________ 



41665.1C   Wilkes County 

 

Page 129 

 

DEBARMENT CERTIFICATION 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 

certification or explanation filed with the Department, or has become erroneous because of 

changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 

voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 

and Coverage sections of the rules implementing Executive Order 12549. A copy of the 

Federal Rules requiring this certification and detailing the definitions and coverages may be 

obtained from the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 

ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 

by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 

Construction Contract (Form FHWA PR 1273) provided by the Department, without 

subsequent modification, in all lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 

covered transaction, unless he knows that the certification is erroneous. The bidder may 

decide the method and frequency by which he will determine the eligibility of his 

subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The 

knowledge and information of a participant is not required to exceed that which is normally 

possessed by a prudent person in the ordinary course of business dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 

suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 

in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 

principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 

 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 

with obtaining, attempting to obtain, or performing a public (Federal, State or local) 

transaction or contract under a public transaction; violation of Federal or State antitrust 

statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 

of records; making false statements; or receiving stolen property; 

 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 

paragraph b. of this certification; and 

 

d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 

 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 

with this submittal. An explanation will not necessarily result in denial of participation in a 

contract. 

 

Failure to submit a non-collusion affidavit and debarment certification will result in the 

prequalified bidder's bid being considered non-responsive. 

 

 

 

Check here if an explanation is attached to this certification. 
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Contract No: DK00148 

 

County: Wilkes 

 

 

 

 

      ACCEPTED BY THE  

      DEPARTMENT OF TRANSPORTATION 

 

 

 

 

     

 __________________________________________________ 

        Contract Officer    

 

 

     

 __________________________________________________ 

        Date 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



41665.1C   Wilkes County 

 

Page 132 

 

LISTING OF DBE SUBCONTRACTORS 
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LISTING OF DBE SUBCONTRACTORS (CONT.) 
 

 

 

 




