DL00163 Catawba & Lincoln County

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 12

PROPOSAL

DATE AND TIME OF BID OPENING: February 13, 2018 AT 2:00 PM
CONTRACT ID:  DL00163

WBS ELEMENT NO.: 2018CPT.12.19.20182 & 2018CPT.12.19.20552

FEDERAL AID NO.: STATE FUNDED

COUNTY: CATAWBA & LINCOLN

TIP'NO.: NONE

MILES: 60.41 MILES

ROUTE NO.: VARIOUS SECONDARY ROUTES
LOCATION: COUNTY WIDE

TYPE OF WORK: ASPHALT SURFACE TREATMENT, DOUBLE SEAL

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE
LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

THIS IS A ROADWAY PROJECT. BID BONDS ARE REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER



DL00163 Catawba & Lincoln County

PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DL00163 IN CATAWBA & LINCOLN COUNTIES, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. Ph&®t&8:fully

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance With2018 Standard Specifications for Roads and Structures by the dates(s)

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump
sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the matstianachinery, implements, appliances and tools, and perform the work

and required labor to construct and complete State Highway Contrad@lli90163 in CATAWBA & LINCOLN
COUNTIES, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal,
plans, and specifications prepared by said Department, which proposal, plans, and specifications show the details covering
this project, and hereby become a part of this contract.

The published volume entitlédorth Carolina Department of Transportation, Raleigh, Standard Specifications for Roads

and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made

a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is madesdntract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal forpgiaect are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an itéifmat be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by aarate surety, or certified check payable to the order of the Department

of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.



DL 00163 Catawba & Lincoln County

TABLE OF CONTENTS

COVER SHEET
PROPOSAL SHEET

THIS CONTRACT IS FOR CONTRACT #L 00163 FOR ASPHALT SURFACE TREATMENT,
DOUBLE SEAL IN CATAWBA & LINCOLN COUNTIES.

PROJECT SPECIAL PROVISIONS

GENERAL . .. et G-1
DIVISION LET CONTRACT PREQUALIFICATION: ......coiitimeeeeeeie e G-1
BOND REQUIREMENT S ... e G-1
CONTRACT TIME AND LIQUIDATED DAMAGES: ...t G-1

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:... G-2
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES.:... G-3

PROSECUTION OF WORK: ... veeeeeeeeeeeee et cemeee et eseseeeseeeeees et s eneeeeeeeesenenesneeeenns G-3
RAILROAD GRADE CROSSING: ....vvteteeeeeeeeeeteteeeeeeeeeeeee et eeeeeeeeeet et s s enseen e eneees G-3
POSTED WEIGHT LIMITS ..ottt ettt et e et G-3
MAJOR CONTRACT ITEMS: ..veeeeeeeeeeeeeeee et eeeeee et ee ettt ee sttt n e e e er e G-4
NO SPECIALTY ITEMS: ... eeieeeeeeeeeeeeeeeeeeee e eet et s eeeeee et et es s e eeeeeseseseeee e seneeenen, G-4
FUEL PRICE ADJUSTIMENT: o.vteteieeeeeeteeee et ee e eee et et ee e e eeees s s s s eeeees s e s seeeanns G-4
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: ......cceeeeveveeeeeeresssesnenns G-5
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERISE
(DIVISIONS): .ottt ettt ettt ettt ettt e e e et e et et ee et et et ee e et es e e G-5
SUBSURFACE INFORMATION: w....eevtvetet et s e seeeeeeeeseseeeseeeeeesesenesneseenas G-18
OUTSOURCING OUTSIDE THE USA: ..oeeeteeeeeeeeeeeeeeeeeeeeeee e eeeeetet oo G-18
PROJECT SPECIAL PROVISIONS ..ottt seeememeee e eeer s seeeeeseseseseseeeee s s G-19
ROADWIAY ..ottt ettt ettt ettt et et et et et e e e e et et et e e eee et et et es e R-1
STANDARD SPECIAL PROVISONS
AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS ..vvvvveeeeeeeeeeene. SSP-1
ERRATA .ottt ettt ettt ettt et et et et ettt ettt et e ettt SSP-2
PLANT AND PEST QUARANTINES ... cecveveteeeeete e eeeeeeeeeee e e eeeeeee s e s e en s SSP-3
MINIMUM WAGES. ...c.eteeeeeeeeeeeeeet ettt e e eeetee et e et ee et et e et ee e e enenen. SSP-4
ON-THE-=JOB TRAINING. .......evtvteeteeeeeeeeeeeteeeseeeeeee e es e eee et e eeeseseee et et es s eeeeeeneeen, SSP-5

UNIT PROVISIONS
TRAFFIC CONTROL. ... e e e e e e e TC-1

PROPOSAL ITEM SHEET AND SIGNATURE SHEET




DL00163 Catawba & Lincoln County

INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordane with the following requirements.
Failure to comply with any requirement may cause the bid to be considered irregular and
may be grounds for rejection of the bid.

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer
to Article 102-8(B) of the2018 Standard Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital
Signature form Bid Express® for Division Contracts.

ELECTRONIC ON-LINE BID THRU BID EXPRESS:

1. Download entire proposal from Connect NCDOT website. Download EBS file from
Connect NCDOT or Bid Express websites.

2. Prepare and submit EBS file using Expedite software.

3. Expedite software necessary for electronic bid preparation may be downloaded from the
Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS

GENERAL

DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime
Contractor prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in
the work code(s) which are identified as work items in the prime contractor’s construction progress
schedule that they will complete themselves. Any contractor identified as working outside their
expertise may be considered in default of contract.

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of20#8 Sandard Specificationsfor
Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the
2018 Sandard Specifications for Roads and Structures.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1G10 A

The dateof availabilityfor this contracts April 3, 2018.

The completion date for this contraciNevember 15, 2018

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract&egen Hundred Fifty Dollars ($ 750.00per calendar day.



DL00163 G-2 Catawba & Lincoln County

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14B

The Contractor shall not narrow or close a lane of traffi@NlY ROAD, detain and /or alter the traffic
flow on or during holiday weekends, special events, or any other time when traffic is unusually heavy,
including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrencethat creates unusually high traffic volumes, as directed by the
Engineer.

2. ForNew Year's Day, between the hours @00 AM December 31st ant00 PM January 2nd.
If New Year's Day is on a Friday, Saturday, Sunday or Monday, thery @@iPM the following
Tuesday.

3. ForEaster, between the hours @f00 AM Thursday and@:00 PM Monday.

4. ForMemorial Day, between the hours @00 AM Friday and7:00 PM Tuesday.

5. Forindependence Daybetween the hours @00 AM the day before Independence Day @)

PM the day after Independence Day.

If Independence Dayis on a Friday, Saturday, Sunday or Monday, then between the hGud§ of
AM the Thursday before Independence Dayaf@ PM the Tuesday after Independence Day.

6. ForLabor Day, between the hours @f00 AM Friday and7:00 PM Tuesday.
7. ForThanksgiving Day, between the hours @00 AM Tuesday and:00 PM Monday.
8. ForChristmas, between the hours 300 AM the Friday before the week of Christmas Day and

7:00 PM the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor
Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not
required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install
all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions stated
herein and place traffic in the existing traffic pattern.

The liguidated damages arbree Hundred Dollars ($ 300.00 per hour.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14C

The Contractor shall complete the required work of installing, maintaining and removing the traffic control
devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close
or narrow a lane of traffic oMap # 40 (SR 1817) nor Map# 43 (SR 150during the following time
restrictions:

Monday thru Friday between the hours of
7:00 a.m. and 8:30 a.m.
4:00 p.m. and 6:00 p.m.

The time of availability for this intermediate contract time will be the time the Contractor begins to install
traffic control devices required for the lane closures according to the time restrictions stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required to
complete the removal of traffic control devices required for the lane closures according to the time
restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages &f&e Hundred Dollars ($ 500.00)per hour.

PROSECUTION OF WORK:
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner
from the time he begins the work until completion and final acceptance of the project. The
Contractor will not be permitted to suspend his operations except for reasons beyond his control
or except where the Engineer has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the
sum of $500.00 will be charged the Contractor for each and every calendar day that such
suspension takes place. The said amount is hereby agreed upon as liqguidated damages due to extra
engineering and maintenance costs and due to increased public hazard resulting from a suspension
of the work. Liquidated damages chargeable due to suspension of the work will be additional to
any liquidated damages that may become chargeable due to failure to complete the work on time.

RAILROAD GRADE CROSSING:

(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R

Provide at least 2 weeks advance notice to the Railroad's local Roadmaster or Track Supervisor
when the use of slow-moving or stopped equipment is required over at-grade railroad crossings.

POSTED WEIGHT LIMITS:
(7-1-95) (Rev.9-15-15) 105 SP1 G24R

The Contractor's attention is directed to Article 105-15 of the 2018 Standard Specifications and to
the fact that various Primary and Secondary Roads and bridges may be posted with weight limits

less than the legal limit. Do not exceed the posted weight limits in transporting materials and/or
equipment to the projects. Make a thorough examination of all projects and haul routes and be
prepared to discuss them at the Preconstruction Conference.
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MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018 Standard Specifications):

Line # Description
02 — Asphalt Surface Treatment, Double Seal

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-626fh&andard
Soecifications).

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1G43

Revise th€018 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustmentsdd the following:

The base index price for DIESEL #2 FUEL$i$.9853 per gallon.Where any of the following are
included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Decscription Units Fuel Usage
Factor Diesel
Unclassified Excavatic GallCY 0.2¢
Borrow Excavatio GallCY 0.2¢
Class IV Subgrade Stabilizati GallTor 0.5¢
Aggregate Base Coul GallTor 0.5¢
Sul-Ballas GallTor 0.5t
Asphalt Concrete Base Course, Type _ GallTor 2.9C
Asphalt Concrete Intermediate Course, Type GallTor 2.9C
Asphalt Concrete Surface Course, Type _ GallTor 2.9C
Oper-Graded Asphalt Friction Cout GallTor 2.9C
Permeable Asphalt Drainage Course, Type GallTor 2.9C
Sand AsphalSurface Course, Type __ GallTor 2.9C
Aggregate for Cement Treated Base Cc GallTor 0.5¢
Portland Cement for Cement Treated Base Ci GallTor 0.5¢
__"Portland Cement Concrete Paver Gal/Sy 0.24¢

Concrete Shoulders Adjacent to __" Pavel Gel/SY 0.24¢
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-16-17) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision efwaiéability of Funds
Termination of Contractsincluded elsewhere in this proposal. The Department of Transportation's schedule
of estimated completion progress for this project as required by that Standard Special Provision is as
follows:

Fiscal Year Progress (% of Dollar Value)
201¢ (7/01/17- 6/30/18 40% of Total Amount Bid
201¢ (7/01/18- 6/30/19 60% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 1-16-18) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater
than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE patrticipation along with a listing of the committed MBE
and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises,
the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed
MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.
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Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows the
same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49
CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations
(49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed
WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and
WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1IS%20Subcontractor%20Payment%20Iinformation.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
M%20Rev.%202012.zip

JC-1Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a
written joint check agreement among the parties providing full and prompt disclosure of the expected use
of joint checks.

http://connect.ncdot.gov/projects/construction/Construction%20F orms/Joint%20Check%20Notification%
20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the
amount listed at the time of bid.
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http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20P erform%20as%20a%20Su
bcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project
that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises
are established for this contract:

(A) Minority Business Enterprise %

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBEs patrticipate in at least the percent of the contract as
set forth above as the MBE goal.

(2) If the MBE goal iszero, the Contractor shall make an effort to recruit and use MBEs during
the performance of the contract. Any MBE participation obtained shall be reported to the
Department.

(B) Women Business Enterpris€%

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBESs participate in at least the percent of the contract as
set forth above as the WBE goal.

(2) If the WBE goal iszero, the Contractor shall make an effort to recruit and use WBEs during
the performance of the contract. Any WBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively. The Directory
can be found at the following link. https:// www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’'s
capability to perform certain work.
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Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation submitted at the time
of bid will be used toward overall race-neutral goals. Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE
and WBE participation. The Contractor shall indicate the following required information:

(A) Electronic Bids

Bidders shall submit a listing of MBE and WBE patrticipation in the appropriate section of Expedite,
the bidding software of Bid Expréss

(D) Submit the names and addresses of MBE and WBE firms identified to participate in the
contract. If the bidder uses the updated listing of MBE and WBE firms shown in Expedite,
the bidder may use the dropdown menu to access the name and address of the firms.

2 Submit the contract line numbers of work to be performed by each MBE and WBE firm.
When no figures or firms are entered, the bidder will be considered to have no MBE or
WBE patrticipation.

3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not certified
at the time of the bid-letting, that MBE’s or WBE's patrticipation will not count towards
achieving either the MBE or WBE goal.

(B) Paper Bids
(1) If either the MBE or WBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addressdssimg of MBE
and WBE Subcontractors contained elsewhere in the contract documents in order
for the bid to be considered responsive. Bidders shall indicate the total dollar value
of the MBE and WBE patrticipation for the contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on the
Listing of MBE and WBE Subcontractors by entering the word “None” or the
number “0.” This form shall be completed in its entireBlank forms will not
be deemed to represent zero participation. Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these bids
for award and the proposal will be rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not
count towards achieving the corresponding goal.
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(2) If either the MBE or WBE goal is zero, entries on thelisting of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE patrticipation
that is achieved during the project shall be reported in accordance with requirements
contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.
In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it
performs on the contract with its own forces. However, all the work that is performed by the MBE or WBE
bidder and any other similarly certified subcontractors will count toward the goal. The MBE or WBE
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward
the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder puts
in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will
perform another 5% of the work. Together the two WBE firms submit ohistieg of MBE and WBE
Subcontractors a value of 45% of the contract which fulfills the WBE goal. The 8% MBE goal shall be
obtained through MBE patrticipation with MBE certified subcontractors or documented through a good faith
effort. It should be noted that you cannot combine the two goals to meet an overall value. The two goals
shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed undsiing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and
WBE goals of the contract, indicating the bidder's commitment to use the MBE/WBE in the contract. This
documentation shall be submitted on the Department’s form Lideer of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.
In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state
business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the
MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE
participation will not count toward meeting the MBE/WBE goal. If the lack of this participation drops the
commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts
for the goal not met, completed in its entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar
day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.
In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state
business day.

Banking MBE/WBE Credit

If the committed MBE/WBE patrticipation submitted by Letter of Intent exceeds the algebraic sum of the
MBE or WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future
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use by the bidder. Separate accounts will be maintained for MBE and WBE patrticipation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms to meet
the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to
withdraw funds to meet the MBE goal as long as there are adequate funds available from the bidder's MBE
bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms to meet
the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to
withdraw funds to meet the WBE goal as long as there are adequate funds available from the bidder's WBE
bank account.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder
shall submit to the Department documentation of adequate good faith efforts made to reach that specific
goal(s).

One complete set ar@copies of this information shall be received in the office of the Engineer no later
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient
MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and aggressively
sought MBE/WBE participation. Mego forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith effort
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory
checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBES/WBEs that are also
prequalified subcontractors. The bidder must solicit this interest within at least 10 days prior to bid
opening to allow the MBES/WBEs to respond to the solicitation. Solicitation shall provide the
opportunity to MBES/WBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the MBES/WBESs are interested by taking
appropriate steps to follow up initial solicitations.



DL00163 G-11 Catawba & Lincoln County

(B)

(®)

(D)

(E)

(F)

(G)

(H)

Selecting portions of the work to be performed by MBEsS/WBEs in order to increase the likelihood
that the MBE and WBE goals will be achieved.

(2) Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract
MBE/WBE goals when the work to be sublet includes potential for MBE/WBE
participation (2¢ and 3 tier subcontractors).

Providing interested certified MBES/WBESs that are also prequalified subcontractors with adequate
information about the plans, specifications, and requirements of the contract in a timely manner to
assist them in responding to a solicitation.

(1) Negotiating in good faith with interested MBEsS/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBES/WBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for MBEs/WBEs
to perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price
and capabilities as well as contract goals into consideration. However, the fact that there
may be some additional costs involved in finding and using MBES/WBEs is not in itself
sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as
such costs are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the responsibility
to make good faith efforts. Bidding contractors are not, however, required to accept higher
qguotes from MBEsS/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in specific
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the
bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBES/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of MBEs/WBEs. Contact within 7 days from the bid opening the



DL00163 G-12 Catawba & Lincoln County

Business Opportunity and Work Force Development Unit at DBE@ncdot.gov to give
notification of the bidder’s inability to get MBE or WBE quotes.

() Any other evidence that the bidder submits which shows that the bidder has made reasonable good
faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(2) Whether the bidder's documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.

(2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For example, when
the apparent successful bidder fails to meet the goals, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goals. If the apparent successful bidder fails to meet
the MBE and WBE goals, but meets or exceeds the average MBE and WBE patrticipation
obtained by other bidders, the Department may view this, in conjunction with other factors,
as evidence of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the

Department that the MBE and WBE goals can be met or that an adequate good faith effort has been made
to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to
appeal the determination made by the Committee, they shall provide written notification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participatiorcbynanitted MBE/WBE will

be based upon the value of work actually performed by the MBE/WBE and the actual payments to
MBE/WBE firms by the Contractor.

(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-Uoint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.
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(©)

(D)

(E)

(F)

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the MBE contract goal requirement. The same holds for work that a WBE
subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE firm does not
count toward the MBE contract goal requirement. Again, the same holds true for the work that a
WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or subcontractor subcontracts
a significantly greater portion of the work of the contract than would be expected on the basis of
standard industry practices, it shall be presumed that the MBE or WBE is not performing
a commercially useful function. The MBE/WBE may present evidence to rebut this presumption
to the Department. The Department's decision on the rebuttal of this presumption may be subject
to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the MBE or WBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of
work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE regular
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providinona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable
and not excessive as compared with fees and commissions customarily allowed for similar
services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.
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Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.

A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material and installing (where applicable) and paying
for the material itself. To determine whether a MBE/WBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

1) The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

2 The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit for
the total value of the transportation services the subcontracted MBE or WBE provides on
the contract. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBES), in order to fulfill the goal requirement. This, however, may not always be possible
due to the limitation of firms in the area. If the MBE or WBE firm shows a good faith
effort has been made to reach out to similarly certified transportation service providers and
there is no interest or availability, and they can get assistance from other certified providers,
the Engineer will not hold the prime liable for meeting the goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
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subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE's credit as long as the driver is under the MBE/WBE's
payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the
MBE/WBE for convenience. This includes, but is not limited to, instances in which the Contractor seeks
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for
the termination. The prime contractor must give the MBE/WBE firm five (5) calendar days to respond to
the prime contractor’s notice of termination and advise the prime contractor and the Department of the
reasons, if any, why the firm objects to the proposed termination of its subcontract and why the Department
should not approve the action.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-{Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that was
submitted at the time of bid may be used to fulfill the MBE commitment. The same holds true if a
committed WBE is terminated for good cause, an additional WBE that was submitted at the time
of bid may be used to fulfill the WBE goal. A good faith effort will only be required for removing

a committed MBE/WBE if there were no additional MBES/WBEs submitted at the time of bid to
cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.
Such documentation shall include, but not be limited to, the following:

1) Copies of written notification to MBES/WBESs that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work in
the contract.
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2 Efforts to negotiate with MBES/WBES for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of MBEsS/WBEs who were
contacted.

(b) A description of the information provided to MBES/WBESs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBEsS/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B) Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the
SAF &ubcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal to the
remaining work performed by the decertified firm will count toward the contract goal
requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF &ubcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same amount
of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not found to do
the same amount of work, a good faith effort must be submitted to NCDOT (see A herein
for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBES/WBESs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEsS/WBEs equal to the reduced MBE/WBE participation caused by the changes.
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Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction

on the project. The plan shall include the names of all trucking firms proposed for use, their certification

type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and

the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services,
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy
of the agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures
claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier

subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting
of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final
payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from being approved for further
work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments through the Department’'s DBE Payment Tracking
System.
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Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1G112 A

There isno subsurface information available on this project. The Contractor shall make his own
investigation of subsurface conditions.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.
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PROJECT SPECIAL PROVISIONS

ROADWAY

BURNING RESTRICTIONS:
(7-1-95) 200, 210, 215 SP2 RO5

Open burning is not permitted on any portion of the right-of-way limits established for this project. Do not
burn the clearing, grubbing or demolition debris designated for disposal and generated from the project at
locations within the project limits, off the project limits or at any waste or borrow sites in this county.
Dispose of the clearing, grubbing and demolition debris by means other than burning, according to state or
local rules and regulations.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2018 Standard Specifications.

The base price index for asphalt binder for plant mik 392.50 per ton.
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's

terminals onJanuary 1, 2018.

ASPHALT SURFACE TREATMENT AGGREGATE TYPE AND APPLICATION RATES:
(02-13-15) (Rev 01-16-18) 660 SP06 R054

AGGREGATE EMULSION

TYPE AGGREGATE TARGET TARGET
MAP # OF SEAL LAYER TYPE RATES” RATESBCP
(LBS/SY) (GAL/SY)
All Maps | Double Top Lightweight 10 .25
All Maps | Double Bottom #78M 18 27

A. Aggregate Target Rates have +/- 2.0 Ibs/sy tolerance limit.
B. Emulsion Target Rates have +/- 0.05 gal/sy tolerance limit.
C. Grades of emulsion shall be CRS-2L or CRS-2P.

D. Application temperatures shall be 160-170°F.

Contractor shall adjust aggregate and emulsion rates as necessary based on the existing surface,
roadway conditions, weather conditions, and as directed by the Engineer. When the Engineer
requires aggregate to be applied at rates above the tolerance limit, the additional aggregate above
the limit will be paid in accordance with Article 104-7 of thandard Specifications.
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FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section GRidl3,
Surface Testing and Acceptance.

RESURFACING EXISTING BRIDGES:
(7-1-95) (Rev. 8-21-12) SP6 R61AR

The Contractor's attention is directed to the fact that he will be required to resurface the bridges on
this project if directed by the Engineer.

Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as

shown on the sketch herein or as directed by the Engineer. State Forces will make all necessary
repairs to the bridge floors prior to the time that the Contractor places the proposed surfacing. Give

the Engineer at least 15 days notice prior to the expected time to begin operations so that State
Forces will have sufficient time to complete their work.

At all bridges that are not to be resurfaced, taper out the proposed resurfacing layer adjacent to the
bridges to insure a proper tie-in with the bridge surface.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z2

General Satute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as
follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount
of allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained @General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the
Department of Transportation provided funds are available. The State reserves the right to terminate or
suspend any transportation project contract, and any transportation project contract shall be so terminated
or suspended if funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in accordance with
the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(E) of tH2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

ERRATA
(1-16-18) — 2.4

Revise th€018 Standard Specifications as follows:

Division 7
Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT replace article number “725-1"
with “724-4",

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT replace article number “725-1"
with “725-3".
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds)
(3-18-03) (Rev. 12-20-16) z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving
out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or limited
permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture

at 1-800-206-9333, 919-707-3730, lautp://mww.ncagr.gov/plantindustry/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project originating in a
guarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch

pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, or other
noxious weeds.

©CoNoO~WN
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STANDARD SPECIAL PROVISION

MINIMUM WAGES
(7-21-09) z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing
and newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements
typically associated with individual projects will no longer be applied at the project level. Instead, these
requirements will be applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the Department
to determine the number of trainees that will be assigned for the upcoming calendar year. At that time the
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training
program for the calendar year. This agreement will include a specific number of annual training goals
agreed to by both parties. The number of training assignments may range from 1 to 15 per contractor per
calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the
construction craft/operator positions. Preference shall be given to providing training in the following skilled
work classifications:

Equipment Operato Office Engineer

Truck Drivers Estimator.

Carpenter Iron / Reinforcing Steel Worke
Concrete Finishe Mechanic

Pipe Layer Welder:

The Department has established common training classifications and their respective training requirements
that may be used by the contractors. However, the classifications established are not all-inclusive. Where
the training is oriented toward construction applications, training will be allowed in lower-level
management positions such as office engineers and estimators. Contractors shall submit new classifications
for specific job functions that their employees are performing. The Department will review and recommend
for acceptance to FHWA the new classifications proposed by contractors, if applicable. New classifications
shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’'s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested shall

be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.
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Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percer of the journeyman wage for the first half of the training pe
75 percer of the journeyman wage for the third quarter of the training p
90 percer of the journeyman wge for the last quarter of the training pe

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required
by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT's Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS

TEMPORARY TRAFFIC CONTROL (TTC):

(7-16-13) (Rev. 1-16-18) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications
and the following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these
plans prior to beginning any other work. Use a lane closure or slow moving operation to complete
the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02,
1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2018 Roadway Standard

Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph
with no stops that narrow or close a lane of travel. If the moving operation is progressing slower
than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times,
except inthe immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03,1101.04, 1101.05, 1101.11,
1110.01,1110.02,1115.01,1130.01,1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as
pavement patching resurfacing, or pavement marking removal. Properly ballasted cones and
skinny drums may be used instead of drums. However, drums are required for the upstream taper
portion of lane closures in all applications. The stationary work zone shall be a maximum of 1
mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by the
Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate
pilot vehicle warning signing as directed by the Engineer. During periods of construction
inactivity, return the traffic pattern to the existing alignment and remove or cover any work zone
signs. When covering work zone signs, use an opaque material that prevents reading of the sign
at night by a driver using high beam headlights. Use material, which does not damage the sign
sheeting. Replace any obliterated markings as required by other sections of the 2018 Standard
Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an
open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the
2018 Roadway Standard Drawings. When personnel and/or equipment are working within a lane
of travel of an undivided facility, close the lane according to the traffic control plans, 2018
Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all
personnel and/or equipment remain within the closed travel lane. Do not work simultaneously, on
both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform
work only when weather and visibility conditions allow safe operations as directed by the
Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker
placement, the operation shall consist of the vehicles and devices as shown on Roadway Standard
Drawing No. 1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones
may be used when necessary to provide additional protection of wet pavement markings. Ballast
all traffic cones so they will not be blown over by traffic.
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TC-2
PAVING OPERATIONS:

1) Paving Lift Requirements and Time Limitations:

For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and
elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, the
Contractor shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven
pavement and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all
portable “UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be
made for these signs or any other type of portable warning signs as these are included in the
“Temporary Traffic Control” contract pay item.

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and
elevation Dby the end of each work day unless the Contractor utilizes the notched wedge paving
methods as described below.

Failure to comply with the following requirements will result in a suspension of all other
operations until all lanes of traffic are brought to the same station and elevation:

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course
mixes shall be mitigated by having an approved wedge apparatus on the paver that
shapes the edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1.
For intermediate and base course mixes, use an approved wedge device that shapes
the edge with a maximum slope steepness of 2:1. The maximum paving lift allowed to
use this method is 3 inches.

2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT”
signs in advance of the uneven pavement and spaced every 1/2 mile along the section
of uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall
be removed. No additional compensation will be made for these signs or any other type
of portable warning signs as these are included in the “Temporary Traffic Control”
contract pay item.

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring
up the adjacent lane to the same station and elevation before any further paving takes place
on the project.

2) Asphalt Surface Treatments (AST)

For AST Operations, there is no drop-off condition to be signed. Stationary “LOOSE GRAVEL”
and “UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For
placement and spacing of these signs, see the Signing Detail Sheet. All other advance warning
signs are to be portable mounted. These signs are included as part of the temporary traffic control
(Lump Sum) item.
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TC-3

3) Fine Milling/Microsurfacing (Depths less than 1”)

For fine milling operations less than 1 inch, paving is not required in the same work period. The
paving of the fine milled area is to be conducted within the next work period and not to exceed 72
hours. No advance warning signs are necessary for these conditions unless the paving operations
exceed 72 hours. If this occurs, install portable “UNMARKED PAVEMENT” signs. These signs are
incidental to the other items of work included in the temporary traffic control (Lump Sum) item.

4) Shoulder Drop-Off Requirements

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72
hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the
pavement that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.
(B)  Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph.

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the
Engineer. The material, equipment and labor associated with this operation will be at no expense
to the Department. This work is not considered part of shoulder reconstruction.

PROJECTREQUIREMENTS:

Failure to comply with the following requirements will resultin a suspension of all other
operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence
for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic.
The Contractor and Engineer will coordinate with the Traffic Management Unit at 919-
814-5000 or Traffic Services for additional traffic control guidance, as necessary.

2. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures. The maximum length of any one lane closure is 1 mile
unless otherwise directed by the Engineer.

3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times
and Liquidated Damages”.

4. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

5. Traffic Control for the milling and/or paving of ramps is to be done according to Standard
Drawing Number 1101.02, Sheets 9 & 10, unless otherwise approved to be closed by the
Engineer. If approved, Contractor will provide plans and devices for the detour at no
additional cost to the department.
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TC-4

6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install
portable signs to warn drivers of the conditions. These are to include, but not limited to
“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/
Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane
Roadways with speed limits 45 mph and greater where lateral clearance can be obtained
within the median areas. These portable signs are incidental to the other items of work
included in the temporary traffic control (Lump Sum) pay item.

WORK ZONE SIGNING:
Description

Install advance/general warning work zone signs according to the Detail Drawing provided in these
plans prior to beginning of work. Install and maintain signing in accordance with the attached
drawings and Divisions 11 and 12 of the 2018 Standard Specifications.

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Utility
owners per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115
within 3 to 12 full working days prior to installation.

Install Advance/General warning work zone signs before beginning work on a particular map. If
signs are installed more than 7 calendar days prior to the beginning of work on a particular map,
cover the signs until the work begins. Install each work zone Advance/General warning sign
separately and not on the same post or stand with any other sign except where an advisory speed
plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed
by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a
contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall be
installed within 7 business days of the start of contract work. All sign locations are to be verified
by the Engineer prior to installation. Once the signs have been installed and accepted, any sign
relocations requested by the Department will be compensated in accordance with Article 104-7.
Any additional signs other than the ones shown in the drawing will be compensated in accordance
with Article 104-7.

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet of
resurfacing along the —Y- line. Whenever work proceeds through an intersection, portable signs
shall be used for traffic control. There will be no direct compensation for any portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone signs no
more than 7 calendar days before work resumes. All other operations may be suspended upon
failure to comply with the above requirements. Such suspended operations would not be resumed
until the above requirements are fulfilled.
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(B) Sign Removal

Once Maps on the Project are substantially complete, it is acceptable practice to remove the
Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project.
A Map is substantially complete when the resurfacing operations are finished and the shoulders
are brought up to the same elevation as the proposed pavement and when pavement markings
(paint) are installed along the centerline and edge lines. The final pavement markings (ex.
Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) don not have to be
installed for Maps to be considered substantially complete. Final pavement marking/markers are
installed with portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or
12. Any remaining punch list items requiring traffic control are compensated in the contract pay
item for Temporary Traffic Control.

Stationary Work Zone Sign removal is a condition of final project acceptance.
(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard
Drawings. Any required portable signs for lane closures are compensated in the contract pay item
for Temporary Traffic Control.

MEASUREMENT AND PAYMENT:

Temporary traffic control work, including, but not limited to installation and removal of portable
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted
attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump sum price
for Temporary Traffic Control. The Temporary Traffic Control pay item does not include work
zone advance or general warning signs. Partial payments for Temporary Traffic Control will be
made as follows: The cumulative total of the lump sum price for temporary traffic control will be
equal to the percent complete (project) as calculated for each partial pay estimate. Additional
flashing arrow boards and message boards beyond those shown in the contract, detail drawings or
Roadway Standard Drawings required by the Engineer will be paid as extra work in accordance
with Article 104-7 of the Standard Specifications.

The work of satisfactorily installing and removing work zone advance and/or general warning
signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and
removing stationary signs will be measured for each required sign and paid at the contract price
for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone Advance/General
Warning Signing will be limited to a maximum of 90% of the total installed quantity. The
remaining 10% will be paid once all signs have been removed.

The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per
operation per map being utilized at the same time on any day. If a pilot vehicle is used for an
operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5)
flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.
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Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control

pay item will be considered supplemental flagging and compensated at a rate of $20.00 per hour
for each additional flagger as approved by the Engineer.

Payment will be made under:

Pay Item Pay Unit
Temporary Traffic Control Lump Sum
Work Zone Advance/General Warning Signing Square Foot

E27CE30E1DFC442...
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RESURFACING OPERATIONS:
(7-15-14) RWZ-2

Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the
Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and Details
unless otherwise directed by the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back
by the end of each work day. For Partial or wheel track milling operation on multi-lane
facilities, the lane being milled may be left closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily and
pave back within 72 hours.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway
being milled is complete. Remove any existing pavement adjacent to the milled area that has
been damaged and replace with patch material as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain
vehicular access in accordance with Article 1101-05 of the 2018 Standard Specifications using
suitable backfill material approved by the Engineer.
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Provide appropriate lighting in accordance with Section 1413 of the 2018 Standard
Specifications.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance with the 2018 Standard
Specifications and the 2018 Roadway Standard Drawing 665.01.
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PAVEMENT MARKINGS AND MARKERS:
(7-15-14) RWZ-3

Markings: All Facilities

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through
1205.13 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard
Specifications with the exception of the 15 day edge line replacement requirement for two-lane,
two-way roadways as described in Subarticle 1205-3(D) of the 2018 Standard Specifications. For
all two-lane, two-way facilities, edge lines can be replaced within 30 calendar days after they have
been obliterated.

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic. If Type 3 Cold
Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item.

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded
Thermoplastic for stop bars, symbols, characters and diagonals. If Heated-in-Place Thermoplastic
is used, it shall be paid for using the Extruded Thermoplastic pay item.

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied
Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.
If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay
item.

Markers: All Facilities

Remove existing pavement markers in preparation for paving. Repair any pavement damage due
to existing pavement marker removal prior to the end of the work day. Dispose of existing
pavement markers as directed by the Engineer. No direct payment will be made for this work as
it will be incidental to the paving operation.

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map. Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and
Standard Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and
Sections 1250 through 1253 of the 2018 Standard Specifications.

Markings and Markers: All Facilities

Review and record the existing pavement markings and markers before resurfacing. Re-establish
the new pavement markings and markers using the record of existing markings in conjunction with
the 2018 Roadway Standard Drawings unless otherwise directed by the engineer. Have existing
or proposed “passing zones” reviewed by the engineer before installation. Submit the record of
the existing pavement markings seven calendar days before the obliteration of any pavement
markings.

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.
If the Contractor begins any map and does not complete within the seasonal restrictions, including
placement of final pavement markings or permanent markers, the Contractor shall be responsible
for, at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in
accordance with Section 1251 of the 2018 Standard Specifications.
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ITEMIZED PROPOSAL FOR CONTRACT NO. DL00163

Page 1 of 1

County : Catawba, Lincoln
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 1803500000-E 660 ASPHALT SURFACE TREATMENT, 709,563
DOUBLE SEAL sy
0003 1838000000-E 660 EMULSION FOR ASPHALT SURFACE 355,188
TREATMENT GAL
0004 2143000000-E 818 BLOTTING SAND 248
TON
0005 4413000000-E SP  WORK ZONE ADVANCE/GENERAL 3,840
WARNING SIGNING SE
0006 4457000000-N SP TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0007 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 80
LINES (24", 120 MILS) LE
0008 4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 12
CHARACTER (120 MILS) EA
0009 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 2,524,898
G LF

1537/3an03/Q3593831.0/D28895600000/E9

Total Amount Of Bid For Entire Project :
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