STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

CONTRACT PROPOSAL

WBS ELEMENT: 12C.055075

ROUTES: SR 1361 COUNTY: Lincoln

DESCRIPTION: Grading, asphalt removal, pipe installation, paving and erosion control.

BID OPENING: 10:00 A.M. Tuesday, February 25, 2014 at the Division 12 Office located
at 1710 East Marion Street in Shelby.

DEPARTMENT OF TRANSPORTATION

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS
REGULATING THE PRACTICE OF GENERAL CONTRACTING AS
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C.
LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-
FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT
FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING
BOARD OR SBE PROJECT.

NAME OF BIDDER

ADDRESS OF BIDDER

X% % DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL > * %

RETURN BIDS TO: R. D. Chandler, P.E., Division Engineer
P.O Box 47
Shelby, NC. 28151
(704) 480-9022

5% BID BOND OR BID DEPOST REQUIRED

¥ IF YOU HAVE ANY QUESTIONS CONCERNING THIS CONTRACT, PLEASE CONTACT
the District III Office at (704) 748-2400




INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for
rejection of the bid.

1. The bid sheet furnished by NCDOT with gwpesal shall be used and shall not be altered in any manner.
This includes proposals downloaded from the Division 12 Website.

2. All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract
items shall be written in figures.

4. An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the
"Amount Bid" column of the sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall
be determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry
adjacent thereto in ink. A representative of the Bidder shall initial the change in ink.

7. The bid shall be properly executed. All bids shall show the following information:

Name of individual, firm, corporation, partnership, or joint venture submitting bid.

Name and signature of individual or representative submitting bid and position or title.

Name, signature, and position or title of witness.

Federal Identification Number (or Social Security Number of Individual)

e. Contractor's License Number (if Applicable)

8. Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a
contract pursuant to an award.

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A
SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE
DIVISION 12 OFFICE LOCATED AT 1710 EAST MARION STREET, SHELBY, NC 28150
BY 10:00 a.m. ON TUESDAY, FEBRUARY 25, 2014.

12. The sealed bighust display the following statement on the front of the sealed envelope:

oo

N

QUOTATION FOR
WBS ELEMENT: 12C.055075
DESCRIPTION: Grading, Asphalt Removal, Pipe Installation, Paving and Erosion

Control.
TO BE OPENED AT: 10:00 a.m., on Tuesday, February 25, 2014 at the Division 12 Office
located at 1710 E. Marion St. in Shelby.

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope
shall be addressed as follows:
M.L. HOLDER, P.E.
DIVISION ENGINEER
P.0. BOX 47
SHELBY, NC 28151

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with
Section 102 (excluding 102-2 and 102-11f the Standard Specifications for Roads and Structures 2012. The
lowest responsible bidder will be notified that his bid has been accepted and that he has been awarded the
contract. NCDOT reserves the right to reject all bids.




CONTENTS

PROJECT SPECIAL PROVISIONS 3

GENERAL
GENERAL
CONTRACT TIME AND LIQUIDATED DAMAGES:
INTERMEDIATE CONTRACT TIME NUMBER AND LIQUIDATED DAMAGES
PRE-BID CONFERENCE
PROSECUTION OF WORK:
MAJOR CONTRACT ITEMS
NO SPECIALTY ITEMS
SCHEDULE OF ESTIMATED COMPLETION PROGRESS
CONTRACT PAYMENT AND PERFORMANCE BOND
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS):

~NooooulhwwW

LOCATING EXISTING UNDERGROUND UTILITIES 22
SUBSURFACE INFORMATION 22
DOMESTIC STEEL: 23
OUTSOURCING OUTSIDE THE USA: 23
GIFTS FROM VENDORS AND CONTRACTORS 23
CONTRACTOR CLAIM SUBMITTAL FORM 24
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 24
CLEARING AND GRUBBING - METHOD |II: 30
BURNING RESTRICTIONS 30
PREPARATION AND SUBMISSION OF BIDS 30
SUBLETTING OF CONTRACT 31
PARTIAL PAYMENT and INVOICES 31
RETAINAGE AND PROMPT PAYMENT 32
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 33
EMPLOYMENT: 33
CONTRACT BID QUANTITIES 33
PRECONSTRUCTION CONFERENCE 33
PIPE INSTALLATION 34
SITE INVESTIGATION AND REPRESENTATION 34
INCIDENTAL STONE BASE 34
WATTLE 35
WATTLES WITH POLYACRYLAMIDE (PAM) 36
PERMANENT SOIL REINFORCEMENT MAT: 39
BORROW AND WASTE SITE RECLAMATION PROCEDURES 40
RESPONSE FOR EROSION CONTROL 40
WORKERS’ COMPENSATION INSURANCE 41
MANDATORY SUBCONTRACTOR INFORMATION 42
ROADWAY 43
ASPHALT PAVEMENTS - SUPERPAVE: 43
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 45
SHOULDER WEDGE: 45
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 46
MATERIALS 46
FINAL SURFACE TESTING (Not Required): 46
ASPHALT CONCRETE SURFACE COURSE COMPACTION: 46

1



DRIVEWAYS AND PRIVATE PROPERTY

STANDARD SPECIAL PROVISIONS

TRAFFIC CONTROL

WORK ZONE SIGNING

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
SEEDING AND MULCHING

ERRATA

MINIMUM WAGES

AWARD OF CONTRACT

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS
ON-THE-JOB TRAINING

Project Plans
Listing of WB/MB Subcontractors

Bid Bond

Non Collusion Affidavit and Debarment Certification

Letter of Intent

DBE-IS Form

Division Contract Bid Form

55

56
56
60
62
62
65
66
68
68
69
71



DIVISION CONTRACT

Project Special Provisions
General

GENERAL

This contract is for grading, pavement removal, pipe installation, paving and erosion
control along SR 1361 in Lincoln County. The Contractor shall supply all necessary

traffic control devices, labor, materials and equipment to perform the proposed work. All
work and materials shall be in accordance with the provisions of the General Guidelines of
this contract, the Project Special Provisions, the North Carolina Department of
Transportation Standard Specifications for Roads and Structures 2012, the North Carolina
Department of Transportation Roadway Standards Drawings 2012, and the current edition
of the Manual of Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws,
ordinances, and regulations, and shall comply with the provisions of Section 107 of the
Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) RG 06

The availability date for this contract will be April 1, 2014.
The Completion date for this contract will be June 30, 2014.

No extensions will be authorized except as authorized by Article 108-10 of the current
Standard Specifications.

Except where otherwise provided by the contract, observation periods required by the
contract will not be a part of the work to be completed by the completion date and/or
intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shall be a part of the
work covered by the performance

No work will be permitted and no purchase order will be issued until all required bonds,
proofs of insurance and all other prerequisite conditions and certifications have been
satisfied.

Liquidated damages for this contract willBive Hundred Dollars ($500.00) per
calendar day.



INTERMEDIATE CONTRACT TIME NUMBER AND
LIQUIDATED DAMAGES

(9-19-06) SP1G14B
The Contractor shall not close or narrow a lane of trafficAinRoutes, detain and/or

alter the traffic flow on or during holidays, holiday weekends, special events, or any other
time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. Forunexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 8:00 a.m. December 31st and 8:00 p.m.
January 2nd. If New Year's Day is on Saturday or Sunday, then until 8:00 p.m. the
following Tuesday.

3. ForEaster, between the hours of 8:00 a.m. Thursday and 8:00 p.m. Monday.

4. For Memorial Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday.

5. For Independence Day, between the hours of 8:00 a.m. the day before Independence
Day and 8:00 p.m. the day after Independence Day. If Independence Day is on a
Saturday or Sunday, then between the hours of 8:00 a.m. the Thursday before
Independence Day and 8:00 p.m. the Tuesday after Independence Day.

6. ForLabor Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday.

7. For Thanksgiving Day, between the hours of 8:00 a.m. Tuesday and 8:00 p.m.
Monday.

8. For Christmas, between the hours of 8:00 a.m. the Fridafore the week of
Christmas Day and 8:00 p.m. the following Mondaafter the week of Christmas

Day.

Holidays and holiday weekends shall include New Years, Easter, Memorial Day,
Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall
schedule his work so that lane closures are not required during these periods, unless
otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time
restrictions listed above.



The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according
to the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages dflaree Hundred Dollars ($300.00) per hour.

PRE-BID CONFERENCE

All prospective bidders shall attend a Mandatory Pre-Bid Conference & walk-through at
the time and location shown below. This conference will be conducted by Department
Personnel for the purpose of providing additional information about the project and to
give bidders an opportunity to ask questions they may have.

No questions concerning the project will be answered by any Department Personnel at any
time except at the Pre-Bid Conference.

Meeting Location: Along SR 1361 (Paysour Pond Rd) in Lincoln County
Meeting Time and Date: 2:00 p.m. on Monday, February 17, 2014
For Directions to meeting call (704) 748-2400

The Mandatory Pre-bid Conference begins promptly at 2:00 p. m.

Only bidders who have attended the entire conference and properly reqgistered at the
Mandatory Pre-Bid Conference will be considered eligible to bid on this project. A bid
received from a Bidder who has not attended and properly registered at the conference
will be rejected as an irregular bid and will not be considered for award.

Attendance at the Mandatory Pre-Bid Conference will not meet the requirements of
proper regqistration unless the individual attending has reqgistered at the conference in
accordance with the following:

1. The individual attending the Mandatory Pre-Bid Conference is a full time
employee of the company being represented and has
administrative/supervisory authority over the work to be performed
under this contract.

2. The individual signs his/her name and company title on the official roster.

3. The individual writes in the name and address of the company he or she
represents.

4. Only one company is shown as being represented by the individual
attending.

5. The individual shall sign out when the conference is over.



PROSECUTION OF WORK:

(7-1-95) RG 09

The Contractor will be required to prosecute the work in a continuous and uninterrupted
manner from the time he begins the work until completion and final acceptance of the
project. The Contractor will not be permitted to suspend his operations except for
reasons beyond his control or except where the Engineer has authorized a suspension of
the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above
provisions, the sum dfive Hundred Dollars ($500.00) per calendar day will be

charged the Contractor for each and every calendar day that such suspension takes place.
The said amount is hereby agreed upon as liquidated damages due to extra engineering
and maintenance costs and due to increased public hazard resulting from a suspension of
the work. Liquidated damages chargeable due to suspension of the work will be

additional to any liquidated damages that may become chargeable due to failure to
complete the work on time.

MAJOR CONTRACT ITEMS:

(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5
of the2012Standard Specificatiohs

Line # Description
11 Asphalt Concrete Surface Course, Type S 9.5B
12 Asphalt Concrete Base Course, Type B 25.0B
NO SPECIALTY ITEMS

None of the items included in this contract will be specialty items (See Article 108-6 of the
Standard Specifications).

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:

(7-15-08) (Rev. 6-19-12) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled
Availability of Funds Termination of Contradtscluded elsewhere in this proposal. The
Department of Transportation's schedule of estimated completion progress for this project
as required by that Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2014 (7/01/13 - 6/30/14) 100% of Total Amount Bid




The Contractor shall also furnish his own progress schedule in accordance with
Article 108-2 of the2012Standard Specifications Any acceleration of the progress as
shown by the Contractor's progress schedule over the progress as shown above shall be
subject to the approval of the Engineer.

CONTRACT PAYMENT AND PERFORMANCE BOND

A performance bond in the amount of one hundred percent (100%) of the contract
amount, conditioned upon the faithful performance of the contract in accordance with
specifications and conditions of the contract is required for Construction contracts of
$500,000 or more. Such bond shall be solely for the protection of the North Carolina
Department of Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount,
conditioned upon the prompt payment for all labor or materials for which the Contractor,
or his subcontractors, are liable is required for Construction contracts greater than
$500,000. The payment bond shall be solely for the protection of persons or firms
furnishing materials or performing labor for this contract for which the Contractor is
liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the
Department with a contract payment bond and a contract performance bond each in an
amount equal to 100 percent of the amount of the contract.

MINORITY BUSINESS ENTERPRISE AND WOMEN
BUSINESS ENTERPRISE (DIVISIONS):

(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE SubcontractorsAny MBE/WBE submitted at the time of bid that
will not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent
is required.

Committed MBE/WBBubcontractor Any MBE/WBE submitted at the time of bid that
is being used to meet either the MBE or WBE goal by submission of a Letter of Intent.



Or any MBE or WBE used as a replacement for a previously committed MBE or WBE
firm.

Contract Goals Requirement The approved MBE and WBE participation at time of
award, but not greater than the advertised contract goals for each.

Goal Confirmation Letter Written documentation from the Department to the bidder
confirming the Contractor's approved, committed MBE and WBE patrticipation along with
a listing of the committed MBE and WBE firms.

Manufacturer- A firm that operates or maintains a factory or establishment that produces
on the premises, the materials or supplies obtained by the Contractor.

MBE Goal -A portion of the total contract, expressed as a percentage, that is to be
performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer- A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the
contract are bought, kept in stock, and regularly sold to the public in the usual course of
business. A regular dealer engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dealer in such bulk items
as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this
section.

North Carolina Unified Certification Raigram (NCUCP)- A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged
Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDO©PFederal agency responsible for
issuing regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal -A portion of the total contract, expressed as a percentage, that is to be
performed by committed WBE subcontractor(s).

Women Business Enterprise (WBHE firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision



Payment Tracking SystemOn-line system in which the Contractor enters the payments
made to MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Informatier-orm for reporting the payments made to
all MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xIs

RF-1 MBE/WBE Replacement Request Foerform for replacing a committed MBE or
WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%?2
OWBE%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval FormForm required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20A
pproval%20Form%20Rev.%202012.zip

JC-1Joint CheckNotification Form- Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and
prompt disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%
20Notification%20Form.pdf

Letter of Intent- Form signed by the Contractor and the MBE/WBE subcontractor,
manufacturer or regular dealer that affirms that a portion of said contract is going to be
performed by the signed MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20to%20Perform%?2
0as%20a%20Subcontractor.pdf

Listing of MBE and WBE Subcontractors FormFerm for entering MBE/WBE
subcontractors on a project that will meet this MBE and WBE goals. This form is for
paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/0
9%20MBE-WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Shee$preadsheet for showing all subcontractor
guotes in the work areas where MBEs and WBEs quoted on the project. This sheet is
submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20
Quote%20Comparison%20Example.xls



MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women
Business Enterprises are established for this contract:

(A)  Minority Business Enterprisés0 %

(1) If the MBE goal is more than zerdhe Contractor shall exercise all
necessary and reasonable steps to ensure that MBEs patrticipate in at least
the percent of the contract as set forth above as the MBE goal.

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and
use MBEs during the performance of the contract. Any MBE participation
obtained shall be reported to the Department.

(B)  Women Business Enterprisg® %

(1) If the WBE goal is more than zerthe Contractor shall exercise all
necessary and reasonable steps to ensure that WBEs participate in at least
the percent of the contract as set forth above as the WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and
use WBEs during the performance of the contract. Any WBE participation
obtained shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and
firms that are certified through NCUCP in the Directory of Transportation Firms. Only

firms identified in the Directory as MBE and WBE certified shall be used to meet the
MBE and WBE goals respectively. The Directory can be found at the following link.

https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement
of the firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they
anticipate to use during the life of the contract. Only those identified to meet the MBE
goal and the WBE goal will be considered committed, even though the listing shall include
both committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.
Any additional MBE/WBE subcontractor participation submitted at the time of bid will be
used toward overall race-neutral goals. Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's

10



submittal of MBE and WBE participation. The Contractor shall indicate the following
required information:

(A)

(B)

If either the MBE or WBE goal is more than zero,

(1)

(2)

3)

Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE patrticipation, including the names and addressdsstimg of

MBE and WBE Subcontractorscontained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE patrticipation for the
contract.

If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractdrg entering the word “None”

or the number “0.” This form shall be completed in its entiréBfank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE patrticipation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

The bidder shall be responsible for ensuring that the MBE/WBE is certified
at the time of bid by checking the Directory of Transportation Firms. If the
firm is not certified at the time of the bid-letting, that MBE’s or WBE's
participation will not count towards achieving the corresponding goal.

If either the MBE or WBE goal is zerentries on thé.isting of MBE andVBE
Subcontractorsare not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance
with requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE
goals, the firm is responsible for meeting the goals or making good faith efforts to meet
the goals, just like any other bidder. In most cases, a MBE or WBE bidder on a contract
will meet one of the goals by virtue of the work it performs on the contract with its own
forces. However, all the work that is performed by the MBE or WBE bidder and any
other similarly certified subcontractors will count toward the goal. The MBE or WBE
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two

11



WBE firms submit on thé&isting of MBE and WBE Subcontract@s/alue of 45% of the
contract which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE
participation with MBE certified subcontractors or documented through a good faith
effort. It should be noted that you cannot combine the two goals to meet an overall value.
The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed uhdsing of
MBE/WBE Subcontractogast as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to
meet the MBE and WBE goals of the contract, indicating the bidder's commitment to use
the MBE/WBE in the contract. This documentation shall be submitted on the
Department’s form titledLetter of Intent

The documentation shall be received in the office of the Engineer no later than 12:00 noon
of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday,

Sunday or an official state holiday. In that situation, it is due in the office of the Engineer

no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to
be used toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures
are not present), the MBE/WBE participation will not count toward meeting the
MBE/WBE goal. If the lack of this participation drops the commitment below either the
MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal
not met, completed in its entirety, to the Engineer no later than 12:00 noon of the eighth
calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or
an official state holiday. In that situation, it is due in the office of the Engineer no later
than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith
efforts made to reach that specific goal(s).

One complete set arficopies of this information shall be received in the office of the
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on Saturday, Sunday or an official state holiday. In that situation,
it is due in the office of the Engineer no later than 12:00 noon on the next official state
business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that

12



were solicited. Documentation of MBE/WBE quotations shall be a part of the good faith
effort submittal. This documentation may include written subcontractor quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than
Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps
to achieve the goal which, by their scope, intensity, and appropriateness, could reasonably
be expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts
also mean that the bidder actively and aggressively sought MBE/WBE patrticipation. Mere
pro formaefforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of
efforts a bidder has made. Listed below are examples of the types of actions a bidder will
take in making a good faith effort to meet the goals and are not intended to be exclusive
or exhaustive, nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through
the use of the NCDOT Directory of Transportation Firms) the interest of all
certiied MBEsS/WBEs who have the capability to perform the work of the
contract. The bidder must solicit this interest within at least 10 days prior to bid
opening to allow the MBES/WBES to respond to the solicitation. Solicitation shall
provide the opportunity to MBES/WBEs within the Division and surrounding
Divisions where the project is located. The bidder must determine with certainty if
the MBES/WBEs are interested by taking appropriate steps to follow up initial
solicitations.

(B)  Selecting portions of the work to be performed by MBES/WBEs in order to
increase the likelihood that the MBE and WBE goals will be achieved.

(1) Where appropriate, break out contract work items into economically
feasible units to facilitate MBE/WBE patrticipation, even when the prime
contractor might otherwise prefer to perform these work items with its
own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet
the contract MBE/WBE goals when the work to be sublet includes
potential for MBE/WBE participation (2and ¥ tier subcontractors).

(©) Providing interested MBEs/WBEs with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(D)

(E)

(F)

(G)

(H)

(1) Negotiating in good faith with interested MBEsS/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or
material needs consistent with the available MBE/WBE subcontractors and
suppliers, so as to facilitate MBE/WBE patrticipation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of
MBEs/WBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for MBES/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors,
and would take a firm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBES/WBES is not in itself sufficient reason
for a bidder’s failure to meet the contract MBE or WBE goals, as long as
such costs are reasonable. Also, the ability or desire of a prime contractor
to perform the work of a contract with its own organization does not
relieve the bidder of the responsibility to make good faith efforts. Bidding
contractors are not, however, required to accept higher quotes from
MBESs/WBE:s if the price difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associates and political
or social affiliations (for example, union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts
to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of
credit, or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES/WBESs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community
organizations; minority/women contractors’ groups; Federal, State, and local
minority/women business assistance offices; and other organizations as allowed on
a case-by-case basis to provide assistance in the recruitment and placement of
MBEs/WBEs. Contact within 7 days from the bid opening NCDOT's Business
Development Manager in the Business Opportunity and Work Force Development
Unit to give notification of the bidder’s inability to get MBE or WBE quotes.
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0] Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder's documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

(2) The bidders’ past performance in meeting the MBE and WBE goals.

(3) The performance of other bidders in meeting the MBE and WBE goals.
For example, when the apparent successful bidder fails to meet the goals,
but others meet it, you may reasonably raise the question of whether, with
additional reasonable efforts the apparent successful bidder could have met
the goals. If the apparent successful bidder fails to meet the MBE and
WBE goals, but meets orexceeds the average MBE and
WBE participation obtained by other bidders, the Department may view
this, in conjunction with other factors, as evidence ofthe apparent
successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that
an adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith.

A contractor may appeal a determination of non-good faith made by the Goal Compliance
Committee. If a contractor wishes to appeal the determination made by the Committee,
they shall provide written notification to the Engineer. The appeal shall be made within
2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A) Participation
The total dollar value of the participation by a committed MBE/WBE will be
counted toward the contract goal requirements. The total dollar value of
participation by @ommitted MBE/WBE will be based upon the value of work
actually performed by the MBE/WBE and the actual payments to MBE/WBE
firms by the Contractor.

(B)  Joint Checks
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Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint
check. Notification shall be through submission of Form JQdint Check
Notification Form)and the use of joint checks shall be in accordance with the
Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to
another MBE firm may be counted toward the MBE contract goal requirement.
The same holds for work that a WBE subcontracts to another WBE firm. Work
that a MBE subcontracts to a non-MBE firm does not count toward the MBE
contract goal requirement. Again, the same holds true for the work that a WBE
subcontracts to a non-WBE firm. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would
be expected on the basis of standard industry practices, it shall be presumed that
the MBE or WBE is not performing a commercially useful function. The
MBE/WBE may present evidence to rebut this presumption to the Department.
The Department's decision on the rebuttal of this presumption may be subject to
review by the Office of Inspector General, NCDOT.

(D)  Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor
may count toward its contract goal requirement a portion of the total value of
participation with the MBE or WBE in the joint venture, that portion of the total
dollar value being a distinct clearly defined portion of work that the MBE or WBE
performs with its forces.

(E) Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and
obtained from a MBE or WBE regular dealer and 100 percent of such
expenditures from a MBE or WBE manufacturer.

(F Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following
expenditures to MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a
bona fideservice, such as professional, technical, consultant, or managerial
services, or for providing bonds or insurance specifically required for the
performance of
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a DOT-assisted contract, provided the fees or commissions are determined
to be reasonable and not excessive as compared with fees and commissions
customarily allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which

IS neither a manufacturer nor a regular dealer, count the entire amount of
fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on a job site (but not the cost of the materials
and supplies themselves), provided the fees are determined to be reasonable
and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures
to MBEs and WBEs that perform a commercially useful function in the work of a
contract. A MBE/WBE performs a commercially useful function when it is
responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the MBE/WBE shall also be
responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine
whether a MBE/WBE is performing acommercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with
the work it is actually performing and the MBE/WBE credit claimed for its
performance of the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision
of the entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting the MBE or WBE goal.

(2) The MBE/WBE shall itself own and operate at least one fully licensed,
insured, and operational truck used on the contract.
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3)

(4)

(5)

(6)

(7)

The MBE/WBE receives credit for the total value of the transportation
services it provides on the contract using trucks it owns, insures, and
operates using drivers it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a
WBE may subcontract the work to another WBE firm, including an owner-
operator who is certified as a WBE. When this occurs, the MBE or WBE
who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the
contract. It should be noted that every effort shall be made by MBE and
WBE contractors to subcontract to the same certification (i.e., MBESs to
MBEs and WBEs to WBES), in order to fulfill the goal requirement. This,
however, may not always be possible due to the limitation of firms in the
area. If the MBE or WBE firm shows a good faith effort has been made to
reach out to similarly certified transportation service providers and there is
no interest or availability, and they can get assistance from other certified
providers, the Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the
work to a non-MBE/WBE is entitled to credit for the total value of
transportation services provided by the non-MBE/WBE subcontractor not
to exceed the value of transportation services provided by MBE/WBE-
owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as
a result of the subcontract arrangement. The value of services performed
under subcontract agreements between the MBE/WBE and the Contractor
will not count towards the MBE/WBE contract requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing
business open to the general public. The lease must indicate that the
MBE/WBE has exclusive use of and control over the truck. This
requirement does not preclude the leased truck from working for others
during the term of the lease with the consent of the MBE/WBE, so long as
the lease gives the MBE/WBE absolute priority for use of the leased truck.
This type of lease may count toward the MBE/WBE's credit as long as the
driver is under the MBE/WBE's payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the
name of the MBE/WBE that they are subcontracted/leased to and their
own company name if it is not identified on the truck itself. Magnetic door
signs are not permitted.
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MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE for convenience. This includes, but is not
limited to, instances in which the Contractor seeks to perform the work of the terminated
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor,
or with the Contractor’'s own forces or those of an affiiate. A MBE/WBE may only be
terminated after receiving the Engineer’s written approval based upon a finding of good
cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the
Engineer for approval on Form RF{Replacement Request)f the Contractor fails to
follow this procedure, the Contractor may be disqualified from further bidding for a period
of up to 6 months.

The Contractor shall comply with the following for replacement of a committed
MBE/WBE:

(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an
additional MBE that was submitted at the time of bid may be used to fulfill the
MBE commitment. The same holds true if a committed WBE is terminated for
good cause, an additional WBE that was submitted at the time of bid may be used
to fulfill the WBE goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBES/WBEs submitted at the
time of bid to cover the same amount of work as the MBE/WBE that was
terminated.

If a replacement MBE/WBE is not found that can perform at least the same
amount of work as the terminated MBE/WBE, the Contractor shall submit a good
faith effort documenting the steps taken. Such documentation shall include, but
not be limited to, the following:

(1) Copies of written notification to MBES/WBEs that their interest is solicited
in contracting the work defaulted by the previous MBE/WBE or in
subcontracting other items of work in the contract.

(2) Efforts to negotiate with MBES/WBEs for specific subbids including, at
a minimum:

(a) The names, addresses, and telephone numbers of MBES/WBESs who
were contacted.
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(B)

3)
(4)

(b) A description of the information provided to MBEsS/WBEs
regarding the plans and specifications for portions of the work to be
performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBES/WBESs contacted, if needed, in obtaining
bonding or insurance required by the Contractor.

Decertification Replacement

(1)

(2)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Forjrhas been received by the Department,

the Department will not require the Contractor to solicit replacement
MBE/WBE patrticipation equal to the remaining work to be performed by
the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal
requirement.

When a committed MBE/WBE is decertified prior to the Department
receiving the SAFubcontract Approval Forpfor the named MBE/WBE

firm, the Contractor shall take all necessary and reasonable steps to replace
the MBE/WBE subcontractor with another similarly certified MBE/WBE
subcontractor to perform at least the same amount of work to meet the
MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the
same amount of work, a good faith effort must be submitted to NCDOT
(see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek
additional participation. When the Engineer makes changes that result in additional work
to be performed by a MBE/WBE based upon the Contractor's commitment, the
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE
participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a
minimal impact on the contract amount, the Contractor shall seek additional participation
by MBES/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of
construction, and a portion or all of the work had been expected to be performed by a
committed MBE/WBE, the Contractor shall seek participation by MBES/WBEs unless
otherwise approved by the Engineer.
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When the Contractor requests changes in the work that result in the reduction or
elimination of work that the Contractor committed to be performed by a MBE/WBE, the

Contractor shall seek additional participation by MBEsS/WBEs equal to the reduced
MBE/WBE patrticipation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Fornshall be submitted for all work which is to be
performed by a MBE/WBE subcontractor. The Department reserves the right to require
copies of actual subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall
submit a proposed trucking plan in addition to the SAF. The plan shall be submitted prior
to beginning construction on the project. The plan shall include the names of all trucking
firms proposed for use, their certification type(s), the number of trucks owned by the firm,
as well as the individual truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials,
supplies or services, not otherwise documented by the SAF as specified above, the
Contractor shall furnish the Engineer a copy of the agreement. The documentation shall
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE
credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all
MBE and WBE firms, including material suppliers and contractors at all levels (prime,
subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the
removal of other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for
accurate accounting of payments to MBES/WBEs, it shall be the prime contractor’s
responsibility to report all monthly and final payment information in the correct reporting
manner.
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Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies
from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time
frame specified may result in the disqualification of that contractor and any affiliate
companies from being approved for further work on future projects until the required
information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Informatiom)ith each invoice. Invoices will not be
processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 StandardSpecificationsnay be cause to disqualify the Contractor.

LOCATING EXISTING UNDERGROUND UTILITIES:

(3-20-12) 105 SP1 G115

Revise the2012Standard Specificatiorss follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or

SUBSURFACE INFORMATION

There is no subsurface information available on this project. The Contractor shall make
his own investigation of subsurface conditions.
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DOMESTIC STEEL:

(4-16-13) 106 SP1 G120

Revise the2012Standard Specificatiorss follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph
with the following:

All steel and iron products that are permanently incorporated into this project shall be
produced in the United States except minimal amounts of foreign steel and iron products
may be used provided the combined material cost of the items involved does not exceed
0.1% of the total amount bid for the entire project or $2,500, whichever is greater. If
invoices showing the cost of the material are not provided, the amount of the bid item
involving the foreign material will be used for calculations. This minimal amount of
foreign produced steel and iron products permitted for use is not applicable to high
strength fasteners. Domestically produced high strength fasteners are required.

OUTSOURCING OUTSIDE THE USA:

(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the
United States of America.

Outsourcingfor the purpose of this provision is defined as the practice of subcontracting
labor, work, services, staffing, or personnel to entities located outside of the United
States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision

in writing.

GIFTS FROM VENDORS AND CONTRACTORS:

(12-15-09) RG 152

By Executive Order 24, issued by Governor Perdue Na@d G.S.8 133-34 is unlawful

for any vendor or contractor (i.e. architect, bidder, contractor, construction manager,
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor),
to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies
(i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural
Resources, Environment and Natural Resources, Health and Human Services, Juvenile
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(1) have a contract with a governmental agency; or
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(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors
and contractors are encouraged to review Executive Order 28.8n@ 133-32

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and
contractors should contact other State Agencies to determine if those agencies have
adopted Executive Order 24.

CONTRACTOR CLAIM SUBMITTAL FORM

(9-16-08) RG 140

If the Contractor elects to file a written claim or requests an extension of contract time, it
shall be submitted on tl@ontractor ClaimSubmittal Form (CCSRvailable through the
Construction Unit or
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/

Any claims for additional compensation and/or extensions of the completion date shall be
submitted to the District Engineer with detailed justification within thirty (30) days after
receipt of the final invoice payment. The failure of the Contractor to submit the claim(s)
within thirty days shall be a bar to recovery.

EROSION AND SEDIMENT CONTROL/STORMWATER
CERTIFICATION:

(1-16-07) (Rev 11-16-10) SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion
and the resulting sedimentation and turbidity of surface waters. Comply with the
requirements herein regardless of whether or not a National Pollution discharge
Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure
that the Erosion and Sediment Control/Stormwater Pollution Prevention R#an
implemented and maintained over the life of the contract.

(A) Certified Supervisor — Provide a certified Erosion and Sediment
Control/Stormwater Supervisor to manage the Contractor and subcontractor
operations, insure compliance with Federal, State and Local ordinances and
regulations, and manage the Quality Control Program.
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(B)

(©)

(D)

Certified Foreman— Provide a certified, trained foreman for each construction
operation that increases the potential for soil erosion or the possible sedimentation
and turbidity of surface waters.

Certified Installer— Provide a certified installer to install or direct the installation
for erosion or sediment/stormwater control practices.

Certified Designer Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for
the design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Superwsdihe Certified
Supervisor shall be Level Il and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project
and for conducting the quality control program. The Certified Supervisor shall be
on the project within 24 hours notice from initial exposure of an erodible surface
to the project’s final acceptance. Perform the following duties:

1) Manage Operations — Coordinate and schedule the work of subcontractors
so that erosion and sediment control/stormwater measures are fully
executed for each operation and in a timely manner over the duration of the
contract.

(@) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to
at each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination
System (NPDES) Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the
findings of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater
practices for the Contractor’'s temporary work not shown on the
plans, such as, but not limited to work platforms, temporary
construction, pumping operations, plant and storage yards, and
cofferdams.

) Acquire applicable permits and comply with requirements for
borrow pits, dewatering, and any temporary work conducted by the
Contractor in jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a
timely and workmanlike manner.
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(2)

(h) Fully perform and install erosion and sediment control/stormwater
work prior to any suspension of the work.

(0 Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater
issues due to the Contractor’s operations.

()] Ensure that proper cleanup occurs from vehicle tracking on paved
surfaces or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater
plans that are initialed and include the installation date of Best
Management Practices. These practices shall include temporary
and permanent groundcover and be properly updated to reflect
necessary plan and field changes for use and review by Department
personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit — The Department's
NPDES Stormwater permit (NCS000250) outlines certain objectives and
management measures pertaining to construction activities. The permit
referencedNCG010000, General Permit to Discharge Stormwateder

the NPDES, and states that the Department shall incorporate the applicable
requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The
Department further incorporates these requirements on all contracted
bridge and culvert work at jurisdictional waters, regardless of size. Some of
the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or
ground waters of the state, ie. from equipment
operation/maintenance, construction materials, concrete washout,
chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any
other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and
stormwater discharge outfalls at least once every 7 calendar days,
twice weekly for construction relatefgederal Clean Water Act,
Section 303(d)impaired streams with turbidity violations, and
within 24 hours after a significant rainfall event of 0.5 inch that
occurs within a 24 hour period.

(c) Maintain an onsite rain gauge or use the Department’'s Multi-
Sensor Precipitation Estimate website to maintain a daily record of
rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection
records for review by Department and Regulatory personnel upon
request.

(e) Implement approved reclamation plans on all borrow pits, waste
sites and staging areas.
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()

(9)
(h)

(i

Maintain a log of turbidity test results as outlined in the
Department's Procedure for Monitoring Borrow Pit Discharge.
Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and
sediment control/stormwater awareness, the Department's NPDES
Stormwater Permit NCS000250 requirements, and the applicable
requirements of th&eneral Permit, NCG010000

Report violations of the NPDES permit to the Engineer
immediately who will notify the Division of Water Quality Regional
Office within 24 hours of becoming aware of the violation.

3) Quality Control Program — Maintain a quality control program to control
erosion, prevent sedimentation and follow provisions/conditions of permits.
The quality control program shall:

(@)
(b)
(€)

(d)
(e)

()

(9)

(h)
(i
()

Follow permit requirements related to the Contractor and
subcontractors’ construction activities.

Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and
sediment control/stormwater personnel are not available on the job
site when needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the
NPDES permit for problem areas identified during the NPDES
inspections.

Incorporate erosion control into the work in a timely manner and
stabilize disturbed areas with mulch/seed or vegetative cover on a
section-by-section basis.

Use flocculants approved by state regulatory authorities where
appropriate and where required for turbidity and sedimentation
reduction.

Ensure proper installation and maintenance of temporary erosion
and sediment control devices.

Remove temporary erosion or sediment control devices when they
are no longer necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection
records and make records available at all times for verification by
the Engineer.

(B)  Certified Foreman- At least one Certified Foreman shall be onsite for each type
of work listed herein during the respective construction activities to control
erosion, prevent sedimentation and follow permit provisions:
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(©)

(D)

(1) Foreman in charge of grading activities

(2) Foreman in charge of bridge or culvert construction over jurisdictional
areas

3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and
Level Il Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer
prior to work beginning.

The Contractor may request to name a single Level 1| Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This
request shall be approved by the Engineer prior to work beginning.

Certified Installers— Provide at least one onsite, Level | Certified Installer for
each of the following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

(2) Temporary Seeding

(3) Temporary Mulching

(4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

(9) Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas

If a Level | Certified Installeris not onsite, the Contractor may substitute a Level
Il Foreman for a Level | Installer, provided the Level Il Foreman is not tasked to
another crew requiring Level Il Foreman oversight.

Certified Designer Include the certification number of the Level IlI-B Certified
Designer on the erosion and sediment control/stormwater component of all
reclamation plans and if applicable, the certification number of the Level IlI-A
Certified Designer on the design of the project erosion and sediment
control/stormwater plan.
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Preconstruction Meeting

Furnish the names of tt@ertified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installeend Certified Designeandnotify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has
the ethical responsibility to fully disclose any reprimand or dismissal of an employee
resulting from improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer — Operations to the certification entity,
certification for Supervisor Certified Foremen Certified Installers and Certified
Designermay be revoked or suspended with the issuance diarediate Corrective
Action (ICA), Notice of Violation (NOV)pr Cease and Desist Orddor erosion and
sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification
due to the following:

(A) Failure to adequately perform the duties as defined within this certification
provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

(©) Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D) Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the
above actions.

(H)  Dismissal from a company for any of the above reasons.

0] Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant
and the Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or
permanent revocation of certification by responding, in writing, to the Chief Engineer
within 10 calendar days after receiving notice of the proposed adverse action.

Chief Engineer — Operations

1537 Mail Service Center

Raleigh, NC 27699-1537
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Failure to appeal within 10 calendar days will result in the proposed adverse action
becoming effective on the date specified on the certified notice. Failure to appeal within
the time specified will result in a waiver of all future appeal rights regarding the adverse
action taken. The certificant will not be allowed to perform duties associated with the
certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the
appeal. Decision of the Chief Engineer will be final and will be made in writing to the
certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen,

Certified Installersand Certified Designemill be incidental to the project for which no
direct compensation will be made.

CLEARING AND GRUBBING - METHOD I1:

(9-17-02) (Rev. 1-17-12) 200 SP2 RO2A

Perform clearing on this project to the limits established by Method “II” shown on
Standard Drawing No. 200.02 of tA@12Roadway Standard Drawings

BURNING RESTRICTIONS

(7-1-95) SP2 RO5

Open burning is not permitted on any portion of the right-of-way limits established for this
project. Do not burn the clearing, grubbing or demolition debris designated for disposal
and generated from the project at locations within the project limits, off the project limits
or at any waste or borrow sites in this county. Dispose of the clearing, grubbing and
demolition debris by means other than burning, according to state or local rules and
regulations.

PREPARATION AND SUBMISSION OF BIDS

The entire bid proposal package, properly signed and executed, must be returned in order
for the bid to be considered as responsihrgomplete proposal packages may be
considered unresponsive. Bid proposals shall be completed in ink and any corrections
shall have one strike through with the correction initialed by the bidder.
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Any firm that wishes to bid on_this project as the prime contractor must be
prequalified for the type of work they wish to perform prior to submitting their bid.

For the purposes of prequalification, any firm that is currently prequalified as a prime or a
subcontractor on centrally let contracts for the appropriate work codes is considered
eligible to work and/or bid on this contract as long as other items such as bonding and
license requirements for the contract are met.

Information regarding the requirements to become prequalified as a Purchase Order
Contract contractor, can be found at the following website
http://www.ncdot.org/business/howtogetstarted/

All bids shall be prepared and submitted in accordance with the listed requirements of
Article 102-8 of the2012 Standard Specifications

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds
$1,200,000, the bid will not be considered for award.

SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract
or any portion thereof; or his right, title, or interest therein; without written consent of the
Engineer. Subletting of this contract or any portion of the contract shall conform to the
requirements of Article of 108-6 of ti&tandard Specifications.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare a default of contract for
breach by the Contractor of any material term or condition of the contract. Default of
contract shall be in accordance with the terms, conditions, and procedures of Article 108-9
of the 2012Standard Specifications.

PARTIAL PAYMENT and INVOICES

Payment will be made at the contract unit price. Prices and payment will be full
compensation for all work covered.

The Contractor may submit a request for partial payment on a monthly basis, or other
interval as approved by the Engineer. The amount of partial payments will be based on
the work accomplished and accepted as the last day of the approved pay period.

All work items necessary to complete the work other than listed on the "Bid Form" will be

considered incidental in nature and no further compensation will be made. Any work
performed in an unsatisfactory manner could be a basis for cancellation of the contract.
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Invoices should be sent to:
North Carolina Department of Transportation
M.L. Poe, District Engineer
1031 E. Gaston Street
Lincolnton, NC 28092
Attn: Cindy Smith

Invoices may also be delivered to the Lincolnton District Office at 1031 East Gaston
Street, Lincolnton, NC.

All invoices must contain the contract number, purchase order number, invoice number

and invoice date along with any other subsequent paperwork as required as part of this
contract.

RETAINAGE AND PROMPT PAYMENT

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and
Material Suppliers and Release of Retainage

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within
seven calendar days of receipt of monies, resulting from work performed on the project or
services rendered, pay subcontractors, second tier subcontractors, or material suppliers, as
appropriate. This seven-day period begins upon knowledgeable receipt by the contracting
firm obligated to make a subsequent periodic or final payment. These prompt payment
requirements will be met if each firm mails the payment to the next level firm by evidence

of postmark within the seven-day period.

This provision for prompt payment shall be incorporated into each subcontract or second
tier subcontract issued for work performed on the project or for services provided.

The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a
payment and performance bond for their portion of the work. If any retainage is held on
subcontractors, all retainage shall be released within seven calendar days of satisfactory
completion of all work. For the purpose of release of retainage, satisfactory completion is
defined as completion of all physical elements and corresponding documentation as
defined in the contract, as well as agreement between the parties as to the final quantities
for all work performed in the subcontract. The Department will provide internal controls

to expedite the determination and processing of the final quantities for the satisfactorily
completed subcontract portions of the project.

Failure of any entity to make prompt payment as defined herein may result in (1)
withholding of money due to that entity in the next partial payment until such assurances
are made satisfactory to this provision; or (2) removal of an approved contractor from the
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prequalified bidders list or the removal of other entities from the approved subcontractors
list.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:

(9-18-12) SP1 G185

Revise the2012Standard Specificatiorss follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

EMPLOYMENT:

(11-15-11) (Rev. 1-17-12) 108, 102 RG184

Revise the2012 Standard Specificatioas follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O) Fallure to restrict a former Department employee as prohibited by Article 108-5.
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32,

delete all of line 32, the first sentence of the second paragraph and the first word of the
second sentence of the second paragraph.

CONTRACT BID QUANTITIES

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item or portion of the work as
may be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the
completion of the work, except as provided for the contract.

Contractor's pricing shall be based on the estimated quantities per Division. These
estimated amounts are submitted to assist contractors in the bidding process. Estimated
guantities are not to be regarded as actual requirements. The State shall not be obligated
to purchase any specific quantity.

PRECONSTRUCTION CONFERENCE

Following the award of a contract and prior to beginning work, the Contractor shall
contactthe District Office at (704) 748-2400, to arrange a Pre-construction conference.
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The project superintendent and the certified erosion control personnel are required to
attend the pre-construction conference.

PIPE INSTALLATION

Provide and install pipe culvert in accordance with Sections 300 and 310 of the 2012
NCDOT Standard Specifications.

Replace Section 300-5 with the following:

The Contractor shall survey the existing invert and outlet locations and elevations to
determine the existing pipe grade and location. The new pipe shall be replaced at existing
grade and location, unless other directed by the Engineer, and shall be of sufficient length
as to adhere to the attached plans and/or typical section(s), No pipe grade shall be greater
than 8 percent or less than 1 percent without prior approval from the Engineer. Pipe

layout will be considered incidental to the various pipe installation pay items included in

this contract.

Pipe shall be installed in a manner to maintain access at all times as no complete
road closures will be permitted.

SITE INVESTIGATION AND REPRESENTATION

The Contractor acknowledges that he has satisfied himself as to the nature of the work,
and general and local conditions; particularly those bearing on transportation, availability
of labor, State Regulations for safety and security of property, roads, and facilities
required for the prosecution of the work and all matters which can in any way affect the
work or cost thereof under this contract. Any failure by the Contractor to acquaint
himself with all the available information concerning these conditions will not relieve him
from the responsibility for estimating properly the difficulty or cost of successfully
performing the work.

INCIDENTAL STONE BASE

Description

Place incidental stone base on driveways, mailboxes, roadwagnbtavith permission
of the Engineer.The Contractor shall exercise care to preserve the existing roadbed
surface for as long as possible during construction in order to limit the need for
additional incidental stone.

Materials and Construction
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Provide and place incidental stone base in accordance with the requirements of Section
545 of the2012 Standard Specifications

Measurement and Payment

Incidental Stone Base will be measured and paid for in accordance with Article 545-6 of
the2012 Standard Specifications.

WATTLE

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.
Wattles are used on slopes or channels to intercept runoff and act as a velocity break.
Wattles are to be placed at locations shown on the plans or as directed. Installation shall
follow the detail provided in the plans and as directed. Work includes furnishing
materials, installation of wattles, matting installation, and removing wattles.

Materials

Wattle shall meet the following specifications:

100% Curled Wood(Excelsior) Fibers

Minimum Diameter 12 in.

Minimum Density 2.5 IbAtt/- 10%

Net Material Synthetic

Net Openings lin.x21in.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/- 10% per 10 ft. length

Anchors: Stakes shall be used as anchors.
Wooden Stakes:
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal
square cross section. One end of the stake must be sharpened or beveled to

facilitate driving down into the underlying soil.

Matting shall meet the requirements of section 1060-8 obthedard Specificationsr
shall meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed unsbape not less
than 12" in length with a throat of 1" in width.
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Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and
at the end of each section of wattle. A minimum of 4 stakes shall be installed on the
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle,
and according to the detail. Install a minimum of 2 stakes on the upstream side of the
wattle according to the detail provided in the plans. Stakes shall be driven into the
ground a minimum of 10 in. with no more than 2 in. projecting from the top of the wattle.
Drive stakes at an angle according to the detail provided in the plans.

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour
ditch slopes and according to the detail provided in the plans and as directed. Overlap
adjoining sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with section 1631-3(B) of ®i&ndard Specificationsr in accordance with
specifications provided elsewhere in this contract.

The Contractor shall maintain the wattles until the project is accepted or until the wattles
are removed, and shall remove and dispose of silt accumulations at the wattles when so
directed in accordance with the requirements of Section 1630 Sfaheard

Specifications

Measurement and Payment

Wattlewill be measured and paid for by the actual number of linear feet of wattles which
are installed and accepted. Such price and payment will be full compensation for all
work covered by this section, including, but not limited to, furnishing all materials, labor,
equipment and incidentals necessary to instalV¥haéle

Matting will be measured and paid for in accordance with section 1631-4 $fahdard
Specificationsor in accordance with specifications provided elsewhere in this contract.

Payment will be made under:

Pay Item Pay Unit
Wattle Linear Foot

WATTLES WITH POLYACRYLAMIDE (PAM)

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.
Wattles are used on slopes or channels to intercept runoff and act as a velocity break.
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Wattles are to be placed at locations shown on the plans or as directed. Installation shall
follow the detail provided in the plans and as directed. Work includes furnishing
materials, installation of wattles, matting installation, PAM application, and removing
wattles.

Materials
Wattle shall meet the following specifications:

100% Curled Wood(Excelsior) Fibers

Minimum Diameter 12 in.

Minimum Density 2.5 Ib/ft+/- 10%

Net Material Synthetic

Net Openings lin.x21in.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/- 10% per 10 ft. length

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. X 2 in. nominal
square cross section. One end of the stake must be sharpened or beveled to
facilitate driving down into the underlying soil.

Matting shall meet the requirements of section 1060-8 obthedard Specificationsr
shall meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed unsbape not less
than 12" in length with a throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally
charged. Soil samples shall be obtained in areas where the wattles will be placed, and
from offsite material used to construct the roadway, and analyzed for the appropriate
PAM flocculant to be utilized with each wattle. The PAM product used shall be listed on
the North Carolina Department of Environment and Natural Resources (NCDENR)
Division of Water Quality (DWQ) web site as an approved PAM product for use in North
Carolina.

Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and
at the end of each section of wattle. A minimum of 4 stakes shall be installed on the
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle,
and according to the detail. Install a minimum of 2 stakes on the upstream side of the
wattle according to the detail provided in the plans. Stakes shall be driven into the
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ground a minimum of 10 in. with no more than 2 in. projecting from the top of the wattle.
Drive stakes at an angle according to the detail provided in the plans.

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour
ditch slopes and according to the detail provided in the plans and as directed. Overlap
adjoining sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with section 1631-3(B) of ®i&ndard Specificationsr in accordance with
specifications provided elsewhere in this contract.

Apply PAM over the lower center portion of the wattle where the water is going to flow
over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the
wattle. PAM applications shall be done during construction activities after every rainfall
event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the wattles until the project is accepted or until the wattles
are removed, and shall remove and dispose of silt accumulations at the wattles when so
directed in accordance with the requirements of Section 1630 Sfaheard

Specifications

Measurement and Payment

Wattleswill be measured and paid for by the actual number of linear feet of wattles
which are installed and accepted. Such price and payment will be full compensation for
all work covered by this section, including, but not limited to, furnishing all materials,
labor, equipment and incidentals necessary to instalMdities

Matting will be measured and paid for in accordance with section 1631-4 $fahdard
Specificationsor in accordance with specifications provided elsewhere in this contract.
Polyacrylamide(PAMill be measured and paid for by the actual weight in pounds of
PAM applied to the wattles. Such price and payment will be full compensation for all
work covered by this section, including, but not limited to, furnishing all materials, labor,
equipment and incidentals necessary to applhtigacrylamide(PAM)

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound
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PERMANENT SOIL REINFORCEMENT MAT:

Description

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the
type specified, over previously prepared areas as directed.

Materials

The product shall be a permanent erosion control reinforcement mat and shall be
constructed of synthetic or a combination of coconut and synthetic fibers evenly
distributed throughout the mat between a bottom UV stabilized netting and a heavy duty
UV stabilized top net. The matting shall be stitched together with UV stabilized
polypropylene thread to form a permanent three-dimensional structure. The mat shall
have the following minimum physical properties:

Property Test Method Value Unit
Light Penetration ASTM D6567 9 %
Thickness ASTM D6525 0.40 in.
Mass Per Unit Area ASTM D6566 0.55 Ib\sy
Tensile Strength ASTM D6818 385 b\t
Elongation (Maximum) ASTM D6818 49 %
Resiliency ASTM D1777 >70 %
UV Stability * ASTM D4355 >80 %
Porosity (Permanent Net) ETC Guidelines >85 %
Maximum Permissible Shear Performance Bench > 8.0 Ib\ft
Stress (Vegetated) Test

Maximum Allowable Velocity Performance Bench >16.0 ft\s
(Vegetated) Test

ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of
exposure.

Submit a certification (Type 1, 2, or 3) from the manufacturer showing:

(A) the chemical and physical properties of the mat used, and
(B) conformance of the mat with this specification.

Construction Methods

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard
Specifications.
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All areas to be protected with the mat shall be brought to final grade and seeded in
accordance with Section 1660 of the Standard Specifications. The surface of the soil shall
be smooth, firm, stable and free of rocks, clods, roots or other obstructions that

would prevent the mat from lying in direct contact with the soil surface. Areas where the
mat is to be placed will not need to be mulched.

Measurement and Payment

Permanent Soil Reinforcement Mail be measured and paid for as the actual number of
square yards measured along the surface of the ground over which Permanent Soil
Reinforcement Mat is installed and accepted. Overlaps will not be included in the
measurement, and will be considered as incidental to the work. Such payment shall be full
compensation for furnishing and installing the mat, including overlaps, and for all required
maintenance.

Payment will be made under:

Pay Item Pay Unit
Permanent Soil Reinforcement Mat Square Yard

BORROW AND WASTE SITE RECLAMATION PROCEDURES

The Department’'s Borrow and Waste Site Reclamation Procedures for Contracted
Projects have been revised and are available on the website at:

http://www.ncdot.org/doh/operations/dp chief eng/roadside/fieldops/downloads/

In accordance with Article 230-4 and Section 802 of20&2 Standard Specificatians
the Contractor shall utilize these revised procedures for all borrow and waste sites on this
project.

RESPONSE FOR EROSION CONTROL

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment,
and supplies to the project necessary for the pursuit of any or all of the following work as
shown herein.

(A) Repair Seeding and Mulching

(B) Temporary Seeding and Mulching

(©) Temporary Mulching

(D) Fertilizer Topdressing
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(E) Supplemental Seeding
(F Silt Fence Installation or Repair
(E) Silt Excavation

Measurement and Payment
Response for Erosion Contralill be considered incidental to the various erosion control

bid items in the contract. No direct payment will be made for maintaining erosion control
on this project.

WORKERS’ COMPENSATION INSURANCE

The contractor shall defend, indemnify and hold harmless the North Carolina Department
of Transportation, its officers and employees from any claim, demand, suit, liability,
judgment and expense (including attorney’s fees and other costs of litigation) arising out
of or relating to injury, disease, or death of persons or damage to or loss of property
resulting from or in connection with the negligent performance of this contract by the
contractor, its agents, employees, and subcontractors or any one for whom the contractor
may be responsible. The obligations, indemnities and liabilities assumed by the contractor
under this paragraph shall not extend to any liability caused by the negligence of the
Department of Transportation or its employees. The contractor’s liability shall not be
limited by any provisions or limits of insurance set forth in this contract.

The contractor shall indemnify and hold harmless the Department of Transportation from
any claim, demand, suit, liability, judgment, and expense involving damage or loss to the
contractor’s equipment (including vandalism, theft, fire and acts of God) arising out of or
relating to work performed under this agreement. The obligations, indemnities and
liabilities assumed by the contractor under this paragraph shall not extend to any liability
caused by the negligence of the Department of Transportation or its employees. The
contractor’s liability shall not be limited by any provisions or limits of insurance set forth

in this contract.

The contractor further agrees to indemnify the Department of Transportation for any
damages to the roadway, highway signs, highway equipment and other property owned or
in possession of the Department of Transportation, brought about by reason of the
negligent operation of thieased equipment. The contractor further agrees to indemnify
and save harmless the Department of Transportation, its officers and employees from any
claims or amounts recovered by any of the contractor's employees under the Worker’s
Compensation Act.

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are,

prior to beginning services, required to show proof of coverage issued by a workers’
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compensation insurance carrier, or a certificate of compliance issued by the Department
of Insurance for self-insured subcontractors stating that it has complied with N.C.G.S. §
97-93 irrespective of whether subcontractors have regularly in service fewer than three
employees in the same business within the State of North Carolina, and subcontractors
shall be hereinafter liable under the Workers’ Compensation Act for payment of
compensation and other benefits to its employees for any injury or death due to an
accident arising out of and in the course of performance of the work insured by the

subcontractor.

Proof of Insurance shall be furnished to the Engineer prior to beginning work

MANDATORY SUBCONTRACTOR INFORMATION

The Contractor is to provide a list of all proposed subcontractors he or she plans to use on
this project. This list shall include all subcontractors that will be used, not only MBE,
WBE or DBE firms. Only pre-approved subcontractors that are registered with the
NCDOT may be used. A listing of all contractors (prime or subcontractor) may be found
at the following website:

http://apps.dot.state.nc.us/vendor/directory/

Subcontract Approval Form (Form SAF) must be completed for each subcontractor that
will be used and returned prior to the issuance of the purchase order. This form can be
found at the following website:

http://www.ncdot.org/doh/operations/dp_chief eng/constructionunit/saf.xlIs

If the proposed subcontractor cannot fulfill their obligation and a substitute must be used,
then an appropriate form for the replacement subcontractor must delivered to the
administrating officer before the new subcontractor is used.

Failure to provide this information (regardless of any goals in contract) may result
in the contract being awarded to another contractor.
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PROJECT SPECIAL PROVISIONS
ROADWAY

ASPHALT PAVEMENTS - SUPERPAVE:

(6-19-12) (Rev. 12-17-13) 605, 609, 610, 650 SP6 RO1

Revise the2012 Standard Specificatioas follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace
this article, including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
. L. Target Rate (gal/sy)
Existing Surface Emilsiﬁe d Asgphai’t
New Asphalt 0.04 £ 0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall
not be overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range

Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second
paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the
last paragraph.
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Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the
first paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’'s option in accordance

with the NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/War
m%20Mix%20Asphalt%20Approved%20List.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the

following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT*
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°F 260 - 310°F

A. The mix temperature, when checked in the truck at the roadway, shall be within
plus 15° and minus 25° of the temperature specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence
of the second paragraph. Line 7, in the second sentence of the second paragraph, replace
“275°F" with “275°F or greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines
15-17, replace the second sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the
location of the paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES,
replace Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B, C, D 35°F
SF9.5A, S9.5B 40°F
S9.5C, S12.5C 45°F
S9.5D, S12.5D S50°F
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Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the
fourth sentence of the first paragraph replace “so as to overlap the top of the truck bed
and” with “to”.

Page 6-41, Subrticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the
following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Grading Requirements Total Percent Passing
. : Type FC-1 Type FC-2

Sieve Size (mm) Type FC-1 Modified Modified
19.0 - - 100
12.5 100 100 80 - 100
9.50 75 - 100 75 - 100 55 -80
4.75 25-45 25 -45 15-30
2.36 5-15 5-15 5-15
0.075 1.0-3.0 1.0-3.0 20-4.0

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:

(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B 25.0 4.4%
Asphalt Concrete Intermediate Course Type 1 19.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course Type S9.5 6.0%
Asphalt Concrete Surface Course Type S 125 5.6%

The actual asphalt binder content will be established during construction by the Engineer
within the limits established in ti#012 Standard Specifications.

SHOULDER WEDGE:

(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R

Revise the2012Standard Specificatiorss follows:

Page 6-26, Article 610-8, add the following after line 43:
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Attach a device, mounted on screed of paving equipment, capable of constructing a
shoulder wedge with an angle of 30 degrees plus or mirdeggrees along the outside
edge of the roadway, measured from the horizontal plane in place after final compaction
on the final surface course. Use an approved mechanical device which will form the
asphalt mixture to produce awedge with uniform texture, shape and density while
automatically adjusting to varying heights.

Payment for use of this device will be incidental to the other pay items in the contract.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX

Price adjustments for asphalt binder for plant mix will be made in accordance with Section
620 of the Standard Specifications as modified herein.

The base price index for asphalt binder for plant m{8361.07) per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at
supplier’s terminal on January 1, 2014.

FINAL SURFACE TESTING (Not Required):

(5-18-04) (Rev. 1-17-12) 610 SP6 R45

Final surface testing is not required on this project.

ASPHALT CONCRETE SURFACE COURSE COMPACTION:

(7-1-95) RR 49

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of
the2012 Standard Specificatioasid the following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled
pneumatic tired roller with the final rolling by a steel wheel roller.

MATERIALS:

(2-21-12) (Rev. 1-21-14) 1000, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 RO1

Revise the2012Standard Specificatiorss follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the
first paragraph with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:
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Use materials which do not produce a mottled appearance through rusting or other
staining of the finished concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16, add the following to the table of item
references:

Section
1024-1

Item
Type IL Blended Cement

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the
following:

TABLE 1000-1

Maximum Water-Cement Ratio f,[(:;ﬁgﬁlgg Cement Content
g8 _ = .
- 3 £ = Air-Entrai Non Air- Non-
o & S 5 Air-Entrained Entrained < T Vibrated on
23 S oo Concrete £ - Vibrated
5 6 & % N Concrete £ Sz
- Angular Angular = =
= ® | Rounded A Rounded = = . .
ggre- Aggre- Min. Max. Min. Max.
Aggregate gate Aggregate gate
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
AA Slip | ‘ L
Form 4,500 0.381 0.426 - - 15 - 639 715 - -
5-7
. . dry
Drilled Pier = 4,500 - - 0.450 0.450 - 9 - - 640 800
7-
wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 602 -
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 545 -
B Slip |
Formed 2,500 0.488 0.567 - - 15 - 508 - - -
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000
Modfied  Fgay 0400 0.400 - - 6 - 658 - - -
Flowable 150 Flo
Fill max.at asneeded asneeded asneeded asneeded ab‘llé- - - 40 100
excavatable 56 days
Flowable
Fill | Flow- as
no'n_ 125 asneeded asneeded asneeded asneeded able - - 100 needed
excavatable
4,500 1.5
design, slip
field form
Pavement 0.559 0.559 - - - 526 - - -
650 3.0
flexural, hand
design only place
P t TSiT ded ded as as as as as
recas 10a77551 as neede &s needg needed = needed = needed @ needed = needed
per See See as
Prestress Table Table - - 8 - 564 - -
contract 1078-1 1078-1 needed

REQUIREMENTS FOR CONCRETE
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE,

replace with the following:

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

Std.
Size # 2" H\w: 1" 3/4" 172" | 3/8" #4 #8 #10 | #16  #40 | #200 Remarks
4 100 wmm 20-55 0-15 - 0-5 - - - - - A Asphalt Plant Mix
467M | 100 wwmv - 3570 - 030 05 - - - - A Asphalt Plant Mix
5 - 100 ”_m.w%mv 20-55 0-10 0-5 - - - - - A AST, Sediment Control Stone
95- AST, Str. Concrete,
57 - 100 100 - 25-60 - 0-10 | 0-5 - - - A Shoulder Drain,
Sediment Control Stone
57M - 100 ”_m.wwmv - 25-45 | - 0-10  0-5 - - - A AST, Concrete Pavement
6M - - 100 2% 2055 020 08 - - - - A AST
100
90- AST, Str. Concrete,
67 B B 100 100 B 20-55 0-10 05 B B B A Asphalt Plant Mix
98- 75- Asphalt Plant Mix, AST,
78M ) ) ) 100 100 100 20-45 0-15 ) ) ) A Str. Conc, Weep Hole Drains
Asphalt Plant Mix,
14M - - - - - 100 35-70 5-20 - 0-8 - A AST, Weep Hole Drains,
Str. Concrete
9 - - . . . 10 % 1040 - 010 - A AST
100
) ) ) ) ) ) ) ) ) ) ) Aggregate Base Course,
ABC 100 75-97 55-80 35-55 25-45 14-30 4-12 Aggregate Stabilization
bm_/w\_vo - 100 ”_q.wmv - 45-79 | - 20-40 - 0- 25 - - 0-12 Maintenance Stabilization
Light- 100 8% 540 020 0-10 0-2.5 AST
Em_@:% 100 ) ) ) ) -

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the
ninth paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone
content is limited to between 5 and 12% by weight and the constituents shall be
interground. Class F fly ash can replace a portion of Type IL blended cement and shall be
replaced as outlined in Subarticle 1000-4(1) for Portland cement. For mixes that contain
cement with alkali content between 0.6% and 1.0% and for mixes that contain a reactive
aggregate documented by the Department, use a pozzolan in the amount shown in Table
1024-1.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the
following:

All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the
second paragraph and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace
“mechanically stabilized earth (MSE) wall faces” with “temporary wall faces”.

Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the
following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS

Propert Requirement (MARV*)
perty Typel Type2  Type3® Type 4 Type 5¢ Test
Typical Shoulder Under Temporary Saoll Temporary Method
Application = Drains Rip Rap Silt Fence Stabilization  Walls
(',\E/:gnga(t:'g;‘ >50% >50% @ <25% < 50% < 50% gi;g"z
Grab
Strength 100 Ib - ASTM
(MD & CD) D4632
Table P, Table P, Table P,

Tear Strength Class3 Class1 - Class 3 - ASTM
(MD & CD) D4533
Puncture ASTM
Strength ) ) D6241

49



2,400 Ib/ft

Ultimate (unless
Tensile required ASTM
Strength ) ) ) ) otherwise D4595
(MD & CD) in the
contract)
Permittivity 0.20se¢ ASTM
D4491
Apparent Toable 2, o F ASTM
Opening Size 15% to 50% Table ? Table % No. 3 D4751
- in Situ Soil
UV Stability Passing No. 200 ASTM
(Retained 70% D4355
Strength)
A. MARYV does not apply to elongation
B. Minimum roll width of 36" required
C. Minimum roll width of 13 ft required
D. AASHTO M 288
E. US Sieve No. per AASHTO M 92

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the
first two sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load.
Proof load testing will only be required for new casting designs during the design process,
and conformance to M306 loading (40,000 Ibs.) will be required only when noted on the
design documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the
following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day Des.lgn
. Compressive
Compressive
Property Strength
Strength greater than

6,000 psi or less 6,000 psi

Maximum Water/Cementitious Material 0.45 0.40
Ratio
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%
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Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C)
and (D) with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test,
ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt
Fog Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test
as specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the
product has been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences
of the description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used
to patch spalled, cracked or broken concrete where vibration, shock or expansion and contraction
are expected.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and
third sentences of the description for Type J4ines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second
paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor
bolts and other fixtures in hardened concrete, the manufacturer shall submit test results
showing that the bonding system will obtain 125% of the specified required yield strength
of the fixture. Furnish certification that, for the particular bolt grade, diameter and
embedment depth required, the anchor system will not fail by adhesive failure and that
there is no movement of the anchor bolt. For certification and anchorage, use 3,000 psi as
the minimum Portland cement concrete compressive strength used in this test. Use
adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and

maximum temperature application, setting time, shelf life, pot life, shear strength and
compressive strength.
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Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table

with the following:

Properties of Mixed Epoxy Resin Systems

Property Type 1
Viscosity-Poises at 77°F + 2°F | Gel

Spindle No. -
Speed (RPM) -
Pot Life (Minutes)

20-50

Minimum Tensile Strength at
7 days (psi)

1,500

Tensile Elongation at 7 days (%) 30 min.

Min. Compressive Strength of 3,000
2". mortar cubes at 24 hours = (Neat)
Min. Compressive Strength of 5,000

2" mortar cubes at 7 days (Neat)

Maximum Water Absorption (%) 1.5

Min. Bond Strength Slant Shear 1,500

Test at 14 days (psi)

Table 1081-1

Type 2

10-30

20

30-60

2,000

30 min.

4,000-

1.0

1,500

Type 3

25-75

20

20-50

4,000

1.0

2,000

Gel

5-50

4,000

6,000
(Neat)

15

2,000

40-150

10

40-80

1,500

5-15

3,000

1.0

1,500

40-150

10

40-80

1,500

5-15

3,000

5,000

1.0

1,500

Type 3A Type4A TypedB | TypeS

1-6

50

20-60

4,000

1.0

1,500
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application through the Value Management Unit with the following information for each

Manufacturers choosing to supply material for Department jobs must submit an
type and brand name:

Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second

sentence of the first paragraph with the following:



Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph
replace “AASHTO M 237" with “the specifications”.

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second
sentence of the last paragraph.

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first
paragraph replace “Type 1" with “Type 3.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of
Section 1081:

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A) General
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type I — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides
rapid adherence to traffic markers to the surface of pavement.

Type II — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is
recommended for adherence of traffic markers to pavement surfaces when rapid set is not
required.

Type III — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of
rapid setting adhesive, due to its low viscosity, is appropriate only for use with embedded
traffic markers.

Type IV — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.
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(D) Prequalification

Refer to Subarticle 1081-1(E).
(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first
paragraph with the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM
A572 or ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be
coated as required by the plans. Galvanized sheet piles shall be coated in accordance with
Section 1076. Metallized sheet piles shall be metallized in accordance to the Project
Special Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9%
aluminum alloy coating and a 0.5 mil seal coating. Any portion of the metallized sheet
piing encased in concrete shall receive a barrier coat. The barrier coat shall be an
approved waterborne coating with a low-viscosity which readily absorbs into the pores of
the aluminum thermal sprayed coating. The waterborne coating shall be applied at a
spreading rate that results in a theoretical 1.5 mil dry film thickness. The manufacturer
shall issue a letter of certification that the resin chemistry of the waterborne coating is
compatible with the 99.9% aluminum thermal sprayed alloy and suitable for tidal water
applications.

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with
the following:

The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type |, Rapid Setting, and Type II,
Standard Setting. Use Type Il when the pavement temperature is above 60°F or per the
manufacturer's recommendations whichever is more stringent. Use Type | when the
pavement temperature is between 50°F and 60°F or per the manufacturer’s
recommendations whichever is more stringent. Epoxy adhesive Type |, Cold Set, may be
used to attach temporary pavement markers to the pavement surface when the pavement
temperature is between 32°F and 50°F or per the manufacturer's recommendations
whichever is more stringent.

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081”
with “Article 1081-4".

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081”
with “Article 1081-4".
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Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third
paragraph with the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200
ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add
the following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on
beads, without crushing, to check for any levels of arsenic and lead. If any arsenic or lead
is detected, the sample shall be crushed and repeat the test using X-ray Fluorescence. If
the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United
States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than
75 ppm arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the
following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation  Entrance @ 2 = o TFluorescent Fluorescent
Angle, Angle, = = 8 T 5 Yellow Yell
degrees degrees ;: &) % = Green clow

0.2 -4.0 525395 52 95 30 420 315
0.2 30.0 215162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135100 14 27 6 110 81
1.0 -4.0 1200 60 8 16 3.6 64 48
1.0 30.0 45 34 459 2 36 27

DRIVEWAYS AND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners
throughout the life of the project.
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The Contractor shall not perform work for private citizens or agencies in conjunction with
this project or within the project limits of this contract. Any driveway paved by a
Contractor which ties into a NCDOT system road being paved by the Contractor must be
paved either prior to the road paving project or after its completion.

STANDARD SPECIAL PROVISIONS

TRAFFIC CONTROL:

(01-17-12) (Rev. 4-16-13) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of 2042 Standard
Specificationsand the following provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No.
1101.01 of the2012 Roadway Standard Drawingsrior to beginning any other work.

Use a lane closure or slow moving operation to complete the work, as necessary, unless
otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02
and 1130.01 of the012Roadway Standard DrawingsUse a moving operation only if

the minimum speed maintained at all times is 3 mph with no stops that narrow or close a
lane of travel. If the moving operation is progressing slower than 3 mph at any time,
install a lane closure. Maintain the existing traffic pattern at all times, except in the
immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01,
1165.01, 1170.01 and 1180.01 of 2@&12Roadway Standard Drawingghen closing a

lane of travel in a stationary work zone such as pavement patching resurfacing, or
pavement marking removal. Properly ballasted cones may be used instead of drums for
lane closures during daylight hours. However, drums are required for the upstream taper
portion of lane closures in all applications. The stationary work zone shall be a maximum
of 3 miles in length at any given time unless otherwise directed by the Engineer. A pilot
vehicle operation may be used in conjunction with flaggers and the appropriate pilot
vehicle warning signing as directed by the Engineer. During periods of construction
inactivity, return the traffic pattern to the existing alignment and remove or cover any
work zone signs. When covering work zone signs, use an opaque material that prevents
reading of the sign at night by a driver using high beam headlights. Use material, which
does not damage the sign sheeting. Replace any obliterated markings as required by other
sections of the012 Standard Specificatioasid the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided
facility and within 5 feet of an open travel lane, close the nearest open travel lane using
Standard Drawing No. 1101.02 of tA@12Roadway Standard Drawingsless the work

area is protected by barrier or guardrail. When personnel and/or equipment are working
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on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane,
close the nearest open travel lane using Standard Drawing No. 1101.02 2iflthe
Roadway Standard Drawingsnless the work area is protected by barrier or guardrail.
When personnel and/or equipment are working within a lane of travel of an undivided or
divided facility, close the lane according to the traffic control pl&@l2 Roadway
Standard Drawingsor as directed by the Engineer. Conduct the work so that all
personnel and/or equipment remain within the closed travel lane. Do not work
simultaneously, on both sides of an open travel way, within the same location, on a two-
lane, two-way road. Do not perform work involving heavy equipment within 15 feet of
the edge of travel way when work is being performed behind a lane closure on the
opposite side of the travel way. Perform work only when weather and visibility conditions
allow safe operations as directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for
nominal lifts of 1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at
48" X 48") 500 feet in advance and a minimum of once every half mile throughout the
uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent

to an open travel lane that has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or greater.

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45
mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the

Engineer, at no expense to the Department. This work is not considered part of shoulder

reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement,
pavement marker installation and pesticide spraying, the slow moving operation caravan
shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation
Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12atie13
2012 Roadway Standard Drawing$raffic cones may be used when necessary to provide
additional protection of wet pavement markings. Ballast all traffic cones so they will not
be blown over by traffic.
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Failure to comply with the following requirements will result in a suspension of all other

operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the
Engineer at the first pre-construction meeting and the sequence must be approved
before closing a lane of traffic. The Contractor and Engineer will coordinate with
the Traffic Management Unit at 919-773-2800 or Traffic Services for additional
traffic control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and
resurfacing operations such that these operations are completed in the order as
agreed upon with the Engineer at the first pre-construction meeting. Refer to the
Provisions, Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute
the work in a continuous and uninterrupted manner from the time he begins the
work until completion and final acceptance unless determined otherwise by the
Engineer.

4. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving
season.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing
Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs.
Coordinate all signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its
approaches. Patch and make repairs to the existing asphalt wearing surface on the bridge
surface and its approaches before resurfacing occurs. Coordinate all operations on the
bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that
require patching. Patch these areas before resurfacing occurs. Allow full depth asphalt
patching to cool to the point of supporting traffic without displacement or rutting before
reopening closed lane. Coordinate the resurfacing operations of the patched areas with
the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of
each work day for nominal lifts of greater than 1.5 inches of asphalt course.

For partial or wheel track miling operations on two-way, two-lane facilities, mill and pave

back by the end of each work day. For partial or wheel track miling operations on multi-
lane facilities, the lane being milled may be left closed and paved back within 72 hours.
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The following options are available during Resurfacing and miling operations on two-
way,

two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Milla single lane and pave back by the end of each work day.

(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and miling operations on multi-

lane facilities when all lanes or a single lane in one direction are to be milled:

(A)  Milla single lane and pave back by the end of each work day.

(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily
and pave back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as
agreed upon with the Engineer. Place the transverse joint on the ramp at the terminal
point of the gore unless the ramp is being resurfaced beyond this limit.

Slope the pavement at the beginning and ending of the daily miling operation as directed
by the Engineer. Sweep and remove all milled material from the roadway as soon as the
daily miling operation is completed. Continue milling operations until the particular
section of roadway being milled is complete. Remove any existing pavement adjacent to
the milled area that has been damaged and replace with patch material as directed by the
Engineer.

Maintain vehicular access in accordance with Article 1101-14 of281 Standard
Specificationaising suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do
not cross medians with equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use
the record of existing pavement markings and markers in accordance wig©XBe
Roadway Standard Drawingso re-establish the proposed pavement markings and
markers unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of2€i® Standard
Specifications

Remove existing pavement markers in preparation for paving. Repair any pavement
damage due to existing pavement marker removal prior to the end of the work day.
Dispose of existing pavement markers as directed by the Engineer. No direct payment will
be made for this work, as it will be incidental to the paving operation.
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Payment will be made for the traffic control items that have been included in the contract.
No direct payment will be made for providing other traffic control as required herein, as
the cost of same will be considered incidental to the work being paid for under those
various traffic control items that have been includ®uhere the Contractor maintains

traffic as required herein but no specific pay items have been included in the
contract, all associated costs will be considered incidental to the work being paid for

under the various items in the contract.

WORK ZONE SIGNING:

(01-17-12) RWZ-3

Description

Install and maintain signing in accordance with Divisions 11 and 12 @&h2Standard
Specificationsthe2012Roadway Standard Drawingsd the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required
lane closure signing.

Furnish, install and maintain general work zone warning signs for resurfacing and milling
such as ROUGH ROAD (W8-8 at 48" X 48") (for miling only), UNEVEN LANES (W8-

11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48" X 48"), UNMARKED PAVEMENT AHEAD (DOT No.
116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30"). When construction is
completed in any area of the project, relocate signs to the next work site, as directed by
the Engineer. Remove these signs at the completion of the project.

All work zone signs may be portable.

Construction Methods
(A)  General

Install all warning work zone signs before beginning work on a particular map. If signs
are installed three days prior to the beginning of work on a particular map, cover the signs
until the work begins. Install each work zone warning sign separately and not on the same
post or stand with any other sign except where an advisory speed plate or directional
arrow is used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing
No. 1101.01, 1101.02 and 1110.01 of @12 Roadway Standard Drawingsior to

beginning of work and remove upon final completion of the project. If there is a period of
construction inactivity longer than two weeks, remove or cover advance warning work
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zone signs. Uncover advance warning work zone signs no more than 3 days before work
resumes. All other operations could be suspended upon failure to comply with the above
requirements. Such suspended operations would not be resumed until the above
requirements are fulfilled.

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance
with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 o2Gh2 Roadway
Standard Drawings

(D)  General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and miling such as ROUGH
ROAD (W8-8 at 48" X 48") (for miling only), UNEVEN LANES (W8-11 at 48" X 48"),
LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48"

X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the condition for
both directions of travel (undivided roadways only) and at any other points determined by
the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where
shoulder construction will be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately
at 1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both
directions of travel (undivided roadways only) and at any other points determined by the
Engineer. Install signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the
contract. No direct payment will be made for providing other work zone signing as
required herein, as the cost of same will be considered incidental to the work being paid
for under those various work zone signing items that have been incloWa@re the
Contractor provides work zone signing as required herein but no specific pay items

have been included in the contract, all associated costs will be considered incidental

to the work being paid for under the various items in the contract.
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AVAILABILITY OF FUNDS — TERMINATION OF
CONTRACTS

(5-20-08) )

General Statute 143C-6-11. (h) Highway Appropriatt®hereby incorporated verbatim
in this contract as follows:

(h)  Amounts Encumbered. — Transportation project appropriations may be
encumbered in the amount of allotments made to the Department of Transportation by the
Director for the estimated payments for transportation project contract work to be
performed in the appropriation fiscal year. The allotments shall be multiyear allotments
and shall be based on estimated revenues and shall be subject to the maximum contract
authority contained iGeneral Statutd43C-6-11(c). Payment for transportation project
work performed pursuant to contract in any fiscal year other than the current fiscal year is
subject to appropriations by the General Assembly. Transportation project contracts shall
contain a schedule of estimated completion progress, and any acceleration of this progress
shall be subject to the approval of the Department of Transportation provided funds are
available. The State reserves the right to terminate or suspend any transportation project
contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall
be given a written notice of termination at least 60 days before completion of scheduled
work for which funds are available. In the event of termination, the contractor shall be
paid for the work already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in
accordance with Article 108-13(E), of theorth Carolina Department of Transportation
Standard Specifications for Roads and Structudesed January 2012.

NCDOT GENERAL SEED SPECIFICATION FOR SEED
QUALITY

11-18-08 7.3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the
vendor shall supply an independent laboratory report for each lot to be tested. Results
from seed so sampled shall be final. Seed not meeting the specifications shall be rejected
by the Department of Transportation and shall not be delivered to North Carolina
Department of Transportation warehouses. If seed has been delivered it shall be available
for pickup and replacement at the supplier's expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise
specified herein shall be rejected by the North Carolina Department of Transportation.
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Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine,
Jimsonweed, Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth
Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled
with the above weed species on the seed analysis label. Tolerances as applied by the
Association of Official Seed Analysts will NOT be allowed for the above noxious weeds
except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and
found germination percentages as reported by the North Carolina Department of
Agriculture and Consumer Services, Seed Testing Laboratory will be used. Allowances,
as established by the NCDOT, will be recognized for minimum pure live seed as listed on
the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as
follows:

Restricted Noxious Limitations per Restricted Noxious Weed Limitations per

Weed Lb. Of Seed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky
Bluegrass, Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter
whereas a maximum of 2% inert matter will be allowed on all other kinds of seed. In
addition, all seed shall not contain more than 2% other crop seed nor more than 1% total
weed seed. The germination rate as tested by the North Carolina Department of
Agriculture shall not fall below 70%, which includes both dormant and hard seed. Seed
shall be labeled with not more than 7%, 5% or 2% inert matter (according to above
specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed
variety shortages are verified. Pure live seed percentages will be applied in a verified
shortage situation. Those purchase orders of deficient seed lots will be credited with the
percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVE BELOW:
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Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83%
pure live seed will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop; maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure
live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet - Strain R
Weeping Lovegrass Clover - Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76%
pure live seed will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74%
pure live seed will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop seed; maximum 144 restricted noxious weed seed per pound. Seed less than 70%
pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop seed; maximum 5% inert matter;maximum 144 restricted noxious weed seed per
pound.

Barnyard Grass
Big Bluestem
Little Bluestem
Bristly Locust
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Birdsfoot Trefoll

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover

SEEDING AND MULCHING

(2-19-08) (Rev.2-15-10) s-3

The Contractor shall notify the Engineer or their representative 48 hours before any
seeding operation is to begin so that a representative can be present at the time of
seeding. Failure to do so may result in nonpayment for the seeding and mulching
line item as it appears in this contract.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and
limestone, shall be as stated below. During periods of overlapping dates, the kind of seed
to be used shall be determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1 - June 1 May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

75% Hard Fescue 75% Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - June 1 May 1 - September 1

100# Tall Fescue 100# Tall Fescue

15# Kentucky Bluegrass 15# Kentucky Bluegrass

30# Hard Fescue 30# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Approved Tall Fescue Cultivars

2" Millennium  Duster Magellan Rendition
Avenger Endeavor Masterpiece Scorpion
Barlexas Escalade Matador Shelby

Barlexas Il Falcon I, lll, IV &V Matador GT Signia

Barrera Fidelity Millennium Silverstar
Barrington Finesse Il Montauk Southern Choice I
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Biltmore Firebird Mustang 3 Stetson

Bingo Focus Olympic Gold  Tarheel
Bravo Grande Il Padre Titan Ltd
Cayenne Greenkeeper Paraiso Titanium
Chapel Hill Greystone Picasso Tomahawk
Chesapeake Inferno Piedmont Tacer
Constitution Justice Pure Gold Trooper
Chipper Jaguar 3 Prospect Turbo
Coronado Kalahari Quest Ultimate
Coyote Kentucky 31 Rebel Exeda Watchdog
Davinci Kitty Hawk Rebel Sentry Wolfpack
Dynasty Kitty Hawk 2000 Regiment I

Dominion Lexington Rembrandt

Approved Kentucky Bluegrass Cultivars:

Alpine Bariris Envicta Rugby
Apolio Bedazzled Impact Rugby Il
Arcadia Bordeaux Kenblue Showcase
Arrow Champagne Midnight Sonoma
Award Chicago I Midnight 11

Approved Hard Fescue Cultivars:

Chariot Nordic Rhino Warwick
Firefly Oxford Scaldis I

Heron Reliant Il Spartan Il

Minotaur Reliant IV Stonehenge

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used
provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide the
same amount of plant food as a 10-20-20 analysis and as directed.

ERRATA

(1-17-12) (Rev. 1-21-14) Z-4
Revise the2012Standard Specificatioras follows:
Division 2

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26" with
“Article 107-25".

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete“pipe culverts,”.
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Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer ZoneLine 12, replace

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”;Idnd 33, replace “(6) Approval” with

“(4) Approval’.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target
Source of Ro7dPue Ratio with “1.0".
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class
B” with “Portland Cement Concrete, Class A”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these
tables with “POLYUREA”".
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)".
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula
with the following: W = LDVP + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or”
and replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.
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Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within
Interconnect Center, delete this subarticle.

Revise th2012RoadwayStandard Drawingss follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace
“1633.01” with “1631.01".

MINIMUM WAGES

(7-21-09) z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall
pay to each of his employees, wages at a rate of not less than SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract
on this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any
changes in the minimum wage laws, Federal or State. It is the responsibility of the
Contractor to keep fully informed of all Federal and State Laws affecting his contract.

AWARD OF CONTRACT

(6-28-77) Z-6

“The North Carolina Department of Transportation, in accordance with the provisions of
Title VI of the Civil Rights Act of 1964/8 Stat. 252) and the Regulations of the
Department of Transportatiodq C.F.R., Part 2} issued pursuant to such act, hereby
notifies all bidders that it will affirmatively insure that the contract entered into pursuant to
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this advertisement will be awarded to the lowest responsible bidder without discrimination
on the ground of race, color, or national origin”.

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS

Z-7

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY EXECUTIVE NUMBER 11236

1. The goals and timetables for minority and female participation, expressed in

percentage terms for the Contractor's aggregate workforce in each trade on all
construction work in the covered area, see as shown on the attached sheet entitled
“Employment Goals for Minority and Female participation”.

These goals are applicable to all the Contractor’s construction work (whether or
not it is Federal or federally assisted) performed in the covered area. If the Contractor
performs construction work in a geographical area located outside of the covered area, it
shall apply the goals established for such geographical area where the work is actually
performed. With regard to this second area, the Contractor also is subject to the goals for
both its federally involved and nonfederally involved construction.

The Contractor’'s compliance with the Executive Order and the regulatidris in
CFR Part 60-4shall be based on its implementation of the Equal Opportunity Clause,
specific affrmative action obligations required by the specifications set fodth GFR
60-4.3(a) and its effort to meet the goals. The hours of minority and female employment
and training must be substantially uniform throughout the length of the contract, and in
each trade and the Contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or
trainees from Contractor to Contractor or from project to project or the sole purpose of
meeting the Contractor’'s goals shall be a violation of the contract, the executive Order
and the regulationsn 41 CFR Part 60-4 Compliance with the goals will be measured
against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the

“covered area” is the county or counties shown on the cover sheet of the proposal form
and contract.
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EMPLOYMENT GOALS FOR MINORITY

Area 023 29.7%
Bertie County
Camden County
Chowan County
Gates County
Hertford County
Pasquotank County
Perquimans County

Area 024 31.7%
Beaufort County
Carteret County
Craven County
Dare County
Edgecombe County
Green County
Halifax County
Hyde County
Jones County
Lenoir County
Martin County
Nash County
Northampton County
Pamlico County

Pitt County

Tyrrell County
Washington County
Wayne County
Wilson County

Area 025 23.5%
Columbus County
Duplin County
Onslow County
Pender County

AND FEMALE PARTICIPATION

Economic Areas
Area 026 33.5%
Bladen County
Hoke County
Richmond County
Robeson County
Sampson County
Scotland County

Area 027 24.7%
Chatham County
Franklin County
Granville County
Harnett County
Johnston County
Lee County
Person County
Vance County
Warren County

Area 028 15.5%
Alleghany County
Ashe County
Caswell County
Davie County
Montgomery County
Moore County
Rockingham County
Surry County
Watauga County
Wilkes County

Area 029 15.7%
Alexander County
Anson County
Burke County
Cabarrus County
Caldwell County
Catawba County
Cleveland County
Iredell County
Lincoln County
Polk County
Rowan County
Rutherford County
Stanly County

Area 0480 8.5%
Buncombe County
Madison County

Area 030 6.3%
Avery County
Cherokee County
Clay County
Graham County
Haywood County
Henderson County
Jackson County
McDowell County
Macon County
Mitchell County
Swain County
Transylvania County
Yancey County
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Area 5720 26.6%
Currituck County

Area 9200 20.7%
Brunswick County
New Hanover County

Area 2560 24.2%
Cumberland County

SMSA Areas

Area 6640 22.8%
Durham County
Orange County
Wake County

Area 1300 16.2%
Alamance County

Area 3120 16.4%
Davidson County
Forsyth County
Guilford County
Randolph County
Stokes County
Yadkin County

Area 1520 18.3%

Gaston County
Mecklenburg County
Union County

Goals for Female Participation in Each Trade

(Statewide) 6.9%

ON-THE-JOB TRAINING

(10-16-07) (Rev. 7-21-09) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the
Alternate Program. Standard OJT requirements typically associated with individual
projects will no longer be applied at the project level. Instead, these requirements will be
applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC —
Section 140, this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State
and privately funded projects located in North Carolina. However, priority shall be given
to training employees on NCDOT Federal-Aid funded projects.

Minorities and Women
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Developing, training and upgrading of minorities and women toward journeyman level
status is a primary objective of this special training provision. Accordingly, the Contractor
shall make every effort to enroll minority and women as trainees to the extent that such
persons are available within a reasonable area of recruitment. This training commitment is
not intended, and shall not be used, to discriminate against any applicant for training,
whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a
calendar year based on the contractors' past three years’ activity and the contractors
anticipated upcoming year’s activity with the Department. At the beginning of each year,
all contractors eligible will be contacted by the Department to determine the number of
trainees that will be assigned for the upcoming calendar year. At that time the Contractor
shall enter into an agreement with the Department to provide a self-imposed on-the-job
training program for the calendar year. This agreement will include a specific number of
annual training goals agreed to by both parties. The number of training assignments may
range from 1 to 15 per contractor per calendar year. The Contractor shall sign an
agreement to fulfill their annual goal for the year. A sample agreement is available at
www.ncdot.org/business/ocs/ojt/.

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to
providing training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective
training requirements that may be used by the contractors. However, the classifications
established are not all-inclusive. Where the training is oriented toward construction
applications, training will be allowed in lower-level management positions such as office
engineers and estimators. Contractors shall submit new classifications for specific job
functions that their employees are performing. The Department will review and
recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and
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The number of training hours specified in the training classification is consistent
with common practices and provides enough time for the trainee to obtain
journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the
Contractor retains primary responsibility for meeting the training and this provision is

made applicable to the subcontract. However, only the Contractor will receive credit
towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their
first year of apprenticeship or training. The number of trainees shall be distributed among
the work classifications on the basis of the contractor's needs and the availability of
journeymen in the various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have
successfully completed a training course leading to journeyman level status or in which
they have been employed as a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee
with a certification Certificate showing the type and length of training satisfactorily
completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate
interview conducted by the OJT program staff.

Trainee Wages
Contractors shall compensate trainees on a graduating pay scale based upon a percentage
of the prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be

as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period
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In no instance shall a trainee be paid less than the local minimum wage. The Contractor
shall adhere to the minimum hourly wage rate that will satisfy both the NC Department of
Labor (NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work

who is currently enrolled or becomes enrolled in an approved program and who receives
training for at least 50 percent of the specific program requirement. Trainees will be

allowed to be transferred between projects if required by the Contractor's scheduled
workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be
taken off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these
contract documents.
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DIVISION OF HIGHWAYS
Lincoln County
LOCATION: SR 1361 (Paysour Pond Rd) from SR 1360 (Brevard Pl Rd.) to
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alell

18-DEC-20QI
C:\Users\
Lot

SHEET NUMBER

3
3B

4 THRU 8

EC-1 THRU EC-3

INDEX OF SHEETS
SHEET
TITLE SHEET

INDEX OF SHEETS. GENERAL NOTES., AND LIST OF
STANDARD DRAWINGS

CONVENTIONAL SYMBOLS

TYPICAL SECTION AND PAVEMENT SCHEDULE

SUMMARY OF QUANTITIES

List of Pipes, Endwalls, Etfc

PLAN SHEET

EROSION CONTROL PLANS

GENERAL NOTES: 2012 SPECIFICATIONS

EFFECTIVE: 01-01-12

GRADE LINE:
GRADING AND SURFACING:

THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE SOIL SUBGRADE

AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS. GRADE LINES MAY BE

ADJUSTED AT THEIR BEGINNING AND ENDING AND AT STRUCTURES AS DIRECTED BY THE
ENGINEER [N ORDER TO SECURE A PROPER TIE-IN. THE OVERALL GRADELINE FOR
THIS PROJECT SHALL BE EXISTING CENTERLINE GRADE UNLESS OTHERWISE DIRECTED
BY THE ENGINEER.

CLEARING:

CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY
METHOD 11 UNLESS OTHERWISE DIRECTED BY TH ENGINEER.

SUPERELEVATION:
ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED [N ACCORDANCE WITH STD.
NO. 225.04 USING A MAXIMUM RATE OF SUPERELEVATION OF 04. SUPERELEVATION
1S TO BE REVOLVED ABOUT THE GRADE POINTS SHOWN ON THE TYPICAL SECTION(S).
SUBSURFACE PLANS:

NO SUBSURFACE PLANS ARE AVAILABLE ON THIS PROJECT. THE CONTRACTOR SHOULD
MAKE HIS OWN INVESTIGATION AS TO THE SUBSURFACE CONDITIONS.

UTILITIES:
ANY RELOCATION OF EXISTING UTILITIES WILL BE ACCOMPLISHED BY OTHERS.

UTILTITY OWNERS ON THIS PROJECT ARE DUKE ENERGY and AT&T,

THE CONTRACTOR WILL BE RESPONSIBLE FOR LOCATING ALL UTILITIES ON THE PROJECT.

RIGHT OF WAY MARKERS:

ALL RIGHT OF WAY MARKERS WILL BE PLACED BY OTHERS.

EROSION CONTROL:

AREAS BETWEEN 0+00 AND 40+00 RT and LT. ARE SUBJECT TO 60 DAY COMPLETION PERIOD.

DRIVEWAYS:
DRIVEWAY CULVERTS SHALL BE CONSTRUCTED [N ACCORDANCE WITH ST. NO. 310.10.
RECONSTRUCTED DRIVEWAYS SHALL HAVE ADEQUATE WIDTH AND RADII.
STREET CONNECTION SHALL BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION.

2012 ROADWAY STANDARD DRAWINGS

PROJECT REFERENCE NO. SHEET NO.

12055075 1A

The following Roadway Standards as appear in “Roadway Standard Drawings” Highway Design Branch -

N. C. Department of Transportation - Raleigh., N. C., Dated July 18,

and by reference hereby are considered a part of these plans:

STD.NO. TITLE

DIVISION 2 - EARTHWORK

200.02 Method of Clearing - Method 11

225.02 Guide for Grading Subgrade - Secondary and Loca

225.04 Method of Obtaining Superelevation - Two Lane Pavement

DIVISION 3 - PIPE CULVERTS
300.01 Method of Pipe Installation - Method ‘A’
310.10 Driveway Pipe Construction.

DIVISION 5 - SUBGRADE. BASES. AND SHOULDERS
560.01 Method of Shoulder Construction

DIVISION 6 — ASPHALT BASES AND PAVEMENTS.
654.01 Pavement Repairs.

DIVISION 8 - [NCIDENTALS

876.02 Guide for Rip Rap at Pipe Outlets
876.04 Drainage Ditches with class “B” Rip Rap.

2006 are applicable to this project
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Note: Not to Scale
*S.UE. =

BOUNDARIES AND PROPERTY:

Subsurface Utility Engineering

State Line

County Line

Township Line

City Line

Reservation Line

Property Line

Existing lron Pin

Property Corner

Property Monument

Parcel/Sequence Number

Existing Fence Line

Proposed Woven Wire Fence

Proposed Chain Link Fence

Proposed Barbed Wire Fence

Existing Wetland Boundary

- — — —mB— — — —

Proposed Wetland Boundary
Existing Endangered Animal Boundary

Existing Endangered Plant Boundary

Known Soil Contamination: Area or Site

Potential Soil Contamination: Area or Site

— % — ﬁ
— % — m

BUILDINGS AND OTHER CULITURE:

Gas Pump Vent or UG Tank Cap

Sign

Well

Small Mine

Foundation

Area Outline

Cemetery

Building

School

Church

Dam

HYDROLOGY:
Stream or Body of Water

Hydro, Pool or Reservoir

Jurisdictional Stream

Buffer Zone 1

Buffer Zone 2

Flow Arrow

Disappearing Stream

Spring
Wetland

Proposed Lateral, Tail, Head Ditch

False Sump

STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS

CONVENTIONAL PLAN SHEET SYMBOLS

RAILROADS:

Standard Gauge

RR Signal Milepost

Switch
RR Abandoned

RR Dismantled

CSX TRANSPORT AT ION

MILEPOST 35

L1

SWITCH

—_— —— —— ——

RIGHT OF WAY:

Baseline Control Point
Existing Right of Way Marker

Existing Right of Way Line

Proposed Right of Way Line

Proposed Right of Way Line with
Iron Pin and Cap Marker

Proposed Right of Way Line with
Concrete or Granite RW Marker

Proposed Control of Access Line with
Concrete CA Marker

Existing Control of Access

Proposed Control of Access

Existing Easement Line

Proposed Temporary Construction Easement -
Proposed Temporary Drainage Easement
Proposed Permanent Drainage Easement

Proposed Permanent Drainage / Utility Easement

Proposed Permanent Utility Easement
Proposed Temporary Utility Easement

Proposed Aerial Utility Easement

TDE

PDE

DUE

PUE

TUE

Proposed Permanent Easement with
Iron Pin and Cap Marker

AUE

ROADS AND RELATED FEATURES:

Existing Edge of Pavement

Existing Curb
Proposed Slope Stakes Cut
Proposed Slope Stakes Fill

Proposed Curb Ramp

Existing Metal Guardrail

Proposed Guardrail

Existing Cable Guiderail

Proposed Cable Guiderail

Equality Symbol

Pavement Removal

VEGETATION:

Single Tree

Single Shrub

Hedge

Woods Line

Orchard & 6 6 86
Vineyard

EXISTING STRUCTURES:
MAJOR:

Bridge, Tunnel or Box Culvert
Bridge Wing Wall, Head Wall and End Wall - ) CONC Wh (
MINOR:

Head and End Wall VU TR
Pipe Culvert

Footbridge > <
Drainage Box: Catch Basin, Dl or JB ——— [es
Paved Ditch Guter —™M@M@™™M@™@@@— —————
Storm Sewer Manhole ®

Storm Sewer

UTILITIES:
POWER:

Existing Power Pole

Proposed Power Pole

Existing Joint Use Pole

®
-
Proposed Joint Use Pole '6'
®
X

Power Manhole

Power Line Tower

Power Transformer
UG Power Cable Hand Hole

I

H-Frame Pole
Recorded U/G Power Line
Designated U/G Power Line (S.U.E.*)

TELEPHONE:

Existing Telephone Pole

Proposed Telephone Pole

P
-0

Telephone Manhole (©)
Telephone Booth El]
m

&

Fel

Telephone Pedestal

Telephone Cell Tower
UG Telephone Cable Hand Hole

Recorded U/G Telephone Cable T
Designated UG Telephone Cable (S.U.E*)— - ———1————
Recorded UG Telephone Conduit
Designated U/G Telephone Conduit (S.U.E*- ————n©———-
Recorded U/G Fiber Optics Cable T
Designated U/G Fiber Optics Cable (S.U.E*- ——— —1ro———-

I —
1 PROJECT REFERENCE NO. 1 SHEET NO.

l 12€.055075 | /B

WATER:
Water Manhole ®
Water Meter o
Water Valve ®
Water Hydrant Q
Recorded UG Water Line
Designated UG Water Line (SUEY}f——m ————wv———-
Above Ground Water Line

A/G Water

TV:

TV Satellite Dish X

TV Pedestal

TV Tower ®

UG TV Cable Hand Hole Bl
Recorded UG TV Cable

Designated U/G TV Cable (S.U.E.*) - —we——-
Recorded U/G Fiber Optic Cable w
Designated U/G Fiber Optic Cable (S.U.E*}|— -—— —mwr———
GAS:

Gas Valve v

Gas Meter )
Recorded UG Gas Line

Designated UG Gas Line (S.U.E.*) ——— e ——-
Above Ground Gas Line 20 Cos
SANITARY SEWER:

Sanitary Sewer Manhole
Sanitary Sewer Cleanout @

U/G Sanitary Sewer Line

Above Ground Sanitary Sewer
Recorded SS Forced Main Line
Designated SS Forced Main Line (S.U.E*) — — — — —rs— — —-

A/G Sanitary Sewer

MISCELLANEOUS:
Utility Pole
Utility Pole with Base
Utility Located Object
Utility Traffic Signal Box
Utility Unknown U/G Line
UG Tank; Water, Gas, Oil
Underground Storage Tank, Approx. Loc.
AG Tank; Water, Gas, Oil
Geoenvironmental Boring
UG Test Hole (S.U.E.*)
Abandoned According to Utility Records

GQD@DgaoDo

AATUR
End of Information E.O.l.




CN$$$$63563535688¢

Maint. Limits
R\W Varies

SHLDR.
VARS.

18’

DITCH
VARS.

TYPICAL SECTION NO. 1
0+00 to 35+85

== Do not disturb existing difchlines or shoulder points

right of way vars. 50-55’

PROJECT REFERENCE NO. SHEET NO.

[7

ROADWAY DESIGN PAVEMENT DESIGN
ENGINEER ENGINEER

PAVEMENT SCHEDULE

PROP. APPROX. 112" ASPHALT CONCRETE SURFACE COURSE, TYPE S$9.5B,
AT AN AVERAGE RATE OF 168 LBS. PER SQ. YD.

yark
._‘\

¢

|
18’

TYPICAL SECTION NO. 2

35+85 to 45+60

MIN. 6’ MIN. 4’
SHLDR. SHLDR.
MIN. 6’
Ditch
_.08 C? 02 | .02 CZP 08 X
Samnaa———,.,... = NEA
W -7 (L"

PROP. APPROX. 4" OF ASPHALT CONC. BASE COURSE, TYPE B25.0B,
AT AN AVERAGE RATE OF 456 LBS PER SQ. YD.

REMOVE VARIABLE DEPTH\VARIABLE WIDTH ASPHALT MILLINGS

EARTH MATERIAL

Typical Section
SR 1361 (Paysour Pond Road)
Lincoln County NC
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[/
ROADWAY DESIGN
ENGINEER

PROJECT REFERENCE NO. SHEET NO.

PAVEMENT DESIGN
ENGINEER

right of way vars. 55- 60’

¢

|
18’

MIN. 6’ MIN. 4’
SHLDR. SHLDR.
MIN. 6’
C? Ditch °
.08 .02 02~ =08 327
("‘)—es Existing Pavement N> \‘\Qj“
N2 \\“ay\ . 3- 7 ?
2'-\ .
T T
TYPICAL SECTION NO. 3
45+60 to 54+60
right of way vars. 50-55’
q PAVEMENT SCHEDULE
PROP. APPROX. 112" ASPHALT CONCRETE SURFACE COURSE, TYPE S$9.5B,
]lsl ¢ AT AN AVERAGE RATE OF 168 LBS. PER SQ. YD.
PROP. APPROX. 4" OF ASPHALT CONC. BASE COURSE, TYPE B25.0B,
MIN. 6’ MIN. 4/ E | At an Avenace RaTE oF 456 LBS PER sa. YD.
SHLDR. SHLDR. z REMOVE VARIABLE DEPTH ASPHALT MILLINGS
MIN. 6’
@ Ditch 5 T EARTH MATERIAL
.08 =02 02~ 08 AL
S N} “@*

TYPICAL SECTION NO. 4

54460 to 58+63

Typical Section
SR 1361 (Paysour Pond
Lincoln County NC

Road)
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SUMMARY OF QUANTITIES

STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS

ITEM.NO. SECT.NO. | QUANTITY UNIT ITEM DESCRIPTION
0000100000-N 800 1 LS MOBILIZATION

0043000000-N 226 1 LS COMPREHENSIVE GRADING
0036000000—F 225 10 cY UNDERCUT EXCAVATION

0318000000-E 300 10 TON FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES
0372000000-E 310 160 LF 18" RC PIPE CULV I

0582000000-E 310 180 LF 15" RC PIPE CULV I

0636000000-E 310 o4 IF 24" RC PIPE CULV Il

1220000000-E 545 500 TON INCIDENTAL STONE BASE

1489000000-E 610 2350 TON ASPHALT BASE COURSE TYPE, B 25.0B
1519000000-E 610 1100 TON ASPHALT SURFACE COURSE, TYPE S 9.5B
1575000000-E 620 169 TON ASPHALT BINDER FOR PLANT MIX
3649000000-E 876 40 TON PLAIN RIP RAP, CLASS B

6009000000-E 1610 20 TON STONE FOR EROSION CONTROL
3656000000-E 876 25 sy GEOTEXTILE FABRIC

6000000000—E 1605 3500 LF TEMPORARY SILT FENCE

6042000000-E 1632 25 LF 1/4” HARDWARE CLOTH

6084000000-E 1660 4 ACR SEEDING AND MULCHING
6036000000-E 1631 5430 sy MATTING FOR EROSION CONTROL
6038000000-E SP 2415 3% PERMANENT SOIL REINFORCEMENT MATTING
6071010000-E SP 700 LF WATTLES FOR EROSION CONTROL
6071020000-E sp 10 LB POLYACRYLAMIDE (PAM)

6071030000-E SP 40 LF COIR FIBER BAFFLE

6030000000-E 1630 25 cy SILT EXCAVATION

4810000000-E 1205 47,500 LF 4" PAINT PAVEMENT MARKING LINES

PROJECT REFERENCE NO.

12C.0550

SUMMARY EXISTING ASPHALT
PAVEMENT REMOVAL

Line Station Station Location Quantity
(SYD)
L 0+50 35+75 RT 3750
L 0+50 35+75 LT 3750

** No direct payment for Asphalt Pavment Removal will be made as it is
incidental to the pay item for Comprehensive Grading

SHEET NO.

3




COMPUTEDBY: ~ GHB DATE: 1212013 PROJECTNO. SHEETNO.
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DVEONOFHIGHW AYS

Note: Invert Elevations indicated are for Bid Purposes only and shall not be used for project construction stakeout.
See "Standard Specifications For Roads and Structures, Section 300-5".

LIST OF PIPES, ENDWALLS, ETC. (FOR PIPES 48 INCHES & UNDEF

.
ENDW ALLS ¥ fgm g ABBREVATONS
! §|¢8 Bs¢ B3g gz
STATON E 5| B 2 DRANAGEPPE CPPE RCPPE RCPPE § u § x FRAME, E 9 <
= AR RCFCSRCAARHIDPEPVC) CLASE CLASY Sp 2E 2 Eo GRATES, | & % - CATCH BASIN
g i o o SHIOR = ANDHOOD|  Q ISR NDL NARROW DROP
o - STANDARD)] > | S
) Sye:c:: 8 g N INLET
»& 7@ UNLESS s ~ S > “ﬁ iy g DL DROP INLET
E = = NOTED y % | g g 3 GDL GRATED DROP
OTHERW SE) IN. ] g g Gms) INLET
FT. & g g B. (NARROW SLOT)
STE 2|5 |sn | |es N 2| |23 |x|e|e| b2l || £ |6|e2p |82 || |es curaros | _ [T, 5 ; L MH. JUNCTION BOX
S B g g > g ElElg : TBOL MANHOLE
ol g & : TRAFFIC BEARING
THOKNESS § § § § oo E . § YPEOF % é o TBB. DROP INLET
Z Y
o s lal® EE TRAFFIC BEARING
ORGAUGE é e 8|8 8181z|z|z|z|&|&|8|8 glal&|3 é GRATE E g : E E 3|3 g JUNCTION BOX
818188 L 22| £ 4k HHHHEEE g
- 5 2 EE
E FlF Bz S E|lFlo % 3 % % % 6|3 o REMARKS
5+63 CL 2 2 M atresimhechdtivans
16+12 CL kS kS M attedignechdtivins
27+22 CL 28 28 M atredighenchdtivirns
30+12 CL 2 2 M attedighenchdtivins
6163 cL P} 28 |Maresgernctahens
36+21 CL kS kS M atredighechdtivans
3146 LT 2 20 |
39+90 RT 20 Riostnedibirieway.
0+40 LT 2 Rbgsit
21446 LT 2 Rt
0:72 RT 2 20 |
a:85 LT 2 20 |
|45+55 LT 20 20 Riostnedikirieway
146+40 LT 20 2 Riostnendibirieway
53:28 LT 2 20 |
58+35 CL 40 Newansihebatneound
SHEETTOTALS o o 0
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Russell A, Grigg
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Amy L. Grigg g , S)
1782-262 8 g /
g : @
o 9 s %
P N :’ <7°> / My Lorene Paysour Grigg
S T g < O6E-16|
o) 3 ) 506-57
T N
Xy) A @ PI Sta 1046345 »
7 € A = 1500 044 (RT) &
D = 10025 027
L = 14400
T = 724
R = 55000
PI Sta 8+12.80
A A = 2707 I72°(RT) /
b D = 15°16'439"
? o ;
= b R = 37500 12420, &
b . PI Sta 4
b2 =) ” A = 3rs50 127 (RT) N
g g ¢ e D = 1905 550 &S
g 8 - ez ¢ G $
S b - 1 —_ g /, R = 30000
A — — > ,
& TS EeAae— \>\/ R [ i J !
= S 552 oz E\\\F Ll
\
~
~
PI Sta 2+28.09 3200 ~ J
0+50 Begin Asphalt A = 1334180 (LT)
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éi\ 1800\
N Avg.NCDOT
: & N
o» \ AT
0 A \ Maint.Limits
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| 4 5\«% N\ e
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**» Existing R\W is Maintenance 506-57

Limits only, do not disturb
beyond existing ditchlines or
shoulder points.

®

Lorene Paysour 6rigg

61_paysour\Survey\SR1361_LS_aln_paysour.dgn

_ Existing|Existing

O6E-l6l Sta.

506-57 EOP LT. |EOP RT.
[+00 9.70 10.80
2+00 9.92 .16
3+00 10.25 9.82
4+00 9.60 9.39
5+00 9.87 9.3l
6+00 [0.04 10.08
7+00 9.20 9.69
8+00 10 9.86
9+00 9.34 9.30
[0+00 9.0l 10.47
11+00 10.40 9.2l
12+00 .02 8.60
13+00 10.06 9.25
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*x Existing R\W is Maintenance
Limits only, do not disturb
beyond existing difchlines or
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A = 2852 319 (RT)

D = 1203 442

L = 23940

T = 12230

R = 47500
§I

18.00°
gl
2 =
R E——
8l &
1

o0

lop)
(o)
%
3
&
"
O/
¥ S
& )
3 Y
M
&
Ly
PI Sta 33+7362
A = 1459 598 (LT)
- D = 512 313
" T = 14482
Yy ~
TS ———
— B
—— \\\\L
—
\mﬁg\
Avg.NCDOT
Maint. Limits

** Existing R\W Is Maintenance
Limits only, do not disturb
beyond existing difchlines or
shoulder points.

®

Lorene Paysour G6rigg
ObE-lol
506-57

PCC St 354678 35

@)

Lorene Paysour Grigg
O6E-I6]
506-57

T~
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29+00 7.95 10.25
30+00 7.38 10.03
31+00 8.8l 9.07
32+00 8.28 10.08
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34+00 10.04 B.43
35+00 8.26 .04
36+00 119 6.00
37+00 2.49 8.39
38+00 9.29 8.45
39+00 6.29 9.17
40+00 9.04 9.46
41+00 7.36 8.90
42+00 7.14 9.66
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47+00 | 9.76 8.96
48+00 9.35 ints.

/

/
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PROJECT REFERENCE NO. SHEET NO.

12C.055075 -]
@ \ Pl Sta 58+1407
3
Ronnie M. Hovis L = 9995 z
Mary Hager Hovis T = 504
2216-90 R = 20000
PB 13 Pg 148 /
KDE Farms, LLC
1958-622
Josh Alan Hovis
Michelle L. Hovis
2307-62
PB I5 Pg 422
55.00° \
8
&
&
§ = -
T EXist]

6
NI RN /
Janet Cino /\ ® KORES
_ S~ /
fre-rre / Ronnie M. Hovis\_
PB I3 Pg 371 / Mczrzy’eﬁ;]g‘er Ho\/\s\/
/ PB I3 Pg 148

e
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vicinity Map STATE OF NORTH CAROLINA me [ oo e [ | O
NT.S. NC 12C.055075 EC-1| 6

DIVISION OF HIGHWATYS

PLLAN FOR PROPOSED EI}QS[ON Dﬂililzl SEDIMENT CONTROL MmURES

1630.03 Temporary Sil¢ Di¢ech_ _ _ _ __ __ __ Y

) Temporary Diversion_ - ___________ e
EROSION CONTROL 160801 Tomeorry il P bl

160601  Special Sediment Control Fence - . 7SS/~~~

12C.055075

WBS

1622.01 Temporary Berms and Slope Drains - _ _ _ __ ___ -
. . 1630.02 Silt Basin Type B_ _ _ _ _ _ _ ________ m jﬂ?
LOCATION: SR 1361 (Paysour Pond Rd) in Lincoln County from 163301  Temporary Rock Silé Check Type-A_ - __ R
SR 1360 (Brevard Pl. Rd.) to End Maintenance Temporary Rock Silé Check Type-A  with
Matting and Polyscrylamide (PAM) - ___.
. . . o . 1633.02 Temporary Rock Sil¢ Check Type-B__ _ __ >
WORK TYPE: Grading, Pipe Installation, Milling and Paving Wattle / Coie Fiber Watdle - ______________ D)
% Wattle / Coir Fiber Wattle
with Polyacrylamide (PAM)
= 1634.01 Temporary Rock Sediment Dam Type=A.
\ 1634.02 Temporary Rock Sediment Dam Type~B_ _

163501  Rock Pipe Inlet Sediment Trap Type-A__ 2= _. i\j;
1635.02 Rock Pipe Inle¢ Sediment Trap Type-B_ _ ,S.:q;;z R

1630.04  S¢illing Basin _ _ - ___________________ g @

1630.06  Special Stilling Basin_ _ - _ _ _ _________ @
Rock Inlet Sediment Trap:
1632.01 Type Ao AT
1632.02 Type B - _____
=0
1632.03 Type Coooooo C @
Ski Basin______________________
o immer Basin %
Tiered Skimmer Basin_ ____________ %@,
Infil¢ration Basin. _ _ _ _ _ __ ____________. ’—<=

THIS PROJECT CONTAINS
EROSION CONTROL PLANS
FOR CLEARING AND
GRUBBING PHASE OF

CONSTRUCTION.
L J
4 Y Y Y Y Roadway Standard Drawing N\
oadway Standard Drawings
GRAPHIC SCALES ROADSIDE ENVIRONMENTAL UNIT PROJECT LENGTH
DIVISION OF HIGHWAYS IT:he folll\()“("in% roadway e"g‘l.iﬁ}h standards as ap];{y:lar 1}1‘1 ;Rgadguy :tj‘mdﬂrd [Z)Bfigingsc’l’— }FOwaay Design
nit = N. C. Department of Transportation — eigh, N. C., dated January and the latest
% 50 25 0 50 100 STATE OF NORTH CAROLINA I 1 I miles revison thereto are applicable to this project and by reference hereby are considered a part of
* Prepared in the Office of: these plans.
1604.01 Railroad Erosion C I Detail 1632.01 Rock Inlet Sedi T T A
PLANS D I VISI ON 12 - DIS TRI CT 3 1605.01 Teln‘l—;graryrg:;:) ;e":: fro et 1632.02 Rzzk I:l: S:d::z:: T::i Txi B
1031 E. GASTON ST. 1606.01 Special Sediment Control Fence 1632.03 Rock Inlet Sediment Trap Type C
THESE EROSION AND SEDIMENT CONTROL PLANS COMPLY LINCOLNTON, NC 289092 1607.01 Gravel Construction Entrance 1633.01 Temporary Rock Silt Check Type A
WITH THE REGULATIONS SET FORTH BY THE ’ 1622.01 Temporary Berms and Slope Drains 1633.02 Temporary Rock Silt Check Type B
NCG-010000 GENERAL CONSTRUCTION PERMIT EFFECTIVE AUGUST 3, 2011 1630.01 Riser Basin 1634.01 T v Rock Sediment Dam Type A
ISSUED BY THE NORTH CAROLINA DEPARTMENT OF ENVIRONMENT AND 2012 STANDARD SPECIFICATIONS 1630.02  Silt Basin Type B 163402 Tomporary Rock Sediment Dam Tope B
NATURAL RESOURCES DIVISION OF WATER QUALITY. 1630.03  Temporary Silt Ditch 1635.01 Rock Pipe Inlet Sediment Trap Type A
1630-0f ’S}l"lﬂg Basin . 1635.02 Rock Pipe Inlet Sediment Trap Type B
}ggggg ;eml)(;l‘gr}il l)lvegslon 1640.01  Coir Fiber Baffle
. L . pecial Stilling Basin 1645.01 Temporary Stream Crossing
\ A A A Designed by Greg Brittain Level lll #216 A 1631.01 Matting Installation JJ
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** Wattles will be used in lieu of basins
along parcels 1 & 2 due to limited
right of way widths.

** Place SSCF (weepholes)
in low areas as needed

* 60 day design

@

Lorene Paysour Grigg
O6GE-l6l
506-57

* 60 day design

Existing Existing
Sta. 1egp LT.[EOP RT.
00 | 9.70 10.80
2+00 | 9.92 116
3+00 | 10.25 9.8
4+00 | 9.60 9.39
5+00 | 9.87 9.3]
6+00 | 10.04 10.08
7+00_| 9.20 9.69
8+00 1Q0.2 9.86
9+00 | 9.34 9.30
10+00 | 9.0l 10.47
1+00 | 10.40 321
12+00 |_IL02 8.60
13400 | 10.06 9.25

O

Russell A. Grigg

o/

Amy L. Grigg
1782-262
/
/
/
/
/
7
/
/
s
(‘do /
5 /
A
s .
/ /67/
B

18" wattle or
type A check
100’ spacing

®

Lorene Paysour
O6E-I6l
506-57

>gﬁ<%“%\*ﬁ\w\#$\w\v

Grigg

PROJECT REFERENCE NO. SHEET NO.

N\ 12C.055075 EC-2

AN

>~

J/ ~

/ \\\\
~
~

©)

Lorene Paysour Grigg
O6E-l6l
506-57

** Place SSCF (weepholes)
in low areas as needed

7
0
D
e
e
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PROJECT REFERENCE NO. SHEET NO.
/ 12C.055075 EC-3
~— /
—_ /
- /
—~— _ —
T =<
[ N
P \
- \,
- \
/ \
/ \
/ \\
/ \
I \
! \
I N \
| \
\ POND N
\ \
\ \
\ NG
N N / \§
/ Q
N X S
S / o ) \02
S~ / & E
~
~_ J 3
T _ 7 \+
~ _ %
J « ; \
R\ 60 day design
$ ® .
7
/ Lorene Paysour Grigg
OGE-I6!
506-57

* 60 day design {B#E

*

* Place SSCF (weepholes)
in low areas as needed

Existing Existing
Sta. 1 Eop L7.]EOP RT.
14700 | 9.42 3.43
15400 | 9.00 10.90
16+00 | 1.94 3.80
17400 | 10.26 10.50
18+00 | 9.96 0.7
19400 | 10.68 10.71
20+00] .16 10.58
21+00 1.LQ2 10.17
22+00] 9.95 9.88
23+00]_10.63 10.05
24+00]_9.63 3.67
25+00]_10.25 10.27
26+00] 9.86 3.57
27+00] 7.86 3.04
28+00] 9.00 3.30

18" wattle or
Type A check
100’ spacing

18" wattle or
Type A check
75’ spacing

** Wattles will be used in lieu of basins
along parcels 1 & 2 due to limited
right of way widths.

/

o\

") turnout / N
—_—

** Place SSCF (weepholes)
in low areas as needed

** Existing Ditchline is
outside Maint. Limits

®

Lorene Paysour Grigg
06E-I6l
506-57
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29+00

Matchiine

"J

WP

18" wattle or
Type A check

75’ spacing

@ * 60 day design
&'Replace _)

* 60 day design

sy J

o)
&_ Replace
=

** Wattles will be used in lieu of basins
along parcels 1 & 2 due to limited
right of way widths.

®

Lorene Paysour Grigg
O6E-16l
506-57

O6E-l6l
506-57
[7a)
[
[~
~
~
/ ~
~
/ ~
3x6x3 | |
. Weldon W.Barnes
with bcfﬂe / Rebecca G.Barnes
* 60 day design 504-586
3x6x3 /
with baffle /
* 60 day design
Temporary Rock
Silt Check Type A
1.5 ft. weir height
| R
=
/ } =
700
D) D) =
&
L}
/ Temporary Rock
Silt Check Type A
1.5" ft. weir height
** Place SSCF (weepholes) /
in low areas as needed /
2 x4 x3
| with baffle
/ Existing|Existing
/ Sto- 1 Eop LT.|EOP RT.
29+00 7.95 10.25
/ 30+00 7.38 10.03
31+00 8.8l 9.07
32+00 8.28 10.08
33+00 9.24 8.85
34+00 10.04 8.43
35+00 8.26 .04
36+00 1119 6.00
37+00 9.49 8.39
38+00 9.29 8.45
/ 39+00 6.29 9.7
40+00 9.04 9.46
/ 41+00 7.36 8.90
42+00 7.4 9.66

)

Lorene Paysour Grigg

PROJECT REFERENCE NO. SHEET NO.
12C.055075 EC-4
/
/
/
/
/
/
/
/
{
/ AN
/ AN
/ N
N AN
/ N
/ ————
/ | \
/ | \
/ | \
/ I ® \
/ \ Lillle F. \
Sch [
/ ® | 874406 \
/ Elizabeth ‘ l
/ Gregory
535-379 ‘ \
~
™~ /
- ‘ |-s-d l
™~ /
- | |
~ / ‘ 1
I-s-d \| \ I § \
3 B RGF, TR, S _
| -/— ““““ — 1
\ =
\g//“?wm . R0 N '4\:)
ENZT NS
+:].5“/ &
ooj
2 x4 x3
with baffle
Temporary Rock
Silt Check Type A
1.5 . weir height
50’ spacing
18" wattle or
Type A check
Rebecca G.Barnes
998-600
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/ in low areas as needed

481-235
Silt Check Type A !

/ 1.5' ft. weir height

** Place SSCF (weepholes)[

-
[
Brendo Cogery |
I
[
I
I

2 x4 x3
with baffle

Temporary Rod
Silt Check Type

IA
1.5' ft. weir heig|

t

18" wattle or
Type A check

100’ spacing

**EC measures in overlay area
may be omitted if ditchline and
shoulder area are undisturbed.

\ End Overlay

/ / \ PROJECT REFERENCE NO. SHEET NO.
BN / / \ 12C.055075 EC5
= AN / \
- AN /
= \/ // \
- — Py 7 \
// p 7 / \
/
/ s / |
/ 4 / / |
4 /
s / | |
/ / |
/ / \ e
/ / / oo
e / | \ o
/ / | <
e / | Z
v/ /
] ¢ | |
e | /
Lillie | / |
SCthﬁCK / \
eEees l Ed d Dowling / \
@ T ) \
© Schenck PB I3 Pg 312 | 0) \ ®
— PBBE\E\EP;BSSGE l /3 |
7 / 1 / Ro:%egztzé.e}-(oger aonﬁTeH M. Hovis )
/ / 1 // / PB I3 Pg 148 \\ a0 oS
) PB I3 Pg 148
/ / 1 / DOEE%TS%‘SOH // \
/ [ — — / ‘ PB I3 Pg 32
Y TEER | ® / | / /
w'ﬁh baffle I John Gregory L —_ “
!
!
!
!
l

(RN |
e B T —— A S— |
\L/ - el 60" A —

L_ pid—
—=  existing R\W Q ot m S
) _Existing EOA <

| —
- — T ) o
- o R/ N\ xsting A ~ S— £
el 1o -',::.:"A e \ v — 'y
e ??é: _ N\ eae LT — — T W | I8
P ,~‘ RETAN ) o Ea RETAN \ - / I%
— —xisTing RN ~ \ f / \ < \
/ 7\/’" exist ) ) \ %
/ \ \/\f ( \ Z;idg‘_esmcﬁim‘*h /ﬁ \ Janet Cino
Begin ﬁverlay/ // / / \ 2 x 4 x3 1936-595 \ 3, \ 1772-778
/ 150" spacing **EC measures in a@rluy area / / / \ o \ . . with boaffle PB 13 Pg 37 \ % PB 13 Pg 37
/ 18” wattle or may be omitted jf ditchline and / / Q Freddie C Smith \ ) \
/ Type A check shoulder area dfe undlsfurbed./ é’g \ 2 \ Ann R. Smith Temporary Rock \ 5o, \
55 Freddie C.Smith z 1936-595 Sill Chetk Typs A —_— G
/ o / / . ir hei - \ 2
| / / &8 Ann R. Smith \ 3 | PB 13 Pg 370 1.5"# weir height — 22
| Brandy Gregory Y &/ / 1936-595 o - \ Z
| 1733-414 / S PB I3 Pg 370 | 3% \ \ -
©) | PB I3 Pg 293 / ;o8 /] i3 | -
/ Jimmie 4 = / / \ Tio J/
/ g/imgu‘re / / / f / / | %% | - —
urratt / / @ - — — —
| 559-380 Y \
/ P PB 12 Pg 405 /
L Eric Spann I _ Existing Existing
- / Shar mas SPann /- STa- | Eop LT.|EOP RT.
@ | Vs / 73700 | 6.81 7.88
44+00 10.91 5.43
Rebggg—ogo% Barnes / Y / / 45+00 9.52 8.50
/ 46+00 8.97 ints.
/ / 47+00 | 9.76 8.96
/ / / 48+00 9.35 ints.
L /




PROJECT REFERENCE NO. SHEET NO.
EC-6

12C.055075

6/2/99

®

Ronnie M. Hovis
Mary Hager Hovis
2216-901
PB 13 Pg 148

Janet Cino
I772-778
PB 13 Pg 37

\

18" wc{ile or

Type A\check
75’ spading

2 x4 x3
with baffle

Temporary Rock
Silt Check Type A
1.5 ft. weir height

Josh Alan Hovis

Michelle L. Hovis \
2307-62

PB 15 Pg 422 \

\

~
~ ** Place SSCF (weepholes)
in low areas as needed

KDE Farms, LLC
1958-622

2 x4 x3

with baffle

Temporary Rock
Silt Check Type A
1.5' ft. weir height

®

Ronnie M. Hovis

ry Hager Hovis

\ Ma
2216-90I
\ PB 13 Pg 148

\

\
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LISTING OF MBE/WBE SUBCONTRACTORS

Sheet of

Circle

* Agreed upon

Firm Name and Address Item No. Item Description o ** Dollar Volume of Item

One Unit Price
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE

subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price:
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.

Rev 11-4-13
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LISTING OF MBE/WBE SUBCONTRACTORS Sheet of
H *
Firm Name and Address | 2°° | item No. Item Description Agreed Upon |« 1 olume of Item
Unit Price
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
* The Dollar Volume shown in this column shall be ** Dollar Volume of MBE Subcontractor $
Actual Price Agreed Upon by the Prime Contractor and the
MBE/WBE subcontractor, and these prices will be used MBE Percentage of Total Contract Bid Price %
determine the percentage of the MBE/WBE participation
in the contract. ** Dollar Volume of WBE Subcontractor $
** Dollar Volume of MBE/WBE Subcontractor WBE Percentage of Total Contract Bid Price %

Percentage of Total Contract Bid Price:
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.

Rev 11-4-13




Contract No. (Rev 7-10-08)
County

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

RALEIGH, NC
BID BOND
Principal:
Name of Principal Contractor
Surety:
Name of Surety
Contract Number: County:
Date of Bid:

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR and SURETY
above named, are held and firmly bound unto the Department of Transportation in the full and just sum of five (5)
percent of the total amount bid by the Principal for the project stated above, for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally,
firmly by these presents.

NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within
sixty (60) days after the opening of the bids, or within such other time period as may be provided in the proposal,
and if the Board of Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14)
calendar days after written notice of award is received by him, provide bonds with good and sufficient surety, as
required for the faithful performance of the contract and for the protection of all persons supplying labor, material,
and equipment for the prosecution of the work. In the event the Principal requests permission to withdraw his bid
due to mistake in accordance with the provisions of Article 103-3 of the Standard Specifications for Roads and
Structures, the conditions and obligations of this Bid Bond shall remain in full force and effect until the Department
of Transportation makes a final determination to either allow the bid to be withdrawn or to proceed with award of
the contract. In the event a determination is made to award the contract, the Principal shall have fourteen (14)
calendar days to comply with the requirements set forth above. In the event the Principal withdraws its bid after
bids are opened except as provided in Article 103-3, or after award of the contract has been made fails to execute
such additional documents as may be required and to provide the required bonds within the time period specified
above, then the amount of the bid bond shall be immediately paid to the Department of Transportation as liquidated
damages.

IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and
sealed.

This the day of ,20

Surety

By

General Agent or Attorney in Fact Signature

Seal of Surety

Print or type Signer's Name



Contract No. (Rev 7-10-08)
County

BID BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Full name of Corporation

Address as prequalified

By
Signature of President, Vice President, Assistant Vice President
Select appropriate title
Print or type Signer's name
Affix Corporate Seal

Attest

Signature of Secretary, Assistant Secretary
Select appropriate title

Print or type Signer's name



Contract No.
County

BID BOND

LIMITED LIABILITY COMPANY

SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

(Rev 7-10-08)

Full name of Firm

Address as prequalified

Signature of Manager

Individually

Print or type Signer’s name

Witness's Signature

Print or type Witness's Name



Contract No. (Rev 7-10-08)
County

BID BOND

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Individual Name

Trading and doing business as

Full name of Firm

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Affix Seal

Signature of Witness

Print or type Witness’s name



Contract No. (Rev 7-10-08)
County

BID BOND

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Print or type Individual Name

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Affix Seal

Signature of Witness

Print or type Witness’s name



Contract No. (Rev 7-10-08)
County

BID BOND

PARTNERSHIP

SIGNATURE OF CONTRACTOR (Principal)

Full name of Partnership

Address as prequalified

Signature of Partner

Print or type Signer's name

Affix Seal

Signature of Witness

Print or type Witness’s name



Contract No. (Rev 7-10-08)
County

BID BOND

JOINT VENTURE (2 or 3)
SIGNATURE OF CONTRACTOR (Principal)

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.
Line (1), print or type the name of Joint Venture. On line (2), print or type the name of one of the joint venturers and execute below in the
appropriate manner required by Article 102-8 of the Specifications. On Line (3), print or type the name of second joint venturer and execute
below in the appropriate manner required by said article of the Specifications. On Line (4), print or type the name of the third joint venturer, if
applicable and execute below in the appropriate manner required by said article of the Specifications. This form of execution must be strictly
followed.

(M
Name of Joint Venture
2
Name of Contractor
Address as prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
and
A3)
Name of Contractor
Address as prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If" Corporation, affix Corporate Seal
and
“4)

Name of Contractor (for 3 Joint Venture only)

Address as prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If" Corporation, affix Corporate Seal



Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any
employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill
in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

M
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
3
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
()
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
_ dayof 20

Signature of Notary Public
of County
State of

My Commission Expires:

Signature of Notary Public

of County
State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name
AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

DEBARMENT CERTIFICATION

Conditions for certification:

I.

The prequalified bidder shall provide immediate written notice to the Municipality if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Municipality, or has become erroneous because of
changed circumstances.

The terms covered tramnsaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Municipality project representative.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in Municipal contracts, unless
authorized by the Municipality.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Municipality, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if
the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No. Rev. 4-19-11

County

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

I:I Check here if an explanation is attached to this certification.



STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor
Address
City State Zip

Please check all that apply:
Minority Business Enterprise (MBE)
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet. Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date



State of North Carolina
Department of Transportation

Subcontractor Payment Information

Submit with Invoice To:

District 3 Office

North Carolina Department of Transportation
1031 E. Gaston Street
Lincolnton, NC 28092

Firm Invoice No. Reference

NCDOT PO / Contract Number

WBS No. (State Project No.)

Date of Invoice

Signed
Invoice Line
Iltem Payer Federal
Reference Payer Name Tax Id

Subcontractor /
Subconsultant/
Material Supplier
Name

Subcontractor /
Subconsultant /
Material Supplier
Federal Tax Id

Amount Paid To
Subcontractor /
Subconsultant /
Material Supplier
This Invoice

Form DBE-IS

Date Paid To
Subcontractor /
Subconsultant /

Material Supplier

This Invoice

Total Amount Paid to Subcontractor Firms

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

| certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature

Title




North Carolina Department of Transportation

BID FORM

WBS ELEMENT(s):  12C.055075

DESCRIPTION Grading, Asphalt Removal, Pipe Installation, Paving and Erosion Control.
COUNTY(s): Lincoln
ITEM SECT DESCRIPTION QUANTITY j§ UNIT UNIT AMOUNT
PRICE BID
1 800 Mobilization 1 LS
2 226 Comprehensive Grading 1 LS
3 225 Undercut Excavation 10 CY
4 300 Fnd. Conditioning Material, 10 TON
Minor Structures
5 310 15” RC Pipe Culvert, class I11 180 LF
6 310 18” RC Pipe Culvert, class I11 160 LF
7 310 24” RC Pipe Culvert, class I1I 65 LF
8 545 Incidental Stone Base 500 TON
9 610 Asphalt Conc. Base Course , 2350 TONS
Type B25.0B
10 610 Asphalt Conc. Surface Course, 1100 TONS
Type S9.5B
11 620 Asphalt Binder for Plant Mix 169 TONS
12 876 Class B Rip Rap 40 TONS
13 1610 Stone for Erosion Control 20 TONS
14 876 Geotextile Fabric 25 SY
15 1605 Temporary Silt Fence 3500 LF
16 1632 Y Hardware Cloth 25 LF
17 1660 Seeding and Mulching 4 AC
18 1631 Matting for Erosion Control 5430 SY
19 Sp Permanent Soil Reinforcement 2415 SY
Matting
20 Sp Wattles for Erosion Control 700 LF
21 SP Polyacrylamide (PAM) 10 LB
22 Sp Coir Fiber Baffle 40 LF
23 1630 Silt Excavation 25 CY
24 1205 4” Paint Pavement Marking Line 47,500 LF

NOTE: CONTRACT QUANTITIES ARE APPROXIMATE AND USED FOR DETERMINING THE LOWEST
RESPONSIBLE BIDDER ONLY. NO MINIMUM OR MAXIMUM AMOUNT OF WORK IS GUARANTEED
UNDER THIS CONTRACT.

TOTAL BID FOR PROJECT:

CONTRACTOR




CONTRACTOR

ADDRESS

Federal Identification #

Contractors License+#

Authorized Agent

Signature

Witness

Lmaaa—2

Signature

Corporate Seal
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