
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
DIVISION 12 DISTRICT 1 

CONTRACT PROPOSAL 
 

WBS ELEMENT: 12CR.20361.25  DL00060 
ROUTE: Various Secondary Routes COUNTY: Gaston 
DESCRIPTION: Secondary Milling, Resurfacing, and Shoulder Reconstruction 
       
 
BID OPENING: 10:00 A.M. TUESDAY,  JULY 22, 2014 at  the DIVISION OFFICE   
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS 
REGULATING THE PRACTICE OF GENERAL CONTRACTING AS 
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. 
LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-
FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT 
FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 
BOARD OR SBE PROJECT.   

 
 
 

NAME OF BIDDER       
 
 
ADDRESS OF BIDDER 

 
 DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL   
 
RETURN BIDS TO:    R. D. CHANDLER, PE 
      DIVISION ENGINEER 
      P. O.  BOX 47 
      SHELBY, NC 28151-0047 
      704-480-9020 
 

5% BID BOND OR BID DEPOSIT REQUIRED 
 
 IF YOU HAVE ANY QUESTIONS CONCERNING THIS CONTRACT, PLEASE CONTACT  
     RICKI BARKLEY (704) 480-9020 



INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for 
rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  

This includes proposals downloaded from the website. 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract 

items shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 
"Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall 
be determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry 
adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a 

contract pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A 

SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE  
DIVISON OFFICE AT 1710 E. MARION ST, SHELBY, NC 28152 BY 10:00 AM ON 
TUESDAY, JULY 22, 2014.   

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION FOR WBS ELEMENT: 12CR.20361.25  DL00060 
DESCRIPTION: SECONDARY MILLING, RESURFACING, AND SHOULDER 

RECONSTRUCTION – GASTON COUNTY 
TO BE OPENED AT:   10:00 A.M.,  TUESDAY, JULY 22, 2014 at the DIVISION OFFICE 

 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope 

shall be addressed as follows: 
R.D. CHANDLER 

DIVISION ENGINEER 
P.O. BOX 47 

SHELBY, NC 28151-0047 
  

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-2 and 102-11) of the current edition of the Standard Specifications for Roads and 
Structures.  The lowest responsible bidder will be notified that his bid has been accepted and that he has been 
awarded the contract.  NCDOT reserves the right to reject all bids. 
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         DIVISION CONTRACT 
                 PROJECT SPECIAL PROVISIONS - GENERAL  

 
GENERAL 
 
This contract is for milling, patching, leveling, resurfacing, shoulder reconstruction, 
pavement markings and pavement markers for secondary roadways in Gaston County.  
The Contractor shall supply all necessary traffic control devices, labor, materials and 
equipment to perform the proposed work.  
 
All work and materials shall be in accordance with the provisions of the General 
Guidelines of this contract, the Project Special Provisions, the North Carolina Department 
of Transportation Standard Specifications for Roads and Structures, the North Carolina 
Department of Transportation Roadway Standards Drawings, and the current edition of 
the Manual of Uniform Traffic Control Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, 
ordinances, and regulations, and shall comply with the provisions of Section 107 of the 
Standard Specifications. 
 
 
CONTRACT TIME AND LIQUIDATED DAMAGES 
 
The date of availability for this contract is August 12, 2014. 
 
No work will be permitted and no purchase order will be issued until all required bonds 
and prerequisite conditions and certifications have been satisfied.   
 
The completion date for this project shall be June 30, 2015.  No extensions will be 
authorized except as authorized by Article 108-10 of the Standard Specifications. 
 
Liquidated  damages for this contract are     One Thousand     Dollars ($1,000.00) 
per calendar day. 

 
 
INTERMEDIATE CONTRACT TIME NUMBER AND 
LIQUIDATED DAMAGES 
(2-20-07) SP1 G14 B 
 
The Contractor shall not narrow or close a lane of traffic, detain and /or alter the traffic 
flow on or during holiday weekends, special events, or any other time when traffic is 
unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
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1. For unexpected occurrence that creates unusually high traffic volumes, as directed 

by the Engineer. 
 
2. For New Year's Day, between the hours of 8:00 a.m. December 31st and 8:00 p.m. 

January 2nd.  If New Year's Day is on Saturday or Sunday, then until 8:00 p.m. the 
following Tuesday. 

 
3. For Easter, between the hours of 8:00 a.m. Thursday and 8:00 p.m. Monday. 
 
4. For Memorial Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday. 
 
5. For Independence Day, between the hours of 8:00 a.m. the day before Independence 

Day and 8:00 p.m. the day after Independence Day.  If Independence Day is on a 
Saturday or Sunday, then between the hours of 8:00 a.m. the Thursday before 
Independence Day and 8:00 p.m. the Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 8:00 a.m. Tuesday and 8:00 p.m. 

Monday. 
 
8. For Christmas, between the hours of 8:00 a.m. the Friday before the week of 

Christmas Day and 8:00 p.m. the following Monday after the week of Christmas 
Day. 

 
Holidays and holiday weekends shall include New Years, Easter, Memorial Day, 
Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall 
schedule his work so that lane closures will not be required during these periods, unless 
otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the 
Contractor begins to install all traffic control devices for daytime and nighttime lane 
closures according to the time restrictions listed above. 
 
The intermediate completion time for this intermediate contract work shall be the time the 
Contractor is required to complete the removal of all traffic control devices for daytime 
and nighttime lane closures according to the time restrictions stated above and place 
traffic in the existing traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($500.00) per hour. 
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PROSECUTION OF WORK 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted 
manner from the time he begins the work until completion and final acceptance of the 
project.  The Contractor will not be permitted to suspend his operations except for 
reasons beyond his control or except where the Engineer has authorized a suspension of 
the Contractor's operations in writing. 
 
In the event that the Contractor's operations are suspended in violation of the above 
provisions, the sum of $1,000.00 will be charged the Contractor for each and every 
calendar day that such suspension takes place.  The said amount is hereby agreed upon as 
liquidated damages due to extra engineering and maintenance costs and due to increased 
public hazard resulting from a suspension of the work.  Liquidated damages chargeable 
due to suspension of the work will be additional to any liquidated damages that may 
become chargeable due to failure to complete the work on time. 
 
 
RAILROAD GRADE CROSSING 
(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 
 
Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track 
Supervisor when the use of slow-moving or stopped equipment is required over at-grade 
railroad crossings. 
 
 
MAJOR CONTRACT ITEMS 
(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 
of the 2012 Standard Specifications): 
 

Line No. Description 
7 Asphalt Concrete Surface Course, Type S9.5B 

 
 
SPECIALTY ITEMS 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2012 Standard Specifications). 
 
Line # Description 
19 thru 28 Long-Life Pavement Markings 
29 Permanent Pavement Markers 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS 
(7-15-08) (Rev. 5-21-13) 108-2 SP1 G58 
 
The Contractor shall furnish his own progress schedule in accordance with Article 108-2 
of the 2012 Standard Specifications.   
 
 
CONTRACT PAYMENT AND PERFORMANCE BOND 
 
Contract payment and performance bond are required for this project. 
 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 
ENTERPRISE (DIVISIONS) 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that 
will not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent 
is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that 
is being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  
Or any MBE or WBE used as a replacement for a previously committed MBE or WBE 
firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of 
award, but not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder 
confirming the Contractor's approved, committed MBE and WBE participation along 
with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces 
on the premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed MBE subcontractor(s). 
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Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the 
contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the 
purchase and sale or lease of the products in question.  A regular dealer in such bulk 
items as steel, cement, gravel, stone, and petroleum products need not keep such products 
in stock, if it owns and operates distribution equipment for the products.  Brokers and 
packagers are not regarded as manufacturers or regular dealers within the meaning of this 
section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged 
Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for 
issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be 
performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments 
made to MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to 
all MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or 
WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%2
0WBE%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20A
pproval%20Form%20Rev.%202012.zip 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and 
prompt disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%
20Notification%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 
manufacturer or regular dealer that affirms that a portion of said contract is going to be 
performed by the signed MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%2
0as%20a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE 
subcontractors on a project that will meet this MBE and WBE goals.  This form is for 
paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/0
9%20MBE-WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor 
quotes in the work areas where MBEs and WBEs quoted on the project.  This sheet is 
submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20
Quote%20Comparison%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women 
Business Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 3 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that MBEs participate in at least 
the percent of the contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and 

use MBEs during the performance of the contract.  Any MBE participation 
obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 3 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that WBEs participate in at least 
the percent of the contract as set forth above as the WBE goal. 
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(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and 

use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and 
firms that are certified through NCUCP in the Directory of Transportation Firms.  Only 
firms identified in the Directory as MBE and WBE certified shall be used to meet the 
MBE and WBE goals respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement 
of the firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they 
anticipate to use during the life of the contract.  Only those identified to meet the MBE 
goal and the WBE goal will be considered committed, even though the listing shall 
include both committed MBE/WBE subcontractors and additional MBE/WBE 
subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the 
time of bid will be used toward overall race-neutral goals.  Only those firms with current 
MBE and WBE certification at the time of bid opening will be acceptable for listing in 
the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 
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(3) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the 
corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance 
with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE 
goals, the firm is responsible for meeting the goals or making good faith efforts to meet 
the goals, just like any other bidder.  In most cases, a MBE or WBE bidder on a contract 
will meet one of the goals by virtue of the work it performs on the contract with its own 
forces.  However, all the work that is performed by the MBE or WBE bidder and any 
other similarly certified subcontractors will count toward the goal.  The MBE or WBE 
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 
receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two 
WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the 
contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 
participation with MBE certified subcontractors or documented through a good faith 
effort.  It should be noted that you cannot combine the two goals to meet an overall value.  
The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to 
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use 
the MBE/WBE in the contract.  This documentation shall be submitted on the 
Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls 
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on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 
the Engineer no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to 
be used toward the MBE and WBE goals, or if the form is incomplete (i.e. both 
signatures are not present), the MBE/WBE participation will not count toward meeting 
the MBE/WBE goal.  If the lack of this participation drops the commitment below either 
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the 
goal not met, completed in its entirety, to the Engineer  no later than 12:00 noon of the 
eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith 
efforts made to reach that specific goal(s). 
 
One complete set and 9 copies of this information shall be received in the office of the 
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, 
unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next 
official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that 
were solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith 
effort submittal.  This documentation may include written subcontractor quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than 
Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps 
to achieve the goal which, by their scope, intensity, and appropriateness, could reasonably 
be expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts 
also mean that the bidder actively and aggressively sought MBE/WBE participation.  
Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of 
efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 
take in making a good faith effort to meet the goals and are not intended to be exclusive 
or exhaustive, nor is it intended to be a mandatory checklist. 
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(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising, written notices, use of verifiable electronic means through 
the use of the NCDOT Directory of Transportation Firms) the interest of all 
certified MBEs/WBEs who have the capability to perform the work of the 
contract.  The bidder must solicit this interest within at least 10 days prior to bid 
opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation 
shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine 
with certainty if the MBEs/WBEs are interested by taking appropriate steps to 
follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to 

increase the likelihood that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically 
feasible units to facilitate MBE/WBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its 
own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet 

the contract MBE/WBE goals when the work to be sublet includes 
potential for MBE/WBE participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them 
in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or 
material needs consistent with the available MBE/WBE subcontractors 
and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of 
MBEs/WBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of 

factors in negotiating with subcontractors, including MBE/WBE 
subcontractors, and would take a firm’s price and capabilities as well as 
contract goals into consideration.  However, the fact that there may be 
some additional costs involved in finding and using MBEs/WBEs is not in 
itself sufficient reason for a bidder’s failure to meet the contract MBE or 
WBE goals, as long as such costs are reasonable.  Also, the ability 
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or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to 
accept higher quotes from MBEs/WBEs if the price difference is excessive 
or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associates and political 
or social affiliations (for example, union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts 
to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of 

credit, or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community 

organizations; minority/women contractors’ groups; Federal, State, and local 
minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement of 
MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business 
Development Manager in the Business Opportunity and Work Force Development 
Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  

For example, when the apparent successful bidder fails to meet the goals, 
but others meet it, you may reasonably raise the question of whether, with 
additional reasonable efforts the apparent successful bidder could have 
met the goals.  If the apparent successful bidder fails to meet the MBE and 
WBE goals, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view 
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this, in conjunction with other factors, as evidence of the apparent 
successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive 
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that 
an adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, 
they shall provide written notification to the Engineer.  The appeal shall be made within 
2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be 
counted toward the contract goal requirements.  The total dollar value of 
participation by a committed MBE/WBE will be based upon the value of work 
actually performed by the MBE/WBE and the actual payments to MBE/WBE 
firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint 
check.  Notification shall be through submission of Form JC-1 (Joint Check 
Notification Form) and the use of joint checks shall be in accordance with the 
Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to 
another MBE firm may be counted toward the MBE contract goal requirement.  
The same holds for work that a WBE subcontracts to another WBE firm.  Work 
that a MBE subcontracts to a non-MBE firm does not count toward the MBE 
contract goal requirement.  Again, the same holds true for the work that a WBE 
subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would 
be expected on the basis of standard industry practices, it shall be presumed that 
the MBE or WBE is not performing a commercially useful function.  The 
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MBE/WBE may present evidence to rebut this presumption to the Department.  
The Department's decision on the rebuttal of this presumption may be subject to 
review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor 
may count toward its contract goal requirement a portion of the total value of 
participation with the MBE or WBE in the joint venture, that portion of the total 
dollar value being a distinct clearly defined portion of work that the MBE or WBE 
performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and 
obtained from a MBE or WBE regular dealer and 100 percent of such 
expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following 
expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a 

bona fide service, such as professional, technical, consultant, or 
managerial services, or for providing bonds or insurance specifically 
required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined 
to be reasonable and not excessive as compared with fees and 
commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which 

is neither a manufacturer nor a regular dealer, count the entire amount of 
fees or commissions charged for assistance in the procurement of the 
materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on a job site (but not the cost of the 
materials and supplies themselves), provided the fees are determined to be 
reasonable and not excessive as compared with fees customarily allowed 
for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
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The Contractor may count toward its contract goal requirement only expenditures 
to MBEs and WBEs that perform a commercially useful function in the work of a 
contract.  A MBE/WBE performs a commercially useful function when it is 
responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work 
involved.  To perform a commercially useful function, the MBE/WBE shall also 
be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and 
installing (where applicable) and paying for the material itself.  To determine 
whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with 
the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision 

of the entire trucking operation for which it is responsible on a particular 
contract, and there shall not be a contrived arrangement for the purpose of 
meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation 
services it provides on the contract using trucks it owns, insures, and 
operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 
WBE may subcontract the work to another WBE firm, including an 
owner-operator who is certified as a WBE.  When this occurs, the MBE or 
WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the 
contract.  It should be noted that every effort shall be made by MBE and 
WBE contractors to subcontract to the same certification (i.e., MBEs to 
MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, 
however, may not always be possible due to the limitation of firms in the 
area.  If the MBE or WBE firm shows a good faith effort has been made to 
reach out to similarly certified transportation service providers and there is 
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no interest or availability, and they can get assistance from other certified 
providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 
work to a non-MBE/WBE is entitled to credit for the total value of 
transportation services provided by the non-MBE/WBE subcontractor not 
to exceed the value of transportation services provided by MBE/WBE-
owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as 
a result of the subcontract arrangement.  The value of services performed 
under subcontract agreements between the MBE/WBE and the Contractor 
will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 
MBE/WBE has exclusive use of and control over the truck.  This 
requirement does not preclude the leased truck from working for others 
during the term of the lease with the consent of the MBE/WBE, so long as 
the lease gives the MBE/WBE absolute priority for use of the leased truck.  
This type of lease may count toward the MBE/WBE’s credit as long as the 
driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the 

name of the MBE/WBE that they are subcontracted/leased to and their 
own company name if it is not identified on the truck itself.  Magnetic 
door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or 
with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 
terminated after receiving the Engineer’s written approval based upon a finding of good 
cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the 
Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to 
follow this procedure, the Contractor may be disqualified from further bidding for a 
period of up to 6 months. 
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The Contractor shall comply with the following for replacement of a committed 
MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an 
additional MBE that was submitted at the time of bid may be used to fulfill the 
MBE commitment.  The same holds true if a committed WBE is terminated for 
good cause, an additional WBE that was submitted at the time of bid may be used 
to fulfill the WBE goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBEs/WBEs submitted at the 
time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same 
amount of work as the terminated MBE/WBE, the Contractor shall submit a good 
faith effort documenting the steps taken.  Such documentation shall include, but 
not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is 

solicited in contracting the work defaulted by the previous MBE/WBE or 
in subcontracting other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs 
who were contacted. 

(b) A description of the information provided to MBEs/WBEs 
regarding the plans and specifications for portions of the work to 
be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 

bonding or insurance required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, 
the Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by 
the decertified firm.  The participation equal to the remaining work 
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performed by the decertified firm will count toward the contract goal 
requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named 
MBE/WBE firm, the Contractor shall take all necessary and reasonable 
steps to replace the MBE/WBE subcontractor with another similarly 
certified MBE/WBE subcontractor to perform at least the same amount of 
work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is 
not found to do the same amount of work, a good faith effort must be 
submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to 
be performed by a committed MBE/WBE, the Contractor will not be required to seek 
additional participation.  When the Engineer makes changes that result in additional work 
to be performed by a MBE/WBE based upon the Contractor’s commitment, the 
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE 
participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a 
minimal impact on the contract amount, the Contractor shall seek additional participation 
by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of 
construction, and a portion or all of the work had been expected to be performed by a 
committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or 
elimination of work that the Contractor committed to be performed by a MBE/WBE, the 
Contractor shall seek additional participation by MBEs/WBEs equal to the reduced 
MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be 
performed by a MBE/WBE subcontractor.  The Department reserves the right to require 
copies of actual subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall 
submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior 
to beginning construction on the project.  The plan shall include the names of all trucking 
firms proposed for use, their certification type(s), the number of trucks owned by the 
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firm, as well as the individual truck identification numbers, and the line item(s) being 
performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 
supplies or services, not otherwise documented by the SAF as specified above, the 
Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall 
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE 
credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all 
MBE and WBE firms, including material suppliers and contractors at all levels (prime, 
subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 
Engineer for any given month by the end of the following month.  Failure to submit this 
information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the 

removal of other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 
accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 
responsibility to report all monthly and final payment information in the correct reporting 
manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies 
from further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time 
frame specified may result in the disqualification of that contractor and any affiliate 
companies from being approved for further work on future projects until the required 
information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall 
evaluate the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 
processed for payment until the DBE-IS is received. 
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Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
 
WORKERS’ COMPENSATION INSURANCE 
 
The contractor shall defend, indemnify and hold harmless the North Carolina Department 
of Transportation, its officers and employees from any claim, demand, suit, liability, 
judgment and expense (including attorney’s fees and other costs of litigation) arising out 
of or relating to injury, disease, or death of persons or damage to or loss of property 
resulting from or in connection with the negligent performance of this contract by the 
contractor, its agents, employees, and subcontractors or any one for whom the contractor 
may be responsible.  The obligations, indemnities and liabilities assumed by the 
contractor under this paragraph shall not extend to any liability caused by the negligence 
of the Department of Transportation or its employees.  The contractor’s liability shall not 
be limited by any provisions or limits of insurance set forth in this contract. 
 
The contractor shall indemnify and hold harmless the Department of Transportation from 
any claim, demand, suit, liability, judgment, and expense involving damage or loss to the 
contractor’s equipment (including vandalism, theft, fire and acts of God) arising out of or 
relating to work performed under this agreement.  The obligations, indemnities and 
liabilities assumed by the contractor under this paragraph shall not extend to any liability 
caused by the negligence of the Department of Transportation or its employees.  The 
contractor’s liability shall not be limited by any provisions or limits of insurance set forth 
in this contract. 
 
The contractor further agrees to indemnify the Department of Transportation for any 
damages to the roadway, highway signs, highway equipment and other property owned or 
in possession of the Department of Transportation, brought about by reason of the 
negligent operation of the leased equipment.  The contractor further agrees to indemnify 
and save harmless the Department of Transportation, its officers and employees from any 
claims or amounts recovered by any of the contractor’s employees under the Worker’s 
Compensation Act. 

 
Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, 
prior to beginning services, required to show proof of coverage issued by a workers’ 
compensation insurance carrier, or a certificate of compliance issued by the 
Department of Insurance for self-insured subcontractors stating that it has complied 
with N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in service 
fewer than three employees in the same business within the State of North Carolina, and 
subcontractors shall be hereinafter liable under the Workers’ Compensation Act for 
payment of compensation and other benefits to its employees for any injury or death due 
to an accident arising out of and in the course of performance of the work insured by 
the subcontractor. 
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Proof of Insurance shall be furnished to the Engineer prior to beginning work. 

 
LOCATING EXISTING UNDERGROUND UTILITIES 
(3-20-12) 105 SP1 G115 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes 
or provide a specific written description of the location in the locate request. 
 
 
RESOURCE CONSERVATION 
(5-21-13) 104-13 SP1 G118 
 
In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and 
NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that 
become a part of our solid waste stream, to divert materials from landfills, and to find 
ways to recycle and reuse materials for the benefit of the Citizens of North Carolina. 
 
Initiate, develop and use products and construction methods that incorporate the use of 
recycled or solid waste products in accordance with Article 104-13 of the 2012 Standard 
Specifications.  Report the quantities of reused or recycled materials either incorporated 
in the project or diverted from landfills on the Project Construction Reuse and Recycling 
Reporting Form. 
 
A location-based tool for finding local recycling facilities and the Project Construction 
Reuse and Recycling Reporting Form are available at: 
 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx 
 
 
DOMESTIC STEEL 
(4-16-13) 106 SP1 G120 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph 
with the following: 
 
All steel and iron products that are permanently incorporated into this project shall be 
produced in the United States except minimal amounts of foreign steel and iron products 
may be used provided the combined material cost of the items involved does not exceed 
0.1% of the total amount bid for the entire project or $2,500, whichever is greater.  If 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
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invoices showing the cost of the material are not provided, the amount of the bid item 
involving the foreign material will be used for calculations.  This minimal amount of 
foreign produced steel and iron products permitted for use is not applicable to high 
strength fasteners.  Domestically produced high strength fasteners are required. 
 
 
OUTSOURCING OUTSIDE THE USA 
(9-21-04)  (5-16-06) SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the 
United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting 
labor, work, services, staffing, or personnel to entities located outside of the United 
States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision 
in writing. 
 
 
GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 
 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful 
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager, 
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), 
to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies 
(i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile 
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors 
and contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and 
contractors should contact other State Agencies to determine if those agencies have 
adopted Executive Order 24. 
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LIABILITY INSURANCE 
(5-20-14)  SP1 G160 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the 
second sentence of the third paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a 
workers’ compensation insurance carrier, or a certificate of compliance issued by the 
Department of Insurance for self-insured subcontractors, irrespective of whether having 
regularly in service fewer than three employees. 
 
 
EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, 
delete all of line 32, the first sentence of the second paragraph and the first word of the 
second sentence of the second paragraph. 
 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 
 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
 
 
DIVISION LET CONTRACT PREQUALIFICATION 
(07-01-14)  SPD 01-410 
 
Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO 
Prime Contractor prior to submitting a bid.  Information regarding prequalification can be 
found at: https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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PROJECT SPECIAL PROVISIONS - ROADWAY 
 
 
PAVING 
 
The production, delivery, placement, and compaction of all bituminous material shall be 
in accordance with Section 610 of the current Standard Specifications.  A currently 
approved North Carolina Department of Transportation job mix formula shall be used for 
all bituminous construction. 
 
The air temperature 48 continuous hours prior to paving must be above 32 degrees 
Fahrenheit.  Air temperature at the time of paving shall be in accordance with Subarticle 
610-4 of the current Standard Specifications. 
 
A smooth joint shall be provided at paved driveways.  The Contractor shall exercise 
caution when operating equipment at paved residential drives in order to avoid pavement 
damage.  No additional apron or turnout will be required at unpaved driveways. 
 
The pavement shall be constructed so that a smooth, uniform, longitudinal joint is 
achieved and superelevation of the paved shoulder matches that of the adjacent roadway. 
A tack coat shall be uniformly applied at the joint between the shoulder widening and the 
existing roadway. 
 
Pavement shall not be placed until the base has been approved by the Engineer or his 
representative.  A North Carolina Department of Transportation inspector shall be present 
during the placement of asphalt material. 
 
 
REMOVAL OF DIRT, GRASS AND DEBRIS 
 
All dirt, grass and other debris shall be removed from the area to be resurfaced and 
properly disposed of by the Contractor prior to resurfacing.  The cost of this work shall be 
included in the unit bid price of asphalt material. 
 
 
SHOULDER RECONSTRUCTION PER SHOULDER MILE 
(1-18-00) (Rev 8-21-12) R1 R07 B 
 

Description 
 
This work consists of reconstructing each shoulder (including median shoulders as 
applicable) in accordance with Roadway Standard Nos. 560.01 and 560.02 except that the 
rate of slope and width will be as shown on typical section, or to the existing shoulder 
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point, whichever is nearer, as long as the desired typical is achieved.  This work shall be 
performed immediately after the resurfacing operations are complete as directed by the 
Engineer. 
 
Materials 
 
The Contractor shall use Aggregate Shoulder Borrow (ASB) which meets the following 
gradation on all maps unless otherwise directed by the Engineer. 
 

Sieve Percent Passing 
1 1/2” 100 
1/2” 55 – 95 
#4 35 – 74 

 
Construction Methods 
 
Obtain material from within the project limits or approved borrow source.  Material shall 
be compacted to the satisfaction of the Engineer. 
 
Any excess material generated by the shoulder reconstruction shall be disposed of by the 
Contractor in an approved disposal site. 
 
Measurement and Payment 
 
Shoulder Reconstruction will be measured and paid for as the actual number of miles of 
shoulders that have been reconstructed.  Measurement will be made along the surface of 
each shoulder to the nearest 0.01 of a mile.  Such price will include disposing of any 
excess material in an approved disposal site for all labor, tools, equipment, and 
incidentals necessary to complete the work. 
 
Incidental Stone Base will be measured and paid for as provided in Article 545-6 of the 
Standard Specifications.  If ASB is used for Incidental Stone Base, payment will be made 
for Aggregate Shoulder Borrow as referenced above. 
 
Payment will be made under: 
 
Pay Item  Pay Unit 
Shoulder Reconstruction Shoulder Mile 
Aggregate Shoulder Borrow Ton 
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INCIDENTAL STONE BASE 
(7-1-95) (Rev.8-21-12) 545 SP5 R28R 
 

Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and 
do not have the paving operations exceed stone base placement by more than one week 
without written permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 
2012 Standard Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 
2012 Standard Specifications. 
 
 
ASPHALT PAVEMENTS - SUPERPAVE 
(6-19-12) (Rev. 2-18-14) 605, 609, 610, 650, 660 SP6 R01 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace 
this article, including Table 601-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in 
Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall 
not be overheated during storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 
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Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX 
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second 
paragraph. 
 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the 
last paragraph. 
 
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the 
first paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance 
with the NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/War
m%20Mix%20Asphalt%20Approved%20List.pdf 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the 
following: 
 

TABLE 610-1 
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANTA 

Binder Grade HMA 
JMF Temperature 

WMA 
JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 
PG 70-22 315ºF 240 - 290ºF 
PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within 
plus 15º and minus 25º of the temperature specified on the JMF. 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first 
sentence of the second paragraph.  Line 7, in the second sentence of the second 
paragraph, replace “275ºF” with “275ºF or greater.” 
 
Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 
15-17, replace the second sentence of the first paragraph with the following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the 
location of the paving operation away from artificial heat, do not meet Table 610-5. 
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Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, 
replace Table 610-5 with the following: 
 

TABLE 610-5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0B, C 35°F 

I19.0B, C, D 35°F 
SF9.5A, S9.5B 40°F 
S9.5C, S12.5C 45°F 
S9.5D, S12.5D 50°F 

 
Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the 
fourth sentence of the first paragraph replace “so as to overlap the top of the truck bed 
and” with “to”. 
 
Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the 
following: 
 

TABLE 650-1 
OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 

Sieve Size (mm) Type FC-1 Type FC-1 
Modified 

Type FC-2 
Modified 

19.0 - - 100 
12.5 100 100 80 - 100 
9.50 75 - 100 75 - 100 55 - 80 
4.75 25 - 45 25 - 45 15 - 30 
2.36 5 - 15 5 - 15 5 - 15 
0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 
Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND 
TEMPERATURES, lines 1-2, replace Note A in Table 660-1 with the following: 
 
A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an 

asphalt overlay on existing pavement based on the width of the cracks in the 
existing pavement.  Choose No. 78M for sections of roadway where the average 
width of existing cracks is 1/4" or less in width, No. 67 for sections of roadway 
where the average width of existing cracks are 1/4" to 5/8" in width and choose 
No. 5 for sections of roadway where the existing crack widths are greater than 
5/8". 
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ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
 (11-21-00) (Rev 7-17-12) R6 R15 
 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on 
this project will be as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SA-1 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 
The actual asphalt binder content will be established during construction by the Engineer 
within the limits established in the 2012 Standard Specifications. 
 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) R6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with 
Section 620 of the 2012 Standard Specifications.   
 
The base price index for asphalt binder for plant mix is $ 594.00 per ton.   
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at 
supplier’s terminal on July 1, 2014.        
 
 
FINAL SURFACE TESTING NOT REQUIRED 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 
 
Final surface testing is not required on this project. 
 
 
RESURFACING EXISTING BRIDGES 
(7-1-95) (Rev. 8-21-12)  SP6 R61AR 
 
The Contractor's attention is directed to the fact that he will be required to resurface the 
bridges on this project if directed by the Engineer. 
 
Place the surface so as to follow a grade line set by the Engineer with the minimum 
thickness as shown on the sketch herein or as directed by the Engineer.  State Forces will 
make all necessary repairs to the bridge floors prior to the time that the Contractor places 
the proposed surfacing.  Give the Engineer at least 15 days notice prior to the expected 
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time to begin operations so that State Forces will have sufficient time to complete their 
work. 
 
At all bridges that are not to be resurfaced, taper out the proposed resurfacing layer 
adjacent to the bridges to insure a proper tie-in with the bridge surface. 
 
 
ASPHALT CONCRETE SURFACE COURSE, TYPE xxx 
(Leveling Course) 
(7-1-95) (Rev. 8-21-12) 610 SP6 R85R 
  
Place a leveling course of Asphalt Concrete Surface Course, Type ___ at locations shown 
on the sketch maps and as directed by the Engineer.  The rate of this leveling course is not 
established but will be determined by allowing the screed to drag the high points of the 
section.  It is anticipated that some map numbers will be leveled from beginning to end 
while others may only require a leveling course for short sections. 
 
The Asphalt Concrete Surface Course, Type __ (Leveling Course) shall meet the 
requirements of Section 610 of the 2012 Standard Specifications except payment will be 
made at the contract unit price per ton for Asphalt Concrete Surface Course, Type __ 
(Leveling Course). 
 
 
PATCHING EXISTING PAVEMENT (ASPHALT) 
(1-15-02) (Rev.12-18-12) 610 SP6 R88R 
 

Description 
 
The Contractor's attention is directed to the fact that there are areas of existing asphalt 
pavement on this project that will require repair.   
 
Patch the areas that, in the opinion of the Engineer, need repairing.  The areas to be 
patched will be delineated by the NCDOT representative prior to the Contractor 
performing repairs.  
 
Construction Methods 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate 
Course, Asphalt Concrete Surface Course, or a combination of base, binder and surface 
course. 
 
The Contractor’s attention is directed to the fact that patching of existing pavement 
performed under this contract shall be performed with the use of a milling machine.  
This machine shall have a minimum cutting width of 36”, be of sufficient size and 
capacity to perform the work.  The machine shall have been designed and built 
exclusively for pavement milling operations and shall have sufficient power, traction 
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and stability to accurately maintain depth of cut and slope.  Multiple passes may be 
required to remove deteriorated pavement.  Milling width and depth may be varied 
by Engineer's representative to accomplish desired results.    
 
Patching of existing pavement includes but is not limited to the milling of the existing 
pavement to a neat vertical joint and uniform line; the removal and disposal of pavement, 
base, and subgrade material as approved or directed by the Engineer; the coating of the 
area to be repaired with a tack coat; and the replacement of the removed material with 
asphalt plant mix. 
 
Place Asphalt Concrete Base Course in uniform layers of 3 inches or less in thickness.  
Compact each layer until no further consolidation is observed.  Make sure the 
surface of the preceding layer is clean before the succeeding layer is placed.  Utilize 
compaction equipment suitable for compacting patches as small as 3 feet by 6 feet on 
each lift.  Use an approved compaction pattern to achieve proper compaction.  If patched 
pavement is to be open to traffic for more than 48 hours prior to overlay, use Asphalt 
Surface Course in the top 1.25 inches of the patch.   
 
Remove existing pavement at locations directed by the Engineer in accordance with 
Section 250 of the Standard Specifications. 
 
Schedule operations so that all areas where pavement has been removed, will be repaired 
on the same day of the pavement removal and all lanes of traffic restored.  
 
Measurement and Payment 
 
Patching Existing Pavement will be measured and paid for as the actual number of tons 
of asphalt plant mix complete in-place, that has been used to make completed and 
accepted repairs.  The asphalt plant mixed material will be measured by being weighed in 
trucks on certified platform scales or other certified weighing devices.  Payment will be 
made for the area delineated by the Engineer.  Any overages resulting from 
equipment limitations will not be compensated. 
 
The above price and payment will be full compensation for all work covered by this 
provision, including but not limited to removal and disposal of pavement; furnishing and 
applying tack coat; furnishing, placing, and compacting of asphalt plant mix; furnishing 
of asphalt binder for the asphalt plant mix; and furnishing scales.  
 
The item of “Patching Existing Pavement” will be considered a minor item.  Any 
provisions included in the contract that provides for adjustments in compensation due to 
variations in the price of asphalt binder will not be applicable to payment for the work 
covered by this provision.  
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Payment will be made under: 
 
Pay Item Pay Unit 
Patching Existing Pavement Ton 
 
 
ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE 
BOXES 
(7-1-95) REV   
 
The Contractor's attention is directed to Article 858-3 of the 2012 Standard 
Specifications.  Cast iron or steel fittings (rings) will not be permitted for the adjustment 
of manholes, meter boxes, and valve boxes on this project. 
 
Make adjustments to manholes on this project using high early strength, rapid set (grout, 
mortar, or concrete) that is black in color as approved by the Engineer.  Bag mixes must 
be approved by the Engineer before use. 
 
When milling roadway all existing manhole frames, rings, valve boxes, and meter 
boxes shall be removed and those areas covered with steel plates capable of carrying 
traffic.  Once the asphalt surface course has been placed, the steel plate shall be 
removed and all manholes, meter boxes, and valve boxes shall be adjusted to the 
finish grade of the new pavement. 
 
All manhole adjustments shall be completed within fourteen (14) calendar days 
from the time the paving is completed. 
 
 
DETECTABLE WARNINGS TO RETROFIT EXISTING CURB 
RAMPS 
(10-21-03) (Rev. 8-16-11) 848 SP8 R125 
 

Description 
 
Construct detectable warnings consisting of raised truncated domes to retrofit existing 
curb ramps in accordance with the plan details, Section 848 of the 2012 Standard 
Specifications, the requirements of the 28 CFR Part 36 ADA Standards for Accessible 
Design and these provisions. 
 
Materials 
 
Detectable warning for retrofitting existing curb ramps shall consist of raised truncated 
domes.  The description, size and spacing shall conform to Section 848 of the 
2012 Standard Specifications. 
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Use material for detectable warning systems as shown herein.  Material and coating 
specifications must be stated in the Manufacturers Type 3 Certification and all Detectable 
Warning systems must be on the NCDOT Approved Products List. 
 
Install detectable warnings created from one of the following materials: precast concrete 
blocks or bricks, clay paving brick, gray or ductile iron castings, mild steel, stainless 
steel, and engineered plastics, rubber or composite tile.  Only one material type for 
detectable warning will be permitted per project, unless otherwise approved by the 
Engineer. 
 
(A) Detectable Warnings shall consist of a base with integrated raised truncated 

domes, and when constructed of precast concrete they shall conform to the 
material requirements of Article 848-2 of the 2012 Standard Specifications. 
 

(B) Detectable Warnings shall consist of a base with integrated raised truncated 
domes, and may be comprised of other materials including, but not limited to, 
clay paving brick, gray iron or ductile iron castings, mild steel, stainless steel, and 
engineered plastics, rubber or composite tile, which are applied directly to the 
curb ramps by incorporating into or attaching to the existing ramp floor.  The 
material shall have an integral color throughout the thickness of the material.  The 
detectable warning shall include fasteners, anchors, or adhesives for attachment in 
the existing ramp and shall be furnished as a system from the manufacturer. 
 
Prior to installation, the Contractor shall submit to the Engineer assembling 
instructions from the manufacturer for each type of system used in accordance 
with Article 105-2 of the 2012 Standard Specifications.  The system shall be 
furnished as a kit containing all consumable materials and consumable tools, 
required for the application.  They shall be capable of being affixed to or anchored 
in the concrete curb ramp, including green concrete (concrete that has set but not 
appreciably hardened).  The system shall be solvent free and contain no volatile 
organic compounds (VOC).  The static coefficient of friction shall be 0.8 or 
greater when measured on top of the truncated domes and when measured 
between the domes in accordance with ASTM C1028 (dry and wet).  The system 
shall be resistant to deterioration due to exposure to sunlight, water, salt or 
adverse weather conditions and impervious to degradation by motor fuels, 
lubricants and antifreeze. 
 

(C) When steel or gray iron or ductile iron casting products are provided, only 
products that meet the requirements of Subarticle 106-1(B) of the 2012 Standard 
Specifications may be used.  Submit to the Engineer a Type 6 Certification, 
catalog cuts and installation procedures at least 30 days prior to installation for all. 
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Construction Methods 
 
(A) Prior to placing detectable warnings in existing concrete curb ramps, saw cut to 

the full depth of the concrete, for other material remove as necessary, and adjust 
the existing subgrade to the proper grade and in accordance with Article 848-3 of 
the 2012 Standard Specifications. 

 
(B) Install all detectable warning to retrofit existing curb ramps in accordance with the 

manufacturer’s recommendations. 
 
Measurement and Payment 
 
Retrofit Existing Curb Ramps with detectable warnings constructed of any type material 
will be paid as the actual number of retrofitted curb ramps, completed and accepted.  
Such price and payment will be full compensation for excavating and backfilling; sawing, 
repairing and replacing portions of the existing curb ramp within the pay limits for retrofit 
shown on the detail; pavement repairs; furnishing and placing detectable warnings, 
construction joints and removing and disposing of portions of the existing curb ramp 
when required and for all materials, labor, equipment, tools and incidentals necessary to 
complete the work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Retrofit Existing Curb Ramp Each 
 
 
MATERIALS 
(2-21-12) (Rev. 5-20-14) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the 
first paragraph with the following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
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Use materials which do not produce a mottled appearance through rusting or other 
staining of the finished concrete surface. 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 
MATERIALS, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the 
following to the table of item references: 
 

Item       Section 
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Type IL Blended Cement    1024-1 
 

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, 
replace with the following: 
 

 

Light-
w

eight C 

A
B

C
 

(M
) 

A
B

C
 

9 

14M
 

78M
 

67 

6M
 

57M
 

57 

5 

467M
 

4 

Std. 
Size # 

Percentage of T
otal by W

eight Passing 

T
A

B
L

E
 1005-1 

A
G

G
R

E
G

A
T

E
 G

R
A

D
A

T
IO

N
 - C

O
A

R
SE

 A
G

G
R

E
G

A
T

E
 

A
.  See Subarticle 1005-4(A

). 
B

.  See Subarticle 1005-4(B
). 

C
.  For Lightw

eight A
ggregate used in Structural C

oncrete, see Subarticle 1014-2(E)(6). 
  

- - - - - - - - - - - 

100 

100 

2" 

- 

100 

100 

- - - - - 

100 

100 

100 

95-
100 

90-
100 

1 
1/2" 

- 

75- 
100 

75-
97 

- - - 

100 

100 

95-
100 

95-
100 

90-
100 

- 

20-
55 

1" 

- - - - - 

100 

90-
100 

90-
100 

- - 

20-
55 

35-
70 

0-15 

3/4" 

100 

45-
79 

55-
80 

- - 

98-
100 

- 

20-
55 

25-
45 

25-
60 

0-10 

- - 

1/2" 

80-
100 

- - 

100 

100 

75-
100 

20-
55 

0-20 

- - 

0-5 

0-30 

0-5 

3/8" 

5- 
40 

20-
40 

35-
55 

85-
100 

35-
70 

20-
45 

0-10 

0-8 

0-10 

0-10 

- 

0-5 

- 

#4 

0-20 

- - 

10-
40 

5-20 

0-15 

0-5 

- 

0-5 

0-5 

- - - 

#8 

- 0- 
25 

25-
45 

- - - - - - - - - - 

#10 

0-10 

- - 

0-10 

0-8 

- - - - - - - - 

#16 

- - 

14-
30 

- - - - - - - - - - 

#40 

0-2.5 

0-
12

B 

4-
12

B 

A
 

A
 

A
 

A
 

A
 

A
 

A
 

A
 

A
 

A
 

#200 

A
ST 

M
aintenance Stabilization 

A
ggregate B

ase C
ourse, 

A
ggregate Stabilization 

A
ST 

A
sphalt Plant M

ix, 
 A

ST, W
eep H

ole D
rains, 

Str. C
oncrete 

A
sphalt Plant M

ix, A
ST, 

Str. C
onc, W

eep H
ole D

rains 

A
ST, Str. C

oncrete, 
A

sphalt Plant M
ix 

A
ST 

A
ST, C

oncrete Pavem
ent 

A
ST, Str. C

oncrete, 
 Shoulder D

rain, 
Sedim

ent C
ontrol Stone 

A
ST, Sedim

ent C
ontrol Stone 

A
sphalt Plant M

ix 

A
sphalt Plant M

ix 

R
em

arks 

 



 
 

 
 
 

38 

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the 
ninth paragraph: 
 
Use Type IL blended cement that meets AASHTO M 240, except that the limestone 
content is limited to between 5 and 12% by weight and the constituents shall be 
interground.  Class F fly ash can replace a portion of Type IL blended cement and shall be 
replaced as outlined in Subarticle 1000-4(I) for Portland cement.  For mixes that contain 
cement with alkali content between 0.6% and 1.0% and for mixes that contain a reactive 
aggregate documented by the Department, use a pozzolan in the amount shown in Table 
1024-1.  
 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the 
following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the 
second paragraph and replace with the following: 
 
Use geotextile fabrics that are on the NCDOT Approved Products List. 
 
Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace 
“mechanically stabilized earth (MSE) wall faces” with “temporary wall faces”. 
 
 
TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS 
(8-21-12) 1101.02 SP11 R10 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General 
Note #11 with the following: 
 
11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON 
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 
43" X 73".  THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY 
WITH THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 
7 CHARACTERS PER LINE WITH A MINIMUM CHARACTER HEIGHT OF 18".  
FOR ADDITIONAL MESSAGING, CONTACT THE WORK ZONE TRAFFIC 
CONTROL SECTION. 
 
12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON 
THE SHOULDER MAY BE SMALLER THAN 43" X 73".  THE DISPLAY PANEL 
SHALL HAVE THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 
7 CHARACTERS PER LINE WITH A MINIMUM CHARACTER HEIGHT OF 18".  
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FOR ADDITIONAL MESSAGING, CONTACT THE WORK ZONE TRAFFIC 
CONTROL SECTION. 
 
Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General 
Note #12 with the following: 
 
12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON 
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 
43" X 73".  THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY 
WITH THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 
7 CHARACTERS PER LINE WITH A MINIMUM CHARACTER HEIGHT OF 18".  
FOR ADDITIONAL MESSAGING, CONTACT THE WORK ZONE TRAFFIC 
CONTROL SECTION. 
 
13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON 
THE SHOULDER MAY BE SMALLER THAN 43" X 73".  THE DISPLAY PANEL 
SHALL HAVE THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 
7 CHARACTERS PER LINE WITH A MINIMUM CHARACTER HEIGHT OF 18".  
FOR ADDITIONAL MESSAGING, CONTACT THE WORK ZONE TRAFFIC 
CONTROL SECTION. 
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TEMPORARY TRAFFIC CONTROL (TTC) 
(7-16-13) (Rev. 7-15-14) 
 
 
 
 
 
 
 
 
 
 
 
  

RWZ-1 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard 
Specifications and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing 
provided in these plans prior to beginning any other work.  Use a lane closure or slow 
moving operation to complete the work, as necessary, unless otherwise indicated. Refer to 
Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 
1180.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the 
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane 
of travel.  If the moving operation is progressing slower than 3 mph at any time, install a 
lane closure.  Maintain the existing traffic pattern at all times, except in the immediate 
work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 
1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in 
a stationary work zone such as pavement patching resurfacing, or pavement marking 
removal.  Properly ballasted cones and skinny drums may be used instead of drums.  
However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 1 mile in length at any 
given time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer.  A 
pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot 
vehicle warning signing as directed by the Engineer.  During periods of construction 
inactivity, return the traffic pattern to the existing alignment and remove or cover any 
work zone signs.  When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights.  Use material, which 
does not damage the sign sheeting.  Replace any obliterated markings as required by other 
sections of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 
feet of an open travel lane, close the nearest open travel lane using Standard Drawing No. 
1101.02 of the 2012 Roadway Standard Drawings. When personnel and/or equipment are 
working within a lane of travel of an undivided facility, close the lane according to the 
traffic control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  
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Conduct the work so that all personnel and/or equipment remain within the closed travel 
lane.  Do not work simultaneously, on both sides of an open travel way, within the same 
location, on a two-lane, two-way road. Perform work only when weather and visibility 
conditions allow safe operations as directed by the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, as a minimum the slow moving operation caravan shall consist of the vehicles 
and devices shown on the Moving Operation Caravan Details according to Roadway 
Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  
Traffic cones may be used when necessary to provide additional protection of wet 
pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for 
nominal lifts of 1.5 inches 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same 
elevation within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by 
the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent 
to an open travel lane that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 

mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 
suitable compacted material, as approved by the Engineer. The material, equipment and 
labor associated with this operation will be at no expense to the Department. This work is 
not considered part of shoulder reconstruction. 
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2) Project Requirements: 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the 
Engineer at the first pre-construction meeting and the sequence must be approved 
before closing a lane of traffic.  The Contractor and Engineer will coordinate with 
the Traffic Management Unit at 919-773-2800 or Traffic Services for additional 
traffic control guidance, as necessary. 

 
2. Obtain written approval of the Engineer before working in more than one location 

or setting up additional lane closures. The maximum length of any one lane 
closure is 1 mile unless otherwise directed by the Engineer. 

 
3. Contractor shall mill and pave lanes in an order such that water shall not 

accumulate. 
 

4. Traffic Control for the milling and/or paving of ramps is to be done according to 
Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to 
be closed by the Engineer. If approved, Contractor will provide plans and devices 
for the detour at no additional cost to the department. 

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract 
Times and Liquidated Damages”. 
 

6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and 
install the following portable signs to warn drivers of the conditions.  These are to 
include, but not limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and 
“Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted below. These are 
to be dual indicated on Multi-Lane Roadways with speed limits 45 mph and 
greater where lateral clearance can be obtained within the median areas.  These 
portable signs are incidental to the other items of work included in the temporary 
traffic control (Lump Sum) pay item. 
 

3) Work Zone Signing: 
  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing 
provided in these plans prior to beginning of work. Install and maintain signing in 
accordance with the attached drawings and Divisions 11 and 12 of the 2012 Standard 
Specifications.  
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(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing 
Utility owners per Article 105-8 of the 2012 Standard Specifications and Special 
Provision SP1 G115 within 3 to 12 full working days prior to installation. 
 
Install all Advance/General warning work zone signs before beginning work on a 
particular map.  If signs are installed more than seven (7) calendar days prior to the 
beginning of work on a particular map, cover the signs until the work begins.  Install each 
work zone Advance/General warning sign separately and not on the same post or stand 
with any other sign except where an advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 
directed by the Engineer. All sign locations to be verified by the Engineer prior to 
installation. Once the signs have been installed and accepted, any sign relocations 
requested by the Department will be compensated in accordance with Article 104-7. Any 
additional signs other than the ones shown in the drawing will be compensated in 
accordance with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 
1,000 feet of resurfacing along the –Y- line. Whenever work proceeds through an 
intersection, portable signs shall be used for traffic control. There will be no direct 
compensation for any portable signing. 
 
If there is a period of construction inactivity longer than 14 calendar days, remove or 
cover advance/general warning work zone signs.  Uncover advance/general warning work 
zone signs no more than 7 calendar days before work resumes.  All other operations may 
be suspended upon failure to comply with the above requirements.  Such suspended 
operations would not be resumed until the above requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially 
complete. The project is substantially complete when the resurfacing operations are 
completed and the shoulders are brought up to the same elevation as the proposed 
pavement and when pavement markings are installed. The pavement marking doesn’t 
have to be the final marking material to be considered substantially complete. Any 
remaining punch list items are to be completed with portable work zone signing. There 
will be no compensation for any portable signing.  Sign removal is a condition of final 
project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in 
accordance with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 
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Roadway Standard Drawings. Any required portable signs for lane closures are 
compensated in the contract pay item for Temporary Traffic Control. 
 
4) Measurement and Payment: 
 
Temporary traffic control work, including, but not limited to installation and removal of 
portable signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message 
boards, truck mounted attenuators, flashing arrow boards, and pilot vehicles will be paid 
at the contract lump sum price for Temporary Traffic Control. The Temporary Traffic 
Control pay item does not include work zone advance or general warning signs. Partial 
payments for Temporary Traffic Control will be made as follows:  The cumulative total 
of the lump sum price for temporary traffic control will be equal to the percent complete 
(project) as calculated for each partial pay estimate. Additional flashing arrow boards and 
message boards beyond those shown in the contract, detail drawings or Roadway 
Standard Drawings required by the Engineer will be paid as extra work in accordance 
with Article 104-7 of the Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general 
warning signs, including, but not limited to, furnishing, locating, installing, covering, 
uncovering and removing stationary signs will be measured for each required sign and 
paid at the contract price for Work Zone Advance/General Warning Signing (SF). 
Payment for Work Zone Advance/General Warning Signing will be limited to a maximum 
of 90% of the total installed quantity.  The remaining 10% will be paid once all signs 
have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) 
flaggers per operation per map being utilized at the same time on any day.  If a pilot 
vehicle is used for an operation, the Lump Sum Price for Temporary Traffic Control will 
include the work of five (5) flaggers. The operator of a pilot vehicle will be considered 
one of the five flaggers.  
 
Any additional flagging beyond the “included” amount covered in the Temporary Traffic 
Control pay item will be considered supplemental flagging and compensated at a rate of 
$20.00 per hour for each additional flagger as approved by the Engineer. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
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RESURFACING OPERATIONS 
(7-15-14)  RWZ-2 
 
Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting.  Refer to the Provisions, Typicals and 
Details unless otherwise directed by the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its 
approaches.  Patch and make repairs to bridge surface and its approaches before 
resurfacing occurs.  Coordinate all operations on the bridge and its approaches with the 
Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that 
require patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt 
patching to cool to the point of supporting traffic without displacement or rutting before 
reopening closed lane.  Coordinate the resurfacing operations of the patched areas with 
the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing 
Signal Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  
Coordinate all signal loop operations with the Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and 
pave back by the end of each work day.  For Partial or wheel track milling operation on 
multi-lane facilities, the lane being milled may be left closed and paved back within 72 
hours. 
 
The following options are available during Resurfacing and milling operations on two-
way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-
lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily 

and pave back within 72 hours. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed 
by the Engineer.  Sweep and remove all milled material from the roadway as soon as the 
daily milling operation is completed.  Continue milling operations until the particular 
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section of roadway being milled is complete.  Remove any existing pavement adjacent to 
the milled area that has been damaged and replace with patch material as directed by the 
Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  
Maintain vehicular access in accordance with Article 1101-05 of the 2012 Standard 
Specifications using suitable backfill material approved by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
 
Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2012 
Standard Specifications and the 2012 Roadway Standard Drawing 665.01. 
 
 
PAVEMENT MARKINGS AND MARKERS 
(7-15-14)  RWZ-3  
 

Markings: All Facilities 
 
Pavement markings shall be installed in accordance with Standard Drawings 1205.01 
through 1205.13 of the 2012 Roadway Standard Drawings and Section 1205 of the 2012 
Standard Specifications with the exception of the 15 day edge line replacement 
requirement for two-lane, two-way roadways as described in Subarticle 1205-3(D) of  the 
2012 Standard Specifications.  For all two-lane, two-way facilities, edge lines can be 
replaced within 30 calendar days after they have been obliterated. 
 
Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 
3 Cold Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic 
pay item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of 
Extruded Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-
Place Thermoplastic is used, it shall be paid for using the Extruded Thermoplastic pay 
item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold 
Applied Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete 
roadways.  If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold 
Applied Plastic pay item. 
 
Markers: All Facilities 
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Remove existing pavement markers in preparation for paving.  Repair any pavement 
damage due to existing pavement marker removal prior to the end of the work day.  
Dispose of existing pavement markers as directed by the Engineer.  No direct payment 
will be made for this work as it will be incidental to the paving operation. 
 
Install permanent pavement markers within 60 calendar days after completing the 
resurfacing on each map.  Pavement markers shall be installed in accordance with 
Standard Drawing 1205.12 and Standard Drawings 1250.01 through 1253.01 of the 2012 
Roadway Standard Drawings and Sections 1250 through 1253 of the 2012 Standard 
Specifications. 
 
Markings and Markers: All Facilities 
 
Review and record the existing pavement markings and markers before resurfacing.  Re-
establish the new pavement markings and markers using the record of existing markings 
in conjunction with the 2012 Roadway Standard Drawings unless otherwise directed by 
the engineer.  Have existing or proposed “passing zones” reviewed by the engineer before 
installation.  Submit the record of the existing pavement markings seven calendar days 
before the obliteration of any pavement markings. 
 
Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving 
season.  If the Contractor begins any map and does not complete within the seasonal 
restrictions, including placement of final pavement markings or permanent markers, the 
Contractor shall be responsible for, at his expense, Paint in accordance with Article 1205-
08 and Temporary Markers in accordance with Section 1251 of the 2012 Standard 
Specifications. 
 
 
LAW ENFORCEMENT 
(7-15-14)  SP1  
 
Description 
 
Furnish Law Enforcement Officers and marked Law Enforcement vehicles to direct 
traffic in accordance with the contract. 
 
Construction Methods 
 
Use uniformed Law Enforcement Officers and marked Law Enforcement vehicles 
equipped with blue lights mounted on top of the vehicle, and Law Enforcement vehicle 
emblems to direct or control traffic as required by the plans or by the Engineer. 
 
Measurement and Payment 
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Law Enforcement will be measured and paid for  in the actual number of hours that each 
Law Enforcement Officer is provided during the life of the project as approved by the 
Engineer.  There will be no direct payment for marked Law Enforcement vehicles as they 
are considered incidental to the pay item. 
 
Payment will be made under: 
 
Pay Item                            Pay Unit 
Law Enforcement           Hour 
 
 
INSPECTION 
 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the 
Engineer will make periodic inspections (next day) of the completed work.  It will be the 
responsibility of the Contractor to keep the Engineer informed of his proposed work plan 
and to submit written reports of work accomplished on a frequency to be determined by 
the Engineer. 
 
 
HAZARDOUS, CONTAMINATED, AND/OR TOXIC 
MATERIAL 
 
When the Contractor’s operations encounter or expose any abnormal condition which 
may indicate the presence of a hazardous, contaminated, and/or toxic material, such 
operations shall be discontinued in the vicinity of the abnormal condition and the 
Engineer shall be notified immediately. 
 
 
NOTIFICATION OF OPERATIONS 
 
The Contractor shall notify the Engineer three (3) days in advance of beginning work on 
this project.  The Contractor shall give the Engineer sufficient notice of all operations for 
any sampling, inspection or acceptance testing required. 
 
 
DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners 
throughout the life of the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction 
with this project or within the project limits of this contract.   
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STANDARD SPECIAL PROVISIONS 
 
AVAILABILITY OF FUNDS – TERMINATION OF 
CONTRACTS 
(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim 
in this contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be 
encumbered in the amount of allotments made to the Department of Transportation by the 
Director for the estimated payments for transportation project contract work to be 
performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 
and shall be based on estimated revenues and shall be subject to the maximum contract 
authority contained in General Statute 143C-6-11(c).  Payment for transportation project 
work performed pursuant to contract in any fiscal year other than the current fiscal year is 
subject to appropriations by the General Assembly.  Transportation project contracts shall 
contain a schedule of estimated completion progress, and any acceleration of this progress 
shall be subject to the approval of the Department of Transportation provided funds are 
available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal 
year pursuant to the contract.  In the event of termination of any contract, the contractor 
shall be given a written notice of termination at least 60 days before completion of 
scheduled work for which funds are available.  In the event of termination, the contractor 
shall be paid for the work already performed in accordance with the contract 
specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in 
accordance with Article 108-13(E), of the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures, dated July 1, 2006. 
 
 
ERRATA 
(1-17-12) (Rev. 1-21-14) Z-4 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
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Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target 
Source of P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class 
B” with “Portland Cement Concrete, Class A”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these 
tables with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” 
with “Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula 
with the following:   
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” 
and replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within 
Interconnect Center, delete this subarticle. 
 



 
 

 
 
 

51 

Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace 
“1633.01” with “1631.01”. 
 
 
PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any 
part of the Contractor's operations is located within a quarantined area, thoroughly clean 
all equipment prior to moving out of the quarantined area.  Comply with federal/state 
regulations by obtaining a certificate or limited permit for any regulated article moving 
from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of 
Agriculture/United States Department of Agriculture.  Have the certificate or limited 
permit accompany the article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those 
specific project sites located in the quarantined area or for any regulated article used on 
this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately 

or with other articles.  This includes movement of articles listed above that may be 
associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
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9. Any other products, articles, or means of conveyance, of any character, if determined 
by an inspector to present a hazard of spreading imported fire ant, gypsy moth, 
witchweed or other noxious weeds. 

 
 
MINIMUM WAGES 
(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer 

shall pay to each of his employees, wages at a rate of not less than SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract 
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 
 
The minimum wage paid to all intermediate labor employed on this 
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the 
contract on this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any 
changes in the minimum wage laws, Federal or State.  It is the responsibility of the 
Contractor to keep fully informed of all Federal and State Laws affecting his contract. 
 
 
AWARD OF CONTRACT 
(6-28-77) Z-6 
 
“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the 
Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby 
notifies all bidders that it will affirmatively insure that the contract entered into pursuant 
to this advertisement will be awarded to the lowest responsible bidder without 
discrimination on the ground of race, color, or national origin”. 
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ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the 
Alternate Program.  Standard OJT requirements typically associated with individual 
projects will no longer be applied at the project level.  Instead, these requirements will be 
applicable on an annual basis for each contractor administered by the OJT Program 
Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – 
Section 140, this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State 
and privately funded projects located in North Carolina.  However, priority shall be given 
to training employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level 
status is a primary objective of this special training provision. Accordingly, the 
Contractor shall make every effort to enroll minority and women as trainees to the extent 
that such persons are available within a reasonable area of recruitment.  This training 
commitment is not intended, and shall not be used, to discriminate against any applicant 
for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a 
calendar year based on the contractors' past three years’ activity and the contractors' 
anticipated upcoming year’s activity with the Department.  At the beginning of each year, 
all contractors eligible will be contacted by the Department to determine the number of 
trainees that will be assigned for the upcoming calendar year.  At that time the Contractor 
shall enter into an agreement with the Department to provide a self-imposed on-the-job 
training program for the calendar year.  This agreement will include a specific number of 
annual training goals agreed to by both parties.  The number of training assignments may 
range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 
agreement to fulfill their annual goal for the year.  A sample agreement is available at 
www.ncbowd.com/section/on-the-job-training. 
 

http://www.ncbowd.com/section/on-the-job-training
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman 
level workers in the construction craft/operator positions.  Preference shall be given to 
providing training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective 
training requirements that may be used by the contractors.  However, the classifications 
established are not all-inclusive.  Where the training is oriented toward construction 
applications, training will be allowed in lower-level management positions such as office 
engineers and estimators.  Contractors shall submit new classifications for specific job 
functions that their employees are performing.  The Department will review and 
recommend for acceptance to FHWA the new classifications proposed by contractors, if 
applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent 
with common practices and provides enough time for the trainee to obtain 
journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the 
Contractor retains primary responsibility for meeting the training and this provision is 
made applicable to the subcontract.  However, only the Contractor will receive credit 
towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their 
first year of apprenticeship or training.  The number of trainees shall be distributed among 
the work classifications on the basis of the contractor’s needs and the availability of 
journeymen in the various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journeyman level status or in which 
they have been employed as a journeyman.  
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Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each 
trainee with a certification Certificate showing the type and length of training 
satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate 
interview conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage 
of the prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall 
be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor 
shall adhere to the minimum hourly wage rate that will satisfy both the NC Department of 
Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work 
who is currently enrolled or becomes enrolled in an approved program and who receives 
training for at least 50 percent of the specific program requirement.  Trainees will be 
allowed to be transferred between projects if required by the Contractor’s scheduled 
workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be 
taken off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these 
contract documents. 
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 LISTING OF MBE/WBE SUBCONTRACTORS                 Sheet ________ of  ________  

Firm Name and Address Circle 
One Item No. Item Description * Agreed upon 

Unit Price ** Dollar Volume of Item 

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE 
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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 LISTING OF MBE/WBE SUBCONTRACTORS                 Sheet ________ of  ________  

Firm Name and Address Circle 
One Item No. Item Description * Agreed upon 

Unit Price ** Dollar Volume of Item 

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

 
* The Dollar Volume shown in this column shall be the 
Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to 
determine the percentage of the MBE/WBE participation 
in the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor 
Percentage of Total Contract Bid Price: 

** Dollar Volume of MBE Subcontractor     $ ____________ 
 
MBE Percentage of Total Contract Bid Price  ___________% 
 
** Dollar Volume of WBE Subcontractor     $ ____________ 
 
WBE Percentage of Total Contract Bid Price  ___________% 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 



Form DBE-IS

Submit with Invoice To: G. R. Spangler, District Engineer
North Carolina Department of Transportation
Division 12 / District 1
P.O. Box 47
Shelby, NC  28151

Invoice Line 
Item 

Reference Payer Name
Payer Federal 

Tax Id

Subcontractor / 
Subconsultant/ 

Material Supplier      
Name

Subcontractor / 
Subconsultant / 

Material Supplier 
Federal Tax Id

Amount Paid To 
Subcontractor / 
Subconsultant / 

Material Supplier 
This Invoice

Date Paid To 
Subcontractor / 
Subconsultant / 

Material Supplier 
This Invoice

                         
                              
                              

                              
                              
                              
                              

                              
Total Amount Paid to Subcontractor Firms $     

NOTE:  - These documents are scanned into our Fiscal program.  Please do not highlight or shade the figures.

I certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature  _________________________ Title  ____________________________

NCDOT PO / Contract Number 

Signed

Firm Invoice No. Reference  

WBS No. (State Project No.)
Date of Invoice

State of North Carolina
Department of Transportation

Subcontractor Payment Information



LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

C O N T R A C T: NA M E  O F  B I D D E R :

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor_______________________________________________

Address__________________________________________________________________________

City____________________________________State_____________________Zip_____________

Please check all that apply:

Minority Business Enterprise (MBE) ____

Women Business Enterprise (WBE) ____

Disadvantaged Business Enterprise (DBE) ____

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation.  The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below. 
Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet.   Amount $ ____________________
The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed.  Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work.  The above listed amount represents the
entire dollar amount quoted based on these estimated quantities.  No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.
This document shall not serve in any manner as an actual subcontract between the two parties.  A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor. 
Affirmation
The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 
   

   

  CORPORATE SEAL 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 
 
 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 
 

Full Name of Firm 
 
 

Address as Prequalified 
 
 

 
 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 
   
   

Print or type Signer's name  Print or type Signer's Name 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill 
in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 
 

 
 Signature of Contractor, Individually 
  
  
 Print or type Signer's Name 
  
  

Signature of Witness  
  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
DEBARMENT CERTIFICATION 

 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 



Contract No. ______________ Rev. 4-19-11 

County __________________ 
 

 
DEBARMENT CERTIFICATION 

 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 

Check here if an explanation is attached to this certification. 









Contract No.    Rev. 4-19-11 

County  

STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 

BID BOND 

Principal:  
Name of Principal Contractor 

Surety:  
Name of Surety 

Contract Number:  County:  

Date of Bid:  

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) 

and SURETY above named, are held and firmly bound unto the Department of Transportation in the full and just 

sum of five (5) percent of the total amount bid by the Principal for the project stated above, for the payment of 

which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly 

and severally, firmly by these presents. 

NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty (60) 

days after the opening of the bids, or within such other time period as may be provided in the proposal, and if the 

Board of Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) calendar 

days after written notice of award is received by him, provide bonds with good and sufficient surety, as required for 

the faithful performance of the contract and for the protection of all persons supplying labor, material, and 

equipment for the prosecution of the work.  In the event the Principal requests permission to withdraw his bid due to 

mistake in accordance with the provisions of Article 103-3 of the Standard Specifications for Roads and Structures,

the conditions and obligations of this Bid Bond shall remain in full force and effect until the Department of 

Transportation makes a final determination to either allow the bid to be withdrawn or to proceed with award of the 

contract.  In the event a determination is made to award the contract, the Principal shall have fourteen (14) calendar 

days to comply with the requirements set forth above.  In the event the Principal withdraws its bid after bids are 

opened except as provided in Article 103-3, or after award of the contract has been made fails to execute such 

additional documents as may be required and to provide the required bonds within the time period specified above, 

then the amount of the bid bond shall be immediately paid to the Department of Transportation as liquidated 

damages. 

IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed. 

This the ______ day of   ___________________, 20 ______ 

Surety

By  

 General Agent or Attorney-in-Fact Signature 

Seal of Surety 

 Print or type Signer's Name 



Contract No.    Rev. 4-19-11 

County  

BID BOND 

CORPORATION

SIGNATURE OF CONTRACTOR (Principal) 

Full name of Corporation 

Address as prequalified 

By  

 Signature of President, Vice President, Assistant Vice President

Select appropriate title

 Print or type Signer's name 

Affix Corporate Seal

Attest   

 Signature of Secretary, Assistant Secretary

Select appropriate title 

   

Print or type Signer's name  



Contract No.    Rev. 4-19-11 

County  

BID BOND 

LIMITED LIABILITY COMPANY 

SIGNATURE OF CONTRACTOR (Principal) 

Name of Contractor  

 Full name of Firm 

Address as prequalified 

Signature of Member/ 

Manager/Authorized Agent 

 Individually 

Print or type Signer’s name  



Contract No.    Rev. 4-19-11 

County  

BID BOND 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

SIGNATURE OF CONTRACTOR (Principal) 

Name of Contractor  

 Individual Name 

Trading and doing business as  

 Full name of Firm 

Address as prequalified 

Signature of Contractor  

 Individually 

 Print or type Signer’s name 

Signature of Witness  

Print or type Signer’s name  



Contract No.    Rev. 4-19-11 

County  

BID BOND 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

SIGNATURE OF CONTRACTOR (Principal) 

Name of Contractor   

 Print or type Individual Name 

 Address as prequalified 

Signature of Contractor 

 Individually 

 Print or type Signer’s name 

Signature of Witness  

Print or type Signer’s name  



Contract No.    Rev. 4-19-11 

County  

BID BOND 

PARTNERSHIP 

SIGNATURE OF CONTRACTOR (Principal) 

Full name of Partnership 

Address as prequalified 

 By  

  Signature of Partner 

   

   

   

   

   

   

  Print or type Signer's name 

   

   

   

   

   

Signature of Witness   

   

   

   

   

   

   

Print or type Signer’s name   



Contract No.    Rev. 4-19-11 

County  

BID BOND 

JOINT VENTURE (2 or 3) 
SIGNATURE OF CONTRACTORS (Principal) 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.   

Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 

appropriate manner required by Article 102-8 of the Specifications.  On Line (3), print or type the name of second joint venturer and execute 

below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the third joint venturer, if 

applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of execution must be strictly 

followed. 

(1)

 Name of Joint Venture 

    

(2)

 Name of Contractor 

 Address as prequalified 

    

    

 Signature of Witness or Attest By Signature of Contractor 

    

    

 Print or type Signer's name  Print or type Signer's name 

    

    

If Corporation, affix Corporate Seal 

    

  and  

    

(3)

 Name of Contractor 

 Address as prequalified 

    

    

 Signature of Witness or Attest By Signature of Contractor 

    

    

 Print or type Signer's name  Print or type Signer's name 

    

If  Corporation, affix Corporate Seal 

  and  

    

(4)

 Name of Contractor (for 3 Joint Venture only)

 Address as prequalified 

    

    

 Signature of Witness or Attest By Signature of Contractor 

    

    

 Print or type Signer's name  Print or type Signer's name 

    

If  Corporation, affix Corporate Seal 
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