Division 12 - Iredell County - Bridge # 107 Grading, Paving Drainage, Structure, Pavement Markings over Buffalo Shoals Creek on SR 1503 (Mock Mill Road) WBS: 45358.3.4 BD-5112D DL00042 Bid Tabulations Bids Opened: Tuesday July 23, 2013				Vannoy		RE Burns		Country Boy		Dane		TCB		
LINE	ITEM DESCRIPTION	QUANITY	_	Unit Bid	Amount Bid									
2	Mobilization	1	LS	\$31,727.96	\$31,727.96	\$32,000.00	\$32,000.00	\$31,000.00	\$31,000.00	\$33,065.00	\$33,065.00	\$33,750.00	\$33,750.00	
3	Construction Survey Bridge Approach fill-Sub Regional Tier, Sta.(14+14.39)	1	LS LS	\$5,286.50 \$10,548.19	\$5,286.50 \$10,548.19	\$3,900.00 \$14,000.00	\$3,900.00 \$14,000.00	\$5,000.00 \$10,500.00	\$5,000.00 \$10,500.00	\$7,500.00 \$11,035.00	\$7,500.00 \$11,035.00	\$4,000.00 \$9,700.00	\$4,000.00 \$9,700.00	
4	Grading	1	LS	\$35,100.98	\$35,100.98	\$50,000.00	\$50,000.00	\$43,600.00	\$43,600.00	\$55,000.00	\$55,000.00	\$57,000.00	\$57,000.00	
5	Reinforced Soil Slopes	48	SY	\$73.49	\$3,527.52	\$155.00	\$7,440.00	\$165.00	\$7,920.00	\$75.00	\$3,600.00	\$195.00	\$9,360.00	
6	Foundation Conditioning Material, Minor Structures	10	TON	\$35.78	\$357.80	\$30.00	\$300.00	\$29.00	\$290.00	\$45.00	\$450.00	\$30.00	\$300.00	
7	Foundation Conditioning GEO Textile	40	TON	\$1.98	\$79.20	\$2.00	\$80.00	\$1.00	\$40.00	\$2.75	\$110.00	\$2.00	\$80.00	
8	15" RC Pipe Culvert, Class III 24" RC Pipe Culvert, Class IV	68	LF LF	\$44.89 \$53.45	\$3,052.52 \$1,282.80	\$55.00 \$73.00	\$3,740.00 \$1,752.00	\$42.00 \$52.00	\$2,856.00 \$1,248.00	\$35.00 \$50.00	\$2,380.00 \$1,200.00	\$34.00 \$46.00	\$2,312.00 \$1,104.00	
10	Pipe Removal	24	LF	\$8.89	\$213.36	\$12.00	\$288.00	\$10.00	\$1,248.00	\$10.00	\$240.00	\$5.00	\$1,104.00	
11	Incidental Stone Base	24	TON	\$33.17	\$796.08	\$40.00	\$960.00	\$35.00	\$840.00	\$50.00	\$1,200.00	\$32.00	\$768.00	
12	Incidental Milling	470	TON	\$14.50	\$6,815.00	\$10.00	\$4,700.00	\$12.00	\$5,640.00	\$15.00	\$7,050.00	\$7.00	\$3,290.00	
13	ACBC, Type B25.0B	200	TON	\$72.49	\$14,498.00	\$66.50	\$13,300.00	\$66.50	\$13,300.00	\$70.00	\$14,000.00	\$64.00	\$12,800.00	
14	ACIC, Type I19.0B	143 380	TON	\$72.49 \$72.49	\$10,366.07	\$66.50 \$66.50	\$9,509.50	\$66.50	\$9,509.50	\$70.00 \$70.00	\$10,010.00	\$58.00 \$61.00	\$8,294.00	
15 16	ACSC, Type S9.5B Asphalt Binder for Plant Mix	40	TON	\$72.49 \$681.25	\$27,546.20 \$27,250.00	\$625.00	\$25,270.00 \$25,000.00	\$66.50 \$625.00	\$25,270.00 \$25,000.00	\$70.00	\$26,600.00 \$29,600.00	\$650.00	\$23,180.00 \$26,000.00	
17	Masonry Drainage Structures	3	EA	\$1,699.33	\$5,097.99	\$2,000.00	\$6,000.00	\$1,250.00	\$3,750.00	\$1,375.00	\$4,125.00	\$1,350.00	\$4,050.00	
18	Frame w/2 Grates, STD 840.29	2	EA	\$505.65	\$1,011.30	\$700.00	\$1,400.00	\$1,000.00	\$2,000.00	\$575.00	\$1,150.00	\$325.00	\$650.00	
19	Frame w/ Cover, STD 840.54	1	EA	\$498.89	\$498.89	\$700.00	\$700.00	\$800.00	\$800.00	\$575.00	\$575.00	\$325.00	\$325.00	
20	Shoulder Berm Gutter	24	LF	\$56.38	\$1,353.12	\$56.00	\$1,344.00	\$75.00	\$1,800.00	\$35.00	\$840.00	\$44.00	\$1,056.00	
21	Steel BM Guardrail Steel BM Guardrail, Shop Curved	100 37.5	LF LF	\$15.81 \$16.89	\$1,581.00 \$633.38	\$14.50 \$15.50	\$1,450.00 \$581.25	\$14.50 \$15.50	\$1,450.00 \$581.25	\$14.50 \$15.50	\$1,450.00 \$581.25	\$14.50 \$15.50	\$1,450.00 \$581.25	
23	Additional Guard Rail Post	5	EA	\$11.99	\$59.95	\$11.00	\$55.00	\$11.00	\$55.00	\$11.00	\$55.00	\$11.00	\$55.00	
24	Guardrail Anchor Units, Type 350 TL2	3	EA	\$1,825.75	\$5,477.25	\$1,675.00	\$5,025.00	\$1,675.00	\$5,025.00	\$1,675.00	\$5,025.00	\$1,675.00	\$5,025.00	
25	Guardrail Anchor Units, Type AT-1	1	EA	\$545.00	\$545.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	
26	Guardrail Anchor Units, Type III	4	EA	\$1,526.00	\$6,104.00	\$1,350.00	\$5,400.00	\$1,350.00	\$5,400.00	\$1,350.00	\$5,400.00	\$1,350.00	\$5,400.00	
27	Work Zone Signs (Stationary) Work Zone Signs (Portable)	383 96	SF SF	\$5.45 \$9.54	\$2,087.35 \$915.84	\$5.00 \$25.00	\$1,915.00 \$2,400.00	\$6.00 \$6.00	\$2,298.00 \$576.00	\$5.25 \$6.50	\$2,010.75 \$624.00	\$5.00 \$8.75	\$1,915.00 \$840.00	
29	Work Zone Signs (Fortable) Work Zone Signs (Barricade Mounted)	79	SF	\$8.72	\$688.88	\$6.00	\$474.00	\$6.00	\$474.00	\$8.75	\$691.25	\$8.00	\$632.00	
30	Cones	25	EA	\$22.28	\$557.00	\$15.00	\$375.00	\$25.00	\$625.00	\$20.00	\$500.00	\$18.00	\$450.00	
31	Barricades (Type III)	48	LF	\$21.80	\$1,046.40	\$20.00	\$960.00	\$16.00	\$768.00	\$20.00	\$960.00	\$20.00	\$960.00	
32	Flagger	10	DAY	\$142.80	\$1,428.00	\$200.00	\$2,000.00	\$325.00	\$3,250.00	\$150.00	\$1,500.00	\$165.00	\$1,650.00	
33	Paint Pavement Marking Lines (4") Temporary Silt Fence	5200 935	LF LF	\$0.44 \$3.27	\$2,288.00 \$3,057.45	\$0.57 \$2.20	\$2,964.00 \$2,057.00	\$0.44 \$2.20	\$2,288.00 \$2,057.00	\$0.65 \$2.20	\$3,380.00 \$2,057.00	\$0.57 \$2.20	\$2,964.00 \$2,057.00	
35	Stone for Erosion Control, Class A	35	TON	\$41.54	\$1,453.90	\$35.00	\$1,225.00	\$32.00	\$1,120.00	\$40.00	\$1,400.00	\$42.00	\$1,470.00	
36	Stone for Erosion Control, Class B	55	TON	\$42.96	\$2,362.80	\$35.00	\$1,925.00	\$36.00	\$1,980.00	\$40.00	\$2,200.00	\$42.00	\$2,310.00	
37	Sediment Control Stone	65	TON	\$40.59	\$2,638.35	\$35.00	\$2,275.00	\$36.00	\$2,340.00	\$30.00	\$1,950.00	\$31.00	\$2,015.00	
38	Temporary Mulching	0.5	ACR	\$1,635.00	\$817.50	\$1,000.00	\$500.00	\$1,250.00	\$625.00	\$1,100.00	\$550.00	\$1,000.00	\$500.00	
39 40	Seed for Temporary Seeding Fertilizer for Temporary Seeding	50 0.25	LB TON	\$3.27 \$981.00	\$163.50 \$245.25	\$4.00 \$2,000.00	\$200.00 \$500.00	\$5.00 \$400.00	\$250.00 \$100.00	\$5.00 \$1,000.00	\$250.00 \$250.00	\$6.00 \$2,000.00	\$300.00 \$500.00	
41	Temporary Slope Drains	200	LF	\$19.87	\$3,974.00	\$5.00	\$1,000.00	\$0.01	\$2.00	\$12.00	\$2,400.00	\$1.00	\$200.00	
42	Safety Fence	100	LF	\$3.27	\$327.00	\$2.20	\$220.00	\$2.20	\$220.00	\$2.20	\$220.00	\$2.20	\$220.00	
43	Silt Excavation	90	CY	\$8.58	\$772.20	\$5.00	\$450.00	\$12.00	\$1,080.00	\$12.00	\$1,080.00	\$8.00	\$720.00	
44	Matting for Erosion Control	180	SY	\$4.36	\$784.80	\$2.00	\$360.00	\$4.00	\$720.00	\$3.00	\$540.00	\$1.95	\$351.00	
45 46	Permanent Soil Reinforcement Mat 1/4" Hardware Cloth	158 210	SY LF	\$6.54 \$8.72	\$1,033.32 \$1,831.20	\$5.00 \$4.00	\$790.00 \$840.00	\$6.00 \$8.00	\$948.00 \$1,680.00	\$5.00 \$4.00	\$790.00 \$840.00	\$7.00 \$4.00	\$1,106.00 \$840.00	
47	Polyacrylamide (PAM)	10	LB	\$21.80	\$218.00	\$20.00	\$200.00	\$0.01	\$0.10	\$9.00	\$90.00	\$35.00	\$350.00	
48	Seeding and Mulching	0.5	ACR	\$2,725.00	\$1,362.50	\$2,200.00	\$1,100.00	\$1,250.00	\$625.00	\$2,000.00	\$1,000.00	\$1,900.00	\$950.00	
49	Mowing	0.5	ACR	\$1.10	\$0.55	\$10.00	\$5.00	\$50.00	\$25.00	\$75.00	\$37.50	\$500.00	\$250.00	
50	Seed for Repair Seeding	50	LB	\$3.27	\$163.50	\$4.00	\$200.00	\$2.00	\$100.00	\$6.00	\$300.00	\$8.00	\$400.00	
51 52	Fertilizer for Repair Seeding Seed for Supplemental Seeding	0.25 50	TON LB	\$981.00 \$3.27	\$245.25 \$163.50	\$2,000.00 \$3.00	\$500.00 \$150.00	\$2,000.00 \$2.00	\$500.00 \$100.00	\$1,000.00 \$6.00	\$250.00 \$300.00	\$3,000.00 \$4.00	\$750.00 \$200.00	
53	Fertilizer Topdressing	0.5	TON	\$981.00	\$490.50	\$1,200.00	\$600.00	\$2,000.00	\$1,000.00	\$1,000.00	\$500.00	\$1,800.00	\$900.00	
54	Specialized Hand Mowing	10	MHR	\$1.09	\$10.90	\$10.00	\$100.00	\$18.00	\$180.00	\$55.00	\$550.00	\$45.00	\$450.00	
55	Response for Erosion Control	8	EA	\$163.50	\$1,308.00	\$1.00	\$8.00	\$0.01	\$0.08	\$125.00	\$1,000.00	\$200.00	\$1,600.00	
56	Removal of Existing Structure, STA (14+25.39)	1	LS	\$18,007.47	\$18,007.47	\$15,000.00	\$15,000.00	\$32,000.00	\$32,000.00	\$42,000.00	\$42,000.00	\$48,000.00	\$48,000.00	
57 58	PDA Testing Unclassified Structure Excavation, STA (14+25.39)	1	EA LS	\$2,725.00 \$3,440.49	\$2,725.00 \$3,440.49	\$2,000.00 \$2,000.00	\$2,000.00 \$2,000.00	\$2,200.00 \$12,500.00	\$2,200.00 \$12,500.00	\$1,000.00 \$8,520.00	\$1,000.00 \$8,520.00	\$1,800.00 \$28,500.00	\$1,800.00 \$28,500.00	
59	Class A Concrete (Bridge)	54.8	CY	\$5,440.49	\$30,840.34	\$700.00	\$38,360.00	\$700.00	\$38,360.00	\$750.00	\$41,100.00	\$28,300.00	\$50,306.40	
60	Bridge Approach Slabs, STA (14+25.39)	1	LS	\$17,315.83	\$17,315.83	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$11,020.00	\$11,020.00	\$11,800.00	\$11,800.00	
61	Reinforcing Steel (Bridge)	8858	LB	\$0.96	\$8,503.68	\$1.30	\$11,515.40	\$1.00	\$8,858.00	\$1.00	\$8,858.00	\$1.00	\$8,858.00	
62	HP 14x73 Steel Piles	265	LF	\$72.84	\$19,302.60	\$75.00	\$19,875.00	\$44.00	\$11,660.00	\$67.05	\$17,768.25	\$93.00	\$24,645.00	
63	Vertical Concrete Barrier Rail Rip Rap, Class B	200	LF TON	\$75.67 \$45.74	\$15,134.00 \$411.66	\$75.00 \$65.00	\$15,000.00 \$585.00	\$84.50 \$36.00	\$16,900.00 \$324.00	\$83.00 \$45.75	\$16,600.00 \$411.75	\$76.00 \$42.00	\$15,200.00 \$378.00	
65	Rip Rap Class II (2'-0" Thick)	346	TON	\$47.77	\$16,528.42	\$45.00	\$15,570.00	\$46.00	\$15,916.00	\$43.73 \$47.50	\$16,435.00	\$52.00	\$17,992.00	
66	GEO Textile for Drainage	412	SY	\$2.23	\$918.76	\$2.00	\$824.00	\$2.25	\$927.00	\$2.75	\$1,133.00	\$1.35	\$556.20	
67	Elastomeric Bearings	1	LS	\$2,665.18	\$2,665.18	\$3,840.00	\$3,840.00	\$3,102.00	\$3,102.00	\$5,500.00	\$5,500.00	\$2,189.00	\$2,189.00	
68	3'0" x 3'3" Prestressed Conc Box Beam	1000	LF	\$245.40	\$245,400.00	\$255.00	\$255,000.00	\$255.00	\$255,000.00	\$240.00	\$240,000.00	\$216.00	\$216,000.00	
					\$614,438.93 Vannoy		\$635,557.15 RE Burns		\$647,292.93 County Boy		\$661,307.75 Dane		\$665,224.85 TCB	