



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

August 22, 2013

Addendum No. 1

Certified Mail

Re: Project SF-4912H 43471.3.FR1 34608.2.13
Gaston County

Install Centerline Milled Rumble Strips and Apply High Visibility Markings to Centerline and Edgelines on NC 279 From Camp Sertoma Rd. in Dallas to the Intersection of Rudisll St in Cherryville. NC 274 from 500' North of SR 1443 (Dameron Rd.) to 1,200' South of SR 1405 (Ramseur Rd.).

Bid Opening: September 3, 2013

Gentlemen:

Reference is made to the proposal recently furnished to you on the above project.

The following revision has been made to the proposal form:

The Project Special Provision entitled "Intermediate Contract Time number 1 and Liquidated Damages" inadvertently omitted the Day and Time Restrictions. Please attach the enclosed Special Provision to your proposal form.

Sincerely,

M.L. Holder
Division Engineer, Twelfth Division

bs

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(2-20-07)

108

SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **NC 279 (Dallas Cherryville Hwy)** or **NC 274 (Tryon Courthouse Rd.)**, during the following time restrictions:

DAY AND TIME RESTRICTIONS

7:00 AM to 8:00 PM (Monday thru Friday)

In addition, the Contractor shall not close or narrow a lane of traffic on [road name], detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For **unexpected occurrence** that creates unusually high traffic volumes, as directed by the Engineer.
2. For **New Year's Day**, between the hours of **7:00 a.m.** December 31st and **8:00 p.m.** January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until **8:00 p.m.** the following Tuesday.
3. For **Easter**, between the hours of **7:00 a.m.** Thursday and [hour] Monday.
4. For **Memorial Day**, between the hours of **7:00 a.m.** Friday and **8:00 p.m.** Tuesday.
5. For **Independence Day**, between the hours of **7:00 a.m.** the day before Independence Day and **8:00 p.m.** the day after Independence Day.

If **Independence Day** is on a Friday, Saturday, Sunday or Monday, then between the hours of **7:00 a.m.** the Thursday before Independence Day and **8:00 p.m.** the Tuesday after Independence Day.

6. For **Labor Day**, between the hours of **7:00 a.m.** Friday and **8:00 p.m.** Tuesday.
7. For **Thanksgiving Day**, between the hours of **7:00 a.m.** Tuesday and **8:00 p.m.** Monday.
8. For **Christmas**, between the hours of **7:00 a.m.** the Friday before the week of Christmas Day and **8:00 p.m.** the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that

lane closures will not be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the removal of all traffic control devices for lane closures according to the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per hour.