STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 12 DISTRICT 3

CONTRACT PROPOSAL

WBS ELEMENT NUMBER: 12.201811
ROUTE: SR1600 (Eckard Road) COUNTY: Catawba

DESCRIPTION: Bore and jack, stream relocation, and flowable fill.
BID OPENING: 10:00 a.m. on Tuesday, SeptembeX3, 2014 at the Division Office
located at 1710 E. Marion Street in Shelby, N.C.

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD OR SBE
PROJECT.

NAME OF BIDDER N.C. CONTRACTOR'S LICENSE NUMBER

ADDRESS OF BIDDER

X% % DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL > % %

RETURN BIDS TO: Reuben Chandler, P.E.
Division Engineer
P.O. Box 47
Shelby, NC. 28151
(704) 480-9022

*IF YOU HAVE ANY QUESTIONS CONCERNING THIS CONTRACT, PLEASE CONTACT
The District 11l Office at (704) 748-2400




INSTRUCTIONS TO BIDDERS
PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with
any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in anyThanner.
includes proposals downloaded from the Division 12 Website.
2. All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items

shall be written in figures.
4. An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determi

ned by

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of

the sheet.

5. The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
in ink. A representative of the Bidder shall initial the change in ink.

7. The bid shall be properly executed. All bids shall show the following information:

Name of individual, firm, corporation, partnership, or joint venture submitting bid.

Name and signature of individual or representative submitting bid and position or title.

Name, signature, and position or title of witness.

Federal Identification Number (or Social Security Number of Individual)
e. Contractor's License Number (if Applicable)

8. Bids submitted by corporations shall bear the seal of the corporation.

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contra
pursuant to an award.

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
ENGINEER'S OFFICE LOCATED AT 1710 E. MARION STREETIN SHELBY, N.C. 28152
BY 10:00 a.m. ON TUESDAY, SEPTEMBER23, 2014.

12. The sealed bidhust display the following statement on the front of the sealed envelope:

coop

QUOTATION FOR
WBS ELEMENT: 12.201811
DESCRIPTION: Bore and jack, stream relocation, and flowable fill along
SR 1600 in Catawba County.
TO BE OPENED : 10:00 a.m. on Sep®3, 2014 at the Division Office in Shelby

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope sh
addressed as follows:

REUBEN CHANDLER, P.E.
DIVISION ENGINEER
P.O. Box 47
Shelby, NC 28151

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with
Section 102(excluding 102-2 and 102-119f the Standard Specifications for Roads and Structures 2012. The
lowest responsible Bidder will be notified that his bid has been accepted and that he has been awarded tf
contract. NCDOT reserves the right to reject all bids.
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DIVISION CONTRACT
PROJECT SPECIAL PROVISIONS - GENERAL

GENERAL

This contract is for the trenchless installation of steel pipe by jack-and-bore for a pipe
culvert under SR 1600 (Eckard Rd.) in Catawba County and to fill the existing pipe with
flowable fill. The Contractor shall supply all necessary traffic control devices, labor,
materials and equipment to perform the proposed work.

All work and materials shall be in accordance with the provisions of the General
Guidelines of this contract, the Project Special Provisions, the North Carolina Department
of Transportation Standard Specifications for Roads and Structures, the North Carolina
Department of Transportation Roadway Standards Drawings, and the current edition of
the Manual of Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws,
ordinances, and regulations, and shall comply with the provisions of Section 107 of the
Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES

The date of availability for this contract will be the date of issue of the purchase
order.

No work will be permitted before receipt of the purchase order.

No work will be permitted and no purchase order will be issued until all required bonds
and prerequisite conditions and certifications have been satisfied.

The completion date for this project shall be forty-five (45) days from the date of
availability. No extensions will be authorized except as authorized by Article 108-10 of
the _Standard Specifications.

Liguidated damages for this contract are Five Hundred Dollars ($500.00) per
calendar day.



INTERMEDIATE CONTRACT TIME NUMBER AND

LIQUIDATED DAMAGES

(2-20-07) SP1G14 B

The Contractor shall not narrow or close a lane of traffic, detain and /or alter the traffic
flow on or during holiday weekends, special events, or any other time when traffic is
unusually heavy, including the following schedules:

=

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

Forunexpected occurrencehat creates unusually high traffic volumes, as directed by
the Engineer.

ForNew Year's Day between the hours of 8:00 a.m. December 31st and 8:00 p.m.
January 2nd. If New Year's Day is on Saturday or Sunday, then until 8:00 p.m. the
following Tuesday.

ForEaster, between the hours of 8:00 a.m. Thursday and 8:00 p.m. Monday.
ForMemorial Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday.
Forindependence Day between the hours of 8:00 a.m. the day before Independence
Day and 8:00 p.m. the day after Independence Day. If Independence Day is on a
Saturday or Sunday, then between the hours of 8:00 a.m. the Thursday before
Independence Day and 8:00 p.m. the Tuesday after Independence Day.

ForLabor Day, between the hours of 8:00 a.m. Friday and 8:00 p.m. Tuesday.

For Thanksgiving Day, between the hours of 8:00 a.m. Tuesday and 8:00 p.m.
Monday.

For Christmas, between the hours of 8:00 a.m. the Fridefore the week of
Christmas Day and 8:00 p.m. the following Mondafter the week of Christmas

Day.

Holidays and holiday weekends shall include New Years, Easter, Memorial Day,
Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall
schedule his work so that lane closures are not required during these periods, unless
otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for daytime and nighttime lane closures
according to the time restrictions listed above.



The intermediate completion time for this intermediate contract work shall be the time the
Contractor is required to complete the removal of all traffic control devices for daytime
and nighttime lane closures according to the time restrictions stated above and place traffic
in the existing traffic pattern.

The liguidated damages araree Hundred Dollars ($300.00)er hour.

DIVISION LET CONTRACT PREQUALIFICATION:

(07-01-14) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO
Prime Contractor prior to submitting a bid. Information regarding prequalification can be
found at:https://connect.ncdot.gov/business/Prequal/Pages/default.aspx

NO MAJOR CONTRACT ITEMS

(2-19-02) (Rev. 8-21-07) 104 SP1G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS

(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the
2012 Standard Specificatioips

SCHEDULE OF ESTIMATED COMPLETION PROGRESS

(7-15-08) (Rev. 5-21-13) 108-2 SP1 G58

No schedule of estimated completion progress required for this project. The
completion date for this project shall be Forty-five (45) days from the date of
availability.

CONTRACT PAYMENT AND PERFORMANCE BOND

No contract payment and no performance bond required for this project.



MINORITY BUSINESS ENTERPRISE AND WOMEN
BUSINESS ENTERPRISE (DIVISIONS):

(10-16-07)(Rev. 12-17-13) 102-15(J)

Description

The purpose of this Specia Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that
will not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent
is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that
is being used to meet either the MBE or WBE goal by submission of a Letter of Intent.
Or any MBE or WBE used as a replacement for a previously committed MBE or WBE
firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of
award, but not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder
confirming the Contractor's approved, committed MBE and WBE participation along with
alisting of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces
on the premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-
Owned Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the
contract are bought, kept in stock, and regularly sold to the public in the usual course of
business. A regular dedler engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dealer in such bulk items
as stedl, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this
section.
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North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federa Disadvantaged
Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United Sates Department of Transportation (USDOT) - Federa agency responsible for
issuing regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments
made to MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us'Vendor/Payment Tracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to
al MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/formg/filess DBE-1S.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or
WBE.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20M BE%2
OWBE%20Replacement%20Request%20Form. pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/ Subcontract%20A
pproval%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
Theform acts as a written joint check agreement among the parties providing full and
prompt disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/ Joint%20Check%
20Notification%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor,
manufacturer or regular dedler that affirms that a portion of said contract is going to be
performed by the signed MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/L etCentral/L etter%200f%20I ntent%20t0%20Perform%2
0as%20a%20Subcontractor.pdf



Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE
subcontractors on a project that will meet this MBE and WBE goals. This form is for
paper bids only.
http://connect.ncdot.gov/municipalities/ Bid%20Proposal s%20for%20L GA%20Content/0
9%20M BE-WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor
guotes in the work areas where MBEs and WBEs quoted on the project. This sheet is
submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/ DBE%20Subcontractor%20
Quote%20Comparison%20Example.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women
Business Enterprises are established for this contract:

(A)  Minority Business Enterprises 0 %

D If the MBE goal is more than zero, the Contractor shall exercise al
necessary and reasonable steps to ensure that MBEs participate in at least
the percent of the contract as set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and
use MBESs during the performance of the contract. Any MBE participation
obtained shall be reported to the Department.

(B)  Women Business Enterprises 0 %

D If the WBE goal is more than zero, the Contractor shall exercise al
necessary and reasonable steps to ensure that WBES participate in at least
the percent of the contract as set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and
use WBEs during the performance of the contract. Any WBE participation
obtained shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and
firms that are certified through NCUCP in the Directory of Transportation Firms. Only
firms identified inthe Directory as MBE and WBE certified shall be used to meet the
MBE and WBE goals respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html



The listing of an individua firm in the directory shall not be construed as an endorsement
of the firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they
anticipate to use during the life of the contract. Only those identified to meet the MBE
goal and the WBE goal will be considered committed, even though the listing shall include
both committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.
Any additional MBE/WBE subcontractor participation submitted at the time of bid will be
used toward overall race-neutral goas. Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's
submittal of MBE and WBE participation. The Contractor shal indicate the following
required information:

(A) If either the MBE or WBE goal is more than zero,

D Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

2 If bidders have no MBE or WBE participation, they shal indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety. Blank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

(©)) The bidder shall be responsible for ensuring that the MBE/WBE is certified
at the time of bid by checking the Directory of Transportation Firms. If the
firm is not certified a the time of the bid-letting, that MBE’s or WBE's
participation will not count towards achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance
with requirements contained elsewhere in the specia provision.



MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE
goals, the firm is responsible for meeting the goals or making good faith efforts to meet
the goadls, just like any other bidder. In most cases, a MBE or WBE bidder on a contract
will meet one of the goals by virtue of the work it performs on the contract with its own
forces. However, al the work that is performed by the MBE or WBE bidder and any
other similarly certified subcontractors will count toward the goal. The MBE or WBE
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
aWBE subcontractor which will perform another 5% of the work. Together the two
WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the
contract which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE
participation with MBE certified subcontractors or documented through a good faith
effort. 1t should be noted that you cannot combine the two goals to meet an overall value.
The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of
MBE/WBE Subcontractors just as a non-MBE/WBE hidder would.

Written Documentation — L etter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use
the MBE/WBE in the contract. This documentation shal be submitted on the
Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon
of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer
no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to
be used toward the MBE and WBE goals, or if the form isincomplete (i.e. both signatures
are not present), the MBE/WBE participation will not count toward meeting the
MBE/WBE goal. If the lack of this participation drops the commitment below either the
MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal
not met, completed in its entirety, to the Engineer no later than 12:00 noon of the eighth
calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or
an official state holiday. In that situation, it is due in the office of the Engineer no later
than 12:00 noon on the next official state business day.
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Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith
efforts made to reach that specific goal(s).

One complete set and 9 copies of this information shall be recelved in the office of the
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on Saturday, Sunday or an official state holiday. In that Situation,
it is due in the office of the Engineer no later than 12:00 noon on the next official state
business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that
were solicited. Documentation of MBE/WBE quotations shall be a part of the good faith
effort submittal. This documentation may include written subcontractor quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals M ore Than
Zero

Adequate good faith efforts mean that the bidder took al necessary and reasonable steps
to achieve the goa which, by their scope, intensity, and appropriateness, could reasonably
be expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts
also mean that the bidder actively and aggressively sought MBE/WBE participation. Mere
pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of
efforts a bidder has made. Listed below are examples of the types of actions a bidder will
take in making a good faith effort to meet the goals and are not intended to be exclusive
or exhaustive, nor isit intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through
the use of the NCDOT Directory of Transportation Firms) the interest of all
certified MBESWBEs who have the capability to perform the work of the
contract. The bidder must solicit this interest within at least 10 days prior to bid
opening to allow the MBES/WBES to respond to the solicitation. Solicitation shall
provide the opportunity to MBES/'WBEs within the Division and surrounding
Divisions where the project is located. The bidder must determine with certainty if
the MBES'WBES are interested by taking appropriate steps to follow up initia
solicitations.
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(B)

(©

(D)

(E)

Selecting portions of the work to be performed by MBESWBES in order to
increase the likelihood that the MBE and WBE goals will be achieved.

(D) Where appropriate, break out contract work items into economically
feasible units to facilitate MBE/WBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its
own forces.

2 Negotiate with subcontractors to assume part of the responsbility to meet
the contract MBE/WBE goals when the work to be sublet includes
potential for MBE/WBE participation (2™ and 3“ tier subcontractors).

Providing interested MBES/WBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist themin
responding to a solicitation.

D Negotiating in good faith with interested MBES/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or
material needs consistent with the available MBE/WBE subcontractors and
suppliers, so as to facilitate MBE/WBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of
MBES/WBEs that were considered; adescription of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for MBES/WBESs to perform the work.

(2 A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors,
and would take a firm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBES'WBES is not in itself sufficient reason
for abidder’s failure to meet the contract MBE or WBE goals, as long as
such costs are reasonable. Also, the ability or desire of a prime contractor
to perform the work of a contract with its own organization does not
relieve the bidder of the responsibility to make good faith efforts. Bidding
contractors are not, however, required to accept higher quotes from
MBES/WBEs if the price difference is excessive or unreasonable.

Not reecting MBES/WBES as being unqualified without sound reasons based on
athorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associates and political
or social affiliations (for example, union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts
to meet the project goal.
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(F)

(©G)

(H)

(1

Making efforts to assist interested MBESWBES in obtaining bonding, lines of
credit, or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES'WBES in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community
organizations;, minority/women contractors groups, Federal, State, and local
minority/women business assistance offices; and other organizations as allowed on
a case-by-case basis to provide assistance in the recruitment and placement of
MBESWBEs. Contact within 7 days from the bid opening NCDOT's Business
Development Manager in the Business Opportunity and Work Force Development
Unit to give notification of the bidder’ s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

D Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

2 The bidders' past performance in meeting the MBE and WBE goals.

(©)) The performance of other bidders in meeting the MBE and WBE goals.
For example, when the apparent successful bidder fails to meet the goals,
but others meet it, you may reasonably raise the question of whether, with
additional reasonable efforts the apparent successful bidder could have met
the goals. If the apparent successful bidder fails to meet the MBE and
WBE goals, but meets orexceeds the average MBE and
WBE participation obtained by other bidders, the Department may view
this, inconjunction with other factors, as evidence of the apparent
successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that
an adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith.
A contractor may appeal a determination of non-good faith made by the Goal Compliance
Committee. |If a contractor wishes to appeal the determination made by the Committee,
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they shall provide written notification to the Engineer. The appeal shall be made within
2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

(B)

(©

(D)

Participation

The tota dollar value of the participation by a committed MBE/WBE will be
counted toward the contract goal requirements. The tota dollar value of
participation by acommitted MBE/WBE will be based upon the value of work
actually performed by the MBE/WBE and the actual payments to MBE/WBE
firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint
check. Notification shall be through submission of Form JC-1 (Joint Check
Notification Form) and the use of joint checks shall be in accordance with the
Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to
another MBE firm may be counted toward the MBE contract goal requirement.
The same holds for work that a WBE subcontracts to another WBE firm. Work
that a MBE subcontracts to a non-MBE firm does not count toward the MBE
contract goa requirement. Again, the same holds true for the work that a WBE
subcontracts to a non-WBE firm. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would
be expected on the basis of standard industry practices, it shall be presumed that
the MBE or WBE is not performing acommercially useful function. The
MBE/WBE may present evidence to rebut this presumption to the Department.
The Department's decision on the rebuttal of this presumption may be subject to
review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor
may count toward its contract goa requirement a portion of the total value of
participation with the MBE or WBE in the joint venture, that portion of the total
dollar value being a distinct clearly defined portion of work that the MBE or WBE
performs with its forces.
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(E)

(F)

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and
obtained from a MBE or WBE regular dealer and 100 percent of such
expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following
expenditures to MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a
bona fideservice, such as professional, technical, consultant, or managerial
services, or for providing bonds or insurance specifically required for the
performance of
a DOT-assisted contract, provided the fees or commissions are determined
to be reasonable and not excessive as compared with fees and commissions
customarily allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which

iS neither a manufacturer nor a regular dealer, count the entire amount of
fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on a job site (but not the cost of the materials
and supplies themselves), provided the fees are determined to be reasonable
and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures
to MBEs and WBEs that perform a commercially useful function in the work of a
contract. A MBE/WBE performs a commercially useful function when it is
responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the MBE/WBE shall also be
responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine
whether a MBE/WBE is performing acommercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with
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(B)

the work it is actually performing and the MBE/WBE credit claimed for its
performance of the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1)

(2)

3)

(4)

(5)

The MBE/WBE shall be responsible for the management and supervision
of the entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed,
insured, and operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation
services it provides on the contract using trucks it owns, insures, and
operates using drivers it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a
WBE may subcontract the work to another WBE firm, including an owner-
operator who is certified as a WBE. When this occurs, the MBE or WBE
who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the
contract. It should be noted that every effort shall be made by MBE and
WBE contractors to subcontract to the same certification (i.e., MBEs to
MBEs and WBEs to WBES), in order to fulfill the goal requirement. This,
however, may not always be possible due to the limitation of firms in the
area. If the MBE or WBE firm shows a good faith effort has been made to
reach out to similarly certified transportation service providers and there is
no interest or availability, and they can get assistance from other certified
providers, the Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the
work to a non-MBE/WBE is entitled to credit for the total value of
transportation services provided by the non-MBE/WBE subcontractor not
to exceed the value of transportation services provided by MBE/WBE-
owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as
a result of the subcontract arrangement. The value of services performed
under subcontract agreements between the MBE/WBE and the Contractor
will not count towards the MBE/WBE contract requirement.
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(6) A MBE/WBE may lease truck(s) from an established equipment leasing
business open to the genera public. The lease must indicate that the
MBE/WBE has exclusive use of and control over the truck. This
requirement does not preclude the leased truck from working for others
during the term of the lease with the consent of the MBE/WBE, so long as
the lease gives the MBE/WBE absolute priority for use of the leased truck.
This type of lease may count toward the MBE/WBE's credit as long as the
driver is under the MBE/WBE's payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the
name of the MBE/WBE that they are subcontracted/leased to and their
own company name if it is not identified on the truck itself. Magnetic door
signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goa requirement, the
contractor shall not terminate the MBE/WBE for convenience. This includes, but is not
limited to, instances in which the Contractor seeks to perform the work of the terminated
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor,
or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may only be
terminated after receiving the Engineer’s written approva based upon a finding of good
cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the
Engineer for approval on Form RF-1 (Replacement Request). If the Contractor fails to
follow this procedure, the Contractor may be disqualified from further bidding for a period
of up to 6 months.

The Contractor shall comply with the following for replacement of a committed
MBE/WBE:

(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an
additional MBE that was submitted at the time of bid may be used to fulfill the
MBE commitment. The same holds true if a committed WBE is terminated for
good cause, an additional WBE that was submitted at the time of bid may be used
to fulfill the WBE goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBESWBEs submitted at the
time of bid to cover the same amount of work as the MBE/WBE that was
terminated.
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(B)

If a replacement MBE/WBE is not found that can perform at least the same
amount of work as the terminated MBE/WBE, the Contractor shall submit a good
faith effort documenting the steps taken. Such documentation shall include, but
not be limited to, the following:

(1)

(2)

(3)
(4)

Copies of written notification to MBES/WBES that their interest is solicited
in contracting the work defaulted by the previous MBE/WBE or in
subcontracting other items of work in the contract.

Efforts to negotiate with MBES'WBESs for specific subbids including, at
aminimum:;

@ The names, addresses, and telephone numbers of MBES/'WBES who
were contacted.

(b A description of the information provided to MBESWBESs
regarding the plans and specifications for portions of the work to be
performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBESWBES contacted, if needed, in obtaining
bonding or insurance required by the Contractor.

Decertification Replacement

(1)

(2)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department,
the Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by
the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal
requirement.

When a committed MBE/WBE is decertified prior to the Department
receiving the SAF (Subcontract Approval Form) for the named MBE/WBE
firm, the Contractor shall take all necessary and reasonable steps to replace
the MBE/WBE subcontractor with another similarly certified MBE/WBE
subcontractor to perform at least the same amount of work to meet the
MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the
same amount of work, agood faith effort must be submitted to NCDOT
(see A herein for required documentation).
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Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek
additional participation. When the Engineer makes changes that result in additional work
to be performed by a MBE/WBE based upon the Contractor's commitment, the
MBE/WBE shall participate in additional work to the same extent as the MBE/WBE
participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a
minimal impact on the contract amount, the Contractor shall seek additional participation
by MBES/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of
construction, and a portion or all of the work had been expected to be performed by a
committed MBE/WBE, the Contractor shall seek participation by MBES/WBEs unless
otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or
elimination of work that the Contractor committed to be performed by a MBE/WBE, the

Contractor shall seek additional participation by MBEsS/WBEs equal to the reduced
MBE/WBE patrticipation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Fornshall be submitted for all work which is to be
performed by a MBE/WBE subcontractor. The Department reserves the right to require
copies of actual subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall
submit a proposed trucking plan in addition to the SAF. The plan shall be submitted prior
to beginning construction on the project. The plan shall include the names of all trucking
firms proposed for use, their certification type(s), the number of trucks owned by the firm,
as well as the individual truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials,
supplies or services, not otherwise documented by the SAF as specified above, the
Contractor shall furnish the Engineer a copy of the agreement. The documentation shall
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE
credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all
MBE and WBE firms, including material suppliers and contractors at all levels (prime,
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subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the
removal of other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for
accurate accounting of payments to MBES/WBEs, it shall be the prime contractor’s
responsibility to report all monthly and final payment information in the correct reporting
manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies
from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time
frame specified may result in the disqualification of that contractor and any affiliate
companies from being approved for further work on future projects until the required
information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Informatiom)ith each invoice. Invoices will not be
processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 StandardSpecificationsnay be cause to disqualify the Contractor.

SUBSURFACE INFORMATION :

(7-1-95) 450 SP1 G112 A

There isno subsurface information available on this project. The Contractor shall make
his own investigation of subsurface conditions.
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LOCATING EXISTING UNDERGROUND UTILITIES

(3-20-12) 105 SP1 G115

Revise the2012Standard Specificatiorss follows:
Page 1-43, Article 105-8, line 28, after the first sentencadd the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or
provide a specific written description of the location in the locate request.

DOMESTIC STEEL :

(4-16-13) 106 SP1 G120

Revise the2012Standard Specificatiorss follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2r&place the first paragraph
with the following:

All steel and iron products that are permanently incorporated into this project shall be
produced in the United States except minimal amounts of foreign steel and iron products
may be used provided the combined material cost of the items involved does not exceed
0.1% of the total amount bid for the entire project or $2,500, whichever is greater. If
invoices showing the cost of the material are not provided, the amount of the bid item
involving the foreign material will be used for calculations. This minimal amount of
foreign produced steel and iron products permitted for use is not applicable to high
strength fasteners. Domestically produced high strength fasteners are required.

OUTSOURCING OUTSIDE THE USA

(9-21-04) (5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the
United States of America.

Outsourcingfor the purpose of this provision is defined as the practice of subcontracting
labor, work, services, staffing, or personnel to entities located outside of the United
States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision
in writing.
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GIFTS FROM VENDORS AND CONTRACTORS

(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue Na@d G.S.8 133-34 is unlawful

for any vendor or contractor (i.e. architect, bidder, contractor, construction manager,
design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor),
to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies
(i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural
Resources, Environment and Natural Resources, Health and Human Services, Juvenile
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors
and contractors are encouraged to review Executive Order 28.8n@ 133-32

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and
contractors should contact other State Agencies to determine if those agencies have
adopted Executive Order 24.

LIABILITY INSURANCE

(5-20-14) SP1 G160

Revise the2012 Standard Specificatioas follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the
second sentence of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a
workers’ compensation insurance carrier, or a certificate of compliance issued by the
Department of Insurance for self-insured subcontractors, irrespective of whether having
regularly in service fewer than three employees.
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EROSION AND SEDIMENT CONTROL/STORMWATER
CERTIFICATION :

(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion
and the resulting sedimentation and turbidity of surface waters. Comply with the
requirements herein regardless of whether or not a National Pollution discharge
Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure
that the Erosion and Sediment Control/Stormwater Pollution Prevention R#an
implemented and maintained over the life of the contract.

(A) Certified Supervisor - Provide a certified Erosion and Sediment
Control/Stormwater Supervisor to manage the Contractor and subcontractor
operations, insure compliance with Federal, State and Local ordinances and
regulations, and manage the Quality Control Program.

(B) Certified Foreman- Provide a certified, trained foreman for each construction
operation that increases the potential for soil erosion or the possible sedimentation
and turbidity of surface waters.

(C) Certified Installer- Provide a certified installer to install or direct the installation
for erosion or sediment/stormwater control practices.

(D) Certified Designer Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for
the design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supendsdhe Certified
Supervisor shall be Level Il and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project
and for conducting the quality control program. The Certified Supervisor shall be
on the project within 24 hours notice from initial exposure of an erodible surface
to the project’s final acceptance. Perform the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors
so that erosion and sediment control/stormwater measures are fully
executed for each operation and in a timely manner over the duration of the
contract.
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(@) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to
at each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination
System (NPDES) Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the
findings of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater
practices for the Contractor’'s temporary work not shown on the
plans, such as, but not limited to work platforms, temporary
construction, pumping operations, plant and storage yards, and
cofferdams.

() Acquire applicable permits and comply with requirements for
borrow pits, dewatering, and any temporary work conducted by the
Contractor in jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a
timely and workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater
work prior to any suspension of the work.

(0 Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater
issues due to the Contractor’s operations.

()] Ensure that proper cleanup occurs from vehicle tracking on paved
surfaces or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater
plans that are initialed and include the installation date of Best
Management Practices. These practices shall include temporary
and permanent groundcover and be properly updated to reflect
necessary plan and field changes for use and review by Department
personnel as well as regulatory agencies.

(2) Requirements set forth under the NPDES Permit - The Department's
NPDES Stormwater permit (NCS000250) outlines certain objectives and
management measures pertaining to construction activities. The permit
referencedNCG010000, General Permit to Discharge Stormwateder
the NPDES, and states that the Department shall incorporate the applicable
requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The
Department further incorporates these requirements on all contracted
bridge and culvert work at jurisdictional waters, regardless of size. Some
of the requirements are, but are not limited to:
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(a) Control project site waste to prevent contamination of surface or
ground waters of the state, ie. from equipment
operation/maintenance, construction materials, concrete washout,
chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any
other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and
stormwater discharge outfalls at least once every 7 calendar days,
twice weekly for construction relatefgederal Clean Water Act,
Section 303(d)impaired streams with turbidity violations, and
within 24 hours after a significant rainfall event of 0.5 inch that
occurs within a 24 hour period.

(c) Maintain an onsite rain gauge or use the Department’s Multi-
Sensor Precipitation Estimate website to maintain a daily record of
rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection
records for review by Department and Regulatory personnel upon
request.

(e) Implement approved reclamation plans on all borrow pits, waste
sites and staging areas.

() Maintain a log of turbidity test results as outlined in the
Department's Procedure for Monitoring Borrow Pit Discharge.

(9) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and
sediment control/stormwater awareness, the Department's NPDES
Stormwater Permit NCS000250 requirements, and the applicable
requirements of th&eneral Permit, NCG010000

0] Report violations of the NPDES permit to the Engineer
immediately who will notify the Division of Water Quality Regional
Office within 24 hours of becoming aware of the violation.

3) Quality Control Program - Maintain a quality control program to control
erosion, prevent sedimentation and follow provisions/conditions of permits.
The quality control program shall:

(a) Follow permit requirements related to the Contractor and
subcontractors’ construction activities.

(b) Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

(c) Notify the Engineer when the required certified erosion and
sediment control/stormwater personnel are not available on the job
site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the
NPDES permit for problem areas identified during the NPDES
inspections.
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(B)

(©)

) Incorporate erosion control into the work in a timely manner and
stabilize disturbed areas with mulch/seed or vegetative cover on a
section-by-section basis.

(9) Use flocculants approved by state regulatory authorities where
appropriate and where required for turbidity and sedimentation
reduction.

(h) Ensure proper installation and maintenance of temporary erosion
and sediment control devices.

() Remove temporary erosion or sediment control devices when they
are no longer necessary as agreed upon by the Engineer.

0) The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection
records and make records available at all times for verification by
the Engineer.

Certified Foreman At least one Certified Foreman shall be onsite for each type of
work listed herein during the respective construction activities to control erosion,
prevent sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities

(2) Foreman in charge of bridge or culvert construction over jurisdictional
areas

(3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and
Level Il Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer
prior to work beginning.

The Contractor may request to name a single Level 1| Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This
request shall be approved by the Engineer prior to work beginning.

Certified Installers- Provide at least one onsite, Level | Certified Installer for each
of the following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

(2) Temporary Seeding

(3) Temporary Mulching

(4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

(9) Rock ditch check/sediment dam installation
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(10) Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas

If a Level | Certified Installeris not onsite, the Contractor may substitute
a Level Il Foreman for a Level | Installer, provided the Level Il Foreman is not
tasked to another crew requiring Level Il Foreman oversight.

(D)  Certified Designer Include the certification number of the Level I1I-B Certified
Designer on the erosion and sediment control/stormwater component of all
reclamation plans and if applicable, the certification number of the Level IlI-A
Certified Designer on the design of the project erosion and sediment
control/stormwater plan.

Preconstruction Meeting

Furnish the names of tt@ertified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installeend Certified Designeandnotify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has
the ethical responsibility to fully disclose any reprimand or dismissal of an employee
resulting from improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor Certified Foremen Certified Installers and Certified Designermay be
revoked or suspended with the issuance dhanediate Corrective Action (ICANotice

of Violation (NOV), or Cease and Desist Orderfor erosion and sediment
control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification
due to the following:

(A) Failure to adequately perform the duties as defined within this certification
provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

(©) Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.
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(D) Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the
above actions.

(H)  Dismissal from a company for any of the above reasons.

0] Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant
and the Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or
permanent revocation of certification by responding, in writing, to the Chief Engineer
within 10 calendar days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action
becoming effective on the date specified on the certified notice. Failure to appeal within
the time specified will result in a waiver of all future appeal rights regarding the adverse
action taken. The certificant will not be allowed to perform duties associated with the
certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the
appeal. Decision of the Chief Engineer will be final and will be made in writing to the
certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen,

Certified Installersand Certified Designemill be incidental to the project for which no
direct compensation will be made.

EMPLOYMENT

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the2012 Standard Specificatioas follows:
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Page 1-20, Subarticle 102-15(Qylelete and replace with the following:
(O) Failure to restrict a former Department employee as prohibited by Article 108-5.
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32

delete all of line 32, the first sentence of the second paragraph and the first word of the
second sentence of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE

(9-18-12) SP1 G185

Revise the2012Standard Specificatiorss follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

WORKERS' COMPENSATION INSURANCE

The contractor shall defend, indemnify and hold harmless the North Carolina Department
of Transportation, its officers and employees from any claim, demand, suit, liability,
judgment and expense (including attorney’s fees and other costs of litigation) arising out
of or relating to injury, disease, or death of persons or damage to or loss of property
resulting from or in connection with the negligent performance of this contract by the
contractor, its agents, employees, and subcontractors or any one for whom the contractor
may be responsible. The obligations, indemnities and liabilities assumed by the contractor
under this paragraph shall not extend to any liability caused by the negligence of the
Department of Transportation or its employees. The contractor’s liability shall not be
limited by any provisions or limits of insurance set forth in this contract.

The contractor shall indemnify and hold harmless the Department of Transportation from
any claim, demand, suit, liability, judgment, and expense involving damage or loss to the
contractor’s equipment (including vandalism, theft, fire and acts of God) arising out of or
relating to work performed under this agreement. The obligations, indemnities and
liabilities assumed by the contractor under this paragraph shall not extend to any liability
caused by the negligence of the Department of Transportation or its employees. The
contractor’s liability shall not be limited by any provisions or limits of insurance set forth

in this contract.

The contractor further agrees to indemnify the Department of Transportation for any
damages to the roadway, highway signs, highway equipment and other property owned or
in possession of the Department of Transportation, brought about by reason of the
negligent operation of thieased equipment. The contractor further agrees to indemnify
and save harmless the Department of Transportation, its officers and employees from any
claims or amounts recovered by any of the contractor's employees under the Worker’s
Compensation Act.
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Pursuant to N.C.G.S. 8 97-19, all contractors of the Department of Transportation are,
prior to beginning services, required to show proof of coverage issued by a workers
compensation insurance carrier, or a certificate of compliance issued by the Department
of Insurance for self-insured subcontractors stating that it has complied with N.C.G.S. 8§
97-93 irrespective of whether subcontractors have regularly in service fewer than three
employees in the same business within the Sate of North Carolina, and subcontractors
shall be hereinafter liable under the Workers' Compensation Act for payment of
compensation and other benefits to its employees for any injury or death due to an
accident arising out of and in the cour se of performance of the work insured by the

subcontractor.

Proof of I nsurance shall be furnished to the Engineer prior to beginning work.

PAYMENT

Payment will be made at the contract unit price. Prices and payment will be full
compensation for al work covered.

The Contractor may submit arequest for partial payment on a monthly basis, or other
interval as approved by the Engineer. The amount of partial payments will be based on
the work accomplished and accepted as the last day of the approved pay period.

All work items necessary to complete the work other than listed on the "Bid Form" will be
considered incidental in nature and no further compensation will be made. Any work
performed in an unsatisfactory manner could be a basis for cancellation of the contract.

I nvoices should be sent to:

North Carolina Department of Transportation
Michael Poe, District Engineer

1031 E. Gaston Street

Lincolnton, NC 28092

Attn: Cindy Smith

Invoices may also be delivered to the Lincolnton District Office at 1031 East Gaston

Street, Lincolnton, NC. All invoices must show the contract number on the invoice and
any other subsequent paperwork as required as part of this contract.
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PROJECT SPECIAL PROVISIONS - ROADWAY

JACK AND BORE METHOD

This work shall consist of the jacking and boring of welded steel pipe. The Contractor
shall supply all necessary traffic control devices, labor, materials and equipment to perform
the proposed work. All work and materials shall meet the requirements of section 330 of
the2012 Standard Specifications

Pipe shall be welded steel pipe with.a75 inch minimum thickness (Grade "B"Ripe
shall be new, high strength, smooth wall welded steel pipe with a minimum yield
strength of 35,000 psi and a minimum tensile strength of 60,000 psi.

The pipe shall be dry jacked and bored to the elevations and grade line as shown in the
pipe replacement detail in these plans, or as directed by the Engineer. All welding shall be
done by AWS certified welders. The bore shall be held to a minimum to insure that there
will be no settlement. Pipe which has been damaged shall be removed and replaced at the
Contractor's expense. All Voids around the pipe shall be completely filled with Grout to

the satisfaction of the Engineer and shall meet the requirements of Article 1040-9 of the
current Standard Specifications.

Preparation

The Contractor shall be required to set up the boring pit at the location approved by the
Engineer. It shall be the responsibility of the Contractor to properly shore the fill slope
with timbers, sheeting piling, or linear plates so that there is no damage to the existing
roadbed. This shoring shall not be permitted to remain a part of the permanent
installation. All OSHA regulations shall be adhered to. The Contractor will be allowed to
access the site from the roadbed, however, it shall be the Contractor's responsibility to
repair any damage to the slopes or the roadbed to a condition equal to or better than it
was prior to construction.

Excavation

The boring operation should be accomplished with a suitable boring assembly to produce a
smooth, straight hole and shall consist of dry boring a hole slightly larger than the
encasement pipe itself as spoil is mucked by the boring auger back through the pipe. The
auger shall not be of a greater diameter than the outside diameter of the pipe. Over
cutting of excavated hole to accommodate jacked pipe shall be no more than is necessary
to keep pipe from moving freely. No jetting or wet boring will be allowed.

Pipe Installation
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Installation of welded steel pipe by jacking will take place as excavation progresses.
Excavation and pipe jacking operations should progress without interruption to prevent
the pipe from setting in place. Each new section of the pipe shall be butt-welded, using
full depth, single "V" groove weld, to the next section previously jacked into place. For
pipe jacking operation, heavy duty jacks should be used for forcing the pipe through the
excavated hole at even pressure and the jacking head shall be slightly larger than the
outside diameter of the pipe so that pressure will be applied uniformly around the pipe.
The contractor will be allowed to apply a lubricant such as bentonite to the pipe to reduce
the friction between pipe and the soil. Thus reducing thrust requirements.

In the event an obstruction is encountered during the boring and jacking operation, the
auger shall be withdrawn and the obstruction removed. If a boulder is encountered and is
removed by an approved method, the void shall be filled with grout.

Spoil Removal and Disposal

It shall be the Contractor's responsibility to remove spoil from the site and to dispose of it
properly at an approved waste site.

Grouting

Grout pumped at 10 psi pressure shall be used to fill all voids created by over excavation
during installation of the pipe.

Backfill and Clean-up

Backfiling shall be done in accordance with Article 300-7 of the Standard Specifications
and shall be compacted to the density required by Subarticle 235-4. All slopes shall be
restored to their original condition and shall be graded to drain. Any necessary fill
material, slope repair, shoulder repair, or grading will be considered part of the pay item
for comprehensive gradingcluded in this contact.

Utilities

Contractor shall be responsible for locating of existing utilities and making their own
investigation of subsurface conditions.

Measurement and Payment
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Welded metal pipe, installed in accordance with the provisions herein and accepted, will be
measured along the pipe from end to end and paid for at the contract unit price per linear
foot for 36” Welded Steel Pipe, %2” min.thk in Soil.

Such prices and payments will be full compensation for all materials, excavations, rock

removal, locating and avoiding utilities, equipment, labor, installation, backfiling, and
incidentals necessary to complete the work as required.

FLOWABLE FILL

Description

This work consists of all work necessary to place flowable fill in accordance with these
provisions, the plans, and as directed by the Engineer.

Materials

Provide flowable fill material in accordance with Article 340-2 of the cur&andard
Specifications.

Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by
other approved methods. The mix may be placed full depth or in lifts as site conditions
dictate. The Contractor shall use an approved method to plug the ends of the existing
pipe in order to contain the flowable fill.

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is
included in the contractlowable fill will be measured in cubic yards and paid for as the
actual number of cubic yards that have been satisfactorily placed and accepted. Such price
and payment will be full compensation for all work covered by this provision including but
not limited to the mix design, furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:

Pay Item Pay Unit
Flowable Fill Cubic Yard

33



FLOW DIVERSION \ BYPASS PUMPING

The diversion of the watercourse around the work area shall be performed in coordination
with the boring, streambed realignment, and pipe tie-in. At times the normal flow of the
stream must be diverted and the work area isolated to accomplish the work contained in
this contract. The diversion and or pumping should be managed to minimize adverse
impacts to the jurisdictional waters. The project should be phased in such a way as to
minimize the time that the watercourse will need to be diverted and or pumped.

Any water entering the work area that needs to be removed shall be pumped into a silt bag
before being returned into the watercourse.

No payment for will be made for flow diversion, bypass pumping, or silt bags as they
will be considered incidental to the various pay items in this contract.

STREAMBED RELOCATION

Excavate and shape a new streambed and channel into, and out of, the newly installed
steel pipe and satisfactorily dispose of all waste materials excavated in the construction
and relocation of the streambed.

Excavate the new streambed to mirror the grades and elevations of the old streambed as
closely as possible or to adhere to the typical sections and or details included in this
contract. Coordinate all work covered by this section with the Division 12 Environmental
Officer at (704) 480-9044.

Existing stream bed material shall be utilized in the construction of the new streambed
channel. Upon establishment and excavation of the new stream channel, the Contractor
shall place material (rock, sand, etc.) from the old channel into the new channel to form
the new streambed. This work will be done to the satisfaction of the Engineer.

Streambed Relocationill be measured and paid in linear feet as measured along the

center of the streambed within the limits established by the plans or as directed by the
Engineer. Work includes, but is not limited to the excavation of the stream channel,
construction of the streambed, construction of slopes and embankments adjacent to the
streambed, and the maintenance of the new streambed until final acceptance of the project
occurs.

No measurement and payment will be made where excavation has been performed beyond
the project limits or made solely for the convenience of the Contractor.

Payment will be made under:



Pay Item Pay Unit

Streambed Relocation Linear Foot

RIPARIAN SEED MIX

Special Provision for Native Seed Mix in Riparian areas:
STABILIZATION REQUIREMENTS:

Stabilization for this project shall comply with the time frame guidelines as specified by
theNCG-010000 general construction permit effective August 3, 2011 issued by the North
Carolina Department of Environment and Natural Resources Division of Water Quality.
Temporary or permanent ground cover stabilization shall occur within 7 calendar days
from the last land disturbing activity, with the following exceptions in which temporary or
permanent ground cover shall be provided in 14 calendar days from the last land-
disturbing activity:

* Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
* Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
* Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days
with no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones
are defined by North Carolina Administrative Code 15A NCAC 04A.0105 (25).

Temporary and permanent ground cover stabilization shall be achieved in accordance with
the provisions in this contract and as directed.

NATIVE GRASS SEEDING AND MULCHING: (West)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands
and riparian areas, and adjacent to Stream Relocation and/or trout stream construction
within a 50 foot zone on both sides of the stream or depression, measured from top of
stream bank or center of depression. The stream bank of the stream relocation shall be
seeded by a method that does not alter the typical cross section of the stream bank. Native
Grass Seeding and Mulching shall also be performed in the permanent soil reinforcement
mat section of preformed scour holes, and in other areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and
limestone, shall be as stated below. During periods of overlapping dates, the kind of seed
to be used shall be determined. All rates are in pounds per acre.

August 1 - June 1 May 1 — September 1
18# Creeping Red Fescue 18# Creeping Red Fescue
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8# Big Bluestem 8# Big Bluestem

6# Indiangrass 6# Indiangrass

4# Switchgrass 4# Switchgrass

35# Rye Grain 25# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000 Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided
thel-2-2 ratio is maintained and the rate of application adjusted to provide the same
amount of plant food as a 10-20-20 analysis and as directed.

Temporary Seeding

Fertilizer shall be the same analysis as specifie&éading and Mulchingnd applied at

the rate of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet or
Browntop Milletshall be used in summer months and rye grain during the remainder of the
year. The Engineer will determine the exact dates for using each kind of seed.

Fertilizer Topdressing

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500
pounds per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is
maintained and the rate of application adjusted to provide the same amount of plant food
as 16-8-8 analysis and as directed.

Supplemental Seeding

The kinds of seed and proportions shall be the same as specifi&ekfiing and

Mulching and the rate of application may vary from 25# to 75# per acre. The actual rate
per acre will be determined prior to the time of topdressing and the Contractor will be
notified in writing of the rate per acre, total quantity needed, and areas on which to apply
the supplemental seed. Minimum tillage equipment, consisting of a sod seeder shall be
used for incorporating seed into the soil as to prevent disturbance of existing vegetation. A
clodbuster (ball and chain) may be used where degree of slope prevents the use of a sod
seeder.

Mowing

The minimum mowing height shall be 6 inches.
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Measurement and Payment

Native GrassSeeding and Mulchingill be measured and paid for in accordance with
Article1660-8 of theStandard Specifications

SEEDING AND MULCHING (West)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and
limestone, shall be as stated below. During periods of overlapping dates, the kind of seed
to be used shall be determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1 - June 1 May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass
75# Hard Fescue 75# Hard Fescue

25# Rye Grain 104# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000#  Limestone 4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas

August 1 - June 1 May 1 - September 1

100# Tall Fescue 100# Tall Fescue

15# Kentucky Bluegrass 15# Kentucky Bluegrass
30# Hard Fescue 30# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000#  Limestone 4000# Limestone

Approved Tall Fescue Cultivars

2nd Duster Magellan Rendition

Millennium

Avenger Endeavor Masterpiec  Scorpion

e
Barlexas Escalade Matador Shelby
Barlexas I  Falcon II, III, IV  Matador Signia
&V GT

Barrera Fidelity Millennium Silverstar

Barrington Finesse Il Montauk Southern
Choice II
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Biltmore
Bingo

Bravo
Cayenne
Chapel Hill
Chesapeake
Constitutio
n

Chipper
Coronado
Coyote

Davinci

Dynasty
Dominion

Alpine
Apollo
Arcadia

Arrow
Award

Chariot
Firefly
Heron
Minotaur

Firebird
Focus

Grande II
Greenkeeper
Greystone
Inferno
Justice

Jaguar 3
Kalahari
Kentucky 31
Kitty Hawk

Kitty Hawk 2000
Lexington

Mustang 3  Stetson
Olympic Tarheel
Gold

Padre Titan Ltd
Paraiso Titanium
Picasso Tomahawk
Piedmont Tacer
Pure Gold  Trooper
Prospect Turbo
Quest Ultimate
Rebel Watchdog
Exeda

Rebel Wolfpack
Sentry

Regiment II
Rembrandt

Approved Kentucky Bluegrass Cultivars

Bariris
Bedazzled
Bordeaux
Champagne
Chicago |1

Approved Hard Fescue Cultivars

Nordic
Oxford
Reliant II
Reliant IV

Envicta Rugby

I mpact Rugby I1
Kenblue Showcase
Midnight Sonoma
Midnight 11

Rhino Warwick
Scaldis II

Spartan II

Stonehenge

On cut and fill Slopes 2:1 or steeper add 20# Sericea L espedeza January 1 - December 31.

Fertilizer shall be 10-20-20 analysis.

A different analysis of fertilizer may be used

provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide the
same amount of plant food as a 10-20-20 analysis and as directed.
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EROSION, SILTATION, AND POLLUTION CONTROL

The Contractor shall exercise every reasonable precaution and take all necessary measures
throughout the life of the project to prevent erosion, siltation, and pollution in accordance
with Section 107-13 of the most current Standard Specifications, in accordance with
Nationwide Permit 14 and General Conditions, and in accordance with the NCDOT

manual of Best Management Practices (BMP) for Construction and Maintenance

Activities dated August 2003. Silt fence and erosion control measures shall be installed in
accordance with Section 1605 and the BMP manual in locations directed by the Engineer

or his representative. The Contractor shall keep himself fully informed of all such

regulations which in any way affect the conduct of the work, and shall at all times observe
and comply with such regulations.

SITE INVESTIGATION AND REPRESENTATION

The Contractor acknowledges that he has satisfied himself as to the nature of the work,
including general and local conditions; particularly those bearing on transportation,
availability of labor, State Regulations for safety and security of property, roads, and
facilities required for the prosecution of the work and all matters which can in any way
affect the work or cost thereof under this contract. Any failure by the Contractor to
acquaint himself with all the available information concerning these conditions will not
relieve him from the responsibility for estimating properly the difficulty or cost of
successfully performing the work.

39



MATERIALS

(2-21-12) (Rev. 10-15-13)

1000, 1005, 1050, 1074, 1078, 1080, 1081, 1084, 1087, 1092 SP10 RO1

Revise the2012Standard Specificatiorss follows:
Page 10-1, Article 1000-1, DESCRIPTION, line 14dd the following:

Use materials which do not produce a mottled appearance through rusting or other
staining of the finished concrete surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETEteplace with the
following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Consistency

Maximum Water-Cement Ratio Cement Content

a » Max. Slump
5 2 £33 . . Non Air-
o9 E%B8 ArEntrained . S S , Non-
0 o OS5 o Entrained 2 . D Vibrated .
© € 0 Concrete £ £= Vibrated
oKl g Concrete o o
O =9 Angul Angul g | 28
= Rounded AngL::_r Rounded AngL::_r S S Min Max Min Max
Aggregate ggte Aggregate ggte : : : :
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
AA Slip | ‘ L
Form 4,500 0.381 0.426 - - 15 - 639 715 - -
5-7
. . dry
Drilled Pier 4,500 - - 0.450 0.450 - 9 - - 640 800
7-
wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 602 -
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 545 -
B Slip |
Formed 2,500 0.488 0.567 - - 15 - 508 - - -
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000
Modified = 7cay  0-400  0.400 - - 6 - 658 - - -
Flowable 150 Flow-
Fill max. at as needed as needed as needed as needed ab‘llé - - 40 100
excavatable 56 days
Flowable
Fill | Flow- as
no'n_ 125 asneeded asneeded asneeded asneeded able - - 100 needed
excavatable
4,500 1.5
design, slip
field form
Pavement 0.559 0.559 - - - 526 - - -
650 3.0
flexural, hand
design only place
See as as as as as
Precast Table as needed as needad 6 needed = needed = needed = needed = needed
1077-1
per See See as
Prestress Table Table - - 8 - 564 - -
contract 1078-1 1078-1 needed
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with:

All fencing material and accessories shall meet Section 106.

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE,

replace with the following:

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Per centage of Total by Weight Passing
Std 1

S Nm.# 2" 1o 1" 34" |yt 38" #4 #3 #10 #16  #40  #200 Remarks
90- 20- :
4 100 100 55 0-15 - 0-5 - - - - - A Asphalt Plant Mix
95- 35- :
467M 100 100 - 70 - 0-30 05 - - - - A Asphalt Plant Mix
90- 20- i
5 - 100 100 55 0-10  0-5 - - - - - A AST, Sediment Control Stone
95- 5. AST, Str. Concrete,
57 - 100 - - 0-10 05 - - - A Shoulder Drain,
100 60 Sediment Control Stone
95- 25-
5/M - 100 100 - 5 - 0-10 @ 05 - - - A AST, Concrete Pavement
90- 20-
6M - - 100 100 55 0-20 0-8 - - - - A AST
90- 20- AST, Str. Concrete,
67 - - W00 10 g5 010 05 - - - A Asphalt Plant Mix
98- 75- 20- Asphalt Plant Mix, AST,
78M ) ) ) 100 100 100 @ 45 0-15 ) ) ) A Str. Conc, Weep Hole Drains
35. Asphalt Plant Mix,
14M - - - - - 100 5-20 - 0-8 - A AST, Weep Hole Drains,
70 Str. Concrete
85- 10-
9 - - - - - 100 100 0 - 0-10 - A AST
75- 55- 35 25 14- 4- Aggregate Base Course,
ABC - 100 o - 80 - 55 - 45 - 30 | 128 Aggregate Stabilization
ABC 75 45- 20- 0- o . I
A_/\_v - 100 100 - 79 - 0 - o5 - - 128 Maintenance Stabilization
Light- 80- 5 0
- - - - - - - - AST
weight® 100 400 4 O 0-10 25

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-1é&place with the
first two sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load.
Proof load testing will only be required for new casting designs during the design process,
and conformance to M306 loading (40,000 Ibs.) will be required only when noted on the
design documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETEgplace with the
following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day Design

Compressive Compressive
Property Strength
Strength
6,000 psi or less greater tha_n
6,000 psi
Maximum Water/Cementitious Material 0.45 0.40
Ratio
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22place (B), (C)
and (D) with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test,
ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt
Fog Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole
Immersion Test as specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the
product has been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4dglete the second and
third sentences of the description for Type 3A.
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Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-38place the second
paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor
bolts and other fixtures in hardened concrete, the manufacturer shall submit test results
showing that the bonding system will obtain 125% of the specified required yield strength
of the fixture. Furnish certification that, for the particular bolt grade, diameter and
embedment depth required, the anchor system will not fail by adhesive failure and that
there is no movement of the anchor bolt. For certification and anchorage, use 3,000 psi as
the minimum Portland cement concrete compressive strength used in this test. Use
adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and
maximum temperature application, setting time, shelf life, pot life, shear strength and
compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesivetglete this subarticle.

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38gplace first
paragraph with the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM
A572 or ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be
coated as required by the plans. Galvanized sheet piles shall be coated in accordance with
Section 1076. Metallized sheet piles shall be metallized in accordance to the Project
Special Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9%
aluminum alloy coating and a 0.5 mil seal coating. Any portion of the metallized sheet
piing encased in concrete shall receive a barrier coat. The barrier coat shall be an
approved waterborne coating with a low-viscosity which readily absorbs into the pores of
the aluminum thermal sprayed coating. The waterborne coating shall be applied at a
spreading rate that results in a theoretical 1.5 mil dry film thickness. The manufacturer
shall issue a letter of certification that the resin chemistry of the waterborne coating is
compatible with the 99.9% aluminum thermal sprayed alloy and suitable for tidal water
applications.

Page 10-179, Subarticle 1087-4(A) Composition, lines 39;4feplace the third
paragraph with the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200
ppm lead.
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Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shal comply with NCGS § 136-30.2
and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add
the following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on
beads, without crushing, to check for any levels of arsenic and lead. If any arsenic or lead
is detected, the sample shall be crushed and repeat the test using X-ray Fluorescence. If
the X-ray Fluorescence test shows more than aLOD of 5 ppm, test the beads using United
States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than
75 ppm arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the
following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square M eter)

Observation = Entrance 9 = § 5 2 Fluorescent Eluor escent
Angle, Angle, c 35 2 £ % Yellow Velow
degrees degrees > > O Green

0.2 -4.0 525 395 52 95 30 420 315

0.2 30.0 215 162 22 43 10 170 130

0.5 -4.0 310 230 31 56 18 245 185

0.5 30.0 135 100 14 27 6 110 81

1.0 -4.0 120 60 8 16 3.6 64 438

1.0 30.0 45 34 45 9 2 36 27
INSPECTION

All work shall be subject to inspection by the Engineer at any time. Routinely, the
Engineer will make periodic inspections (next day) of the completed work. It will be the
responsibility of the Contractor to keep the Engineer informed of his proposed work plan
and to submit written reports of work accomplished on a frequency to be determined by
the Engineer.



HAZARDOUS, CONTAMINATED, AND/ORTOXIC
MATERIAL

When the Contractor’s operations encounter or expose any abnormal condition which may
indicate the presence of a hazardous, contaminated, and/or toxic material, such operations
shall be discontinued in the vicinity of the abnormal condition and the Engineer shall be
notified immediately.

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer three (3) days in advance of beginning work on
this project. The Contractor shall give the Engineer sufficient notice of all operations for
any sampling, inspection or acceptancetesting required.

DRIVEWAYSAND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners
throughout the life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with
this project or within the project limits of this contract.
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STANDARD SPECIAL PROVISIONS

TEMPORARY TRAFFIC CONTROL (TTC):

(7-16-13) (Rev. 7-15-14) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of 2042 Standard
Specificationsand the following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided
in these plans prior to beginning any other work. Use a lane closure or slow moving
operation to complete the work, as necessary, unless otherwise indicated. Refer to
Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and
1180.01 of the2012Roadway Standard DrawingsUse a moving operation only if the
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane
of travel. If the moving operation is progressing slower than 3 mph at any time, install a
lane closure. Maintain the existing traffic pattern at all times, except in the immediate
work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05,
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and
1180.01 of the2012 Roadway Standard Drawingwhen closing a lane of travel in

a stationary work zone such as pavement patching resurfacing, or pavement marking
removal. Properly ballasted cones and skinny drums may be used instead of drums.
However, drums are required for the upstream taper portion of lane closures in all
applications. The stationary work zone shall be a maximum of 1 mile in length at any
given time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer. A pilot
vehicle operation may be used in conjunction with flaggers and the appropriate pilot
vehicle warning signing as directed by the Engineer. During periods of construction
inactivity, return the traffic pattern to the existing alignment and remove or cover any
work zone signs. When covering work zone signs, use an opaque material that prevents
reading of the sign at night by a driver using high beam headlights. Use material, which
does not damage the sign sheeting. Replace any obliterated markings as required by other
sections of th012 Standard Specificatioasid the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5
feet of an open travel lane, close the nearest open travel lane using Standard Drawing No.
1101.02 of th2012Roadway Standard Drawinggvhen personnel and/or equipment are
working within a lane of travel of an undivided facility, close the lane according to the
traffic control plans2012 Roadway Standard Drawings as directed by the Engineer.
Conduct the work so that all personnel and/or equipment remain within the closed travel
lane. Do not work simultaneously, on both sides of an open travel way, within the same
location, on a two-lane, two-way road. Perform work only when weather and visibility
conditions allow safe operations as directed by the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker
placement, as a minimum the slow moving operation caravan shall consist of the vehicles
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and devices shown on the Moving Operation Caravan Details according to Roadway
Standard Drawing No. 1101.02, sheet dfithe 2012 Roadway Standard Drawings
Traffic cones may be used when necessary to provide additional protection of wet
pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

TRAFFIC OPERATIONS:
1) Drop-Off Requirements and Time Limitations:

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for
nominal lifts of 1.5 inches

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of
each work day for nominal lifts of greater than 1.5 inches of asphalt course

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent
to an open travel lane that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or greater.

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45
mph.

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with

suitable compacted material, as approved by the Engineer. The material, equipment and
labor associated with this operation will be at no expense to the Department. This work is

not considered part of shoulder reconstruction.

2) Project Requirements:

Failure to comply with the following requirements will result in a suspension of all other
operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the
Engineer at the first pre-construction meeting and the sequence must be approved
before closing a lane of traffic. The Contractor and Engineer will coordinate with
the Traffic Management Unit at 919-773-2800 or Traffic Services for additional
traffic control guidance, as necessatry.

2. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures. The maximum length of any one lane closure is
1 mile unless otherwise directed by the Engineer.

3. Contractor shall mill and pave lanes in an order such that water shall not accumulate.
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4. Traffic Control for the miling and/or paving of ramps is to be done according to
Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to
be closed by the Engineer. If approved, Contractor will provide plans and devices
for the detour at no additional cost to the department.

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times
and Liquidated Damages”.

6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and
install the following portable signs to warn drivers of the conditions. These are to
include, but not limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and
“Grooved Pavement” (W8-15) w/ Motorcycle Plague mounted below. These are
to be dual indicated on Multi-Lane Roadways with speed limits 45 mph and
greater where lateral clearance can be obtained within the median areas. These
portable signs are incidental to the other items of work included in the temporary
traffic control (Lump Sum) pay item.

3) Work Zone Signing:

Description

Install advance/general warning work zone signs according to the Detail Drawing
provided in these plans prior to beginning of work. Install and maintain signing in
accordance with the attached drawings and Divisions 11 and 12 @012 Standard
Specifications

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing
Utility owners per Article 105-8 of th€012 Standard Specificationand Special
Provision SP1 G115 within 3 to 12 full working days prior to installation.

Install all Advance/General warning work zone signs before beginning work on a
particular map. If signs are installed more than seven (7) calendar days prior to the
beginning of work on a particular map, cover the signs until the work begins. Install each
work zone Advance/General warning sign separately and not on the same post or stand
with any other sign except where an advisory speed plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise
directed by the Engineer. All sign locations to be verified by the Engineer prior to
installation. Once the signs have been installed and accepted, any sign relocations
requested by the Department will be compensated in accordance with Article 104-7. Any
additional signs other than the ones shown in the drawing will be compensated in
accordance with Article 104-7.
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No stationary -Y- Line advance warning signage is required unless there’s more than
1,000 feet of resurfacing along the —Y- line. Whenever work proceeds through an
intersection, portable signs shall be used for traffic control. There will be no direct
compensation for any portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or
cover advance/general warning work zone signs. Uncover advance/general warning work
zone signs no more than 7 calendar days before work resumes. All other operations may
be suspended upon failure to comply with the above requirements. Such suspended
operations would not be resumed until the above requirements are fulfilled.

(B) Sign Removal

All stationary work zone signs shall be removed once the project is substantially complete.
The project is substantially complete when the resurfacing operations are completed and
the shoulders are brought up to the same elevation as the proposed pavement and when
pavement markings are installed. The pavement marking doesn’'t have to be the final
marking material to be considered substantially complete. Any remaining punch list items
are to be completed with portable work zone signing. There will be no compensation for
any portable signing. Sign removal is a condition of final project acceptance.

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance
with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 o2Gh2 Roadway
Standard DrawingsAny required portable signs for lane closures are compensated in the
contract pay item fofemporary Traffic Control

4) Measurement and Payment:

The work of satisfactorily instaling and removing work zone advance and/or general
warning signs, including, but not limited to, furnishing, locating, installing, covering,
uncovering and removing stationary signs willdemsidered incidental to the other bid
items in this contract and no direct payment will be made for temporary work zone
signing.

Payment will be made only for the traffic control items that have been included in the
contract. No direct payment will be made for providing other traffic control as required
herein, as the cost of same will be considered incidental to the work being paid for under
those various work zone signing items that have been includétere the Contractor
provides temporary traffic controlas required herein but no specific pay items have

been included in the contract, all associated costs will be considered incidental to the
work being paid for under the various items in the contract.
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AVAILABILITY OF FUNDS — TERMINATION OF
CONTRACTS

(5-20-08) )

General Statute 143C-6-11. (h) Highway Appropriatt®hereby incorporated verbatim
in this contract as follows:

(h)  Amounts Encumbered. — Transportation project appropriations may be
encumbered in the amount of allotments made to the Department of Transportation by the
Director for the estimated payments for transportation project contract work to be
performed in the appropriation fiscal year. The allotments shall be multiyear allotments
and shall be based on estimated revenues and shall be subject to the maximum contract
authority contained iGeneral Statutd43C-6-11(c). Payment for transportation project
work performed pursuant to contract in any fiscal year other than the current fiscal year is
subject to appropriations by the General Assembly. Transportation project contracts shall
contain a schedule of estimated completion progress, and any acceleration of this progress
shall be subject to the approval of the Department of Transportation provided funds are
available. The State reserves the right to terminate or suspend any transportation project
contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall
be given a written notice of termination at least 60 days before completion of scheduled
work for which funds are available. In the event of termination, the contractor shall be
paid for the work already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in
accordance with Article 108-13(E), of theorth Carolina Department of Transportation
Standard Specifications for Roads and Structudesed July 1, 2006.

ERRATA

(1-17-12) (Rev. 1-21-14) Z-4

Revise the2012Standard Specificatiorss follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methodseplace “Article 107-26" with
“Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, lined&lete“pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer ZoneLine 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”;Lamel 33, replace “(6) Approval” with
“(4) Approval’.
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Division 3
Page 3-1, after line 15, Article 300-2 Materialg;eplace “1032-9(F)” with “1032-6(F)".

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Copinggplace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2)eplace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limitsreplace “Max. Spec. Limit” for the Target
Source of Ro7dPue Ratio with “1.0".
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)" with
“Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 Materialgeplace “Portland Cement Concrete, Class
B” with “Portland Cement Concrete, Class A”.

Division 12
Page 12-7, Table 1205-&dd “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 1&place “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205+®gplace “THERMOPLASTIC” in the title of these
tables with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 2figplace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 2&gplace “Table 1205-5" with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26eplace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)".
Page 15-6, Subarticle 1510-3(B), after line 2teplace the allowable leakage formula
with the following: W = LD P + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or”
and replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 2delete “Type 1.

Division 17

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within
Interconnect Center, delete this subarticle.
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Revise th2012RoadwayStandard Drawingss follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installationgeplace
“1633.01"” with “1631.01".

MINIMUM WAGES

(7-21-09) 75

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall
pay to each of his employees, wages at a rate of not less than SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this
contract shall be SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract
on this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any
changes in the minimum wage laws, Federal or State. It is the responsibility of the
Contractor to keep fully informed of all Federal and State Laws affecting his contract.

AWARD OF CONTRACT

(6-28-77) 7-6

“The North Carolina Department of Transportation, in accordance with the provisions of
Title VI of the Civil Rights Act of 19648 Stat. 252) and the Regulations of the
Department of Transportatiodq C.F.R., Part 2} issued pursuant to such act, hereby

52



notifies all bidders that it will affirmatively insure that the contract entered into pursuant to
this advertisement will be awarded to the lowest responsible bidder without discrimination
on the ground of race, color, or national origin”.

ON-THE-JOB TRAINING

(10-16-07) (Rev. 5-21-13) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the
Alternate Program. Standard OJT requirements typically associated with individual
projects will no longer be applied at the project level. Instead, these requirements will be
applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC —
Section 140, this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State
and privately funded projects located in North Carolina. However, priority shall be given
to training employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level
status is a primary objective of this special training provision. Accordingly, the Contractor
shall make every effort to enroll minority and women as trainees to the extent that such
persons are available within a reasonable area of recruitment. This training commitment is
not intended, and shall not be used, to discriminate against any applicant for training,
whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a
calendar year based on the contractors' past three years’ activity and the contractors
anticipated upcoming year’s activity with the Department. At the beginning of each year,
all contractors eligible will be contacted by the Department to determine the number of
trainees that will be assigned for the upcoming calendar year. At that time the Contractor
shall enter into an agreement with the Department to provide a self-imposed on-the-job
training program for the calendar year. This agreement will include a specific number of
annual training goals agreed to by both parties. The number of training assignments may
range from 1 to 15 per contractor per calendar year. The Contractor shall sign an
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agreement to fulfill their annual goal for the year. A sample agreement is available at
www.ncbowd.com/section/on-the-job-training

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to
providing training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective
training requirements that may be used by the contractors. However, the classifications
established are not all-inclusive. Where the training is oriented toward construction
applications, training will be allowed in lower-level management positions such as office
engineers and estimators. Contractors shall submit new classifications for specific job
functions that their employees are performing. The Department will review and
recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent
with common practices and provides enough time for the trainee to obtain
journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the
Contractor retains primary responsibility for meeting the training and this provision is

made applicable to the subcontract. However, only the Contractor will receive credit
towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their
first year of apprenticeship or training. The number of trainees shall be distributed among
the work classifications on the basis of the contractor's needs and the availability of
journeymen in the various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have
successfully completed a training course leading to journeyman level status or in which
they have been employed as a journeyman.



Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee
with a certification Certificate showing the type and length of training satisfactorily
completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate
interview conducted by the OJT program statff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage
of the prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be
as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor
shall adhere to the minimum hourly wage rate that will satisfy both the NC Department of
Labor (NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work

who is currently enrolled or becomes enrolled in an approved program and who receives
training for at least 50 percent of the specific program requirement. Trainees will be

allowed to be transferred between projects if required by the Contractor's scheduled
workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be
taken off the NCDOT'’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these
contract documents.
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training for at least 50 percent of the specific program requirement. Trainees will be
allowed to be transferred between projects if required by the Contractor's scheduled
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NATIONWIDE PERMIT 3
DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS
FEDERAL REGISTER
AUTHORIZED MARCH 19, 2012

Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized,
currently serviceable structure, or fill, or of any currently serviceable structure or fill authorized
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those
uses specified or contemplated for it in the original permit or the most recently authorized
modification. Minor deviations in the structure's configuration or filled area, including those due
to changes in materials, construction techniques, requirements of other regulatory agencies, or
current construction codes or safety standards that are necessary to make the repair,
rehabilitation, or replacement are authorized. Any stream channel modification is limited to the
minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such
modifications, including the removal of material from the stream channel, must be immediately
adjacent to the project or within the boundaries of the structure or fill. This NWP also authorizes
the repair, rehabilitation, or replacement of those structures or fills destroyed or damaged by
storms, floods, fire or other discrete events, provided the repair, rehabilitation, or replacement is
commenced, or is under contract to commence, within two years of the date of their destruction
or damage. In cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit
may be waived by the district engineer, provided the permittee can demonstrate funding,
contract, or other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris in the
vicinity of existing structures (e.g., bridges, culverted road crossings, water intake structures,
etc.) and/or the placement of new or additional riprap to protect the structure. The removal of
sediment is limited to the minimum necessary to restore the waterway in the vicinity of the
structure to the approximate dimensions that existed when the structure was built, but cannot
extend farther than 200 feet in any direction from the structure. This 200 foot limit does not
apply to maintenance dredging to remove accumulated sediments blocking or restricting outfall
and intake structures or to maintenance dredging to remove accumulated sediments from canals
associated with outfall and intake structures. All dredged or excavated materials must be
deposited and retained in an area that has no waters of the United States unless otherwise
specifically approved by the district engineer under separate authorization. The placement of
new or additional riprap must be the minimum necessary to protect the structure or to ensure the
safety of the structure. Any bank stabilization measures not directly associated with the structure
will require a separate authorization from the district engineer.

(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct
the maintenance activity. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures,
work, and discharges, including cofferdams, are necessary for construction activities, access fills,
or dewatering of construction sites. Temporary fills must consist of materials, and be placed in a
manner, that will not be eroded by expected high flows. Temporary fills must be removed in
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their entirety and the affected areas returned to pre-construction elevations. The areas affected by
temporary fills must be revegetated, as appropriate.

(d) This NWP does not authorize maintenance dredging for the primary purpose of
navigation. This NWP does not authorize beach restoration. This NWP does not authorize new
stream channelization or stream relocation projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must
submit a pre-construction notification to the district engineer prior to commencing the activity
(see general condition 31). The pre-construction notification must include information regarding
the original design capacities and configurations of the outfalls, intakes, small impoundments,
and canals. (Sections 10 and 404)

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f)
exemption for maintenance.

59



NATIONWIDE PERMIT CONDITIONS

The following General Conditions must be followed in order for any authorization by a NWP to
be valid:

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities
in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
that normally migrate through the area, unless the activity's primary purpose is to impound
water. All permanent and temporary crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of
those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting
its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction
course, condition, capacity, and location of open waters must be maintained for each activity,
including stream channelization and storm water management activities, except as provided
below. The activity must be constructed to withstand expected high flows. The activity must not
restrict or impede the passage of normal or high flows, unless the primary purpose of the activity
is to impound water or manage high flows. The activity may alter the pre-construction course,
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g.,
stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to
perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project. The
same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has determined
in writing that the proposed activity will not adversely affect the Wild and Scenic River
designation or study status. Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal land management agency responsible for the designated Wild and Scenic
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service).
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17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been
completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements. The district
engineer will review the documentation and determine whether it is sufficient to address ESA
compliance for the NWP activity, or whether additional ESA consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, and shall not begin work
on the activity until notified by the district engineer that the requirements of the ESA have been
satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the pre-construction notification
must include the name(s) of the endangered or threatened species that might be affected by the
proposed work or that utilize the designated critical habitat that might be affected by the
proposed work. The district engineer will determine whether the proposed activity “may affect”
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species or
critical habitat that might be affected or is in the vicinity of the project, and has so notified the
Corps, the applicant shall not begin work until the Corps has provided notification the proposed
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation
has been completed. If the non-Federal applicant has not heard back from the Corps within 45
days, the applicant must still wait for notification from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the
jurisdiction of the United States to take a listed species, where "take™ means to harass, harm,
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it
actually kills or injures wildlife by significantly impairing essential behavioral patterns,
including breeding, feeding or sheltering.
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(F) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.noaa.gov/fisheries.html respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and
Wildlife Service to determine if such “take” permits are required for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements. The district engineer will review the documentation and determine whether
it is sufficient to address section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on
the National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties
or the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction
notifications, district engineers will comply with the current procedures for addressing the
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall
make a reasonable and good faith effort to carry out appropriate identification efforts, which may
include background research, consultation, oral history interviews, sample field investigation,
and field survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties on which the
activity may have the potential to cause effects and so notified the Corps, the non-Federal
applicant shall not begin the activity until notified by the district engineer either that the activity
has no potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt
of a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA
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section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must
still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, the degree of damage to the integrity of
any historic properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking
occurs on or affects historic properties on tribal lands or affects properties of interest to those
tribes, and other parties known to have a legitimate interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what
you have found, and to the maximum extent practicable, avoid construction activities that may
affect the remains and artifacts until the required coordination has been completed. The district
engineer will initiate the Federal, Tribal and state coordination required to determine if the items
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves.
The district engineer may designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,
notification is required in accordance with general condition 31, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.
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23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that adverse effects on
the aquatic environment are minimal:

() The activity must be designed and constructed to avoid and minimize adverse effects,
both temporary and permanent, to waters of the United States to the maximum extent practicable
at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
adverse effects to the aquatic environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less
that require pre-construction notification, the district engineer may determine on a case-by-case
basis that compensatory mitigation is required to ensure that the activity results in minimal
adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset
losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in
minimal adverse effects on the aquatic environment.

(2) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, wetland restoration should be the first compensatory mitigation option
considered.

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) — (14) must be
approved by the district engineer before the permittee begins work in waters of the United States,
unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided
as compensatory mitigation, site protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the NWP authorization, instead of
components of a compensatory mitigation plan.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream rehabilitation,
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the
aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of
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the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the restoration or establishment, maintenance, and legal
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases,
riparian areas may be the only compensatory mitigation required. Riparian areas should consist
of native species. The width of the required riparian area will address documented water quality
or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each
side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to establish a riparian area
on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or
establishing a riparian area along a single bank or shoreline may be sufficient. Where both
wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas
are determined to be the most appropriate form of compensatory mitigation, the district engineer
may waive or reduce the requirement to provide wetland compensatory mitigation for wetland
losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine
resources, permittee-responsible compensatory mitigation may be environmentally preferable if
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the
special conditions of the NWP verification must clearly indicate the party or parties responsible
for the implementation and performance of the compensatory mitigation project, and, if required,
its long-term management.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained utility line right-of-way, mitigation may be required to
reduce the adverse effects of the project to the minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water
Quiality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.
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26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone management
requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified
acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14,
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters
of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at
the time the property is transferred, the terms and conditions of this nationwide permit, including
any special conditions, will continue to be binding on the new owner(s) of the property. To
validate the transfer of this nationwide permit and the associated liabilities associated with
compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and any required compensatory mitigation. The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be
addressed separately by the district engineer. The Corps will provide the permittee the
certification document with the NWP verification letter. The certification document will
include:
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(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the work and mitigation.

31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be
incomplete, notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. The request must specify the information
needed to make the PCN complete. As a general rule, district engineers will request additional
information necessary to make the PCN complete only once. However, if the prospective
permittee does not provide all of the requested information, then the district engineer will notify
the prospective permittee that the PCN is still incomplete and the PCN review process will not
commence until all of the requested information has been received by the district engineer. The
prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN
and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general
condition 18 that listed species or critical habitat might be affected or in the vicinity of the
project, or to notify the Corps pursuant to general condition 20 that the activity may have the
potential to cause effects to historic properties, the permittee cannot begin the activity until
receiving written notification from the Corps that there is “no effect” on listed species or “no
potential to cause effects” on historic properties, or that any consultation required under Section
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the
proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee
may not begin the activity until the district engineer issues the waiver. If the district or division
engineer notifies the permittee in writing that an individual permit is required within 45 calendar
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;
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(3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause, including the anticipated amount of loss
of water of the United States expected to result from the NWP activity, in acres, linear feet, or
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual
permit(s) used or intended to be used to authorize any part of the proposed project or any related
activity. The description should be sufficiently detailed to allow the district engineer to
determine that the adverse effects of the project will be minimal and to determine the need for
compensatory mitigation. Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usually clarify the project and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative
description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed
engineering plans);

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the
project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and
other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many waters of the United States. Furthermore,
the 45 day period will not start until the delineation has been submitted to or completed by the
Corps, as appropriate;

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and
a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by
the proposed work. Federal applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application
form (Form ENG 4345) may be used, but the completed application form must clearly indicate
that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7)
of this general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’s adverse
environmental effects to a minimal level.
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(2) For all NWP activities that require pre-construction notification and result in the loss
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50,
51, and 52 activities that require pre-construction notification and will result in the loss of greater
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that
require pre-construction notification, the district engineer will immediately provide (e.g., via e-
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic
Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37,
these agencies will have 10 calendar days from the date the material is transmitted to telephone
or fax the district engineer notice that they intend to provide substantive, site-specific comments.
The comments must explain why the agency believes the adverse effects will be more than
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar
days before making a decision on the pre-construction notification. The district engineer will
fully consider agency comments received within the specified time frame concerning the
proposed activity’s compliance with the terms and conditions of the NWPs, including the need
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the
proposed activity are minimal. The district engineer will provide no response to the resource
agency, except as provided below. The district engineer will indicate in the administrative record
associated with each pre-construction notification that the resource agencies’ concerns were
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of pre-construction notifications to expedite agency coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary to the public interest. For a linear
project, this determination will include an evaluation of the individual crossings to determine
whether they individually satisfy the terms and conditions of the NWP(s), as well as the
cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a
waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an
otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or
52, the district engineer will only grant the waiver upon a written determination that the NWP
activity will result in minimal adverse effects. When making minimal effects determinations the
district engineer will consider the direct and indirect effects caused by the NWP activity. The
district engineer will also consider site specific factors, such as the environmental setting in the
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vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the
functions provided by the aquatic resources that will be affected by the NWP activity, the degree
or magnitude to which the aquatic resources perform those functions, the extent that aquatic
resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the
duration of the adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region (e.g., watershed or ecoregion), and mitigation required by the district
engineer. If an appropriate functional assessment method is available and practicable to use, that
assessment method may be used by the district engineer to assist in the minimal adverse effects
determination. The district engineer may add case-specific special conditions to the NWP
authorization to address site-specific environmental concerns.

2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-
acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN.
Applicants may also propose compensatory mitigation for projects with smaller impacts. The
district engineer will consider any proposed compensatory mitigation the applicant has included
in the proposal in determining whether the net adverse environmental effects to the aquatic
environment of the proposed activity are minimal. The compensatory mitigation proposal may be
either conceptual or detailed. If the district engineer determines that the activity complies with
the terms and conditions of the NWP and that the adverse effects on the aquatic environment are
minimal, after considering mitigation, the district engineer will notify the permittee and include
any activity-specific conditions in the NWP verification the district engineer deems necessary.
Conditions for compensatory mitigation requirements must comply with the appropriate
provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan
before the permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not necessary to
ensure timely completion of the required compensatory mitigation. If the prospective permittee
elects to submit a compensatory mitigation plan with the PCN, the district engineer will
expeditiously review the proposed compensatory mitigation plan. The district engineer must
review the proposed compensatory mitigation plan within 45 calendar days of receiving a
complete PCN and determine whether the proposed mitigation would ensure no more than
minimal adverse effects on the aquatic environment. If the net adverse effects of the project on
the aquatic environment (after consideration of the compensatory mitigation proposal) are
determined by the district engineer to be minimal, the district engineer will provide a timely
written response to the applicant. The response will state that the project can proceed under the
terms and conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer.

3. If the district engineer determines that the adverse effects of the proposed work are
more than minimal, then the district engineer will notify the applicant either: (a) That the project
does not qualify for authorization under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit; (b) that the project is authorized under the NWP
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or (c) that the project is authorized under the
NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN period, with activity-specific
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conditions that state the mitigation requirements. The authorization will include the necessary
conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that
would reduce the adverse effects on the aquatic environment to the minimal level. When
mitigation is required, no work in waters of the United States may occur until the district
engineer has approved a specific mitigation plan or has determined that prior approval of a final
mitigation plan is not practicable or not necessary to ensure timely completion of the required
compensatory mitigation.

FURTHER INFORMATION

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project.

DEFINITIONS

Best management practices (BMPs): Policies, practices, procedures, or structures
implemented to mitigate the adverse environmental effects on surface water quality resulting
from development. BMPs are categorized as structural or non-structural.

Compensatory mitigation: The restoration (re-establishment or rehabilitation),
establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic
resources for the purposes of offsetting unavoidable adverse impacts which remain after all
appropriate and practicable avoidance and minimization has been achieved.

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to
essentially require reconstruction.

Direct effects: Effects that are caused by the activity and occur at the same time and
place.

Discharge: The term “discharge” means any discharge of dredged or fill material.

Enhancement: The manipulation of the physical, chemical, or biological characteristics of
an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s).
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a
decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic
resource area.

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short
duration after, precipitation events in a typical year. Ephemeral stream beds are located above the
water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall
is the primary source of water for stream flow.

Establishment (creation): The manipulation of the physical, chemical, or biological
characteristics present to develop an aquatic resource that did not previously exist at an upland
site. Establishment results in a gain in aquatic resource area.

High Tide Line: The line of intersection of the land with the water’s surface at the
maximum height reached by a rising tide. The high tide line may be determined, in the absence
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of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of
fine shell or debris on the foreshore or berm, other physical markings or characteristics,
vegetation lines, tidal gages, or other suitable means that delineate the general height reached by
a rising tide. The line encompasses spring high tides and other high tides that occur with periodic
frequency but does not include storm surges in which there is a departure from the normal or
predicted reach of the tide due to the piling up of water against a coast by strong winds such as
those accompanying a hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including archaeological site),
building, structure, or other object included in, or eligible for inclusion in, the National Register
of Historic Places maintained by the Secretary of the Interior. This term includes artifacts,
records, and remains that are related to and located within such properties. The term includes
properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian
organization and that meet the National Register criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a single and complete non-linear
project in the Corps regulatory program. A project is considered to have independent utility if it
would be constructed absent the construction of other projects in the project area. Portions of a
multi-phase project that depend upon other phases of the project do not have independent utility.
Phases of a project that would be constructed even if the other phases were not built can be
considered as separate single and complete projects with independent utility.

Indirect effects: Effects that are caused by the activity and are later in time or farther
removed in distance, but are still reasonably foreseeable.

Intermittent stream: An intermittent stream has flowing water during certain times of the
year, when groundwater provides water for stream flow. During dry periods, intermittent streams
may not have flowing water. Runoff from rainfall is a supplemental source of water for stream
flow.

Loss of waters of the United States: Waters of the United States that are permanently
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity.
Permanent adverse effects include permanent discharges of dredged or fill material that change
an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a
waterbody. The acreage of loss of waters of the United States is a threshold measurement of the
impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is
not a net threshold that is calculated after considering compensatory mitigation that may be used
to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet
of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded,
excavated, or drained, but restored to pre-construction contours and elevations after construction,
are not included in the measurement of loss of waters of the United States. Impacts resulting
from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not
considered when calculating the loss of waters of the United States.

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and
flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal
wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high
tide line).

Open water: For purposes of the NWPs, an open water is any area that in a year with
normal patterns of precipitation has water flowing or standing above ground to the extent that an
ordinary high water mark can be determined. Aquatic vegetation within the area of standing or
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be
open waters. Examples of “open waters” include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: An ordinary high water mark is a line on the shore
established by the fluctuations of water and indicated by physical characteristics, or by other
appropriate means that consider the characteristics of the surrounding areas (see 33 CFR
328.3(e)).

Perennial stream: A perennial stream has flowing water year-round during a typical year.
The water table is located above the stream bed for most of the year. Groundwater is the primary
source of water for stream flow. Runoff from rainfall is a supplemental source of water for
stream flow.

Practicable: Available and capable of being done after taking into consideration cost,
existing technology, and logistics in light of overall project purposes.

Pre-construction notification: A request submitted by the project proponent to the Corps
for confirmation that a particular activity is authorized by nationwide permit. The request may be
a permit application, letter, or similar document that includes information about the proposed
work and its anticipated environmental effects. Pre-construction notification may be required by
the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction
notification may be voluntarily submitted in cases where pre-construction notification is not
required and the project proponent wants confirmation that the activity is authorized by
nationwide permit.

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources
by an action in or near those aquatic resources. This term includes activities commonly
associated with the protection and maintenance of aquatic resources through the implementation
of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic
resource area or functions.

Re-establishment: The manipulation of the physical, chemical, or biological
characteristics of a site with the goal of returning natural/historic functions to a former aquatic
resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in
aquatic resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics
of a site with the goal of repairing natural/historic functions to a degraded aquatic resource.
Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in
aquatic resource area.

Restoration: The manipulation of the physical, chemical, or biological characteristics of a
site with the goal of returning natural/historic functions to a former or degraded aquatic resource.
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two
categories: re-establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections
of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid
movement of water over a course substrate in riffles results in a rough flow, a turbulent surface,
and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A
slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize
pools.

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a
variety of ecological functions and services and help improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase
shellfish production. Shellfish seed consists of immature individual shellfish or individual
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist
of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish
habitat.

Single and complete linear project: A linear project is a project constructed for the
purpose of getting people, goods, or services from a point of origin to a terminal point, which
often involves multiple crossings of one or more waterbodies at separate and distant locations.
The term “single and complete project” is defined as that portion of the total linear project
proposed or accomplished by one owner/developer or partnership or other association of
owners/developers that includes all crossings of a single water of the United States (i.e., a single
waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies
several times at separate and distant locations, each crossing is considered a single and complete
project for purposes of NWP authorization. However, individual channels in a braided stream or
river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate
waterbodies, and crossings of such features cannot be considered separately.

Single and complete non-linear project: For non-linear projects, the term “single and
complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by
one owner/developer or partnership or other association of owners/developers. A single and
complete non-linear project must have independent utility (see definition of “independent
utility””). Single and complete non-linear projects may not be “piecemealed” to avoid the limits
in an NWP authorization.

Stormwater management: Stormwater management is the mechanism for controlling
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation,
and flooding and mitigating the adverse effects of changes in land use on the aquatic
environment.

Stormwater management facilities: Stormwater management facilities are those facilities,
including but not limited to, stormwater retention and detention ponds and best management
practices, which retain water for a period of time to control runoff and/or improve the quality
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other
pollutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the ordinary high water marks.
The substrate may be bedrock or inorganic particles that range in size from clay to boulders.
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not
considered part of the stream bed.

Stream channelization: The manipulation of a stream’s course, condition, capacity, or
location that causes more than minimal interruption of normal stream processes. A channelized
stream remains a water of the United States.

Structure: An object that is arranged in a definite pattern of organization. Examples of
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir,
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent
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mooring structure, power transmission line, permanently moored floating vessel, piling, aid to
navigation, or any other manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is
inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR
328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and
measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end
where the rise and fall of the water surface can no longer be practically measured in a predictable
rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located
channelward of the high tide line, which is defined at 33 CFR 328.3(d).

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1)
Guidelines. They are areas that are permanently inundated and under normal circumstances have
rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of
vascular rooted plants in freshwater systems.

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the
United States. If a jurisdictional wetland is adjacent — meaning bordering, contiguous, or
neighboring — to a waterbody determined to be a water of the United States under 33 CFR
328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single
aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes,
ponds, and wetlands.
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Final Regional Conditions 2012

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT:

The web links (both internal to our District and any external links to collaborating agencies) in
this document are valid at the time of publication. However, the Wilmington District Regulatory
Program web page addresses, as with other agency web sites, may change over the timeframe of
the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology
advances. While we will make every effort to check on the integrity of our web links and provide
re-direct pages whenever possible, we ask that you report any broken links to us so we can keep
the page information current and usable. We apologize in advanced for any broken links that
you may encounter, and we ask that you navigate from the regulatory home page (wetlands and
stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our
web site to find links for pages that cannot be found by clicking directly on the listed web link in
this document.

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the
Wilmington District

1.0 Excluded Waters

The Corps has identified waters that will be excluded from the use of all NWP’s during certain
timeframes. These waters are:

1.1 Anadromous Fish Spawning Areas

Waters of the United States identified by either the North Carolina Division of Marine Fisheries
(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish
spawning areas are excluded during the period between February 15 and June 30, without prior
written approval from NCDMF or NCWRC and the Corps.

1.2 Trout Waters Moratorium

Waters of the United States in the twenty-five designated trout counties of North Carolina are
excluded during the period between October 15 and April 15 without prior written approval from
the NCWRC. (See Section 2.7 for a list of the twenty-five trout counties).

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service
(NMFS)

Waters of the United States designated as sturgeon spawning areas are excluded during the
period between February 1 and June 30, without prior written approval from the NMFS.
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2.0 Waters Requiring Additional Notification

The Corps has identified waters that will be subject to additional notification requirements for
activities authorized by all NWP’s. These waters are:

2.1 Western NC Counties that Drain to Designated Critical Habitat

For proposed activities within Waters of the U.S. that require a Pre-Construction Notification
pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below,
applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa
Street, Asheville, North Carolina 28801. This PCN must be sent concurrently to the US Fish and
Wildlife Service and the Corps Asheville Regulatory Field Office. Please see General Condition
18 for specific notification requirements related to Federally Endangered Species and the
following website for information on the location of designated critical habitat.

Counties with tributaries that drain to designated critical habitat that require notification to the
Asheville US Fish and Wildlife Service: Avery, Cherokee, Forsyth, Graham, Haywood,
Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union
and Yancey.

Website and office addresses for Endangered Species Act Information:
The Wilmington District has developed the following website for applicants which provides

guidelines on how to review linked websites and maps in order to fulfill NWP general condition
18 requirements: http://www.saw.usace.army.mil/wetlands/ESA

Applicants who do not have internet access may contact the appropriate US Fish and Wildlife
Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633:

US Fish and Wildlife Service
Asheville Field Office

160 Zillicoa Street

Asheville, NC 28801
Telephone: (828) 258-3939

Asheville US Fish and Wildlife Service Office counties: All
counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties

US Fish and Wildlife Service
Raleigh Field Office

Post Office Box 33726
Raleigh, NC 27636-3726
Telephone: (919) 856-4520

Raleigh US Fish and Wildlife Service Office counties: all counties east of and including
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties.
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2.2 Special Designation Waters

Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in
North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN).
The North Carolina waters and contiguous wetlands that require additional notification
requirements are:

“Outstanding Resource Waters” (ORW) or “High Quality Waters” (HQW) as designated by the
North Carolina Environmental Management Commission; “Inland Primary Nursery Areas”
(IPNA) as designated by the NCWRC; “Contiguous Wetlands” as defined by the North Carolina
Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by
the North Carolina Marine Fisheries Commission.

2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern

Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in
the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area
Management Act (CAMA) must also obtain the required CAMA permit. Development activities
for non-federal projects may not commence until a copy of the approved CAMA permit is
furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field
Office — 69 Darlington Avenue, Wilmington, NC 28403 or Washington Field Office — 2407
West 5th Street, Washington, NC 27889).

2.4 Barrier Islands

Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with
Nationwide Permit General Condition 31 (PCN).

2.5 Mountain or Piedmont Bogs

Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment
Methodology (NCWAM), applicants shall comply with Nationwide Permit General Condition 31
(PCN). The latest version of NCWAM is located on the NC DWQ web site at:
http://portal.ncdenr.org/web/wa/swp/ws/pdu/ncwam .

2.6 Animal Waste Facilities

Prior to use of any NWP for construction of animal waste facilities in waters of the US, including
wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).

2.7 Trout Waters
Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-
five (25) designated trout counties of North Carolina, the applicant shall comply with

Nationwide Permit General Condition 31 (PCN). The applicant shall also provide a copy of the
notification to the appropriate NCWRC office to facilitate the determination of any potential
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impacts to designated Trout Waters. Notification to the Corps of Engineers will include a
statement with the name of the NCWRC biologist contacted, the date of the notification, the
location of work, a delineation of wetlands, a discussion of alternatives to working in the
mountain trout waters, why alternatives were not selected, and a plan to provide compensatory
mitigation for all unavoidable adverse impacts to mountain trout waters.

NCWRC and NC Trout Counties

Western Piedmont Region Alleghany | Caldwell Watauga
Coordinator

20830 Great Smoky Mtn. Ashe Mitchell Wilkes
Expressway

Waynesville, NC 28786 Avery Stokes

Telephone: (828) 452-2546 Burke Surry

Mountain Region Coordinator | Buncombe | Henderson | Polk
20830 Great Smoky Mtn. Cherokee | Jackson Rutherford
Expressway

Waynesville, NC 28786 Clay Macon Swain
Telephone: (828) 452-2546 Graham Madison Transylvania
Fax: (828) 452-7772 Haywood | McDowell | Yancey

3.0 List of Corps Regional Conditions for All Nationwide Permits
The following conditions apply to all Nationwide Permits in the Wilmington District:
3.1 Limitation of Loss of Perennial Stream Bed

NWPs may not be used for activities that may result in the loss or degradation of greater than
300 total linear feet of perennial, intermittent or ephemeral stream, unless the District
Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a
case-by-case basis and he determines that the proposed activity will result in minimal individual
and cumulative adverse impacts to the aquatic environment. Loss of stream includes the linear
feet of stream bed that is filled, excavated, or flooded by the proposed activity. Waivers for the
loss of ephemeral and intermittent streams must be in writing and documented by
appropriate/accepted stream quality assessments*. This waiver only applies to the 300 linear feet
threshold for NWPs.

*NOTE: Applicants should utilize the most current methodology prescribed by Wilmington
District to assess stream function and quality. Information can be found at:

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012 (see “Quick Links”™)
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3.2 Mitigation for Loss of Stream Bed

For any NWP that results in a loss of more than 150 linear feet of perennial and/or
ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate
for more than minimal individual and cumulative adverse impacts to the aquatic environment.
For stream losses less than 150 linear feet, that require a PCN, the District Commander may
determine, on a case-by-case basis that compensatory mitigation is required to ensure that the
activity results in minimal adverse effect on the aquatic environment.

3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet.

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of
perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide
Permit General Condition 31 (PCN). This applies to NWPs that do not have specific notification
requirements. If a NWP has specific notification requirements, the requirements of the NWP
should be followed.

3.4 Restriction on Use of Live Concrete

For all NWPs which allow the use of concrete as a building material, live or fresh concrete,
including bags of uncured concrete, may not come into contact with the water in or entering into
waters of the US. Water inside coffer dams or casings that has been in contact with wet concrete
shall only be returned to waters of the US when it is no longer poses a threat to aquatic
organisms.

3.5 Requirements for Using Riprap for Bank Stabilization

For all NWPs that allow for the use of riprap material for bank stabilization, the following
measures shall be applied:

3.5.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in
North Carolina waters.

3.5.2. The placement of riprap shall be limited to the areas depicted on submitted work plan
drawings.

3.5.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace
quantities that would not have an adverse environmental effect.

3.5.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by
natural forces under normal conditions.

3.5.5. The riprap material shall consist of clean rock or masonry material such as, but not limited
to, granite, marl, or broken concrete.
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3.5.6. A waiver from the specifications in this Regional Condition may be requested in writing.
The waiver will only be issued if it can be demonstrated that the impacts of complying with this
Regional condition would result in greater adverse impacts to the aquatic environment.

3.6 Safe Passage Requirements for Culvert Placement

For all NWPs that involve the construction/installation of culverts, measures will be included in
the construction/installation that will promote the safe passage of fish and other aquatic
organisms. The dimension, pattern, and profile of the stream above and below a pipe or culvert
should not be modified by widening the stream channel or by reducing the depth of the stream in
connection with the construction activity. The width, height, and gradient of a proposed culvert
should be such as to pass the average historical low flow and spring flow without adversely
altering flow velocity. Spring flow should be determined from gage data, if available. In the
absence of such data, bankfull flow can be used as a comparable level.

In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area
Management Act (CAMA): All pipes/culverts must be sufficiently sized to allow for the burial of
the bottom of the pipe/culvert at least one foot below normal bed elevation when they are placed
within the Public Trust Area of Environmental Concern (AEC) and/or the Estuarine Waters AEC
as designated by CAMA, and/or all streams appearing as blue lines on United States Geological
Survey (USGS) 7.5-minute quadrangle maps.

Circular

Culvert ™ ™\

|

Rise
{Diameter)

Streambed
Material

12 Inches
Y

In all other counties: Culverts greater than 48 inches in diameter will be buried at least one foot
below the bed of the stream. Culverts 48 inches in diameter or less shall be buried or placed on
the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall
be made to maintain the existing channel slope. The bottom of the culvert must be placed at a
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depth below the natural stream bottom to provide for passage during drought or low flow
conditions.

Culverts are to be designed and constructed in a manner that minimizes destabilization and head
cutting. Destabilizing the channel and head cutting upstream should be considered and
appropriate actions incorporated in the design and placement of the culvert.

A waiver from the depth specifications in this condition may be requested in writing. The waiver
will be issued if it can be demonstrated that the proposal would result in the least impacts to the
aquatic environment.

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a
manner that does not restrict the flow and circulation patterns of waters of the United States.
Culverts placed across wetland fills purely for the purposes of equalizing surface water do not
have to be buried.

3.7 Notification to NCDENR Shellfish Sanitation Section

Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or
removing sediment from an area closed to shell fishing where the effluent may be released to an
area open for shell fishing or swimming in order to avoid contamination from the disposal area
and cause a temporary shellfish closure to be made. Such notification shall also be provided to
the appropriate Corps of Engineers Regulatory Field Office. Any disposal of sand to the ocean
beach should occur between November 1 and April 30 when recreational usage is low. Only
clean sand should be used and no dredged sand from closed shell fishing areas may be used. If
beach disposal were to occur at times other than stated above or if sand from a closed shell
fishing area is to be used, a swimming advisory shall be posted, and a press release shall be
issued by the permittee.

3.8 Preservation of Submerged Aquatic Vegetation

Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP
within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management
Act of 1974 (CAMA).

3.9 Sedimentation and Erosion Control Structures and Measures

3.9.1. All PCNs will identify and describe sedimentation and erosion control structures and
measures proposed for placement in waters of the US. The structures and measures should be

depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands
and streams.
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M-3

LISTING OF MBE/WBE SUBCONTRACTORS

Sheet of

Circle

* Agreed upon

Firm Name and Address Item No. Item Description o ** Dollar Volume of Item

One Unit Price
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE

subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price:
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.

Rev 11-4-13




M-3

LISTING OF MBE/WBE SUBCONTRACTORS Sheet of
q *
Firm Name and Address <rde | tem No. Item Description Agreed Upon |« 1| \olume of Item
Unit Price
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE

* The Dollar Volume shown in this column shall be the
Actual Price Agreed Upon by the Prime Contractor and the
MBE/WBE subcontractor, and these prices will be used to
determine the percentage of the MBE/WBE participation

in the contract.

** Dollar Volume of MBE/WBE Subcontractor
Percentage of Total Contract Bid Price:
If firmisa Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firmisa Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.

** Dollar Volume of MBE Subcontractor $
MBE Percentage of Total Contract Bid Price %
** Dollar Volume of WBE Subcontractor $

WBE Per centage of Total Contract Bid Price %

Rev 11-4-13




State of North Carolina
Department of Transportation

Subcontractor Payment Information

Submit with Invoice To:

District 3 Office

North Carolina Department of Transportation
1031 E. Gaston Street
Lincolnton, NC 28092

Firm Invoice No. Reference

NCDOT PO / Contract Number

WBS No. (State Project No.)

Date of Invoice

Signed
Invoice Line
Iltem Payer Federal
Reference Payer Name Tax Id

Subcontractor /
Subconsultant/
Material Supplier
Name

Subcontractor /
Subconsultant /
Material Supplier
Federal Tax Id

Amount Paid To
Subcontractor /
Subconsultant /
Material Supplier
This Invoice

Form DBE-IS

Date Paid To
Subcontractor /
Subconsultant /

Material Supplier

This Invoice

Total Amount Paid to Subcontractor Firms

NOTE: - These documents are scanned into our Fiscal program. Please do not highlight or shade the figures.

| certify that this information accurately reflects actual payments made and the dates the payments were made to Subcontractors/
Subconsultants/Material Suppliers on the above referenced project.

Signature

Title




STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor
Address
City State Zip

Please check all that apply:
Minority Business Enterprise (MBE)
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet. Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date



Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified
Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any
employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill
in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

M
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
3
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
@
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
_ dayof 20

Signature of Notary Public
of County
State of

My Commission Expires:

Signature of Notary Public

of County
State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 4-19-11

County

DEBARMENT CERTIFICATION

Conditions for certification:

I.

The prequalified bidder shall provide immediate written notice to the Municipality if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Municipality, or has become erroneous because of
changed circumstances.

The terms covered tramsaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Municipality project representative.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in Municipal contracts, unless
authorized by the Municipality.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Municipality, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if
the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No. Rev. 4-19-11

County

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

I:I Check here if an explanation is attached to this certification.



NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

WBS ELEMENT:  12201€11

ROUTE: SR 1600 (Eckard Road)

DESCRIPTION: Bore and jack, stream relocatior, and flowable fill

COUNTY: Catawba

ITEM DESCRIPTION UNIT BID |AMOUNT BID
NUMBER '

1 0000100000-N 800 Mobilization 1 LS
36" WeldedSteel Pipe, 0.375”

2 0980000000-E SP 1 thk. Min. in soil (Bore and Jack) 75 LFT

3 | 0043000000-N] 226 | LUMP Sum Comprehensive 1 LS
Grading

4 | 2275000000-E] sp | FlowableFil 20 cy

5 6120000000-E sp Streambed Relocation 25 LE

6 | 6000000000-E| 1605| Temporary Silt Fence 250 LFT
Stone for Erosion Control, Class

7 8629000000-E 1610 Il Rip Rap or Shot Rock 25 TON

8 6012000000-E 1610 Sediment Control Stone, #57 10 TON

9 | 6084000000-E| 1660| Seeding and Mulching 0.5 AC

10 6036000000-E1 1631 Matting for Erosion Control 100 sy

11 6042000000-E 1632 Y,” hardware cloth 20 LF

12 | 6037000000-€]  1060| COF Fiber Matting 25 sy

NOTE: CONTRACT QUANTITIES ARE APPROXIMATE AND USED FOR DETERMINING THE LOWEST
RESPONSIBLE BIDDER ONLY. NO MINIMUM OR MAXIMUM AMOUNT OF WORK IS GUARANTE

TOTAL BID FOR PROJECT:

CONTRACTOR

ADDRESS
MAILING ADDRESS: TELEPHONE: 704-480-2080 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 704-480-5438 SHELBY DISTRICT OFFICE
PO Box 47 1702 E. MARION STREET

SHELBY, NC 28151-0047 WEBSITE: WWW.DOH.DOT.STATE.NC.US SHELBY, NC 28152



CONTRACTOR

ADDRESS

Federal Identification Number

Contractors License Number

Authorized Agent Title

Signature Date
Witness Title

Signature Date

Corporate Seal

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads

and Structures 2012.

Reviewed by

Accepted by NCDOT

Division Engineer

MAILING ADDRESS:

NC DEPARTMENT OF TRANSPORTATION
PO Box 47

SHELBY, NC 28151-0047

(date)

(date)

TELEPHONE: 704-480-2080
FAX: 704-480-5438

WEBSITE: WWW.DOH.DOT.STATE.NC.US

LOCATION:

SHELBY DISTRICT OFFICE
1702 E. MARION STREET
SHELBY, NC 28152
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