
 

 

STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 13 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: JANUARY 17, 2018 AT 2:00 PM 
 

CONTRACT ID: DM00239 
 

WBS ELEMENT NO.:  51224 
 

FEDERAL AID NO.:  STATE FUNDED 
 

COUNTY:  BUNCOMBE COUNTY 
 

TIP NO.:  N/A 
 

MILES:  7.8 MILES 
 

ROUTE NO.:  I-26/I-240 
 

LOCATION:  FROM I-40 SPLIT NORTH TO US-25 (MERRIMON AVENUE) 
 

TYPE OF WORK: LIGHTING RENOVATION 
 

 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 

BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 

LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A ROADWAY PROJECT.    BID BONDS ARE REQUIRED. 
 

 

NAME OF BIDDER 
 

 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DM00239 IN BUNCOMBE COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

ASHEVILLE, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DM00239; has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 

complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 

sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. DM00239 in Buncombe County, for the unit or 
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 

prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 
become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made 
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 

in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 

unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  

 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 

of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 

Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  

Failure to comply with any requirement may cause the bid to be considered irregular and 

may be grounds for rejection of the bid. 

 

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer 

to Article 102-8(B) of the 2018 Standard Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 

Signature form Bid Express® for Division Contracts. 

 

ELECTRONIC ON-LINE BID THRU BID EXPRESS: 

1.   Download entire proposal from Connect NCDOT website.  Download EBS file from Bid 

Express website. 

2. Prepare and submit EBS file using Expedite software. 

3.   Expedite software necessary for electronic bid preparation may be downloaded from the 

Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx or 

from Bid Express. 

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 

the work code(s) which are identified as work items in the prime contractor’s construction progress 

schedule that they will complete themselves.  Any contractor identified as working outside their 

expertise may be considered in default of contract. 

 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 

 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for 

Roads and Structures. 

 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 

2018 Standard Specifications for Roads and Structures. 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is February 14, 2018. 

 

The completion date for this contract is February 15, 2019. 

 

Except where otherwise provided by the contract, observation periods required by the contract will 

not be a part of the work to be completed by the completion date and/or intermediate contract times 

stated in the contract.  The acceptable completion of the observation periods that extend beyond 

the final completion date shall be a part of the work covered by the performance and payment 

bonds. 

 

The liquidated damages for this contract are Six Hundred Dollars ($ 600.00) per calendar day. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 B 

 

The Contractor shall not narrow or close a lane of traffic on ANY ROAD, detain and /or alter the 

traffic flow on or during holiday weekends, special events, or any other time when traffic is 

unusually heavy, including the following schedules: 

 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 

 

2. For New Year's Day, between the hours of 7:00 AM December 31st and 7:00 PM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

7:00 PM the following Tuesday. 

 

3. For Easter, between the hours of 7:00 AM Thursday and 7:00 PM Monday. 

 

4. For Memorial Day, between the hours of 7:00 AM Friday and 7:00 PM Tuesday. 

 

5. For Independence Day, between the hours of 7:00 AM the day before Independence Day 

and 7:00 PM the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 

of 7:00 AM the Thursday before Independence Day and 7:00 PM the Tuesday after 

Independence Day. 

 

6. For Labor Day, between the hours of 7:00 AM Friday and 7:00 PM Tuesday. 

 

7. For Thanksgiving Day, between the hours of 7:00 AM Tuesday and 7:00 PM Monday. 

 

8. For Christmas, between the hours of 7:00 AM the Friday before the week of Christmas 

Day and 7:00 PM the following Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures are not required during these periods, unless otherwise directed by the Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor begins 

to install all traffic control devices for lane closures according to the time restrictions listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is required 

to complete the removal of all traffic control devices for lane closures according to the time 

restrictions stated herein and place traffic in the existing traffic pattern. 

 

The liquidated damages are One Thousand Dollars ($1,000.00) per hour. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 C 

 

The Contractor shall complete the required work of installing, maintaining and removing the traffic 

control devices for lane closures and restoring traffic to the existing traffic pattern.  The Contractor 

shall not close or narrow a lane of traffic on ANY ROAD during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday through Friday 

7:00 AM to 7:00 PM  

 

The time of availability for this intermediate contract time will be the time the Contractor begins 

to install traffic control devices required for the lane closures according to the time restrictions 

stated herein. 

 

The completion time for this intermediate contract time will be the time the Contractor is required 

to complete the removal of traffic control devices required for the lane closures according to the 

time restrictions stated herein and restore traffic to the existing traffic pattern. 

 

The liquidated damages are Five Hundred Dollars ($500.00) per fifteen (15) minute time period. 

 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 

2018 Standard Specifications). 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-16-17) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

2018 (7/01/17 - 6/30/18) 35% of Total Amount Bid 

2019 (7/01/18 - 6/30/19) 65% of Total Amount Bid 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 1-16-18) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 

financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 

be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 

WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 

not greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed MBE and WBE participation along with a listing of the 

committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  
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The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 

acts as a written joint check agreement among the parties providing full and prompt disclosure of 

the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 

a project that will meet this MBE and WBE goals.  This form is for paper bids only. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 

work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 0.0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that MBEs participate in at least the percent of the 

contract as set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be 

reported to the Department. 

 

(B) Women Business Enterprises 0.0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the 

contract as set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be 

reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  

The Directory can be found at the following link.  https:// 

www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 
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Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will 

be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors.  Any additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall 

race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 

opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  

The Contractor shall indicate the following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 

Expedite, the bidding software of Bid Express®. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 

in Expedite, the bidder may use the dropdown menu to access the name and address 

of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 

no MBE or WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 

not certified at the time of the bid-letting, that MBE’s or WBE's participation will 

not count towards achieving either the MBE or WBE goal. 

 

(B) Paper Bids 

 

(1) If either the MBE or WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 
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appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 

firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the corresponding goal. 

 

(2) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 

firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 

by virtue of the work it performs on the contract with its own forces.  However, all the work that 

is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 

count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 

subcontractors, if any, in order to receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  

A WBE bidder puts in a bid where they will perform 40% of the contract work and have 

a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 

submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 

fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with MBE 

certified subcontractors or documented through a good faith effort.  It should be noted that you 

cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 

in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 

fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 

official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 

a.m. on the next official state business day. 
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If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), 

the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the lack of 

this participation drops the commitment below either the MBE or WBE goal, the Contractor shall 

submit evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer 

no later than 2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day 

falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 

Engineer no later than 10:00 a.m. on the next official state business day. 

 

Banking MBE/WBE Credit 

 

If the committed MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum 

of the MBE or WBE goal by $1,000 or more, the excess will be placed on deposit by the 

Department for future use by the bidder.  Separate accounts will be maintained for MBE and WBE 

participation and these may accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms 

to meet the contract goal, as part of the good faith effort, the Department will consider allowing 

the bidder to withdraw funds to meet the MBE goal as long as there are adequate funds available 

from the bidder’s MBE bank account. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms 

to meet the contract goal, as part of the good faith effort, the Department will consider allowing 

the bidder to withdraw funds to meet the WBE goal as long as there are adequate funds available 

from the bidder’s WBE bank account. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal(s). 

 

One complete set and [number of copies] copies of this information shall be received in the office 

of the Engineer no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless 

the fifth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 

office of the Engineer no later than 10:00 a.m. on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 



DM00239    51224 G-10 Buncombe County 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 

the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 

obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 

actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 

bidder has made.  Listed below are examples of the types of actions a bidder will take in making 

a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 

intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 

NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 

are also prequalified subcontractors.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  

Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 

solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 

MBE/WBE participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors 

and suppliers and to select those portions of the work or material needs consistent 

with the available MBE/WBE subcontractors and suppliers, so as to facilitate 

MBE/WBE participation.  Evidence of such negotiation includes the names, 

addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications for 
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the work selected for subcontracting; and evidence as to why additional agreements 

could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs involved 

in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 

failure to meet the contract MBE or WBE goals, as long as such costs are 

reasonable.  Also, the ability or desire of a prime contractor to perform the work of 

a contract with its own organization does not relieve the bidder of the responsibility 

to make good faith efforts.  Bidding contractors are not, however, required to accept 

higher quotes from MBEs/WBEs if the price difference is excessive or 

unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

DBE@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 

the MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 

meet it, you may reasonably raise the question of whether, with additional 

mailto:DBE@ncdot.gov
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reasonable efforts the apparent successful bidder could have met the goals.  If the 

apparent successful bidder fails to meet the MBE and WBE goals, but meets 

or exceeds the average MBE and WBE participation obtained by other bidders, the 

Department may view this, in conjunction with other factors, as evidence of the 

apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 

faith effort has been made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 

firm may be counted toward the MBE contract goal requirement.  The same holds for work 

that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-

MBE firm does not count toward the MBE contract goal requirement.  Again, the same 

holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE 

contractor or subcontractor subcontracts a significantly greater portion of the work of the 

contract than would be expected on the basis of standard industry practices, it shall be 

presumed that the MBE or WBE is not performing a commercially useful function.  The 
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MBE/WBE may present evidence to rebut this presumption to the Department.  The 

Department's decision on the rebuttal of this presumption may be subject to review by the 

Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation with 

the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 

clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures 

for materials and supplies required to complete the contract and obtained from a MBE or 

WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 

manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures 

to MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site 

(but not the cost of the materials and supplies themselves), provided the fees are 

determined to be reasonable and not excessive as compared with fees customarily 

allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 

and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 
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performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the 

MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 

receives credit for the total value of the transportation services the subcontracted 

MBE or WBE provides on the contract.  It should be noted that every effort shall 

be made by MBE and WBE contractors to subcontract to the same certification (i.e., 

MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, 

however, may not always be possible due to the limitation of firms in the area.  If 

the MBE or WBE firm shows a good faith effort has been made to reach out to 

similarly certified transportation service providers and there is no interest or 

availability, and they can get assistance from other certified providers, the Engineer 

will not hold the prime liable for meeting the goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-

MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  
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Additional participation by non-MBE/WBE subcontractors receives credit only for 

the fee or commission it receives as a result of the subcontract arrangement.  The 

value of services performed under subcontract agreements between the MBE/WBE 

and the Contractor will not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude the 

leased truck from working for others during the term of the lease with the consent 

of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 

use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 

as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 

is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 

MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not 

terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances in which 

the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 

subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 

affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval 

based upon a finding of good cause for the termination.  The prime contractor must give the 

MBE/WBE firm five (5) calendar days to respond to the prime contractor’s notice of termination 

and advise the prime contractor and the Department of the reasons, if any, why the firm objects to 

the proposed termination of its subcontract and why the Department should not approve the action. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, 

the Contractor may be disqualified from further bidding for a period of up to 6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional MBE 

that was submitted at the time of bid may be used to fulfill the MBE commitment.  The 

same holds true if a committed WBE is terminated for good cause, an additional WBE that 

was submitted at the time of bid may be used to fulfill the WBE goal.  A good faith effort 

will only be required for removing a committed MBE/WBE if there were no additional 

MBEs/WBEs submitted at the time of bid to cover the same amount of work as the 

MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of work 

as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 

the steps taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 

shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another similarly certified MBE/WBE subcontractor to perform 

at least the same amount of work to meet the MBE/WBE goal requirement.  If a 

MBE/WBE firm is not found to do the same amount of work, a good faith effort 

must be submitted to NCDOT (see A herein for required documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 
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When the Engineer makes changes that result in extra work, which has more than a minimal impact 

on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 

the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 

the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 

or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 

all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from further 

bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for further work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

CONTRACTOR'S LICENSE REQUIREMENTS: 
(7-1-95) 102-14 SP1 G88 

 

If the successful bidder does not hold the proper license to perform any plumbing, heating, air 

conditioning, or electrical work in this contract, he will be required to sublet such work to a 

contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 

(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 

the General Statutes (licensing of electrical contractors). 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 A 

 

There is no subsurface information available on this project.  The Contractor shall make his own 

investigation of subsurface conditions. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed 

in the United States of America.  No work shall be outsourced outside of the United States of 

America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 
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The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year.  

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 

be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided funds 

are available.  The State reserves the right to terminate or suspend any transportation project 

contract, and any transportation project contract shall be so terminated or suspended if funds will 

not be available for payment of the work to be performed during that fiscal year pursuant to the 

contract.  In the event of termination of any contract, the contractor shall be given a written notice 

of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(1-16-18)  Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

 

Division 7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “724-4”.  

 

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “725-3”.  
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious 

Weeds) 
(3-18-03) (Rev. 12-20-16) Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 

certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those 

specific project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 

ash borer, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal 

On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 

contractors (existing and newcomers) will be automatically placed in the Alternate Program.  

Standard OJT requirements typically associated with individual projects will no longer be applied 

at the project level.  Instead, these requirements will be applicable on an annual basis for each 

contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every 

effort to enroll minority and women as trainees to the extent that such persons are available within 

a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 

to discriminate against any applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 

based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 

activity with the Department.  At the beginning of each year, all contractors eligible will be 

contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 

Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not 

all-inclusive.  Where the training is oriented toward construction applications, training will be 

allowed in lower-level management positions such as office engineers and estimators.  Contractors 

shall submit new classifications for specific job functions that their employees are performing.  

The Department will review and recommend for acceptance to FHWA the new classifications 

proposed by contractors, if applicable.  New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to the 

subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 

of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  
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Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as 

requested shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off 

the NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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PROJECT SPECIAL PROVISIONS  

LIGHTING 

 

1.00 DESCRIPTION 

The work covered by this Section consists of refurbishing existing lighting systems.  The 

refurbishment consists furnishing, installing and connecting new underground conductor, new 

conductor inside of existing light standards and new control systems at locations shown on the 

plans.  Perform all work in accordance with these Special Provisions, the Plans, the National 

Electrical Code, and North Carolina Department of Transportation "Standard Specifications for 

Roads and Structures" (2018 Standard Specifications).  

 

Perform all work in conformance with Division 14 of the 2018 Standard Specifications except as 

modified or added to by these Special Provisions. Install all bore pits outside the clear zone, as 

defined in the AASHTO Roadside Design Guide or as directed by the Engineer.  

 

In addition to the requirements of Division 1400, other specific Sections of the 2018 Standard 

Specifications applicable to the work on this project are listed below. 

 

 Section 1407  Electric Service Pole and Lateral 

 Section 1408  Light Control System 

 Section 1409  Electrical Duct 

 Section 1410  Feeder Circuits 

 Section 1411  Electrical Junction Boxes 

 

 

2.00 REMOVE CONTROL SYSTEM 

 

2.10 DESCRIPTION 

 

The work covered by this section consists of providing all equipment, labor and materials 

necessary to remove an existing control system and existing foundation. 

 

2.20    MATERIALS 

   

No materials are required for this work except such miscellaneous items as tape and terminal 

devices to dead-end circuits. 

 

2.30   CONSTRUCTION METHODS 

 

Maintain operation of the existing lighting system until such time that it becomes in conflict with 

the actual construction work, or it becomes a hazard to traffic as determined by the Engineer. 

 

Coordinate work with the NC DOT Traffic Services Supervisor to assure that circuits can be de-

energized where and when necessary. 
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The removed control systems shall become property of the Contractor and shall be disposed of in 

a manner acceptable to the Engineer. 

 

2.3.1 CONTROL SYSTEMS F, G, AND H 

 

Disconnect circuitry and remove control system enclosure from conduit and support structure.  

Leave all internal components intact.  Abandon or remove underground circuitry, concrete pad 

and support structure. 

 

Dispose of the removed concrete, reinforcing steel, support structure and conduit in a manner 

acceptable to the Engineer. 

 

Abandon or remove the conductors and conduit as required by construction. Refer to Standard 

Specifications Section 1400-10.  

 

2.3.2 CONTROL SYSTEMS I, J, K, L AND M 

 

Disconnect circuitry and attach pull rope to conductors.  Pull existing circuitry out of the existing 

cabinet assembly.  This circuitry shall be reused when the new control systems are installed.  

Disconnect lock nuts from conduit entering the bottom of the control system enclosure.  Remove 

anchor nuts at the feet of the enclosure.  Remove control system enclosure from concrete pad. 

Leave all internal components intact. 

 

Cut existing anchor bolts flush with the existing concrete foundation. 

 

Concrete foundation and conduits shall be retained and reused when new control system is 

installed.  See Section 4.00 for details. 

 

2.40 MEASUREMENT AND PAYMENT  

 

The removed control system measured as provided above will be paid for at the contract unit 

price per each "Remove Control System_____".  Such price and payment will be considered full 

compensation for disconnecting circuitry, disassembly, transportation and disposal of the 

existing control system and, where applicable, concrete foundation.  

 

The quantity of removed control systems to be paid for will be the actual number which have 

been dismantled, removed and disposed of. 

 

Payment will be made under:  

 

 Remove Control System_____..................................................................Each 
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3.00 LIGHT STANDARD WIRING 

 

3.10 DESCRIPTION 

 

The work covered by this section consists of providing all equipment, labor and materials 

necessary to replace the existing conductor and fuse holders inside all existing single arm and 

twin arm light standards with new.  Disposal of removed equipment is also included. 

 

3.20 MATERIALS 

 

Existing light standards and luminaires are to be reused. 

 

The Contractor shall provide new SOOW cable from the luminaire to the breakaway fuse holder, 

and new breakaway fuse holders in accordance with Article 1400-2 (C) and Article 1400-2 (E) of 

the 2018 Standard Specifications, respectfully. 

 

3.30 CONSTRUCTION METHODS 

 

Disconnect existing circuitry at luminaire.  Remove existing wiring inside light standard and 

remove existing fuse holders.  Dispose of removed wiring and fuse holders in a manner 

acceptable to the Engineer. 

 

Install new SOOW cord inside standard and new fuse holders in the base of the standard.  

Connect one end of the new SOOW cord to luminaire and connect the other end of the new 

SOOW cord to the new fuse holder.  See Standard Drawing 1406.01.  The Contractor shall 

permanently remark any white conductors used as ungrounded conductors. 

 

Any poles or luminaires damaged by the Contractor during the installation of the SOOW cord 

inside the light standard shall be replaced with new by the Contractor at no additional cost to the 

Department. 

 

3.40 MEASUREMENT AND PAYMENT 

 

Light Standard Wiring in _____ will be measured and paid as the actual number of single arm 

and twin arm light standards where new wiring is installed and accepted.  Such price and 

payment includes removal and disposal of the existing wiring and fuse holders, new SOOW 

cord, installation of the new SOOW cord, new fuse holders and connection to the existing 

luminaire and new fuse holder. Items used for splicing of conductors are incidental to this pay 

item. 

 

Payment will be made under: 

 

 Light Standard Wiring in ________.....………………………. Each 
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4.00 LIGHTING CONTROL SYSTEM 

 

4.10 DESCRIPTION 

 

The work covered under this section consists of furnishing and installing an entire control 

system, including enclosure, control panel, breakers, terminal blocks, wiring, conduits and 

lightning arrester. Where required, a concrete foundation, metal pole and/or galvanized slotted 

channel is also included. 

 

The control system will be standard electrical components in a stainless steel enclosure mounted 

on a metal pole with a concrete foundation or mounted to a slotted channel frame bolted to an 

existing concrete foundation as shown in the contract. 

 

The Contractor shall install a Department provided gateway and antenna, as shown in the plans. 

 

4.20 MATERIALS 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item        Section 
Conduit       1091-3 

Portland Cement Concrete, Class A   1000-4 

Wire and Cable     1091-2, 1400-2 

 

Where new foundations are required, provide concrete foundations and wire in accordance with 

the Specifications. 

 

Where control systems are relocated, use a piece of 4” rigid galvanized steel conduit (RGC), 

embedded in concrete as shown in the plans, for mounting the control system. 

 

For relocated control systems, provide a 4” to 2” galvanized reducing bushing and a 2” x 10’ 

piece of RGC. 

 

Provide stainless steel straps, galvanized conduit hangers, galvanized bolts, washers and nuts, 

and liquid-tight flexible metallic conduit (LFMC). 

 

Provide a NEMA type 3R stainless steel enclosure with external stainless mounting flanges, drip 

shield, back panel and continuous hinge door with a print pocket. Provide a door closing 

mechanism interlocked with a flange mounted operator handle to prevent the opening of the door 

with the service circuit breaker in the ON position, except by use of safety override devices. 

 

Provide an enclosure approximately 36" (h) x 30" (w) x 10" (d) unless noted otherwise in the 

plans. Provide only openings necessary for the entrance of conduits as shown in the plans. Do 

not use knockouts. Ensure the enclosure conforms with NEC Article 312 and mount the devices 

so the NEC clearances will be provided, except use 1.5" where not specified or noted in the 

tables for minimum wire bending space. 
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Use minimum 1-5/8” x 1-5/8” galvanized slotted steel framing channel with straps and bolts for 

the mounting brackets and hardware for attaching the enclosure. Use galvanized finish on the 

brackets and hardware and coat all field cuts or scratches with organic zinc repair paint. 

 

For the five replaced control systems, provide a 10” x 10” stainless steel wire trough. 

 

Provide a neutral bar, bonded to the panel, with sufficient box lug type terminals to accept the 

required number of wires.   

 

Mount components to the back panel with manufacturer supplied mounting brackets or 

permanently attached screw studs. 

 

Use a service circuit breaker providing an minimum interrupting rating of 22,000 A. Provide 

thermal magnetic, molded case, permanent trip breakers. Provide multi-tap, solderless, load side 

box lugs or distribution terminal blocks of the appropriate size. Use insulating material approved 

for NEMA 3R applications. Provide a breaker with a voltage and amperage rating 30 as indicated 

in the plans. 

 

Use feeder circuit breakers which are rated 14,000 A minimum interrupting capacity and have an 

open type molded case with a non-adjustable thermal magnetic trip setting as noted in the plans. 

 

Use a Type 1 surge protection device (SPD) meeting UL 1449 and UL 96A, designed to contain 

and arrest an arc of 20,000 A. Install the SPD on the load side of the service breaker. 

 

Use terminals and lugs rated for the connection of the appropriate size copper conductors. All 

conductors shall be made of copper and neatly wrapped in bundles or run in plastic raceways. 

 

Perform all galvanizing in accordance with Section 1076. 

 

Provide a drawing to scale showing the location, brand and catalog number of each component 

of the control system for approval. The completed light control system shall be marked "Suitable 

for Use as Service Equipment", in a prominent location in the enclosure, in accordance with 

NEC Article 409.110. If the control system is not made in a certified UL 60947-4-1A Panel 

Shop, a third party, recognized by the Department of Insurance as having the authority, shall 

label the control systems. 

 

4.30 CONSTRUCTION METHODS 

 

4.3.1 RELOCATED CONTROL SYSTEM 

 

At three locations along the project, the Contractor shall replace existing lighting control systems 

and with new in a new area.  The existing control systems shall be removed per Section 2.00 of 

these Special Provisions. 
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Construct the new control system foundation at the new location as shown in Standard Drawing 

1408 of the Roadway Standard Drawings, with the top of the foundation 3 inches above finished 

grade. 

 

Fasten the enclosure to the pole by means of a galvanized bracket assembly as shown in the 

plans. Make all cuts square and remove all rough edges. Have mounting holes match existing 

mounting holes of the enclosure. 

 

Arrange all conduits entering the enclosure in a neat symmetrical manner and extend directly 

downward into the foundation. Install six RGC feeder circuit conduits as shown in the Roadway 

Standard Drawings. 

 

Install a Control System Junction Box as shown in the plans. Stub all feeder circuit conduits and 

spare conduits from Control System in the Control System Junction Box.  See Section 4.00 of 

these Special Provisions for junction box construction methods. See plans for conduit sizes. 

Place pull cord in any unused conduits and cap unused conduit in junction box. 

 

To prevent the creation of electrically parallel paths, install a bonded conduit choke on the 

underground termination point of the system grounding conductor conduit in accordance with 

NEC Article 250.64(E). Do not terminate the system grounding conduit under the concrete 

foundation pad. 

 

Install a grounding electrode system consisting of a minimum of two ground rods spaced not less 

than 6 feet apart at all new lighting control system panels. Connect ground rods with an 

appropriately sized bonding jumper. 

 

Apply two coats of organic zinc repair paint to all field cut metal and conduit threads as specified 

in Article 1076-7 of the 2018 Standard Specifications. 

 

Install a 4” to 2” galvanized reducing bushing to the top of the 4” RGC the control system 

enclosure is mounted to.  Install the 10’ section of 2” RGC on the reducing bushing and install a 

cap on the top of the 2” RGC. 

 

Mount the Department provided gateway to the 2” RGC using the bands included with the 

gateway.  Remove an existing cable gland in the bottom of the gateway enclosure and replace 

with a ½” RGC fitting.  Install ½” RGC and appurtenances required to route conduit to bottom of 

control system enclosure.  Transition RGC to LFMC to make the turn into the bottom of the 

enclosure.  Secure LFMC to bottom of enclosure using a weatherproof fitting.  Install a bonding 

bushing on the LFMC fitting inside the enclosure and attach to bonding jumper inside the 

enclosure. 

 

Strap standoffs with rigid conduit hangers to the 2” RGC and secure ½” conduit to the conduit 

hanger.  Install #12 THWN conductors inside the ½” RGC for power from the gateway circuit 

breaker in the control system enclosure to the gateway.  Use a UV resistant cable tie to secure the 

magnetic GPS antenna to the frame. 
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4.3.2 REPLACED CONTROL SYSTEM 

 

At five locations along the project, the Contractor shall remove the existing control systems and 

replace with new in the same location.  At these locations, the existing control system 

foundations shall be left in place after the existing control system is removed. 

 

Unfasten all existing conduits entering the bottom of the existing control panel prior to removing 

control panel.  These existing conduits are to be reused. 

 

Construct a frame using galvanized slotted channel as shown in the plans.  Make all cuts square 

and remove all rough edges. Apply two coats of organic zinc repair paint to all field cut metal 

and conduit threads as specified in Article 1076-7 of the 2018 Standard Specifications. 

 

Attach the frame to the existing concrete foundation using 3/8” stainless steel undercut anchors 

with a minimum 2-½” effective embedment and a 3/8” threaded rod. 

 

Fasten the control system enclosure to the galvanized slotted channel frame using appropriately 

sized hardware for slotted channel.  All hardware shall be hot dipped galvanized. 

 

Mount a wire trough between the existing conduit exiting the existing concrete foundation and 

the new conduit installed as part of the control system.  See the plans for details.  Properly bond 

the wire trough per NEC requirements. 

 

Remove the Department provided gateway and communications antenna from the manufacturer 

provided C-channel.  Mount the gateway and communications antenna to the slotted channel 

frame as shown on the plans.  Remove an existing cable gland in the bottom of the gateway 

enclosure and replace with a ½” LFMC weatherproof fitting.  Install a ½” LFMC weatherproof 

fitting in the top of the control system enclosure.  Install ½” LFMC between the gateway and the 

control system enclosure.  Install #12 THWN conductors inside the ½” LFMC for power from 

the gateway circuit breaker in the control system enclosure to the gateway.  Use a UV resistant 

cable tie to secure the magnetic GPS antenna to the frame. 

 

4.40 MEASUREMENT AND PAYMENT 

 

Relocated Lighting Control System will be measured and paid for as the actual number of the 

lighting control systems that have been provided, installed and accepted. Such price and payment 

includes the foundation, conduits, enclosure with components, mounting hardware and mounting 

and wiring of the Department provided gateway.  Removal of the existing control system and the 

Control System Junction Box will be paid under other pay items. 

 

Replaced Lighting Control System will be measured and paid for as the actual number of 

lighting control systems that have been replaced with new.  Such price and payment includes 

constructing and mounting the galvanized slotted frame, conduits, enclosure with components, 

mounting hardware, wire trough and mounting and wiring of the Department provided gateway.  

Removal of the existing control system will be paid for under other pay items. 
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Payment will be made under: 

 

 Relocated Lighting Control System…..………………………. Each 

Replaced Lighting Control System…..………………………. Each 

 

5.00 UNDERPASS LIGHTING SYSTEM 

 

5.10 DESCRIPTION 

 

The work covered in this section consists of furnishing and installing new conductor in an 

existing underpass lighting conduit system and providing and installing a disconnect assembly on 

an existing bridge column. 

 

5.20 MATERIALS 

 

Provide 3 #8 USE conductors from a ground mounted junction box and provide 3 #12 THWN 

conductors from a disconnect to the existing underpass luminaires. 

 

Provide a 2-pole, 480 VAC, 15 A circuit breaker with an interrupting capacity of at least 14,000 

A, installed in a NEMA 3R enclosure.  The enclosure should be primed and painted with a 

premium grade exterior paint before installation to increase corrosion resistance.  Install an 

equipment ground bar and provide a lock in accordance with Article 1400-8 of the 2018 

Standard Specifications. 

 

Provide RGC in accordance with Section 1091-3 of the 2018 Standard Specifications. 

 

5.30 CONSTRUCTION METHODS 

 

Install disconnect assembly on bridge column closest to junction box JB12 shown on plansheet 

E7. 

 

Install new RGC from the disconnect assembly, along the face of the bent cap.  Terminate new 

RGC in a new round metallic junction box mounted above the existing underpass luminaire. 

 

Install new #12 AWG THWN conductor from the disconnect assembly to all existing underpass 

luminaires.  The Contractor shall utilize the existing ¾” RGC installed along the bottom of the 

bridge between the luminaires. 

 

5.40 MEASUREMENT AND PAYMENT 

 

Underpass Lighting System at ______ will be paid at the contract lump sum price for underpass 

circuitry at the appropriate location. 
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Such price and payment for the underpass circuitry as provided above will be considered full 

compensation for all materials, equipment, and labor necessary to complete the work in 

accordance with the plans and these special provisions. 

 

Payment will be made under: 

 

 Underpass Lighting System at ______…..………………………. Each 
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WORK ZONE TRAFFIC CONTROL FOR 

INTERSTATE/FREEWAY LIGHTING PROJECTS 

 

GENERAL REQUIREMENTS 

 

This Provision in intended for Interstate/Freeway Lighting projects that are performed at night. 

In the event the Day and time Restrictions allow for daytime work activities, the Sequential 

Flashing Lights are to be omitted. Digital Speed Limit Signs will be required as described below. 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the attached drawing prior to 

beginning any other work. 

 

When personnel and/or equipment are working on the shoulder adjacent to a divided facility and 

within 15 feet of an open travel lane, close the nearest shoulder using Standard Drawing No. 

1101.04 of the 2018 Roadway Standard Drawings.  

 

When personnel and/or equipment are working on the shoulder adjacent to a divided facility and 

within 10 feet of an open travel lane, close the nearest open travel lane using Standard Drawing 

No. 1101.02 of the 2018 Roadway Standard Drawings.  

 

When personnel and/or equipment are working within a lane of travel of a divided facility, close 

the lane using Standard Drawing No. 1101.02 of the 2018 Roadway Standard Drawings or as 

directed by the Engineer.  Conduct the work so that all personnel and/or equipment remain 

within the closed travel lane. Perform work only when weather and visibility conditions allow 

safe operations as directed by the Engineer. 

 

1. Time Restrictions for Lane Closure and Road Closure Activities 

 

All lane closure and road closure activities shall be performed in compliance with the Day and 

Time restrictions listed and defined in this Contract.  

 

Any activities performed outside of these requirements will be subject to the Liquidated 

Damages unless approved by the Engineer prior to beginning the activity. 

 

The Contractor may pre-stage the signs and devices necessary for lane closures prior to the 

allowed time, 1 hour prior for a single lane closure and 2 hours prior for a dual or triple lane 

closure. Any signs and devices placed during the pre-staging period shall not display lane closure 

messages or merge arrows visible to the traveling public until 30 minutes or less prior to the lane 

closure installation. 
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For removal, the lanes must be reopened in compliance with the times defined in this Contract. It 

is acceptable to remove the signs and devices from the shoulder/staging area after the lanes are 

reopened utilizing law enforcement as specified in Item 4 below.  

 

2. Work Zone Speed Limits and Digital Speed Limit Signs (DSLS) 

 

All speed limits are to be ordinanced by the State Traffic Engineer in order to have a lawfully 

enforceable speed limit; therefore, no speed limit messages/signs shall be installed prior to 

receiving a signed ordinance.  NCDOT has sole authority of the speed limits displayed within the 

work zone.  

 

The Regional Traffic Engineering Office and the Division Construction Engineer in coordination 

with the Work Zone Traffic Control Section will provide all Work Zone Speed Limit 

recommendations based on activities and conditions.  

 

When lane closures are in effect and if ordinanced by the State Traffic Engineer, implement a 

Work Zone “Variable” Speed Limit Reduction as stated in the ordinance and in accordance with 

the attached Provision and drawing. 

 

Use Digital Speed Limit Signs (DSLS) to display the work zone speed limit as shown in the 

attached drawing. The Speed Limit shall be continuously displayed on the digital speed limit 

signs. (See Attached Provision.) 

 

The Contractor will be responsible for coordinating with the Engineer when the Work Zone 

Speed Limits are to be changed and will have to seek approval by the Engineer before the Speed 

Limit is changed.  

 

When the variable speed limit reductions are in effect, cover any existing speed limit signs 

located within the active work area that conflict with the variable speed limit reduction.  

 

The speed limit shall be returned to the existing speed limit when the lane closure is removed 

and traffic is returned to the existing pattern.  

 

3. Sequential Flashing Warning Lights  

 

Provide the following for nighttime work activities in accordance with attached drawing and 

special provisions: 

 

A. Furnish and install Sequential Flashing Warning Lights on drums used for merging tapers 

to assist motorist in determining which direction to merge and to decrease late lane merging.  

(See attached Provision.) 
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4. Law Enforcement 

 

Use off duty, uniformed Law Enforcement Officers and official Law Enforcement vehicles, 

equipped with blue lights, to direct/control/stop traffic or to manage work zone speeds as 

required by the plans or by the Engineer.  

 

Law Enforcement vehicles shall not be parked within the buffer space. 

 

The Contractor shall provide 2 Law Enforcement Officers for the mainline during lane closure 

operations and 2 additional Law Enforcement Officers for ramp/loop closures when both 

operations occur simultaneously.  

 

Use Law Enforcement Officers to assist in the shadowing of workers during the installation and 

during the removal of lane closures. 

 

TEMPORARY TRAFFIC CONTROL (TTC) 

 

Refer to Standard Drawing No. 1101.02, 1101.04, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 

1135.01,  1165.01, and 1180.01 of the 2018 Roadway Standard Drawings when closing a lane of 

travel in a stationary work zone for items such as luminaire replacement, trenching, installing 

conduit, and installing junction boxes. 

 

Drums are required for all lane closure operations occurring at night.  

 

When covering work zone signs, use an opaque material that prevents reading of the sign at night 

by a driver using high beam headlights. Use material, which does not damage the sign sheeting.  

  

Refer to Standard Drawing No. 1101.02, Sheets 9 and 10 of the 2018 Roadway Standard 

Drawings for work on ramps unless otherwise approved to be closed by the Engineer. If 

approved, see attached drawing for typical placement of devices and signing for the detour route. 

All items shall be compensated for based on the unit bid price for the respective item. 

 

TRAFFIC OPERATIONS 

 

1. Project Requirements: 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

A. Prior to commencing work activity, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for work requiring traffic control to 

the Engineer at the first pre-construction meeting and the sequence must be approved 
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before closing a lane of traffic.  The Contractor and Engineer will coordinate with the 

State Work Zone Engineer at 919-814-4937 for additional traffic control guidance, as 

necessary. 

 

B. The maximum “Active Work Area” is a distance of 2 miles. It is defined as the maximum 

allowable distance for Lighting Operations taking place in a single work period. 

Therefore, the maximum length of lane closure is 2 miles. However, approval by the 

Engineer is required before closing more than 1 mile of Interstate to ensure the 

Contractor has the equipment and labor force to actively pursue the work.  

 

C. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures.  

 

D. The Contractor on this and any adjacent projects, or subcontractors working within this 

project shall coordinate lane closure location, type, and direction with the Engineer to 

best maintain lane continuity through the limits of this and adjacent projects.  

 

E. Operate equipment and conduct operations in the same direction as the flow of traffic.  

Maintain vehicular access in accordance with Article 1101-05 of the 2018 Standard 

Specifications.  

 

F. Provide appropriate construction lighting in accordance with Section 1413 of the 2018 

Standard Specifications. 

 

2. Work Zone Signing: 

 

A. Description 

 

Install advance/general warning work zone signs according to the attached drawings prior 

to beginning work.  

 

Install and maintain signing in accordance with the Divisions 11 and 12 of the 2018 

Standard Specifications.  

 

B. Installation 

 

All stationary Advance/General warning work zone signs require notification to existing 

Utility owners per Article 105-8 of the 2018 Standard Specifications and Special 

Provision SP1 G115 within 3 to 12 full working days prior to installation. 

 

Install all Advance/General warning work zone signs before beginning work on a 

particular map.  If signs are installed more than seven (7) calendar days prior to the 

beginning of work on a particular map, cover the signs until the work begins.  Install each 
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work zone Advance/General warning sign separately and not on the same post or stand 

with any other sign except where an advisory speed plate or directional arrow is used. 

 

All sign locations to be verified by the Engineer prior to installation. Once the signs have 

been installed and accepted, any sign relocations requested by the Department will be 

compensated in accordance with Article 104-7. Any additional signs other than the ones 

required in this provision or attached drawings will be compensated in accordance with 

Article 104-7. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or 

cover advance/general warning work zone signs.  Uncover advance/general warning 

work zone signs no more than 7 calendar days before work resumes.  

 

All other operations may be suspended upon failure to comply with the above 

requirements. Such suspended operations would not be resumed until the above 

requirements are fulfilled. 

 

C. Sign Removal 

 

Once work areas on the Project are substantially completed, it is acceptable to remove the 

Stationary Work Zone Signs in those areas in lieu of waiting until the entire Project is 

complete. Any remaining punch list items requiring traffic control are to be completed 

with portable work zone signing with compensation covered in the Contract Unit price 

for price for the required Traffic Control items.   

 

Stationary Work Zone Sign removal is a condition of final project acceptance. 

 

D. Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in 

accordance with the Standard Drawing No. 1101.02, 1101.11, and 1110.02 of the 2018 

Roadway Standard Drawings. 

 

MEASUREMENT AND PAYMENT 

Refer to the respective Sections of Division 11 and 12 of the 2018 Standard Specifications or the 

attached Special Provisions for the satisfactory installation and removal of temporary traffic control 

devices.  

 

Payment will be made under:  

 

Pay Item         Pay Unit  
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Work Zone Signs (Stationary)       SF  

Work Zone Signs (Portable)       SF  

Work Zone Signs (Barricade Mounted)     SF  

Flashing Arrow Board        EA  

Portable Changeable Message Signs     EA  

Portable Changeable Message Signs (Short Term)    DAY  

Drums          EA  

Barricades (Type III)        LF  

TMA          EA  

Law Enforcement       HR 
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WORK ZONE DIGITAL SPEED LIMIT SIGNS: 

(10/08/2016) 

 

Description 

 

Furnish and install Work Zone Digital Speed Limit Signs on interstates and freeways with speed 

limits greater than 55 MPH and or facilities that have significant traffic volumes and impacts. 

These signs are regulatory speed limit signs with LED displays for the speed limit numbers.  

The purpose of Digital Speed Limit signs is to easily change work zone speed limits between 

activities that necessitate the need for a lower speed limit and the ones that do not.  

 

Materials 

 

Digital Speed Limit Signs shall be a minimum 36” wide x 48” high. The speed limit sign (R2-1) 

shall be black on white with high intensity white prismatic sheeting.   

 

The Digital Speed Limit sign shall be mounted such that the bottom of the sign is 7’ above 

roadway. 

 

The LED panel shall be a minimum of 18” wide x 28” high. The display on the LED panel shall 

be amber or white. 

 

The LED numbers shall have a minimum 5 wide by 7 high pixel array with a minimum height of 

18”. 

 

The LED panel shall have auto brightness/dimming capability.  

 

The black on orange “WORK ZONE” sign shall be mounted above the Speed Limit sign. It shall 

be 36” wide x 24” high with high intensity prismatic orange sheeting. 

 

The black on white “$250 FINE” sign shall be mounted below the Speed Limit sign. It shall be 

36” wide x 24” high with high intensity prismatic white sheeting. 

 

All digital speed limit systems shall have operational software and wireless communications that 

allows for remote operation and data monitoring. It shall be configured to allow access by the 

Engineer or his designee to change each sign independently or change the speed limit on all signs 

at once from a PC, tablet or cellular phone application.  

 

Digital Speed Limit Signs may be trailer mounted or stationary mounted. The unit shall be Solar 

powered and have the ability to operate continuously. It shall be supplemented with a battery 

backup system which includes a 110/120 VAC powered on-board charging system. 

  

The batteries, when fully charged; shall be capable of powering the display for 20 continuous 

days with no solar power. The unit shall be capable of being powered by standard 110/120 VAC 

power source. 
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Store the battery bank and charging system in a lockable, weather and vandal resistant box.  

 

Optional Equipment/Capabilities 

 

Work Zone Digital Speed Limit systems may include speed data collection. If provided, this 

information is to be available in a spreadsheet format and accessed remotely from a secure cloud 

location. 

 

The Work Zone Digital Speed Limit systems may have radar equipment to detect approaching 

speeds.  

 

The Work Zone Digital Speed Limit systems may have flashing beacons. If used, the beacons are 

to be 12” diameter LED circular yellow. They may be mounted either above, beside or below the 

sign assemblies and are to be centered horizontally. If used, the beacons shall alternately flash at 

rates not less than 50 or more than 60 times per minute.  

 

All Work Zone Digital Speed Limit equipment shall be on the NCDOT Work Zone Traffic 

Control Approved Products List. 

 

Construction Methods 

 

The Speed Limit shall be continuously displayed on the signs. The speed limits are the sole 

authority of the NCDOT.  All speed limits are to be ordinanced by the State Traffic Engineer in 

order to have a lawfully enforceable speed limit.  

 

The Regional Traffic Engineering Office and the Division Construction Engineer in coordination 

with the Work Zone Traffic Control Section will provide all Work Zone Speed Limit 

recommendations based on activities and conditions.  

 

The Contractor will be responsible for coordinating with the Engineer when the Work Zone 

Speed Limits are to be changed and will have to seek approval by the Engineer or his designee 

before the Speed Limit is changed.  

 

If the system has radar equipment and flashing beacons, the Digital Speed Limit systems shall 

have beacons activated when the “55 MPH” speed limit is being displayed. At all other speed 

limit displays (60 MPH, 65 MPH, 70 MPH), the beacons are not to be automatically activated 

until approaching speeds are detected to be 7 MPH or higher above the posted speed limit.  

 

Whenever possible, each trailer mounted unit shall be placed on the paved shoulder and shall 

have the capability of being leveled.  

 

Measurement and Payment 

 

The measurement for the Work Zone Digital Speed Limit Signs is made according to the number 

of Work Zone Digital Speed Limit signs required per the spacing requirements according to the 

attached drawing. Payment will be made for the maximum number of Work Zone Digital Speed 
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Limit signs satisfactorily installed and properly functioning at any one time during the life of the 

project.  

 

This includes all materials and labor to install, maintain and remove all the Work Zone Digital 

Speed Limit Units.  

 

Pay Item Pay Unit 

Work Zone Digital Speed Limit Signs  Each 

  



TC-13 
WBS51224  Buncombe County 

   

 



TC-14 
WBS51224  Buncombe County 

   

 

SEQUENTIAL FLASHING WARNING LIGHTS: 

(10/08/2016) 

 

Description  

 

Furnish and install Sequential Flashing Warning Lights on drums used for merging tapers during 

nightly work activities on interstates and freeways with speed limits greater than 55 MPH and or 

facilities that have significant traffic volumes. 

 

The purpose of these lights is to assist the motorist in determining which direction to merge 

when approaching a lane closure. It’s also designed to reduce the number of late merges resulting 

in devices being struck and having to be reset to maintain positive guidance at the merge point. 

The successive flashing of the lights shall occur from the upstream end of the merging taper to 

the downstream end of the merging taper in order to identify the desired vehicle path. 

  

Materials 

 

The Sequential Flashing Warning Lights shall meet all of the requirements for warning lights 

within the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

 

Each light unit shall be capable of operating fully and continuously for a minimum of 200 hours 

when equipped with a standard battery set.  

 

Each light in the sequence shall be flashed at a rate of not less than 55 times per minute and not 

more than 75 times per minute. The flash rate and flash duration shall be consistent throughout 

the sequence.  

 

Supply a Type 3 Certification  (Independent Test Lab results)  documenting all actual test results 

for the specified parameters contained in the Institute of Transportation Engineer’s (ITE’s) 

Purchase Specification for Flashing and Steady Burn Warning Lights. The laboratory shall also 

identify all manufacturer codes and part numbers for the incandescent lamp or LED clusters, 

lenses, battery, and circuitry, and the total width of the light with the battery in place. The 

complete assembly shall be certified as crashworthy when firmly affixed to the channelizing 

device.  

 

All Sequential Flashing Warning Lights shall be on the NCDOT Work Zone Traffic Control 

Approved Products List. 

 

Construction Methods 

 

Sequential Flashing Warning Lights are to be used for night time lane closures.  

 

These lights shall flash sequentially beginning with the first light and continuing until the final 

light.  
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The Sequential Flashing Warning Lights shall automatically flash in sequence when placed on 

the drums that form the merging taper. 

 

The number of lights used in the drum taper shall equal the number of drums used in the taper. 

  

Drums are the only channelizing device allowed to mount sequential flashing warning lights.  

 

The Sequential Flashing Warning Lights shall be weather independent and visual obstructions 

shall not interfere with the operation of the lights.  

 

The Sequential Flashing Warning Lights shall automatically sequence when placed in line in an 

open area with a distance between lights of 10 to 100 feet. A 10 foot stagger in the line of lights 

shall have no adverse effect on the operation of the lights.   

 

If one light fails, the flashing sequence shall continue. If more than 1 light fails, all of the lights 

are to be automatically turned to the “off” mode. Non-sequential flashing is prohibited. 

 

When lane closures are not in effect, the Sequential Flashing Warning Lights shall be 

deactivated.  

 

Measurement and Payment 

 

Sequential Flashing Warning Lights will be measured and paid as the maximum number of 

sequential flashing warning lights satisfactorily installed and properly functioning at any one 

time during the life of the project.  

 

This includes all materials and labor to install, maintain and remove all the Sequential Flashing 

Warning Lights. 

 

Pay Item Pay Unit 

Sequential Flashing Warning Lights Each 
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 3 ITEMIZED PROPOSAL FOR CONTRACT NO. DM00239Dec 12, 2017 1:11 pm

County : Buncombe

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48011104400000000-E WORK ZONE SIGNS (STATIONARY)0002

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24811104405000000-E WORK ZONE SIGNS (PORTABLE)0003

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3211104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0004

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111154415000000-N FLASHING ARROW BOARD0005

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

311204420000000-N PORTABLE CHANGEABLE MESSAGE
SIGN

0006

DAY    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9011204422000000-N PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0007

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  4423000000-N WORK ZONE DIGITAL SPEED LIMIT
SIGNS

0008

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13311304430000000-N DRUMS0009

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12SP  4434000000-N SEQUENTIAL FLASHING WARNING
LIGHTS

0010

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6411454445000000-E BARRICADES (TYPE III)0011

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111654480000000-N TMA0012

HR     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24011904510000000-N LAW ENFORCEMENT0013

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

314075120000000-N ELECTRIC SERVICE POLE     ****
********
30' CLASS 4

0014

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30014075125000000-E ELECTRIC SERVICE LATERAL
************
3 #1/0 USE

0015

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

67514095155000000-E ELECTRICAL DUCT, TYPE BD, SIZE
*****
2"

0016

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50514095160000000-E ELECTRICAL DUCT, TYPE JA, SIZE
*****
2"

0017
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,25014095160000000-E ELECTRICAL DUCT, TYPE JA, SIZE
*****
3"

0018

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40014095160000000-E ELECTRICAL DUCT, TYPE JA, SIZE
*****
4"

0019

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90014105170000000-E ** #8 W/G FEEDER CIRCUIT
3

0020

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

68514105175000000-E ** #6 W/G FEEDER CIRCUIT
3

0021

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,94014105180000000-E ** #4 W/G FEEDER CIRCUIT
3

0022

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,52014105185000000-E ** #2 W/G FEEDER CIRCUIT
3

0023

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,56014105205000000-E ** #8 W/G FEEDER CIRCUIT IN
*****" CONDUIT
3, 1.5

0024

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,14514105210000000-E ** #6 W/G FEEDER CIRCUIT IN
*****" CONDUIT
3, 1.5

0025

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,26014105215000000-E ** #4 W/G FEEDER CIRCUIT IN
*****" CONDUIT
3, 1.5

0026

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,49014105220000000-E ** #2 W/G FEEDER CIRCUIT IN
*****" CONDUIT
3, 1.5

0027

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  5260000000-N GENERIC LIGHTING ITEM
UNDERPASS CIRCUITRY AT PATTON
AVENUE

0028

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23SP  5270000000-N GENERIC LIGHTING ITEM
ELECTRICAL JUNCTION BOXES PC18

0029

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5270000000-N GENERIC LIGHTING ITEM
ELECTRICAL JUNCTION BOXES PC18
HMJB

0030

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76SP  5270000000-N GENERIC LIGHTING ITEM
ELECTRICAL JUNCTION BOXES PC18
LSJB

0031
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EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11SP  5270000000-N GENERIC LIGHTING ITEM
ELECTRICAL JUNCTION BOXES PC30

0032

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SP  5270000000-N GENERIC LIGHTING ITEM
ELECTRICAL JUNCTION BOXES PC30
LSJB

0033

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  5270000000-N GENERIC LIGHTING ITEM
ELECTRICAL JUNCTION BOXES PC36

0034

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  5270000000-N GENERIC LIGHTING ITEM
ELECTRICAL JUNCTION BOXES PC36
CSJB

0035

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7SP  5270000000-N GENERIC LIGHTING ITEM
ELECTRICAL JUNCTION BOXES PC36
LSJB

0036

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

102SP  5270000000-N GENERIC LIGHTING ITEM
LIGHT STANDARD WIRING IN SINGL
E ARM

0037

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7SP  5270000000-N GENERIC LIGHTING ITEM
LIGHT STANDARD WIRING IN TWIN
ARM

0038

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  5270000000-N GENERIC LIGHTING ITEM
RELOCATED LIGHTING CONTROL SYS
TEM

0039

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  5270000000-N GENERIC LIGHTING ITEM
REMOVE CONTROL SYSTEM F, G & H

0040

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  5270000000-N GENERIC LIGHTING ITEM
REMOVE CONTROL SYSTEM I, J, K,
L & M

0041

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  5270000000-N GENERIC LIGHTING ITEM
REPLACED LIGHTING CONTROL SYST
EM

0042

Total Amount Of Bid For Entire Project :1311/Dec12/Q51200.0/D204674100000/E42




