STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 13 BRIDGE MAINTENANCE

CONTRACT PROPOSAL

CONTRACT NO: DMO00193

WBS: 17BP.13.R.31
ROUTES: SR 2101
COUNTY: Buncombe

DESCRIPTION: Replace Bridge 403 over Eller Cove Creek
BID OPENING: February 15, 2017

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. THESE LAWS REQUIRE THE
BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR GENERAL
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE
THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS
DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY
WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF
ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND
REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER N.C. CONTRACTOR’SLICENSE NUMBER

ADDRESS OF BIDDER

BID BOND REQUIRED




PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DM00193 INBUNCOMBE COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
ASHEVILLE, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract
No. DM 00193; has carefully examined the plans and specifications, which are acknowledged to be part of
the proposal, the special provisions, the proposal, the form of contract, and the forms of contract payment
bond and contract performance bond; and thoroughly understands the stipulations, requirements and
provisions. The undersigned bidder agrees to bound upon his execution of the bid and subsequent award to
him by the Board of Transportation in accordance with this proposal to provide the necessary contract
payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor,
and other means of construction; and to do all the work and to furnish all materials, except as otherwise
noted, necessary to perform and complete the said contract in accordance with the 2012 Sandard
Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and in
accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for
the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and
perform the work and required labor to construct and complete State Highway Contract No. DM 00193 in
Buncombe County, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and
according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, and
specifications show the details covering this project, and hereby become a part of this contract.

The published volume entitted North Carolina Department of Transportation, Raleigh, Sandard
Soecifications for Roads and Structures, January 2012 with all amendments and supplements thereto, is by
reference incorporated into and made a part of this contract; that, except as herein modified, all the
construction and work included in this contract is to be done in accordance with the specifications contained
in said volume, and amendments and supplements thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the
Contract Officer or such other person as may be designated by the Secretary to sign for the Department of
Transportation. The conditions and provisions herein cannot be changed except over the signature of the
said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are
given as the basis for comparison of bids. The Department of Transportation may increase or decrease the
quantity of any item or portion of the work as may be deemed necessary or expedient.

Anincrease or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or
decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the
contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated
damages in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds
with the Department of Transportation, under the condition of this proposal, within 14 calendar days after the written
notice of award is received by him, as provided in the Sandard Specifications, otherwise said deposit will be returned
to the Bidder.

Division 13Project Manager
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with
any requirement may causethe bid to be considered irregular and may be groundsfor rejection of the bid.

TRADITIONAL PAPER BIDS

1
2.
3.

10.
11

12.

13.

Download the entire proposal from the Connect NCDOT website and return the entire proposal with your bid.
All entries on the itemized proposal sheet (bid form) shall be written in ink or typed.
The Bidder shall submit a unit price for every item on the itemized proposal sheet. The unit prices for the various
contract items shal be written in figures. Unit prices shall be rounded off by the Bidder to contain no more than
FOUR decimal places.
An amount bid shal be entered on the itemized proposal sheet for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount"
column of the form.
The total amount bid shall be written in figures in the proper place on the bid form. The total amount bid shall be
determined by adding the amounts bid for each item.
Changes to any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto
inink. A representative of the Bidder shdl initial the change in ink. Do not use correction fluid, correction tape or
similar product to make corrections.
The bid shall be properly executed on the included Execution of Bid — Non-colluson Affidavit, Debar ment
Certification and Gift Ban Certification form. All bids shall show the following information:
a.  Name of corporation, partnership, limited liability company, joint venture, individua or firm, submitting bid.
Corporations that have a corporate sea should include it on the bid.
b. Name of individual or representative submitting bid and position or title held on behalf of the bidder.
c. Name, signature, and position or title of witness.
d. Completed attestation by Notary Public
Note: Signer, Witnessand Notary Public must be different individuals.
The bid shal not contain any unauthorized additions, deletions, or conditional bids.
The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract
pursuant to an award.
Addenda shall be acknowledged on the “ Addenda” page (page 151) found in the proposal.
THE ENTIRE PROPOSAL WITH THE BID SHEET SHOULD BE STAPLED OR OTHERWISE
SECURELY FASTENED AND SHALL BE PLACED IN A SEALED ENVELOPE AND SHALL HAVE
BEEN DELIVERED TO AND RECEIVED IN THE DIVISION ENGINEER’S OFFICE AT 55
ORANGE STREET, ASHEVILLE, NC BY 2:00 P.M. ON WEDNESDAY, FEBRUARY 15, 2017.
The sealed bid must display the following statement on the front of the sealed envel ope:

QUOTATION FOR CONTRACT #DM00193; REPLACEMENT OF BRIDGE 403 IN BUNCOMBE
COUNTY TO BE OPENED AT 2:00PM ON WEDNESDAY, FEBRUARY 15, 2017.

If delivered by mail, the sealed envelope shal be placed in another sealed envel ope and the outer envelope shal be
addressed as follows:

Mike Calloway, Division Project M anager

N. C. Department of Transportation

55 Orange Streset

Asheville, NC 28801

OPTIONAL COMPUTER BID PREPARATION:

1. All instructions given above for completing and returning TRADITIONAL PAPER BIDS apply, except as
modified by the provision “Computer Bid Preparation (Optional)”, if applicable.

2. Expedite software necessary for e ectronic bid preparation may be downloaded from the Connect NCDOT
website at: https://connect.ncdot.gov/l etting/Pages/EBS-Information.aspx




PROJECT SPECIAL PROVISIONS-GENERAL

ELECTRONIC BIDDING (DIVISION CONTRACTS):

(05-13-16) 102 SPl 1G24

The bidder has the option to prepare and submit bids by one of three methods; electronically
using the on-line system Bid Express®, electronic bid preparation with manual delivery, or
traditional paper bid. All bids shall be prepared and submitted in accordance with the
following requirements. Failure to comply with any requirement may cause the bid to be
considered irregular and may be grounds for rejection of the bid.

(A)  Electronic On-Line Bidsthru Bid Express®

For preparing and submitting the bid electronically using the on-line system Bid Express®,
refer to Article 102-8(B) of the 2012 Standard Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital
Signature from Bid Express® for Division Contracts.

(B)  Electronic Bid Preparation with Manual Delivery

For electronic bid preparation with manual delivery, the bidder shall download the Expedite
program from the NCDOT “Project Letting” website and download the appropriate .ebs
electronic file of line items and quantities unique to each project from the Division Office’s
website. The only entries into the program which will be permitted by the bidder are the
applicable unit or lump sum prices for those items which must be bid in order to provide a
complete bid for the project, and any MBE/WBE or DBE participation in the appropriate
section of the Expedite program. The computer generated itemized proposal sheets shall be
printed and signed by a duly authorized representative in accordance with Subarticle 102-
8(A)(8) of the 2012 Standard Specifications. The computer generated itemized proposal
sheets (.ebs bid file) shall also be copied to an external device (i.e. compact disk (CD), USB
flash drive) furnished by the bidder and shall be submitted to the Department with the bid.
This set of itemized proposa sheets, MBE/WBE or DBE information, external device and
the correct proposal, will constitute the bid and shall be delivered to the contracting
Division Office or location specified in the INSTRUCTIONS TO BIDDERS. If the bidder
submits their bid on computer generated itemized proposal sheets, bid prices shall not be
written on the itemized proposal sheets bound in the proposal.

In the case of discrepancy between the unit or lump sum prices submitted on the itemized
proposal sheets and those contained on the CD furnished by the bidder, the unit or lump
sum prices submitted on the printed and signed itemized proposal sheets shall prevail.
Changes to any entry on the computer generated itemized proposal sheets shall be made in
accordance with the requirements of the INSTRUCTIONS TO BIDDERS.

(C)  Traditional Paper Bids

Bids may also be submitted by paper means per the INSTRUCTIONS TO BIDDERS.



PROJECT DESCRIPTION

This contract is for the replacement of Bridge 100403 on SR 2101 in Buncombe County
over Eller Cove Creek and will consist of installing an aluminum box culvert; removal of
the existing structure; clearing and grubbing; excavation and embankment; installation of
guardrail; roadway base course and pavement; grading within limits of the project;
placement of rip rap; temporary erosion control; seeding and mulching; drainage; traffic
control and all other incidentals items necessary to complete the project as specified and
shown on the plans.

Only the construction centerline, control points with reference station and benchmark
location shall be furnished by the Department on an initial one-time basis. All other
engineering, surveying, layout and measurement shall be the responsibility of the
contractor.

The Contractor shall keep himself fully informed of all Federal, State and local laws,
ordinances, and regulations, and shall comply with the provisions of Section 107 of the
Standard Specifications.

DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO
Prime Contractor prior to submitting a bid. Information regarding prequalification can be
found at: https.//connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be
prequalified in the work code(s) which are identified as work items in the prime contractor’s
construction progress schedule that they will complete themselves. Any contractor
identified as working outside their expertise may be considered in default of contract.

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2012 Standard
Specifications for Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of
the 2012 Standard Specifications for Roads and Structures.
effective upon the awarding of the construction contract.



CONTRACT TIME AND LIQUIDATED DAMAGES:
(8-15-00) (Rev. 12-18-07) 108 SP1GO7 A

The date of availability for this contract is March 15, 2017, except that work in
jurisdictional waters and wetlands shall not begin until a meeting between the DOT,
Regulatory Agencies, and the Contractor is held as stipulated in the permits contained
elsawhere in this proposal. This delay in availability has been considered in determining
the contract time for this project.

The completion date for this contract is November 15, 2017.

Except where otherwise provided by the contract, observation periods required by the
contract will not be a part of the work to be completed by the completion date and/or
intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shall be a part of the work
covered by the performance and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($200.00) per calendar
day. These liquidated damages will not be cumulative with any liquidated damages which
may become chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SPLGI3A

Except for that work required under the Project Special Provisions entitled Planting,
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this
proposal, the Contractor will be required to complete all work included in this contract and
shall place and maintain traffic on same.

The date of availability for this intermediate contract time is M arch 15, 2017.
The completion date for this intermediate contract time is September 15, 2017.

The liquidated damages for this intermediate contract time are Five Hundred Dollars
($500.00) per caendar day.

Upon apparent completion of all the work required to be completed by this intermediate
date, afinal inspection will be held in accordance with Article 105-17 and upon acceptance,
the Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be
responsible for and shall make corrections of all damages to the completed roadway caused
by his planting operations, whether occurring prior to or after placing traffic through the
project.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the

period between initial vegetation planting and final project acceptance, perform all work

necessary to establish permanent vegetation on all erodible areas within the project limits,
4



as well as, inborrow and waste pits. This work shall include erosion control device
maintenance and installation, repair seeding and mulching, supplemental seeding and
mulching, mowing, and fertilizer topdressing, as directed. All work shall be performed in
accordance with the applicable section of the 2012 Standard Specifications. All work
required for initial vegetation planting shall be performed as a part of the work necessary
for the completion and acceptance of the Intermediate Contract Time (ICT). Between the
time of ICT and Final Project acceptance, or otherwise referred to as the vegetation
establishment period, the Department will be responsible for preparing the required
National Pollutant Discharge Elimination System (NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement
has been achieved at an 80% vegetation density (the amount of established vegetation per
given area to stabilize the soil) and no erodible areas exist within the project limits, the
Contractor will be notified to remove the remaining erosion control devices that are no
longer needed. The Contractor will be responsible for, and shall correct any areas disturbed
by operations performed in permanent vegetation establishment and the removal of
temporary erosion control measures, whether occurring prior to or after placing traffic on
the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding,
Supplemental Seeding, Mowing, Fertilizer Topdressing, Sit Excavation, and Stone for
Erosion Control will be made at contract unit prices for the affected items. Work required
that is not represented by contract line items will be paid in accordance with Articles 104-7
or 104-3 of the 2012 Standard Specifications. No additional compensation will be made for
maintenance and removal of temporary erosion control items.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the
2012 Sandard Soecifications).

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 1-17-17) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.



Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that
will not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is
required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is
being used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or
any MBE or WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award,
but not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder
confirming the Contractor's approved, committed MBE and WBE participation along with a
listing of the committed MBE and WBE firms,

Manufacturer - A firm that operates or maintains a factory or establishment that produces
on the premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the
contract are bought, kept in stock, and regularly sold to the public in the usual course of
business. A regular dealer engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dealer in such bulk items
as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this
section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged
Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for
issuing regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed WBE subcontractor(s).



Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Formsand Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments
made to MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us’Vendor/Payment Tracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/ Turnpike/Documents/Form%20DBE-

| S%20Subcontractor%20Payment%020I nformation. pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or
WBE.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/D BE%20M BE%20
WBE%20Replacement%20Request%20Form. pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/ Subcontract%20App
roval%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and
prompt disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check %20
Notification%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor,
manufacturer or regular dealer that affirms that a portion of said contract is going to be
performed by the signed MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/L etCentral/L etter%200f%20I ntent%20t0%20Perform%20as
%20a%20Subcontractor. pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE
subcontractors on a project that will meet this MBE and WBE goals. This form is for paper
bids only.

http://connect.ncdot.gov/municipalities/Bid%20Proposal s¥%620for%20L GA%20Content/09
%20M BE-WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBESs quoted on the project. This sheet is submitted
with good faith effort packages.

http://connect.ncdot.gov/business/Smal |Business'Documents/ DBE%20Subcontractor%20Q
uote%%20Comparison%20Example.xIs



MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women
Business Enterprises are established for this contract:

(A)  Minority Business Enterprises 0%

(D) If the MBE goal is more than zero, the Contractor shall exercise all necessary
and reasonable steps to ensure that MBES participate in at least the percent of
the contract as set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use
MBEs during the performance of the contract. Any MBE participation
obtained shall be reported to the Department.

(B)  Women Business Enterprises 3 %

(D) If the WBE goal is more than zero, the Contractor shall exercise all necessary
and reasonable steps to ensure that WBES participate in at least the percent
of the contract as set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use
WBESs during the performance of the contract. Any WBE participation
obtained shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and
firms that are certified through NCUCP in the Directory of Transportation Firms. Only
firms identified in the Directory as MBE and WBE certified shall be used to meet the MBE
and WBE goals respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/V endorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of
the firm’ s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate
to use during the life of the contract. Only those identified to meet the MBE goal and the
WBE goa will be considered committed, even though the listing shall include both
committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any
additional MBE/WBE subcontractor participation submitted at the time of bid will be used
toward overall race-neutral goals. Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's
submittal of MBE and WBE participation. The Contractor shall indicate the following
required information:



(A)  If either the MBE or WBE goal is more than zero,

D Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

2 If bidders have no MBE or WBE participation, they shall indicate this on the
Listing of MBE and WBE Subcontractors by entering the word “None” or the
number “0.” This form shall be completed in its entirety. Blank forms will
not be deemed to represent zero participation. Bids submitted that do not
have MBE and WBE participation indicated on the appropriate form will not
be read publicly during the opening of bids. The Department will not
consider these bids for award and the proposal will be rejected.

3 The bidder shall be responsible for ensuring that the MBE/WBE is certified
at the time of bid by checking the Directory of Transportation Firms. If the
firm is not certified at the time of the bid-letting, that MBE's or WBE's
participation will not count towards achieving the corresponding goal.

(B) If ether the MBE or WBE goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance with
requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals,
the firm is responsible for meeting the goals or making good faith efforts to meet the goals,
just like any other bidder. In most cases, aMBE or WBE bidder on a contract will meet one
of the goals by virtue of the work it performs on the contract with its own forces. However,
all the work that is performed by the MBE or WBE bidder and any other similarly certified
subcontractors will count toward the goal. The MBE or WBE bidder shall list itself along
with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goa is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two WBE
firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract
which fulfills the WBE goal. The 8% MBE goa shall be obtained through MBE
participation with MBE certified subcontractors or documented through a good faith effort.
It should be noted that you cannot combine the two goals to meet an overall value. The two
goals shall remain separate.



MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — L etter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use
the MBE/WBE in the contract. This documentation shall be submitted on the Department’s
form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of
the fifth calendar day following opening of bids, unless the fifth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer
no later than 10:00 am. on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be
used toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are
not present), the MBE/WBE participation will not count toward meeting the MBE/WBE
goal. If the lack of this participation drops the commitment below either the MBE or WBE
goal, the Contractor shall submit evidence of good faith efforts for the goal not met,
completed in its entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day
following opening of bids, unless the eighth day falls on Saturday, Sunday or an official
state holiday. In that situation, it is due in the office of the Engineer no later than 10:00
a.m. on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith
efforts made to reach that specific goal(s).

One complete set and two (2) copies of this information shall be received in the office of the
Engineer no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless
the fifth day falls on Saturday, Sunday or an official state holiday. Inthat situation, it isdue
in the office of the Engineer no later than 10:00 am. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that
were solicited. Documentation of MBE/WBE quotations shall be a part of the good faith
effort submittal. This documentation may include written subcontractor quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than
Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be

expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also
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mean that the bidder actively and aggressively sought MBE/WBE participation. Mere pro
forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of
efforts a bidder has made. Listed below are examples of the types of actions a bidder will
take in making a good faith effort to meet the goas and are not intended to be exclusive or
exhaustive, nor isit intended to be a mandatory checklist.

(A)

(B)

(©)

(D)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the
use of the NCDOT Directory of Transportation Firms) the interest of all certified
MBES/'WBEs that are also prequalified subcontractors. The bidder must solicit this
interest within at least 10 days prior to bid opening to alow the MBES/WBEs to
respond to the solicitation.  Solicitation shall provide the opportunity to
MBESWBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the MBESYWBES are interested
by taking appropriate stepsto follow up initial solicitations.

Selecting portions of the work to be performed by MBESWBEs in order to increase
the likelihood that the MBE and WBE goals will be achieved.

D Where appropriate, break out contract work items into economically feasible
units to facilitate MBE/WBE participation, even when the prime contractor
might otherwise prefer to perform these work items with its own forces,

2 Negotiate with subcontractors to assume part of the responsibility to meet the
contract MBE/WBE goals when the work to be sublet includes potential for
MBE/WBE participation (2" and 3" tier subcontractors).

Providing interested certified MBESWBES that are also prequalified subcontractors
with adequate information about the plans, specifications, and requirements of the
contract in atimely manner to assist them in responding to a solicitation.

(D) Negotiating in good faith with interested MBESWBESs. It is the bidder's
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or
material needs consistent with the available MBE/WBE subcontractors and
suppliers, so as to facilitate MBE/WBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of
MBESWBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for MBES/WBES to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take afirm'sprice and capabilities as well as contract goals into

consideration. However, the fact that there may be some additional costs
11



(E)

(F)

(©)

(H)

(1)

involved in finding and using MBES/WBEs is not in itself sufficient reason
for abidder’s failure to meet the contract MBE or WBE goals, as long as
such costs are reasonable. Also, the ability or desire of a prime contractor to
perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Bidding contractors
are not, however, required to accept higher quotes from MBES/WBEsS if the
price difference is excessive or unreasonable.

Not rejecting MBESWBES as being unqualified without sound reasons based on
athorough investigation of their capabilities. The bidder’'s standing within its
industry, membership in specific groups, organizations, or associates and political or
social affiliations (for example, union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts
to meet the project goal.

Making efforts to assist interessted MBES/'WBES in obtaining bonding, lines of
credit, or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES/WBES in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community
organizations, minority/women contractors groups, Federal, State, and local
minority/women business assistance offices; and other organizations as allowed on a
case-by-case basis to provide assistance in the recruitment and placement of
MBESYWBEs. Contact within 7 days from the bid opening NCDOT's Business
Opportunity and Work Force Development Unit a8 DBE@ncdot.gov to give
notification of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(D) Whether the bidder’'s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

(2 The bidders' past performance in meeting the MBE and WBE goals.

3 The performance of other bidders in meeting the MBE and WBE goals. For
example, when the apparent successful bidder fails to meet the goals, but
others meet it, you may reasonably raise the question of whether, with
additional reasonable efforts the apparent successful bidder could have met
the goals. If the apparent successful bidder fails to meet the MBE and WBE
goals, but meets or exceeds the average MBE and WBE participation
obtained by other bidders, the Department may view this, inconjunction
with other factors, as evidence of the apparent successful bidder having made
agood faith effort.
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If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder
that can satisfy to the Department that the MBE and WBE goals can be met or that an
adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith.
A contractor may appeal a determination of non-good faith made by the Goal Compliance
Committee. If a contractor wishes to appeal the determination made by the Committee,
they shall provide written notification to the Engineer. The appeal shall be made within
2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward M eeting MBE/WBE Goals
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be
counted toward the contract goal requirements. The total dollar value of
participation by acommitted MBE/WBE will be based upon the value of work
actually performed by the MBE/WBE and the actual payments to MBE/WBE firms
by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint
check. Notification shall be through submission of Form JC-1 (Joint Check
Notification Form) and the use of joint checks shall be in accordance with the
Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to
another MBE firm may be counted toward the MBE contract goal requirement. The
same holds for work that a WBE subcontracts to another WBE firm. Work that a
MBE subcontracts to a non-MBE firm does not count toward the MBE contract goal
requirement. Again, the same holds true for the work that a WBE subcontracts to a
non-WBE firm. If a MBE or WBE contractor or subcontractor subcontracts a
significantly greater portion of the work of the contract than would be expected on
the basis of standard industry practices, it shall be presumed that the MBE or WBE
is not performing acommercially useful function. The MBE/WBE may present
evidence to rebut this presumption to the Department. The Department's decision on
the rebuttal of this presumption may be subject to review by the Office of Inspector
General, NCDOT.

13



(D)

(E)

(F)

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor
may count toward its contract goal requirement a portion of the total value of
participation with the MBE or WBE in the joint venture, that portion of the total
dollar value being adistinct clearly defined portion of work that the MBE or WBE
performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and
obtained from a MBE or WBE regular dealer and 100 percent of such expenditures
froma MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following
expenditures to MBE/WBE firms that are not manufacturers or regular dealers:

(D) The fees or commissions charged by a MBE/WBE firm for providing a bona
fide service, such as professional, technical, consultant, or managerial
services, or for providing bonds or insurance specifically required for the
performance of
aDOT-assisted contract, provided the fees or commissions are determined to
be reasonable and not excessive as compared with fees and commissions
customarily allowed for similar services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer nor a regular dealer, count the entire amount of fees
or commissions charged for assistance in the procurement of the materials
and supplies, or fees or transportation charges for the delivery of materials or
supplies required on a job site (but not the cost of the materials and supplies
themselves), provided the fees are determined to be reasonable and not
excessive as compared with fees customarily allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a
contract. A MBE/WBE performs a commercially useful function when it is
responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work
involved. To perform acommercially useful function, the MBE/WBE shall also be
responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and
14



(B)

installing (where applicable) and paying for the material itself. To determine
whether a MBE/WBE is performing a commercially useful function, the Department
will evaluate the amount of work subcontracted, industry practices, whether the
amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the
work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1)

2)

()

(4)

()

The MBE/WBE shall be responsible for the management and supervision of
the entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed,
insured, and operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation
services it provides on the contract using trucks it owns, insures, and
operates using drivers it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a
WBE may subcontract the work to another WBE firm, including an owner-
operator who is certified as a WBE. When this occurs, the MBE or WBE
who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the
contract. It should be noted that every effort shall be made by MBE and
WBE contractors to subcontract to the same certification (i.e., MBEs to
MBEs and WBESs to WBES), in order to fulfill the goal requirement. This,
however, may not always be possible due to the limitation of firms in the
area. If the MBE or WBE firm shows a good faith effort has been made to
reach out to similarly certified transportation service providers and there is
no interest or availability, and they can get assistance from other certified
providers, the Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the
work to a non-MBE/WBE is entitled to credit for the total value of
transportation services provided by the non-MBE/WBE subcontractor not to
exceed the value of transportation services provided by MBE/WBE-owned
trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as
aresult of the subcontract arrangement. The value of services performed
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under subcontract agreements between the MBE/WBE and the Contractor
will not count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing
business open to the general public. The lease must indicate that the
MBE/WBE has exclusive use of and control over the truck. This
requirement does not preclude the leased truck from working for others
during the term of the lease with the consent of the MBE/WBE, so long as
the lease gives the MBE/WBE absolute priority for use of the leased truck.
This type of lease may count toward the MBE/WBE's credit as long as the
driver isunder the MBE/WBE's payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name
of the MBE/WBE that they are subcontracted/leased to and their own
company name if it is not identified on the truck itself. Magnetic door signs
are not permitted.

M BE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goa requirement, the
contractor shall not terminate the MBE/WBE for convenience. This includes, but is not
limited to, instances in which the Contractor seeks to perform the work of the terminated
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or
with the Contractor’s own forces or those of an affiliate. A MBE/WBE may only be
terminated after receiving the Engineer’s written approval based upon a finding of good
cause for the termination. The prime contractor must give the MBE/WBE firm five (5)
calendar days to respond to the prime contractor’s notice of termination and advise the
prime contractor and the Department of the reasons, if any, why the firm objects to the
proposed termination of its subcontract and why the Department should not approve the
action.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the
Engineer for approval on Form RF-1 (Replacement Request). If the Contractor fails to
follow this procedure, the Contractor may be disqualified from further bidding for a period
of up to 6 months.

The Contractor shall comply with the following for replacement of a committed
MBE/WBE:

(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional

MBE that was submitted at the time of bid may be used to fulfill the MBE

commitment. The same holds true if a committed WBE is terminated for good

cause, an additional WBE that was submitted at the time of bid may be used to

fulfill the WBE goa. A good faith effort will only be required for removing a

committed MBE/WBE if there were no additional MBES/WBESs submitted at the
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(B)

time of bid to cover the same amount of work as the MBE/WBE that was
terminated.

If areplacement MBE/WBE is not found that can perform at least the same amount
of work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited
to, the following:

(1)

(2)

()
(4)

Copies of written notification to MBES/WBES that their interest is solicited
in contracting the work defaulted by the previous MBE/WBE or in
subcontracting other items of work in the contract.

Efforts to negotiate with MBESWBEs for specific subbids including, at
a minimum:

@ The names, addresses, and telephone numbers of MBESWBES who
were contacted.

(b) A description of the information provided to MBES/WBEsS regarding
the plans and specifications for portions of the work to be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining
bonding or insurance required by the Contractor.

Decertification Replacement

(1)

(2)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed
by the decertified firm will count toward the contract goal requirement.

When a committed MBE/WBE is decertified prior to the Department
receiving the SAF (Subcontract Approval Form) for the named MBE/WBE
firm, the Contractor shall take all necessary and reasonable steps to replace
the MBE/WBE subcontractor with another similarly certified MBE/WBE
subcontractor to perform at least the same amount of work to meet the
MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the
same amount of work, a good faith effort must be submitted to NCDOT (see
A herein for required documentation).

Changesin the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek
additional participation. When the Engineer makes changes that result in additional work to
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be performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE
shall participate in additional work to the same extent as the MBE/WBE participated in the
original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBES/'WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of
construction, and a portion or all of the work had been expected to be performed by a
committed MBE/WBE, the Contractor shall seek participation by MBES'WBES unless
otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination
of work that the Contractor committed to be performed by a MBE/WBE, the Contractor
shall seek additional participation by MBESWBESs equal to the reduced MBE/WBE
participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be
performed by a MBE/WBE subcontractor. The Department reserves the right to require
copies of actual subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall
submit a proposed trucking plan in addition to the SAF. The plan shall be submitted prior
to beginning construction on the project. The plan shall include the names of all trucking
firms proposed for use, their certification type(s), the number of trucks owned by the firm,
aswell asthe individual truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials,
supplies or services, not otherwise documented by the SAF as specified above, the
Contractor shall furnish the Engineer a copy of the agreement. The documentation shall
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to al MBE
and WBE firms, including material suppliers and contractors a all levels (prime,
subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders' list or the removal
of other entities from the approved subcontractorslist.
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for
accurate accounting of payments to MBESWBES, it shall be the prime contractor’s
responsibility to report all monthly and final payment information in the correct reporting
manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies
from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies
from being approved for further work on future projects until the required information is
submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s
DBE Payment Tracking System.

Failureto Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION
(7-1-95) 450 SPLGL12A

There is no subsurface information available on this project. The Contractor shall make his
own investigation of subsurface conditions.

LOCATING EXISTING UNDERGROUND UTILITIES
(3-20-12) 105 SP1 G115

Revise the 2012 Sandard Specifications as follows:
Page 1-43, Article 105-8, line 28, after thefirst sentence, add the following:

|dentify excavation locations by means of pre-marking with white paint, flags, or stakes or
provide a specific written description of the location in the locate request.

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES:
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and

NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials
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that become a part of our solid waste stream, to divert materials from landfills, to find ways
to recycle and reuse materials, to consider and minimize, where economically feasible, the
environmental impacts associated with agency land use and acquisition, construction,
maintenance and facility management for the benefit of the Citizens of North Carolina

To achieve the mission of reducing environmental impacts across the state, the Department
is committed to supporting the efforts to initiate, develop and use products and construction
methods that incorporate the use of recycled, solid waste products and environmentally
sustainable practices in accordance with Article 104-13 of the Standard Specifications.

Report the quantities of reused or recycled materials either incorporated in the project or
diverted from landfills and any practice that minimizes the environmental impact on the
project annually on the Project Construction Reuse and Recycling Reporting Form. The
Project Construction Reuse and Recycling Reporting Form and a location tool for local
recycling facilities are available at:

http://connect.ncdot.gov/resources' Environmental/Pages/North-Carolina-Recycling-

L ocations.aspx.

Submit the Project Construction Reuse and Recycling Reporting Form by August 1
annually to valuemanagementunit@ncdot.gov. For questions regarding the form or
reporting, please contact the State Vaue Management Engineer at 919-707-4810.

DOMESTIC STEEL
(4-16-13) 106 SP1 G120

Revise the 2012 Sandard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with
the following:

All steel and iron products that are permanently incorporated into this project shall be
produced in the United States except minimal amounts of foreign steel and iron products
may be used provided the combined material cost of the items involved does not exceed
0.1% of the total amount bid for the entire project or $2,500, whichever is greater. |If
invoices showing the cost of the material are not provided, the amount of the bid item
involving the foreign material will be used for calculations. This minimal amount of
foreign produced steel and iron products permitted for use is not applicable to high strength
fasteners. Domestically produced high strength fasteners are required.

MAINTENANCE OF THE PROJECT
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Sandard Specifications as follows:

Page 1-35, Article 104-10 M aintenance of the Project, line 25, add the following after the
first sentence of the first paragraph:
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All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 M aintenance of the Project, line 30, add the following as the
last sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged
guardrail or guiderail is repaired or replaced as a result of maintaining the project in
accordance with this article, such repair or replacement shall be performed within 7
consecutive calendar days of such inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last
sentence of the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary,
except for maintenance of guardrail/guiderail, as this work will be considered incidental to
the work covered by the various contract items. The provisions of Article 104-7, Extra
Work, and Article 104-8, Compensation and Record Keeping will apply to authorized
maintenance of guardrail/guiderail. Performance of weekly inspections of
guardrail/guiderail, and the damage reports required as described above, will be considered
to be an incidental part of the work being paid for by the various contract items.

TWELVE MONTH GUARANTEE
(7-15-03) SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period
of twelve months following the date of final acceptance of the work for maintenance
and shall replace such defective materials and workmanship without cost to the
Department. The Contractor will not be responsible for damage due to faulty design,
normal wear and tear, for negligence on the part of the Department, and/or for use in
excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any
period in excess of twelve months, then the manufacturer’s guarantee shall apply for
that particular piece of equipment or material. The Department’s first remedy shall
be through the manufacturer although the Contractor is responsible for invoking the
warranted repair work with the manufacturer. The Contractor’s responsibility shall
be limited to the term of the manufacturer’s guarantee. NCDOT would be afforded
the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples
would include pavement structures, bridge components, and sign structures. This provision
will not be used as a mechanism to force the Contractor to return to the project to make
repairs or perform additional work that the Department would normally compensate the
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Contractor for. In addition, routine maintenance activities (i.e. mowing grass, debris
removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee
for the project.

To ensure uniform application statewide the Division Engineer will forward details
regarding the circumstances surrounding any proposed guarantee repairs to the Chief
Engineer for review and approval prior to the work being performed.

OUTSOURCING OUTSIDE THE USA
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the
United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting
labor, work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

IRAN DIVESTMENT ACT:
(5-17-16) SPO1 G151

As aresult of the Iran Divestment Act of 2015 (Act), Article 6E, N.C. General Statute §
147-86.55, the State Treasurer published the Final Divestment List (List) which includesthe
Final Divestment List-lran, and the Parent and Subsidiary Guidance-lran. These lists
identify companies and persons engaged in investment activities in Iran and will be updated
every 180 days. The List can be found at https.//www.nctreasurer.com/inside-the-
department/OpenGovernment/Pages/I ran-Divestment-A ct-Resources.aspx

By submitting the Offer, the Contractor certifies that, as of the date of this bid, it is not on
the then-current List created by the State Treasurer. The Contractor must notify the
Department immediately if, at any time before the award of the contract, it is added to the
List.

As an ongoing obligation, the Contractor must notify the Department immediately if, at any
time during the contract term, it is added to the List. Consistent with 8 147-86.59, the
Contractor shall not contract with any person to perform a part of the work if, at the time the
subcontract is signed, that person is on the then-current List.

During the term of the Contract, should the Department receive information that a person is
in violation of the Act as stated above, the Department will offer the person an opportunity
to respond and the Department will take action as appropriate and provided for by law, rule,
or contract.
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GIFTS FROM VENDORS AND CONTRACTORS
(12-15-09) 107-1 SPL G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S8 133-32, it is unlawful
for any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design
professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make
gifts or to give favors to any State employee of the Governor's Cabinet Agencies (i.e.
Administration, Commerce, Correction, Crime Control and Public Safety, Cultural
Resources, Environment and Natura Resources, Health and Human Services, Juvenile
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(A)  Haveacontract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(©)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S § 133-32.

Executive Order 24 aso encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and
contractors should contact other State Agencies to determine if those agencies have adopted
Executive Order 24.

LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Sandard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the
second sentence of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a
workers compensation insurance carrier, or a certificate of compliance issued by the
Department of Insurance for self-insured subcontractors, irrespective of whether having
regularly in service fewer than three employees.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180

General
Schedule and conduct construction activities in a manner that will minimize soil erosion and
the resulting sedimentation and turbidity of surface waters. Comply with the requirements

herein regardless of whether or not a National Pollution discharge Elimination System
(NPDEYS) permit for the work is required.
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Establish a chain of responsibility for operations and subcontractors operations to ensure
that the Erosion and Sediment Control/Sormwater Pollution Prevention Plan is
implemented and maintained over the life of the contract.

(A)

(B)

(©)

(D)

Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure
compliance with Federal, State and Local ordinances and regulations, and manage
the Quality Control Program.

Certified Foreman - Provide a certified, trained foreman for each construction
operation that increases the potential for soil erosion or the possible sedimentation
and turbidity of surface waters.

Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for
the design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Eroson and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level 11 and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project
and for conducting the quality control program. The Certified Supervisor shall be
on the project within 24 hours notice from initial exposure of an erodible surface to
the project’s final acceptance. Perform the following duties:

D Manage Operations - Coordinate and schedule the work of subcontractors so
that erosion and sediment control/stormwater measures are fully executed for
each operation and in atimely manner over the duration of the contract.

@ Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at
each stage of the work.

(b Prepare the required National Pollutant Discharge Elimination
System (NPDEYS) Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the
findings of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e Provide any needed erosion and sediment control/stormwater
practices for the Contractor’s temporary work not shown on the
plans, such as, but not limited to work platforms, temporary
construction, pumping operations, plant and storage yards, and
cofferdams.
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(2)

)] Acquire applicable permits and comply with requirements for borrow
pits, dewatering, and any temporary work conducted by the
Contractor in jurisdictional areas.

(9) Conduct al erosion and sediment control/stormwater work in a
timely and workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater
work prior to any suspension of the work.

() Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater
issues due to the Contractor’ s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved
surfaces or any location where sediment leaves the Right-of-\Way.

(k) Have avallable a set of erosion and sediment control/stormwater
plans that are initialed and include the installation date of Best
Management Practices. These practices shall include temporary and
permanent groundcover and be properly updated to reflect necessary
plan and field changes for use and review by Department personnel
as well asregulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain  objectives and
management measures pertaining to construction activities. The permit
references NCG010000, General Permit to Discharge Siormwater under the
NPDES, and states that the Department shall incorporate the applicable
requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department
further incorporates these requirements on all contracted bridge and culvert
work at jurisdictional waters, regardless of size. Some of the requirements
are, but are not limited to:

@ Control project site waste to prevent contamination of surface or
ground waters of the sate, i.e. from equipment
operation/maintenance, construction materials, concrete washout,
chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any
other petroleum products, and sanitary waste.

(b Inspect erosion and sediment control/stormwater devices and
stormwater discharge outfalls at least once every 7 calendar days and
within 24 hours after arainfall event of 0.5 inch that occurs within a
24 hour period. Additional monitoring may be required a the
discretion of Division of Water Resources personnel if the receiving
stream is 303(d) listed for turbidity and the project has had
documented problems managing turbidity.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records
for review by Department and Regulatory personnel upon request.

25



(B)

(€)
(f)

(9)
(h)

(i)

I mplement approved reclamation plans on all borrow pits, waste sites
and staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and
sediment control/stormwater awareness, the Department’s NPDES
Stormwater Permit NCS000250 requirements, and the applicable
requirements of the General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately
who will notify the Division of Water Quality Regional Office within
24 hours of becoming aware of the violation.

3 Quality Control Program - Maintain a quality control program to control
erosion, prevent sedimentation and follow provisions/conditions of permits.
The quality control program shall:

(@
(b)
(©)

(d)
(€)

(f)

(9)

(h)
(i)
()

Follow permit requirements related to the Contractor and
subcontractors construction activities.

Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when
needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the
NPDES permit for problem areas identified during the NPDES
inspections.

Incorporate erosion control into the work in a timely manner and
stabilize disturbed areas with mulch/seed or vegetative cover on a
section-by-section basis.

Use flocculants approved by state regulatory authorities where
appropriate and where required for turbidity and sedimentation
reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Remove temporary erosion or sediment control devices when they
are no longer necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection
records and make records available at all times for verification by the
Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of
work listed herein during the respective construction activities to control erosion,
prevent sedimentation and follow permit provisions:

(D) Foreman in charge of grading activities
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(©)

(D)

2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3 Foreman in charge of utility activities

The Contractor may request to use the same person as the Level 11 Supervisor and
Level Il Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer
prior to work beginning.

The Contractor may request to name a single Level |11 Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request
shall be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each
of the following erosion and sediment control/stormwater crew:

(D) Seeding and Mulching

2 Temporary Seeding

3 Temporary Mulching

4 Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14) Pipeinstallations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute
aLevel Il Foreman for a Level | Installer, provided the Level 1l Foreman is not
tasked to another crew requiring Level |1 Foreman oversight.

Certified Designer - Include the certification number of the Level 111-B Certified
Designer on the erosion and sediment control/stormwater component of all
reclamation plans and if applicable, the certification number of the Level IlI-A
Certified Designer on the design of the project erosion and sediment
control/stormwater plan.

Preconstruction M eeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.
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Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has
the ethical responsibility to fully disclose any reprimand or dismissal of an employee
resulting from improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked
or suspended with the issuance of an Immediate Corrective Action (ICA), Notice of
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater
related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification
due to the following:

(A) Falure to adequately perform the duties as defined within this certification
provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(©)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D) Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’ s work on an examination.

(F Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the
above actions.

(H)  Dismissal from acompany for any of the above reasons.

() Suspension or revocation of one's certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant
and the Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or
permanent revocation of certification by responding, in writing, to the Chief Engineer
within 10 calendar days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action
becoming effective on the date specified on the certified notice. Failure to appeal within the
time specified will result in awaiver of all future appeal rights regarding the adverse action
taken. The certificant will not be allowed to perform duties associated with the certification
during the appeal process.
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The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the
appeal. Decision of the Chief Engineer will be final and will be made in writing to the
certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

M easurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen,
Certified Installers and Certified Designer will be incidental to the project for which no
direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE
(2-2007) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in
streams, lakes or reservoirs designated as trout waters. For lakes and reservoirs not
designated as trout waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds
these levels due to natural background conditions, the existing turbidity level shall not be
increased.

If during any operating day, the downstream water quality exceeds the standard, the
Contractor shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring
the downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is
due to natural background conditions. If the background turbidity measurements
exceed the standard, operation of the pit and discharge can continue as long as the
stream turbidity levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional
sampling of all sampling locations during that 24-hour period in which the borrow
pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are
not brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Sandard
Specifications, the Contractor shall define the point at which the discharge enters into the
State’s surface waters and the appropriate sampling locations. Sampling locations shall
include points upstream and downstream from the point at which the discharge enters these
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waters. Upstream sampling location shall be located so that it is not influenced by
backwater conditions and represents natural background conditions. Downstream sampling
location shall be located a the point where complete mixing of the discharge and receiving
water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is
introduced into jurisdictional wetlands. Any time visible sedimentation (deposition of
sediment) on the wetland surface is observed, the dewatering activity will be suspended
until turbidity levels in the stilling basin can be reduced to a level where sediment
deposition does not occur. Staining of wetland surfaces from suspended clay particles,
occurring after evaporation or infiltration, does not constitute sedimentation. No activities
shall occur in wetlands that adversely affect the functioning of a wetland. Visible
sedimentation will be considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on arandom basis. These results will
be maintained in a log within the project records. Records will include, a a minimum,
turbidity test results, time, date and name of sampler. Should the Department’s test results
exceed those of the Contractor’s test results, an immediate test shall be performed jointly
with the results superseding the previous test results of both the Department and the
Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at
http://www.ncdot.gov/doh/operations/dp _chief _eng/roadside/fieldops/downloads/

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to
address water quality standards. Tier | Methods include stilling basins which are standard
compensatory BMPs. Other Tier | methods are noncompensatory and shall be used when
needed to meet the stream turbidity standards. Tier II Methods are aso noncompensatory
and are options that may be needed for protection of rare or unique resources or where
special environmental conditions exist at the site which have led to additional requirements
being placed in the DWQ's 401 Certifications and approval letters, Isolated Wetland
Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental
Assessment for the specific site. Should the Contractor exhaust al Tier | Methods on a site
exclusive of rare or unique resources or special environmental conditions, Tier |1 Methods
may be required by regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings
to plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EMPLOYMENT
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Sandard Specifications as follows:
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Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(O) Failureto restrict aformer Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32,
delete all of line 32, the first sentence of the second paragraph and the first word of the
second sentence of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE
(9-18-12) SP1 G185

Revise the 2012 Sandard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTING OF CONTRACT:
(11-18-2014) 1086 SP1 G186

Revise the 2012 Sandard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second
sentence of the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or
prior to expiration of 20% of the contract time, whichever date is later, unless otherwise
approved by the Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second
sentence of the fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required
to be performed by the Contractor. If the Contractor sublets items of work but elects to
purchase material for the subcontractor, the value of the material purchased will be included
in the total dollar amount considered to have been sublet.
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PROJECT SPECIAL PROVISIONS -ROADWAY

CLEARING AND GRUBBING - METHOD II:
(9-17-02) (Rev.8-18-15) 200 SP2 RO2A

Perform clearing on this project to the limits established by Method “11” shown on Standard
Drawing No. 200.02 of the 2012 Roadway Standard Drawings. Conventional clearing
methods may be used except where permit drawings or conditions have been included in the
proposal which require certain areas to be cleared by hand methods.

SHOULDER AND FILL SLOPE MATERIAL
(5-21-02) 235, 560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2012 Sandard
Specifications.

M easurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source
and Borrow Excavation is not included in the contract, no direct payment will be made for
this work, as the cost of this work will be part of the work being paid at the contract lump
sum price for Grading. If Borrow Excavation is included in this contract and the material
has been obtained from an authorized stockpile or from a borrow source, measurement and
payment will be as provided in Section 230 of the 2012 Standard Specifications for Borrow
Excavation.

SELECT GRANULAR MATERIAL
(3-16-10) (Rev. 1-17-12) 265 SP2 R80

Revise the 2012 Sandard Specifications as follows:
Page 2-28, Article 265-2 MATERIALS, add the following:
Useonly Class |11 select material for select granular material.

Page 2-28, Article 265-4 MEASUREMENT AND PAYMENT, lines 13-30, replace all
occurrences of Select Granular Material with Select Granular Material, Class|l1.

Page 2-28, Article 265-4 MEASUREMENT AND PAYMENT, after line 31, delete the
pay item and replace with the following:

Payment will be made under:

Pay Item Pay Unit
Select Granular Material, Class 111 Cubic Yard
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ROCK AND BROKEN PAVEMENT FILLS:
(2-16-16) 235 SP2 R85

Revise the 2012 Sandard Specifications as follows:
Page 2-22, Article 235-2 MATERIALS, add the following after line 19:

[tem Section
Geotextile for Rock and Broken Pavement Fills, Type 2 1056

Provide Type 2 geotextile for filtration geotextiles. Use rip rap and No. 57 stone from
either a quarry or onsite material to fill voids in rock and broken pavement fills. Provide
small and large size rip rap with stone sizes that meet Class A and B in accordance with
Table 1042-1 and No. 57 stone with a gradation that meets Table 1005-1 or use similar size
onsite material approved by the Engineer.

Page 2-23, Subarticle 235-3(B) Embankment Formation, lines 18-19, delete the third
sentence in the seventh paragraph.

Page 2-23, Subarticle 235-3(B) Embankment Formation, lines 21-23, replace the eighth
paragraph with the following:

Before placing embankment fill material or filtration geotextiles over rock and broken
pavement, fill voids in the top of rock and broken pavement fill with rip rap and No. 57
stone. Place and compact larger rip rap first followed by smaller rip rap. Then, fill any
remaining voids with No. 57 stone so geotextiles are not torn, ripped or otherwise damaged
when installed and covered. Compact rip rap and No. 57 stone with tracked equipment or
other approved methods. Install filtration geotextiles on top of rock, broken pavement, rip
rap and No. 57 stone in accordance with Article 270-3 before placing remaining
embankment fill material.

Remove any rocks, debris or pavement pieces from the roadbed larger than 2" within 12" of
the subgrade or finished grade, whichever is lower.

Page 2-24, Article 235-5 MEASUREM ENT AND PAYMENT, line 13, add the following
to the end of the first paragraph:

Payment for rip rap, No. 57 stone and geotextiles to construct embankments with rock and

broken pavement fills will be considered incidental to the work in Sections 225, 226, 230
and 240.
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ASPHALT PAVEMENTS - SUPERPAVE:

(6-19-12) (Rev. 8-16-16) 605, 609, 610, 650 SP6 RO1

Revise the 2012 Sandard Specifications as follows:

Page 6-3, Article 605-7, APPLICATION RATES AND TEMPERATURES, replace this
article, including Table 605-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATESFOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete 0.08 + 0.01

Apply tack coat a atemperature within the ranges shown in Table 605-2. Tack coat shall
not be overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range

Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-6, Subarticle 607-5(A), Milled Asphalt Pavement, line 25, add the following to
the end of the paragraph:

Areas to be paid under these items include mainline, turn lanes, shoulders, and other areas
milled in conjunction with the mainline and any additional equipment necessary to remove
pavement in the area of manholes, water valves, curb, gutter and other obstructions.

Page 6-6, Subarticle 607-5(C), Incidental Milling, lines 42-48, replace the paragraph with
the following:

Incidental Milling to be paid will be the actual number of square yards of surface milled
where the Contractor is required to mill butt joints, irregular areas and intersections milled
as a separate operation from mainline milling and re-mill areas that are not due to the
Contractor’s negligence whose length is less than 100 feet. Measurement will be made as
provided in Subarticle 607-5(A) for each cut the Contractor is directed to perform. Where
the Contractor elects to make multiple cuts to achieve the final depth, no additional
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measurement will be made. Compensation will be made at the contract unit price per
square yard for Incidental Milling.

Page 6-7, Article 609-3, FIELD VERIFICATION OF MIXTURE AND JOB MIX
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second

paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.

Page 6-19, Subarticle 610-3(A), Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with
the NCDOT Approved Products List for WMA Technologies available at:
https.//connect.ncdot.gov/resourcesM aterialgM aterialsResources’\Warm
% 20M ix% 20A sphalt% 20Approved% 20L ist. pdf

Page 6-20, Subarticle 610-3(C), Job Mix Formula (JMF), lines 47-48, replace the last
sentence of the third paragraph with the following:

The IMF mix temperature shall be within the ranges shown in Table 610-1 unless otherwise
approved.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the
following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Mix Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 70-22 275- 305°F
PG 76-22 300- 325°F

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 1-2, in the first sentence
of the first paragraph, delete “and compaction”. Lines 4-7, delete the second paragraph and
replace with the following:

When RAS is used, the IMF mix temperature shall be established at 275°F or higher.

Page 6-22, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines
15-17, replace the second sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location
of the paving operation away from artificial heat, do not meet Table 610-5.
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Page 6-23, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace
Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature

B25.0B, C 35°F

119.0B, C, D 35°F
SF9.5A, S9.5B 40°F?
S9.5C, S12.5C 45°F*
$9.5D, S12.5D 50°F

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the
minimum surface and air temperature shall be 50°F.

Page 6-23, Subarticle 610-5(A), General, lines 33-34, replace the last sentence of the third
paragraph with the following:

Produce the mixture at the asphalt plant within £25 °F of the IMF mix temperature. The
temperature of the mixture, when discharged from the mixer, shall not exceed 350°F.

Page 6-26, Article 610-7, HAULING OF ASPHALT MIXTURE, lines 22-23, in the
fourth sentence of the first paragraph replace “so as to overlap the top of the truck bed and”
with “to”. Line 28, in the last paragraph, replace “+15 °F to -25 °F of the specified IMF
temperature.” with “+25 °F of the specified IMF mix temperature.”

Page 6-26, Article 610-8, SPREADING AND FINISHING, line 34, add the following
new paragraph:

As referenced in Section 9.6.3 of the HMA/QMS Manual, use the automatic screed controls
on the paver to control the longitudinal profile. Where approved by the Engineer, the
Contractor has the option to use either a fixed or mobile string line.

Page 6-29, Article 610-13, FINAL SURFACE TESTING AND ACCEPTANCE, line
39, add the following after the first sentence in the first paragraph:

Smoothness acceptance testing using the inertial profiler is not required on ramps, loops and
turn lanes.

Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 15-16, replace the
fourth sentence of the fourth paragraph with the following:

The interval at which relative profile elevations are reported shall be 2.
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Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 25-28, replace the
ninth paragraph with the following:

Operate the profiler at any speed as per the manufacturer’s recommendations to collect
valid data

Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 30-31, delete the
third sentence of the tenth paragraph.

Page 6-31, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 11-13, replace the
first sentence of the third paragraph with the following:

After testing, transfer the profile data from the profiler portable computer’s hard drive to a
write once storage media (Flash drive, USB, DVD-R or CD-R) or electronic media
approved by the Engineer.

Page 6-31, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 17-18, replace the
first sentence of the fourth paragraph with the following:

Submit a report with the documentation and electronic data of the evaluation for each
section to the Engineer within 10 days after completion of the smoothness testing. The
report shall be in the tabular format for each 0.10 segment or a portion thereof with a
summary of the MRI values and the localized roughness areas including corresponding
project station numbers or acceptable reference points. Calculate the pay adjustments for all
segments in accordance with the formulas in Sections (1) and (2) shown below. The
Engineer shall review and approval all pay adjustments unless corrective action is required.

Page 6-31, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 36-37,
replace the third paragraph with the following:

The price adjustment will apply to each 0.10-mile section or prorated for a portion thereof,
based on the Mean Roughness Index (MRI), the average IRI values from both wheel paths.

Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, lines 12-16, replace the first
paragraph with the following:

Areas of localized roughness shall be identified through the “Smoothness Assurance
Module (SAM)” provided in the ProVAL software. Use the SAM report to optimize repair
strategies by analyzing the measurements from profiles collected using inertial profilers.
The ride quality threshold for localized roughness shall be 165 in/mile for any sections that
are 15 ft. to 100 ft. in length at the continuous short interval of 25 ft. Submit a continuous
roughness report to identify each section with project station numbers or reference points
outside the threshold and identify all localized roughness, with the signature of the Operator
included with the submitted IRI trace and electronic files.

Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, line 21, add the following new
paragraph:

37



If the Engineer does not require corrective action, the pay adjustment for each area of
localized roughness shall be based on the following formula:

PA = (165—-LR# 5
Where:

PA
LR#

Pay Adjustment (dollars)
The Localized Roughness number determined from SAM
report for the ride quality threshold

Page 6-41, Subarticle 650-3(B), Mix Design Criteria, replace Table 650-1 with the
following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Grading Requirements Total Percent Passing
Type FC-1 Type FC-2

Sieve Size (mm) TypeFC-1 Modified Modified
19.0 - - 100
12.5 100 100 80 - 100
9.50 75 - 100 75 - 100 55-80
4.75 25-45 25-45 15- 30
2.36 5-15 5-15 5-15
0.075 1.0-3.0 1.0-3.0 20-4.0

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course TypeB 25.0 4.4%
Asphalt Concrete Intermediate Course Typel 19.0 4.8%
Asphalt Concrete Surface Course Type S4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course TypeS9.5 6.0%
Asphalt Concrete Surface Course TypeS125 5.6%

The actual asphalt binder content will be established during construction by the Engineer
within the limits established in the 2012 Standard Specifications.
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section
620 of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is$ [number] per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at
supplier's terminals on [dat€].

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final
Surface Testing and Acceptance.

GUARDRAIL ANCHOR UNITS, TYPE 350 TL-2:
(10-21-08) (Rev. 7-21-15) 862 SP08 R064

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2012 Standard Specifications, and at
locations shown in the plans.

M aterials

Furnish guardrail anchor units listed on the NCDOT Approved Products List at
https.//apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.

Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the
requirements of NCHRP Report 350, Test Level 2 in accordance with Article 106-2
of the 2012 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for
each guardrail anchor unit in accordance with Article 105-2 of the 2012 Sandard
Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction M ethods
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Guardrail end delineation is required on all approach and trailing end sections for both
temporary and permanent installations. Guardrail end delineation consists of yellow
reflective sheeting applied to the entire end section of the guardrail in accordance with
Article 1088-3 of the 2012 Sandard Specifications and is incidental to the cost of the
guardrail anchor unit.

M easurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the
2012 Sandard Specifications.

Payment will be made under:

Pay Item Unit

Guard Rail Anchor Unit, Type TL-2 EA

MATERIALS:

(2-21-12) (Rev. 11-22-16) 1000, 1002, 1005, 1016, 1018, 1024, 1050, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 RO1

Revise the 2012 Sandard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the
first paragraph with the following:

TypelL, IP, ISor IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

If any change is made to the mix design, submit a new mix design (with the exception of an
approved pozzolan source change).

If any major change is made to the mix design, also submit new test results showing the mix
design conforms to the criteria. Define a major change to the mix design as:

D A source change in coarse aggregate, fine aggregate or cement.

(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash).

(©)) A quantitative change in coarse aggregate (applies to an increase or decrease greater
than 5%), fine aggregate (applies to an increase or decrease greater than 5%), water
(applies to an increase only), cement (applies to a decrease only), or pozzolan
(appliesto an increase or decrease greater than 5%).

Use materials which do not produce a mottled appearance through rusting or other staining

of the finished concrete surface.
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Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A),
Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the
following to the table of item references:

[tem Section

Type IL Blended Cement 1024-1

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the
second paragraph with the following:

Fly ash may be substituted for cement in the mix design up to 30% at arate of 1.0 Ib of fly
ash to each pound of cement replaced.

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third

paragraph through the sixth paragraph beginning with “If any change is made to the mix
design, submit...” through “...(appliesto adecrease only).”
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the
following:

Class of
Concrete

Units
AA

AA Sip
Form

Drilled
Pier

A

Sand
Light-
weight
Latex
Modified
Flowable
Fill
excavatable
Flowable
Fill
non-
excavatable

Pavement

Precast

Prestress

Min. Comp.
Strength
at 28 days

psi
4,500

4,500

4,500

3,000

2,500

4,500

3,000
7 day
150

max. at

56 days

125

4,500
design,
field
650

flexural,
design only

See
Table
1077-1

per
contract

Air-Entrained
Concrete
Rounded AAZ%L:E

Aggregate gate
0.381 0.426
0.381 0.426
0.488 0.532
0.488 0.567

- 0.420
0.400 0.400
as needed ness ed
as needed ness ed
0.559 0.559
as needed ness ed
See See
Table Table
1078-1 1078-1

TABLE 1000-1
REQUIREMENTSFOR CONCRETE

M aximum Water -Cement Ratio

Non Air-
Entrained
Concrete
Rounded AAr;%L:I:r
Aggregate gate
0.450 0.450
0.550 0.5%4
0.559 0.630
as
as needed needed
as
as needed needed

Consistency M ax.

Slump
B .8
® 5 ®
5 z=8
> >
inch inch
35 -
15 -
57
dry
7-9
wet
35 4
15
machine-
placed
4
25
hand-
placed
4 -
6 -
Flow-
B able
Flow-
B able
1.54dip
form
3.0 hand
place
ES
6 needed
8 -

Cement Content

. Non-

Vibrated Vibrated

Min. M ax. Min. M ax.
Ib/cy Ib/cy Ib/cy Ib/cy
639 715 - -
639 715 - -

- - 640 800
564 - 602 -
508 - 545 -
715 - - -
658 - - -

- - 40 100

as

B B 100 needed
526 - - -

as as as a8

needed needed needed needed
as
564 needed - -

Page 10-6, Subarticle 1000-4(1), Use of Fly Ash, lines 36-2, replace the first paragraph
with the following:

Fly ash may be substituted for cement in the mix design up to 30% at arate of 1.0 Ib of fly
ash to each pound of cement replaced. Use Table 1000-1 to determine the maximum
allowable water-cementitious material (cement + fly ash) ratio for the classes of concrete

listed.
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Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL
RATIO, delete the table.

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT
CONCRETE, lines 30-31, delete the second sentence of the third paragraph.

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF
EXCAVATIONS, line 30, add the following at the end of Section 1002:
(H) Handling and Storing Test Panels
Notify the Area Materials Engineer when preconstruction or production test panels
are made within 24 hours of shooting the panels. Field cure and protect test panels

from damage in accordance with ASTM C1140 until the Department transports
panels to the Materials and Tests Regional Laboratory for coring.
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TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Per centage of Total by Weight Passing

mwm. PR T S 34" v 3 #4 48 #10 | #16  #40 = #200 Remarks
4 100 90-100 20-55  0-15 ; 05 ; . ; ; - A Asphalt Plant Mix
467M | 100 95100 - 35-70 - 030 05 - - - - A Asphalt Plant Mix
5 - 100  90-100 2055  0-10 05 - - - - - A AST, Sediment Control

Stone

AST, Structural Concrete,
57 - 100 95-100 - 25-60 - 0-10 0-5 - - - A Shoulder Drain Stone,
Sediment Control Stone

57M - 100 95-100 - 25-45 - 0-10 0-5 - - - A AST, Concrete Pavement
6M - - 100 90-100 20-55 0-20 0-8 - - - - A AST
Asphalt Plant Mix, AST,
67 - - 100 90-100 - 20-55 0-10 0-5 - - - A Sructural Concrete
Asphalt Plant Mix, AST,
78M - - - 100 98-100 = 75-100 20-45 0-15 - - - A Structural Concrete, Weep
Hole Drains

Asphalt Plant Mix, AST,

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE,

14M - - - - 100 98-100 35-70 5-20 - 0-8 - A Structural Concrete, Weep
Hole Drains
o))
< oM - - - - 100 98-100 & 85-100 @ 10-40 - 0-10 - A AST
=
B Aggregate Base Course,

M ABC - 100 75-97 - 55-80 - 35-55 - 25-45 - 14-30 4-12 Aggregate Stabilization
2 ABC(M)
@ - 100 | 75-100 - 45-79 - 20-40 - 0-25 - - 0-12° Maintenance Stabilization
re)
o Light-
= - C - - - - 100 80-100 5- 40 0-20 - 0-10 - 0-25 AST
= weight
@
o A. See Subarticle 1005-4(A).
w. B. See Subarticle 1005-4(B).
S

C. For Lightweight Aggregate used in Structura Concrete, see Subarticle 1014-2(E)(6).



Page 10-39, Article 1016-3, CLASSIFICATIONS, lines 27-32, replace with the
following:

Select material is clean, unweathered durable, blasted rock material obtained from an
approved source. While no specific gradation is required, the below criteriawill be used to
evaluate the materials for visual acceptance by the Engineer:

(A) At least 50% of the rock has a diameter of from 1.5 ft to 3 ft,
(B)  30% of therock rangesin size from 2" to 1.5 ft in diameter, and

(C)  Not morethan 20% of the rock is lessthan 2" in diameter. No rippable rock will be
permitted.

Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL
AREA CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second
column in both tables, replace second row with the following:

Acceptable, but not to be used in the top 3 ft of embankment or backfill

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the
ninth paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the l[imestone content
is limited to between 5 and 12% by weight and the constituents shall be interground. Class
F fly ash can replace a portion of Type IL blended cement and shall be replaced as outlined
in Subarticle 1000-4(l) for Portland cement. For mixes that contain cement with alkali
content between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented
by the Department, use a pozzolan in the amount shown in Table 1024-1.

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT
CONCRETE, replace with the following:

TABLE 1024-1
POZZOLANSFOR USE IN PORTLAND CEMENT CONCRETE
Pozzolan Rate
20% - 30% by weight of required cement content

Class FFly Ash with 1.0 Ib Class F fly ash per Ib of cement replaced
Ground Granulated 35%-50% by weight of required cement content
Blast Furnace Slag with 1.0 Ib slag per Ib of cement replaced

Microsilica 4%-8% by weight of required cement content

with 1.0 Ib microsilica per b of cement replaced

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second
sentence of the second paragraph with the following:
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Tests shall be performed by AASHTO’s designated National Transportation Product
Evaluation Program (NTPEP) laboratory for concrete admixture testing.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the
following:

All fencing material and accessories shall meet Section 106.

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load.
Proof load testing will only be required for new casting designs during the design process,
and conformance to M306 loading (40,000 Ib.) will be required only when noted on the
design documents.

Page 10-126, Table 1078-1, REQUIREM ENTS FOR CONCRETE, replace with the
following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

oy Deign 0 0
Property Compressive Strength
Strength greater than
6,000 psi or less 6,000 ps
Maximum Water/Cementitious Material 0.45 0.40
Ratio
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B),
(C) and (D) with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test,
ASTM D441.

(D) A certified test report from an approved independent testing laboratory for the Salt
Fog Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion
Test as specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the
product has been tested for dip coefficient and meets AASHTO M253, Class B.
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Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of
the description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to
patch spalled, cracked or broken concrete where vibration, shock or expansion and contraction are
expected.

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second
paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts
and other fixtures in hardened concrete, the manufacturer shall submit test results showing
that the bonding system will obtain 125% of the specified required yield strength of the
fixture. Furnish certification that, for the particular bolt grade, diameter and embedment
depth required, the anchor system will not fail by adhesive faillure and that there is no
movement of the anchor bolt. For certification and anchorage, use 3,000 psi as the
minimum Portland cement concrete compressive strength used in this test. Use adhesives
that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and

maximum temperature application, setting time, shelf life, pot life, shear strength and
compressive strength.
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS,

replace with the following:

Property

Viscosity-Poisesat 77°F + 2°F

Spindle No.

Speed (RPM)

Pot Life (Minutes)

Minimum Tensile Strength at
7 days (psi)

Tensile Elongation at 7 days (%)

Min. Compressive Strength of
2". mortar cubes at 24 hours

Min. Compressive Strength of
2" mortar cubes at 7 days

Maximum Water Absorption (%)

Min. Bond Strength Sant Shear
Test at 14 days (ps)

Typel

Gel

20-50

1,500

30 min.

3,000
(Neat)

5,000
(Neat)

15

1,500

Type?2

10-30

20

30-60

2,000

30 min.

4,000-

1.0

1,500

TABLE 1081-1
PROPERTIES OF MIXED EPOXY RESIN SYSTEMS

Type3

25-75

20

20-50

4,000

2-5

6,000-

1.0

2,000

Type
3A

Gel

5-50

4,000

2-5

6,000

(Neat)

15

2,000

Type
4A

40-150

10

40-80

1,500

5-15

3,000

1.0

1,500

Type
4B

40-150

10

40-80

1,500

5-15

3,000

5,000

1.0

1,500

Type5

1-6

50

20-60

4,000

2-5

6,000

1.0

1,500

Manufacturers choosing to supply material for Department jobs must submit an application
48

through the Value Management Unit with the following information for each type and

Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second
brand name:

sentence of the first paragraph with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following:



Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph
replace “AASHTO M 237" with “the specifications’.

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second
sentence of the last paragraph.

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first
paragraph replace “Type 1” with “Type 3.

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of
Section 1081:

1081-4EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS
(A)General

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.
(B) Classification

The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides
rapid adherence to traffic markers to the surface of pavement.

Type Il — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is
recommended for adherence of traffic markers to pavement surfaces when rapid set is not
required.

Type |11 — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of
rapid setting adhesive, due to its low viscosity, is appropriate only for use with embedded
traffic markers.

Type |V — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph
with the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM
A572 or ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be
coated as required by the plans. Galvanized sheet piles shall be coated in accordance with
Section 1076. Metallized sheet piles shall be metallized in accordance to the Project
Special Provision “Thermal Sprayed Coatings (Metalization)” with an 8 mil, 99.9%
aluminum alloy coating and a0.5 mil seal coating. Any portion of the metallized sheet
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piling encased in concrete shall receive a barrier coat. The barrier coat shall be an approved
waterborne coating with a low-viscosity which readily absorbs into the pores of the
aluminum thermal sprayed coating. The waterborne coating shall be applied at a spreading
rate that results in a theoretical 1.5 mil dry film thickness. The manufacturer shall issue a
letter of certification that the resin chemistry of the waterborne coating is compatible with
the 99.9% aluminum thermal sprayed alloy and suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following:
The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type |, Rapid Setting, and Type 11,
Standard Setting. Use Type Il when the pavement temperature is above 60°F or per the
manufacturer’s recommendations whichever is more stringent. Use Type | when the
pavement temperature is between 50°F and 60°F or per the manufacturer’'s
recommendations whichever is more stringent. Epoxy adhesive Type |, Cold Set, may be
used to attach temporary pavement markers to the pavement surface when the pavement
temperature is between 32°F and 50°F or per the manufacturer’s recommendations
whichever is more stringent.

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081”
with “Article 1081-4".

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081”
with “Article 1081-4".

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph
with the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200
ppm lead.

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add
the following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on
beads, without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is
detected, the sample shall be crushed and repeat the test using X-ray Fluorescence. If the
X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United
States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than
75 ppm arsenic or 200 ppm lead.

SELECT MATERIAL, CLASS Ill, TYPE 3:
(1-17-12) 1016, 1044 SP10 RO5

Revise the 2012 Sandard Specifications as follows:
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Page 10-39, Article 1016-3, CLASS 111, add the following after line 14:
Type 3 Select M aterial

Type 3 select material is a natural or manufactured fine aggregate material meeting the
following gradation requirements and as described in Sections 1005 and 1006:

Percentage of Total by Weight Passing

3/8" #4 #8 #16 #30 #50 #100 #200

100 95-100 65-100 35-95 15-75 5-35 0-25 0-8

Page 10-39, Article 1016-3, CLASS 111, line 15, replace “either type” with “Type 1, Type
20r Type 3'.

Page 10-62, Article 1044-1, line 36, delete the sentence and replace with the following:
Subdrain fine aggregate shall meet Class |11 select material, Type 1 or Type 3.
Page 10-63, Article 1044-2, line 2, delete the sentence and replace with the following:

Subdrain coarse aggregate shall meet ClassV select material.

SHOULDER AND SLOPE BORROW

(3-19-13) 1019 SP10 R10

Use soil in accordance with Section 1019 of the 2012 Standard Specifications. Use solil
consisting of loose, friable, sandy material with a Pl greater than 6 and less than 25 and a
pH ranging from 5.5 to 7.0.

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional
limestone is provided in accordance with the application rates shown in Table 1019-1A.
Soil type is identified during the soil analysis. Soils with a pH above 7.0 require acidic
amendments to be added. Submit proposed acidic amendments to the Engineer for review
and approval. Soils with a pH below 4.0 or that do not meet the PI requirements shall not
be used.

TABLE 1019-1A
ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH
pH TEST Sandy Soils Silt Loam Soils Clay Loam Soils
RESULT Additional Rate Additional Rate Additional Rate
(Ibs. / Acre) (Ibs. / Acre) (Ibs. / Acre)
40-4.4 1,000 4,000 6,000
45-4.9 500 3,000 5,000
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50-54 | NA \ 2,000 \ 4,000 \

Note: Limestone application rates shown in this table are in addition to the standard rate of
4000 Ibs. / acre required for seeding and mulching.

No direct payment will be made for providing additional lime or acidic amendments for
Ph adjustment.

GROUT PRODUCTION AND DELIVERY:
(3-17-15) 1003 SP10R20

Revise the 2012 Sandard Specifications as follows:
Replace Section 1003 with the following:

SECTION 1003
GROUT PRODUCTION AND DELIVERY

1003-1 DESCRIPTION

This section addresses cement grout to be used for structures, foundations, retaining walls,
concrete barriers, embankments, pavements and other applications in accordance with the
contract. Produce non-metallic grout composed of Portland cement and water and at the
Contractor’s option or as required, aggregate and pozzolans. Include chemical admixtures
asrequired or needed. Provide sand cement or neat cement grout as required. Define “sand
cement grout” as grout with only fine aggregate and “neat cement grout” as grout without

aggregate.
The types of grout with their typical uses are as shown below:

Type 1 — A cement grout with only a 3-day strength requirement and a fluid consistency
that is typically used for filling subsurface voids.

Type 2 — A nonshrink grout with strength, height change and flow conforming to ASTM
C1107 that is typically used for foundations, ground anchors and soil nails.

Type 3 — A nonshrink grout with high early strength and freeze-thaw durability
requirements that is typically used in pile blockouts, grout pockets, shear keys, dowel holes
and recesses for concrete barriers and structures.

Type 4 — A neat cement grout with low strength, a fluid consistency and high fly ash
content that istypically used for slab jacking.

Type 5 — A low slump, low mobility sand cement grout with minimal strength that is
typically used for compaction grouting.

1003-2MATERIALS
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Refer to Division 10.

[tem Section
Chemical Admixtures 1024-3
Fine Aggregate 1014-1
Fly Ash 1024-5
Ground Granulated Blast Furnace Slag 1024-6
Portland Cement 1024-1
Silica Fume 1024-7
Water 1024-4

Do not use grout that contains soluble chlorides or more than 1% soluble sulfate. At the
Contractor’s option, use an approved packaged grout instead of the materials above except
for water. Use packaged groutsthat are on the NCDOT Approved Products List.

Use admixtures for grout that are on the NCDOT Approved Products List or other
admixtures in accordance with Subarticle 1024-3(E) except do not use concrete additives or
unclassified or other admixturesin Type 4 or 5 grout. Use Class F fly ash for Type 4 grout
and Type |l Portland cement for Type 5 grout.

Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index
(PI) that meet Table 1003-1 for Type 5 grout. Fly ash may be substituted for a portion of
the fines in the aggregate. Do not use any other pozzolansin Type 5 grout.

TABLE 1003-1
AGGREGATE REQUIREMENTSFOR TYPE 5 GROUT

Gradation . :
Sieve Designation Percentage Passing Maximum Maximum
per AASHTO M 92 (% by weight) Liquid Limit Plasticity Index
3/8" 100
No. 4 70-95
No. 8 50-90
No. 16 30-80 N/A N/A
No. 30 25-70
No. 50 20-50
No. 100 15-40
No. 200 10-30 25 10

1003-3COMPOSITION AND DESIGN

When using an approved packaged grout, a grout mix design submittal is not
required. Otherwise, submit proposed grout mix designs for each grout mix to be
used in the work. Mixes for all grout shall be designed by a Certified Concrete Mix
Design Technician or an Engineer licensed by the State of North Carolina. Mix
proportions shall be determined by atesting laboratory approved by the Department.
Base grout mix designs on laboratory trial batches that meet Table 1003-2 and this
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section. With permission, the Contractor may use a quantity of chemical admixture
within the range shown on the current list of approved admixtures maintained by the
Materials and Tests Unit.

Submit grout mix designs in terms of saturated surface dry weights on Materials and
Tests Form 312U at least 35 days before proposed use. Adjust batch proportions to
compensate for surface moisture contained in the aggregates at the time of batching.
Changes in the saturated surface dry mix proportions will not be permitted unless
revised grout mix designs have been submitted to the Engineer and approved.

Accompany Materials and Tests Form 312U with a listing of laboratory test results
of compressive strength, density and flow or slump and if applicable, aggregate
gradation, durability and height change. List the compressive strength of at least
three 2" cubes at the age of 3 and 28 days.

The Engineer will review the grout mix design for compliance with the contract and
notify the Contractor as to its acceptability. Do not use a grout mix until written
notice has been received. Acceptance of the grout mix design or use of approved
packaged grouts does not relieve the Contractor of his responsibility to furnish a
product that meets the contract. Upon written request from the Contractor, a grout
mix design accepted and used satisfactorily on any Department project may be
accepted for use on other projects.

Perform laboratory tests in accordance with the following test procedures:

Property Test Method
Aggregate Gradation” AASHTO T 27
Compressive Strength AASHTOT 106

AASHTO T 121,
AASHTO T 1338,

Density (Unit Weight) ANSI/API RP® 13B-18 (Section 4, Mud
Balance)
Durability AASHTO T 161°
Flow ASTM C939 (Flow Cone)
Height Change ASTM C1090%
Slump AASHTOT 119
A. Applicable to grout with aggregate.
B. Applicable to Neat Cement Grout.
C. American National Standards Institute/American Petroleum Institute

Recommended Practice.
Procedure A (Rapid Freezing and Thawing in Water) required.
Moist room storage required.

mo

1003-4 GROUT REQUIREMENTS

Provide grout types in accordance with the contract. Use grouts with properties that
meet Table 1003-2. The compressive strength of the grout will be considered the
average compressive strength test results of three 2" cubes at each age. Make cubes
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that meet AASHTO T 106 from the grout delivered for the work or mixed on-site.
Make cubes at such frequencies as the Engineer may determine and cure them in
accordance with AASHTO T 106.

TABLE 1003-2
GROUT REQUIREMENTS
Minimum

I Height Minimum
Tgffu‘ff CS(::ne[r)][};/te Change = Flow*/Slump®  Durability
3days 28days oL 22ddys Factor
1 3000ps - — 10— 30 sec -
2 Table 1° Fluid Consistency® —
Per Accepted
; Grout Mix Design/
3 5,000 psi - 0-0.2% Approved 80
Packaged Grout
4° 600 psi 1,500 ps - 10 — 26 sec _
5 - 500 psi - 1-3" _

A. Applicable to Type 1 through 4 grouts.

B. Applicableto Type5 grout.

C. ASTM C1107.

D. Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly
ash.

1003-5TEMPERATURE REQUIREMENTS

When using an approved packaged grout, follow the manufacturer’s instructions for
grout and air temperature at the time of placement. Otherwise, the grout
temperature at the time of placement shall be not less than 50°F nor more than 90°F.
Do not place grout when the air temperature measured at the location of the grouting
operation in the shade away from artificial heat is below 40°F.

1003-6 ELAPSED TIME FOR PLACING GROUT

Agitate grout continuously before placement. Regulate the delivery so the
maximum interval between the placing of batches at the work site does not exceed
20 minutes. Place grout before exceeding the times in Table 1003-3. Measure the
elapsed time as the time between adding the mixing water to the grout mix and
placing the grout.
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TABLE 1003-3
ELAPSED TIME FOR PLACING GROUT
(with continuous agitation)

. Maximum Elapsed Time
Air or Grout ap

Temperature No Re?arding Reta_rding
Whichever is Hiéher Admixture Admixture
Used Used
90°F or above 30 minutes 1 hr. 15 minutes
80°F through 89°F 45 minutes 1 hr. 30 minutes
79°F or below 60 minutes 1 hr. 45 minutes

1003-7MIXING AND DELIVERY

Use grout free of any lumps and undispersed cement. When using an approved
packaged grout, mix grout in accordance with the manufacturer’ s instructions.
Otherwise, comply with Articles 1000-8 through 1000-12 to the extent applicable
for grout instead of concrete.

GEOSYNTHETICS:
(2-16-16) 1056 SP1OR25

Revise the 2012 Sandard Specifications as follows:
Replace Section 1056 with the following:

SECTION 1056
GEOSYNTHETICS

1056-1 DESCRIPTION

Provide geosynthetics for subsurface drainage, separation, stabilization, reinforcement,
erosion control, filtration and other applications in accordance with the contract. Use
geotextiles, geocomposite drains and geocells that are on the NCDOT Approved Products
List. Prefabricated geocomposite drains include sheet, strip and vertical drains (PVDs), i.e.,
“wick drains” consisting of a geotextile attached to and/or encapsulating a plastic drainage
core. Geocells are comprised of ultrasonically welded polymer strips that when expanded
form a 3D honeycomb grid that istypically filled with material to support vegetation.

If necessary or required, hold geotextiles and sheet drains in place with new wire staples,
i.e., “sod staples’ that meet Subarticle 1060-8(D) or new anchor pins. Use steel anchor pins
with a diameter of at least 3/16" and a length of at least 18" and with a point a one end and
a head at the other end that will retain asteel washer with an outside diameter of at least
1.5".

1056-2HANDLING AND STORING
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Load, transport, unload and store geosynthetics so geosynthetics are kept clean and free of
damage. Label, ship and store geosynthetics in accordance with Section 7 of
AASHTO M 288. Geosynthetics with defects, flaws, deterioration or damage will be
rejected. Do not unwrap geosynthetics until just before installation. Do not leave
geosynthetics exposed for more than 7 days before covering except for geosynthetics for
temporary wall faces and erosion control.

1056-3CERTIFICATIONS

Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3
for geosynthetics. Define “minimum average roll value” (MARV) in accordance with
ASTM D4439. Provide certifications with MARV for geosynthetic properties as required.
Test geosynthetics using laboratories accredited by the Geosynthetic Accreditation Institute
(GAl) to perform the required test methods. Sample geosynthetics in accordance with
ASTM D4354.

1056-4 GEOTEXTILES

When required, sew geotextiles together in accordance with Article X1.1.4 of
AASHTO M 288. Provide sewn seams with seam strengths meeting the required strengths
for the geotextile type and class specified.

Provide geotextile types and classes in accordance with the contract. Geotextiles will be
identified by the product name printed directly on the geotextile. When geotextiles are not
marked with a product name or marked with only a manufacturing plant identification code,
geotextiles will be identified by product labels attached to the geotextile wrapping. When
identification is based on labels instead of markings, unwrap geotextiles just before use in
the presence of the Engineer to confirm that the product labels on both ends of the outside
of the geotextile outer wrapping match the labels affixed to both ends of the inside of the
geotextile roll core. Partial geotextile rolls without the product name printed on the
geotextile or product labels affixed to the geotextile roll core may not be used.

Use woven or nonwoven geotextiles with properties that meet Table 1056-1. Define

“machine direction” (MD) and “cross-machine direction” (CD) in accordance with ASTM
D44309.
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TABLE 1056-1
GEOTEXTILE REQUIREMENTS

Property Requirement
Typel Type2  Type3' Type4 Type5® Test
Typical Shoulder Under Sit Fence Soil Temporary Method
Application Drains Rip Rap Fabric = Sabilization Walls
(',f,'l%”gat(':og) >50%  >50% ~ <25% = <50% < 50% i
Grab
Strength 100 Ib© /ngg'\g
(MD & CD)
Tear Table1®, Table 1P, Table 1°, ASTM
Strength Class3  Class1 - Class 3 B D4533
(MD & CD)
Puncture ASTM
Strength B D6241
Ultimate 2,400 Ib/ft®
Tensile B B B B r(urlljliisd ASTM
Strength equired D4595
(MD & CD) otherwisein
the contract)
e 1. ASTM
Permittivity Table2®. Table 6P, 0.20 sec D4491
Apparent 132/0 to 18;%) to 060 . ASTM
Opening 50% in 50% in D D .60 mm
Size StuSoil Stusoil TPl Tadles D4751
UV Stability  Passing  Passing 70%° ASTM
(Retained  0.075mm  0.075mm (after 500 hr D4355
Strength) of exposure)

Minimum roll width of 36" required.
Minimum roll width of 13 ft required.
MARYV per Article 1056-3.
AASHTO M 288.

Maximum average roll value.

moowz>

1056-5GEOCOMPOSITE DRAINS

Provide geocomposite drain types in accordance with the contract and with properties that
meet Table 1056-2.

TABLE 1056-2
GEOCOMPOSITE DRAIN REQUIREMENTS

Propert Requirement Test
perty Sheet Drain Strip Drain Wick Drain M ethod
> 12"
Width (unless required 12" +1/4" 4" +1/4" N/A

otherwise in the
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contract)

In-Plane Flow Rate 6 gpnft 15 gpmvft 1.5 gpm°

(with gradient of 1.0 @ applied normal @ applied normal @ applied normal  ASTM

and 24-hour seating compressive compressive compressive D4716
period) stress of 10 psi stress of 7.26 psi stress of 40 psi

A. MARYV per Article 1056-3.
B. Per 4" drain width.

For sheet and strip drains, use accessories (e.g., pipe outlets, connectors, fittings, etc.)
recommended by the Drain Manufacturer. Provide sheet and strip drains with Type 1
geotextiles heat bonded or glued to HDPE, polypropylene or high impact polystyrene
drainage coresthat meet Table 1056-3.

TABLE 1056-3
DRAINAGE CORE REQUIREMENTS

Property Requirement (MARYV) Test Method
Sheet Drain Strip Drain
Thickness 14" 1" ASTM D1777 or D5199
Compressive Strength 40 psi 30 psi ASTM D6364

For wick drains with a geotextile wrapped around a corrugated drainage core and seamed to
itself, use drainage cores with an ultimate tensile strength of at least 225 Ib per 4" width in
accordance with ASTM D4595 and geotextiles with properties that meet Table 1056-4.

TABLE 1056-4
WICK DRAIN GEOTEXTILE REQUIREMENTS

Property Requirement Test Method

Elongation > 50% ASTM D4632

Grab Strength Table 1° ASTM D4632

Tear Strength Class 3’ ASTM D4533

Puncture Strength ASTM D6241

Permittivity 0.7 sec'® ASTM D4491

Apparent Opening Size (AOS) Table 2%, ASTM D4751
UV Stability > 50% in Stu Soil

(Retained Strength) Passing 0.075 mm ASTM D4355

A. AASHTO M 288.
B. MARYV per Article 1056-3.

For wick drains with a geotextile fused to both faces of a corrugated drainage core along the
peaks of the corrugations, use wick drains with an ultimate tensile strength of at least 1,650
Ib/ft in accordance with ASTM D4595 and geotextiles with a permittivity, AOS and UV
stability that meet Table 1056-4.

1056-6 GEOCELLS
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Geocells will be identified by product labels attached to the geocell wrapping. Unwrap
geocells just before use in the presence of the Engineer. Previously opened geocell
products will be rejected.

Manufacture geocells from virgin polyethylene resin with no more than 10% rework, also
called “regrind”, materials. Use geocells made from textured and perforated HDPE strips
with an open area of 10% to 20% and properties that meet Table 1056-5.

TABLE 1056-5
GEOCELL REQUIREMENTS

Property Minimum Requirement Test Method
Cell Depth 4" N/A
Sheet Thickness 50 mil -5%, +10% ASTM D5199
Density 58.4 |b/cf ASTM D1505
Carbon Black Content 1.5% ASTM D1603 or D4218
ESCR* 5000 hr ASTM D1693
Coefficient of Direct Sliding
(with material that meets AASHTO 0.85 ASTM D5321
M 145 for soil classification A-2)
Short-Term Seam (Peel) Strength 320 b USACES Technical
(for 4" seam)
Long-Term Seam (Hang) Strength® Report GL-86-19,
" 160 1b Appendix A
(for 4" seam)

A. Environmental Stress Crack Resistance.

B. Minimum test period of 168 hr with a temperature change from 74°F to 130°F in 1-hour
cycles.

C. US Army Corps of Engineers.

Provide geocell accessories (e.g., stakes, pins, clips, staples, rings, tendons, anchors,
deadmen, etc.) recommended by the Geocell Manufacturer.
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STANDARD SPECIAL PROVISIONS

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) 72

General Satute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in
this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered
in the amount of allotments made to the Department of Transportation by the Director for
the estimated payments for transportation project contract work to be performed in the
appropriation fiscal year. The allotments shall be multiyear allotments and shall be based
on estimated revenues and shall be subject to the maximum contract authority contained in
General Satute 143C-6-11(c). Payment for transportation project work performed pursuant
to contract in any fiscal year other than the current fiscal year is subject to appropriations by
the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the
approval of the Department of Transportation provided funds are available. The State
reserves the right to terminate or suspend any transportation project contract, and any
transportation project contract shall be so terminated or suspended if funds will not be
available for payment of the work to be performed during that fiscal year pursuant to the
contract. In the event of termination of any contract, the contractor shall be given awritten
notice of termination at least 60 days before completion of scheduled work for which funds
are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in
accordance with Subarticle 108-13(E) of the 2012 Standard Specifications.

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor
shall supply an independent laboratory report for each lot to be tested. Results from seed so
sampled shall be final. Seed not meeting the specifications shall be rejected by the
Department of Transportation and shall not be delivered to North Carolina Department of
Transportation warehouses. |If seed has been delivered it shall be available for pickup and
replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise
specified herein shall be rejected by the North Carolina Department of Transportation.
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Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine,
Jmsonweed, Witchweed, Itchgrass, Serrated Tussock, Showy Crotaaria, Smooth
Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled
with the above weed species on the seed analysis label. Tolerances as applied by the
Association of Official Seed Analysts will NOT be allowed for the above noxious weeds
except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and
found germination percentages as reported by the North Carolina Department of Agriculture
and Consumer Services, Seed Testing Laboratory will be used. Allowances, as established
by the NCDOT, will be recognized for minimum pure live seed as listed on the following

pages.

The specifications for restricted noxious weed seed refers to the number per pound as
follows:

Restricted Noxious Limitationsper  Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged 27 seeds
Robin)
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtall 54 seeds
Y ellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky
Bluegrass, Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter
whereas amaximum of 2% inert matter will be allowed on all other kinds of seed. In
addition, all seed shall not contain more than 2% other crop seed nor more than 1% total
weed seed. The germination rate as tested by the North Carolina Department of Agriculture
shall not fall below 70%, which includes both dormant and hard seed. Seed shall be labeled
with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other
crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage
situation. Those purchase orders of deficient seed lots will be credited with the percentage
that the seed is deficient.
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FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live
seed will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other
crop; maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live
seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live
seed will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live
seed will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will
not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass
Big Bluestem
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Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Y ellow Blossom Sweet Clover

ERRATA
(1-17-12) (Rev. 04-21-15)

Revise the 2012 Sandard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26" with
“Article 107-25".
Page 2-17, Article 226-3, M easurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows. Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species’ with “(d) Evaluation for
Potential Wetlands and Endangered Species’; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 M aterials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile’ with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source
of Po o75/Pee Ratio with “1.0".
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 7
Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace
“competion” with “completion”.

Divison 8
Page 8-23, line 10, Article 838-2 M aterials, replace “Portland Cement Concrete, Class B”
with “Portland Cement Concrete, Class A”.
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Division 10
Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16" with “Table 1081-2",
replace “Table 1081-17" with “Table 1081-3", and replace “Table 1081-18" with
“Table 1081-4".

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of thetitle.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these
tableswith “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".

Divison 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)".
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with
the following: W = LDV/P -+ 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or”
and replace with “ shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within
Interconnect Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace
“1633.01" with “1631.01".

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other

Noxious Weeds)
(3-18-03) (Rev. 12-20-16) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any
part of the Contractor's operations is located within a quarantined area, thoroughly clean all
equipment prior to moving out of the quarantined area. Comply with federal/state
regulations by obtaining a certificate or limited permit for any regulated article moving
from the quarantined area.

Originating in a Quarantined County

65



Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United
States Department of Agriculture. Have the certificate or limited permit accompany the
article when it arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine
those specific project sites located in the quarantined area or for any regulated article used
on this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or
with other articles. This includes movement of articles listed above that may be
associated with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.
Used earth-moving equipment.

© © N o g bk~ w DN

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed,
emerald ash borer, or other noxious weeds.

MINIMUM WAGES
(7-21-09)

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall
pay to each of his employees, wages at a rate of not less than SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.
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The minimum wage paid to all intermediate labor employed on this contract
shall be SEVEN DOLLARS AND TWENTY HFVE CENTS ($7.25) per
hour.

The minimum wage paid to all unskilled labor on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract
on this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any
changes in the minimum wage laws, Federal or State. It is the responsibility of the
Contractor to keep fully informed of all Federal and State Laws affecting his contract.

AWARD OF CONTRACT
(6-28-77)(Rev 2/16/2016)

“The North Carolina Department of Transportation, in accordance with the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department
of Transportation (49 C.F.R,, Part 21), issued pursuant to such act, hereby notifies all
bidders that it will affirmatively insure that the contract entered into pursuant to this
advertisement will be awarded to the lowest responsible bidder without discrimination on
the ground of race, color, or national origin”.

TITLE VI AND NONDISCRIMINATION

. TitleVI Assurance
During the performance of this contract, the contractor, for itself, its assignees and
successorsin interest (hereinafter referred to asthe "contractor") agrees as follows:

(1) Compliance with Regulations. The contractor shall comply with the Regulation
relative to nondiscrimination in Federally-assisted programs of the Department of
Trangportation (hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they
may be amended from time to time, (hereinafter referred to as the Regulations), which are
herein incorporated by reference and made a part of this contract.

(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the
contract, shall not discriminate on the grounds of race, color, or national origin in the
selection and retention of subcontractors, including procurements of materials and leases of
equipment. The contractor shall not participate either directly or indirectly in the
discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

(3) Solicitations for Subcontractors, Including Procurements of Materials and
Equipment: In al solicitations either by competitive bidding or negotiation made by the
contractor for work to be performed under a subcontract, including procurements of
materials or leases of equipment, each potential subcontractor or supplier shall be notified
by the contractor of the contractor's obligations under this contract and the Regulations
relative to nondiscrimination on the grounds of race, color, or national origin.
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(4) Information and Reports: The contractor shall provide all information and reports
required by the Regulations or directives issued pursuant thereto, and shall permit access to
its books, records, accounts, other sources of information, and its facilities as may be
determined by the North Carolina Department of Transportation (NCDOT) or the Federal
Highway Administration (FHWA) to be pertinent to ascertain compliance with such
Regulations, orders and instructions. Where any information required of a contractor isin
the exclusive possession of another who fails or refuses to furnish this information the
contractor shall so certify to the NCDOT, or the FHWA as appropriate, and shall set forth
what efforts it has made to obtain the information.

(5) Sanctions for Noncompliance: In the event of the contractor's noncompliance with the
nondiscrimination provisions of this contract, the NCDOT shall impose such contract
sanctions as it or the FHWA may determine to be appropriate, including, but not limited to:

(@) Withholding of payments to the contractor under the contract until the contractor
complies, and/or
(b) Cancellation, termination or suspension of the contract, in whole or in part.

(6) Incorporation of Provisons. The contractor shall include the provisions of paragraphs
(1) through (6) in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Regulations, or directives issued pursuant thereto.

The contractor shall take such action with respect to any subcontractor procurement as the
NCDOT or the FHWA may direct as a means of enforcing such provisions including
sanctions for noncompliance: provided, however, that, in the event a contractor becomes
involved in, or is threatened with, litigation with a subcontractor or supplier as a result of
such direction, the contractor may request the NCDOT to enter into such litigation to
protect the interests of the NCDOT, and, in addition, the contractor may request the United
Statesto enter into such litigation to protect the interests of the United States.

I[I.  Title VI Nondiscrimination Program

Title VI of the 1964 Civil Rights Act, 42 U.S.C. 2000d, provides that: “No person in the
United States shall, on the grounds of race, color, or national origin, be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any
program or activity receiving Federal financial assistance.” The broader application of
nondiscrimination law is found in other statutes, executive orders, and regulations (see
Section 111, Pertinent Nondiscrimination Authorities), which provide additional protections
based on age, sex, disability and religion. In addition, the 1987 Civil Rights Restoration Act
extends nondiscrimination coverage to all programs and activities of federal-aid recipients
and contractors, including those that are not federally-funded.

Nondiscrimination Assurance

The North Carolina Department of Transportation (NCDOT) hereby gives assurance that no
person shall on the ground of race, color, national origin, sex, age, and disability, be
excluded from participation in, be denied the benefits of, or be otherwise subjected to
discrimination under any program or activity conducted by the recipient, as provided by
Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987, and any
other related Civil Rights authorities, whether those programs and activities are federally
funded or not.
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Obligation

During the performance of this contract, the Contractor and its subcontractors are
responsible for complying with NCDOT's Title VI Program. The Contractor must ensure
that NCDOT’ s Notice of Nondiscrimination is posted in conspicuous locations accessible to
all employees and subcontractors on the jobsite, along with the Contractor’s own Equal
Employment Opportunity (EEO) Policy Statement. The Contractor shall physically
incorporate this “TITLE VI AND NONDISCRIMINATION” language, in its entirety,
into all its subcontracts on federally-assisted and state-funded NCDOT -owned projects, and
ensure its inclusion by subcontractors into all subsequent lower tier subcontracts. The
Contractor and its subcontractors shall also physically incorporate the FHWA-1273, in its
entirety, into al subcontracts and subsequent lower tier subcontracts on Federal-aid
highway construction contracts only. The Contractor is also responsible for making its
subcontractors aware of NCDOT’ s Discrimination Complaints Process, as follows:

FILING OF COMPLAINTS

1. Applicability — These complaint procedures apply to the beneficiaries of the
NCDOT’s programs, activities, and services, including, but not limited to, members
of the public, contractors, subcontractors, consultants, and other sub-recipients of
federal and state funds,

2. Eligibility — Any person or class of persons who believes he/she has been subjected
to discrimination or retaliation prohibited by any of the Civil Rights authorities,
based upon race, color, sex, age, national origin, or disability, may file a written
complaint with NCDOT's Civil Rights office. The law prohibits intimidation or
retaliation of any sort. The complaint may be filed by the affected individual or a
representative, and must be in writing.

3. TimeLimitsand Filing Options— A complaint must be filed no later than 180
calendar days after the following:

» The date of the alleged act of discrimination; or

» The date when the person(s) became aware of the alleged discrimination; or

» Where there has been a continuing course of conduct, the date on which that
conduct was discontinued or the latest instance of the conduct.

Title VI and other discrimination complaints may be submitted to the following
entities:
» North Carolina Department of Transportation, Office of Equal Opportunity &

Workforce Services (EOWS), External Civil Rights Section, 1511 Mail Service Center,
Raleigh, NC 27699-1511; 919-508-1808 or toll free 800-522-0453

» US Department of Transportation, Departmental Office of Civil Rights, External
Civil Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC
20590; 202-366-4070

Federal Highway Administration, North Carolina Division Office, 310
New Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010
Federal Highway Administration, Office of Civil Rights, 1200 New Jersey
Avenue, SE, 8" Floor, E81-314, Washington, DC 20590, 202-366-0693 /
366-0752
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Federal Transit Administration, Office of Civil Rights, ATTN: Title VI
Program Coordinator, East Bldg. 5" Floor — TCR, 1200 New Jersey Avenue,
SE, Washington, DC 20590

Federal Aviation Administration, Office of Civil Rights, 800
Independence Avenue, SW, Washington, DC 20591, 202-267-3258

» US Department of Justice, Special Litigation Section, Civil Rights Division, 950
Pennsylvania Avenue, NW, Washington, DC 20530, 202-514-6255 or toll free 877-218-
5228

4. Format for Complaints — Complaints must be in writing and signed by the
complainant(s) or arepresentative and include the complainant’s name, address, and
telephone number. Complaints received by fax or e-mail will be acknowledged and
processed. Allegations received by telephone will be reduced to writing and
provided to the complainant for confirmation or revision before processing.
Complaints will be accepted in other languages including Braille.

5. Discrimination Complaint Form — Contact NCDOT EOWS at the phone number
above to receive a full copy of the Discrimination Complaint Form and procedures.

6. Complaint Basis — Allegations must be based on issues involving race, color,
national origin, sex, age, or disability. The term “basis’ refers to the complainant’s
membership in a protected group category. Contact this office to receive a
Discrimination Complaint Form.

Protected Definition Examples Applicable Statutes and
Categories Regulations
FHWA FTA
Race Anindividual belonging to Black/African American, | TitleVI of | TitleVI of
one of the accepted racial Hispanic/Latino, Asian, | the Civil the Civil
groups; or the perception, American Indian/Alaska | RightsAct | Rights Act
based usually on physical Native, Native of 1964; of 1964;
characteristics that a personis | Hawaiian/Pacific 49 CFR Part | 49 CFR
amember of aracial group Islander, White 21, Part 21;
Color Color of skin, including shade | Black, White, brown, 23 CFR 200 | Circular
of skinwithin aracial group | yellow, etc. 4702.1B
National | Place of birth. Citizenshipis | Mexican, Cuban,
Origin not afactor. Discrimination Japanese, Vietnamese,
based on language or a Chinese
person’s accent is also
covered.
Sex Gender Women and Men 1973 Title IX of
Federal-Aid | the
Highway Education
Act Amendmen
tsof 1972
Age Persons of any age 21 year old person Age Discrimination Act of
1975
Disability | Physical or mental Blind, alcoholic, para- Section 504 of the
impairment, permanent or amputee, epileptic, Rehabilitation Act of
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Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest agrees to comply with the following non-discrimination statutes and
authorities, including, but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR
Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and
projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits
discrimination on the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as
amended, (prohibits discrimination on the basis of disability); and 49 CFR Part 27
The Age Discrimination Act of 1975, as amended, (42 U.S.C. §8 6101 et seq.),
(prohibits discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or
Sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities’ to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

Titles 11 and Il of the Americans with Disabilities Act, which prohibit
discrimination on the basis of disability in the operation of public entities, public and
private transportation systems, places of public accommodation, and certain testing
entities (42 U.S.C. 88 12131 - 12189) as implemented by Department of
Trangportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. §
47123) (prohibits discrimination on the basis of race, color, national origin, and
Sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations, which ensures discrimination
against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on
minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
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includes discrimination because of limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP persons
have meaningful accessto your programs (70 Fed. Reg. at 74087 to 74100);

e Title IX of the Education Amendments of 1972, as amended, which prohibits you
from discriminating because of sex in education programs or activities (20 U.S.C.
1681 et seq).

» Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-
352), (prohibits employment discrimination on the basis of race, color, religion, sex,
or national origin);

* 49 CFR Part 26, regulation to ensure nondiscrimination in the award and
administration of DOT-assisted contracts in the Department’s highway, transit, and
airport financial assistance programs, as regards the use of Disadvantaged Business
Enterprises (DBES);

« Form FHWA-1273, “Required Contract Provisions,” a collection of contract
provisions and proposal notices that are generally applicable to all Federal-aid
construction projects and must be made a part of, and physically incorporated into,
all federally-assisted contracts, as well as appropriate subcontracts and purchase
orders, particularly Sections 1l (Nondiscrimination) and 11l (Nonsegregated
Facilities).

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the
Alternate Program. Standard OJT requirements typically associated with individual
projects will no longer be applied at the project level. Instead, these requirements will be
applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section
140, this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to
training employees on NCDOT Federal-Aid funded projects.

Minoritiesand Women

Developing, training and upgrading of minorities and women toward journeyman level
status is a primary objective of this special training provision. Accordingly, the Contractor
shall make every effort to enroll minority and women as trainees to the extent that such
persons are available within a reasonable area of recruitment. This training commitment is
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not intended, and shall not be used, to discriminate against any applicant for training,
whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a
calendar year based on the contractors past three years activity and the contractors
anticipated upcoming year’s activity with the Department. At the beginning of each year,
al contractors eligible will be contacted by the Department to determine the number of
trainees that will be assigned for the upcoming calendar year. At that time the Contractor
shall enter into an agreement with the Department to provide a self-imposed on-the-job
training program for the calendar year. Thisagreement will include a specific number of
annual training goals agreed to by both parties. The number of training assignments may
range from 1 to 15 per contractor per calendar year. The Contractor shall sign an agreement
to fulfill their annual goal for the year.\

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level

workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective
training requirements that may be used by the contractors. However, the classifications
established are not all-inclusive. Where the training is oriented toward construction
applications, training will be allowed in lower-level management positions such as office
engineers and estimators. Contractors shall submit new classifications for specific job
functions that their employees are performing. The Department will review and
recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent
with common practices and provides enough time for the trainee to obtain
journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the
Contractor retains primary responsibility for meeting the training and this provision is made
applicable to the subcontract. However, only the Contractor will receive credit towards the
annual goal for the trainee.
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Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their
first year of apprenticeship or training. The number of trainees shall be distributed among
the work classifications on the basis of the contractor's needs and the availability of
journeymen in the various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have
successfully completed a training course leading to journeyman level status or in which they
have been employed as a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee
with acertification Certificate showing the type and length of training satisfactorily
completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate
interview conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of
the prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as
follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor
shall adhere to the minimum hourly wage rate that will satisfy both the NC Department of
Labor (NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who
is currently enrolled or becomes enrolled in an approved program and who receives training
for at least 50 percent of the specific program requirement. Trainees will be allowed to be
transferred between projects if required by the Contractor’s scheduled workload to meet
training goals.
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If a contractor fails to atain their training assignments for the calendar year, they may be
taken off the NCDOT s Bidders List.

M easurement and Payment

No compensation will be made for providing required training in accordance with these
contract documents.

NAME CHANGE FOR NCDENR:
(1-19-16) Z-11

Wherever in the 2012 Standard Specifications, Project Special Provisions, Standard Special
Provisions, Permits or Plans that reference is made to “NCDENR” or “North Carolina
Department of Environment and Natural Resources’, replace with “NCDEQ” or North
Carolina Department of Environmental Quality” respectively, as the case may be.
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PROJECT SPECIAL PROVISIONS — UTILITIES BY OTHERS

1025 Wade Avenue ¢
Raleigh, NC 27605
(919) 789-9977  (919) 789-9591fax

ENGINEER NG GROUP www.sepiengineering.com

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A) Frontier Communication of the Carolinas, Inc.

The conflicting facilities of these concerns will be adjusted prior to the date of availability,
unless otherwise noted and are therefore listed in these special provisions for the benefit of
the Contractor. All utility work listed herein will be done by the utility owners. All
utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:
Utility relocations are shown on the Utilities by Others Plans.

A) Frontier Communications of the Carolinas, Inc.

1) Contact isDarrell F. Rigsby, 828-421-7048

2) Bury Telephone Facilities on the North Side of SR 2101 Starting at SR 2031
which isan Existing Frontier Pedestal at intersection place 190 ft. buried to
Ellen Cove Creek with Arial Cable for 55 ft. returning to bury for 240 ft.
along R/W back to existing Frontier Pedestal which is 70 ft. past Bridge
#100403 Project on North Side of SR 2101. Two new Frontier Polesto be
located on either side of new Bridge approx. 25 ft. from old Bridge location
on North Side.

3) SeeUtilities By Others Plansfor details.
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PROJECT SPECIAL PROVISIONS - EROSION CONTROL

STABILIZATION REQUIREMENTS
(3-11-16)

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 3, 2011 issued by the North
Carolina Department of Environment and Natural Resources Division of Water Quality.
Temporary or permanent ground cover stabilization shall occur within 7 calendar days from
the last land-disturbing activity, with the following exceptions in which temporary or
permanent ground cover shall be provided in 14 calendar days from the last land-disturbing
activity:

» Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
» Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
» Slopes4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days
with no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones
are defined by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary
and permanent ground cover stabilization shall be achieved in accordance with the
provisions in this contract and as directed.

S4

SEEDING AND MULCHING (WestEd)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and
limestone, shall be as stated below. During periods of overlapping dates, the kind of seed to
be used shall be determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1 - Junel May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

75# Hard Fescue 75# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - Junel May 1 - September 1

100# Tall Fescue 100# Tall Fescue

15# Kentucky Bluegrass 15# Kentucky Bluegrass

30# Hard Fescue 30# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone
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06 Dust

2" Millennium
3 Millennium
Apache 11
Avenger
Barlexas
Barlexas ||
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner II
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Congtitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
FalconV

Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte
Garrison
Gazellell
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno

I nnovator
Integrity
Jaguar 3
Jamboree

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja2

oI’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor |1
Rebel Exeda
Rebel Sentry
Rebel 1V
Regiment |1
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket
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Scorpion
Serengeti
Shelby
Sheridan
Signia
Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choicelll
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio
Tahoelll
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
TulsaTime
Turbo
Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack 11
Xtremegreen



Approved Kentucky Bluegrass Cultivars:

4-Season Blue Velvet Gladstone Quantum Leap
Alexall Blueberry Granite Rambo
America Boomerang Hampton Rhapsody
Apollo Brilliant Harmonie Rhythm
Arcadia Cabernet I mpact Rita
Aries Champagne Jefferson Royce
Armada Champlain Juliet Rubicon
Arrow Chicago Il Jump Start Rugby 11
Arrowhead Corsair Keeneland Shiraz
Aura Courtyard Langara Showcase
Avid Delight Liberator Skye
Award Diva Madison Solar Eclipse
Awesome Dynamo Mercury Sonoma
Bandera Eagleton Midnight Sorbonne
Barduke Emblem Midnight 11 Starburst
Barnique Empire Moon Shadow  Sudden Impact
Baroness Envicta Moonlight SLT Total Eclipse
Barrister Everest Mystere Touche
Barvette HGT Everglade Nu Destiny Tsunami
Bedazzled Excursion NuChicago Unique
Belissimo Freedom 11 NuGlade Valor
Bewitched Freedom |11 Odyssey Voyager 11
Beyond Front Page Perfection Washington
Blacksburg 11 Futurity Pinot Zinfandel
Blackstone Geaelic Princeton 105
Blue Note Ginney |1 Prosperity

Approved Hard Fescue Cultivars:
Aurorall Eurekall Oxford Scaldis |
Aurora Gold Firefly Reliant |1 Spartan 11
Berkshire Granite Reliant IV Stonehenge
Bighorn GT Heron Rescue 911
Chariot Nordic Rhino

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch
January 1 - December 31.

The Crown Vetch Seed should be double inoculated if applied with a hand seeder. Four
times the normal rate of inoculant should be used if applied with a hydroseeder. If a
fertilizer-seed slurry is used, the required limestone should also be included to prevent
fertilizer acidity from killing the inoculant bacteria. Caution should be used to keep the
inoculant below 80° F to prevent harm to the bacteria. The rates and grades of fertilizer and
limestone shall be the same as specified for Seeding and Mulching.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided
the 1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount
of plant food as a 10-20-20 analysis and as directed.
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LAWN TYPE APPEARANCE:

All areas adjacent to lawns must be hand finished as directed to give a lawn type
appearance. Remove all trash, debris, and stones 342" and larger in diameter or other
obstructions that could interfere with providing a smooth lawn type appearance. These
areas shall be reseeded to match their original vegetative conditions, unless directed
otherwise by the Field Operations Engineer.

REFORESTATION:
Description

Reforestation will be planted within interchanges and along the outside borders of the
road, and in other areas as directed. Reforestation is not shown on the plan sheets. See
the Reforestation Detail Sheet.

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing
activities shall be restored to the preconstruction contours and revegetated with native
woody Species.

The entire Reforestation operation shall comply with the requirements of Section 1670 of
the Standard Specifications.

M aterials
Reforestation shall be bare root seedlings 12"-18" tall.
Construction M ethods

Reforestation shall be shall be planted as soon as practical following permanent Seeding
and Mulching. The seedlings shall be planted in a 16-foot wide swath adjacent to mowing
pattern line, or as directed.

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and
either a fine clay (kaolin) or a superabsorbent that is designated as a bare root dip. The
type, mixture ratio, method of application, and the time of application shall be submitted
to the Engineer for approval.

With the approval of the Engineer, seedlings may be coated before delivery to the job or at
the time of planting, but at no time shall the roots of the seedlings be allowed to dry out.
The roots shall be moistened immediately prior to planting.

Seasonal Limitations. Reforestation shall be planted from November 15 through March
15.

M easurement and Payment
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Reforestation will be measured and paid for in accordance with Article 1670-17 of the
Sandard Specifications.

ENVIRONMENTALLY SENSITIVE AREAS:

Description

This project is located in an Environmentally Sensitive Area. This designation requires
special procedures to be used for clearing and grubbing, temporary stream crossings, and
grading operations within the Environmentally Sensitive Areas identified on the plans and
as designated by the Engineer. This also requires special procedures to be used for
seeding and mulching and staged seeding within the project.

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides
of the sream or depression measured from top of streambank or center of depression.

Construction M ethods

(A)

(B)

(©

Clearing and Grubbing

In areas identified as Environmentally Sensitive Areas, the Contractor may perform
clearing operations, but not grubbing operations until immediately prior to
beginning grading operations as described in Article 200-1 of the Standard
Specifications. Only clearing operations (not grubbing) shall be allowed in this
buffer zone until immediately prior to beginning grading operations.  Erosion
control devices shall be installed immediately following the clearing operation.

Grading

Once grading operations begin in identified Environmentally Sensitive Areas, work
shall progress in a continuous manner until complete. All construction within these
areas shall progress in a continuous manner such that each phase is complete and
areas are permanently stabilized prior to beginning of next phase. Failure on the
part of the Contractor to complete any phase of construction in a continuous
manner in Environmentally Sensitive Areas will be just cause for the Engineer to
direct the suspension of work in accordance with Article 108-7 of the Sandard
Specifications.

Temporary Stream Crossings
Any crossing of streams within the limits of this project shall be accomplished in

accordance with the requirements of Subarticle 107-13(B) of the Sandard
Specifications.
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(D)  Seeding and Mulching
Seeding and mulching shall be performed in accordance with Section 1660 of the
Sandard Specifications and vegetative cover sufficient to restrain erosion shall be
installed immediately following grade establishment.

Seeding and mulching shall be performed on the areas disturbed by construction
immediately following final grade establishment. No appreciable time shall lapse into the
contract time without stabilization of slopes, ditches and other areas within the
Environmentally Sensitive Areas.

(E)  Stage Seeding

The work covered by this section shall consist of the establishment of a vegetative cover
on cut and fill slopes as grading progresses. Seeding and mulching shall be done in
stages on cut and fill slopes that are greater than 20 feet in height measured along
the slope, or greater than 2 acres in area. Each stage shall not exceed the limits stated
above.

Additional payments will not be made for the requirements of this section, as the cost for this
work shall be included in the contract unit prices for the work involved.

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation at stream banks and disturbed areas within
the project limits as directed.

STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain
sediment around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary
diversions or earth berms across access’haul roads to direct runoff into sediment devices. Silt
fence sections that are temporarily removed shall be reinstalled across access/haul roads at the
end of each working day.

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the Contractor’s
own negligence or for his own convenience, will be paid for at the appropriate contract unit price
for the devices or measures utilized in borrow sources and waste areas.
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No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’ s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste
Site Reclamation Procedures for Contracted Projects’ located at:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/Contracted
ReclamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects’ shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.

SILT FENCE WATTLE BREAK:
Description
Silt Fence Wattle Breaks are tubular products consisting of excelsior fibers encased in synthetic
netting and used in conjunction with Temporary Silt Fence at toe of fills to intercept runoff. Silt
Fence Wattle Breaks are to be placed at locations shown on the plans or as directed. Installation

shall follow the detail provided in the plans and as directed. Work includes furnishing materials,
installation, maintenance and removing Silt Fence Wattle Breaks.

M aterials
Wattle shall meet the following specifications:

100% Curled Wood (Excelsior) Fibers
Minimum Diameter 12in.

Minimum Length 10 ft.

Minimum Density 2.5 I/t +/- 10%

Net Material Synthetic

Net Openings lin.x1in.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/- 10% per 10 ft. length

Anchors: Stakes shall be used as anchors.
Wooden Stakes:
Provide hardwood gakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square

cross section. One end of the stake must be sharpened or beveled to facilitate driving
down into the underlying soil.
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Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12"
in length with athroat of 1" in width.

Construction M ethods

A trench shall be excavated the entire length of the wattle with a depth of 1 to 2 inches for the
waettle to be placed. Silt Fence Waittle Breaks shall be secured to the soil by wire staples
approximately every 1 linear foot and at the end of each wattle. A minimum of 4 stakes shall be
installed on the downslope side of the wattle with a maximum spacing of 2 linear feet, and
according to the detail. Install a minimum of 2 stakes on the upslope side of the Silt Fence
Wattle Break according to the detail provided in the plans. Stakes shall be driven into the ground
a minimum of 10 in. with no more than 2 in. projecting from the top of the wattle. Drive stakes
at an angle according to the detail provided in the plans.

Install Temporary Silt Fence in accordance with section 1605 of the Standard Specifications and
overlap each downslope side of Silt Fence Wattle Break by 6 inches.

The Contractor shall maintain the Silt Fence Wattle Breaks until the project is accepted or until
the Silt Fence Wattle Breaks are removed, and shall remove and dispose of silt accumulations at
the Silt Fence Wattle Breaks when so directed in accordance with the requirements of Section

1630 of the Standard Specifications.

M easurement and Payment

St Fence Wattle Break will be measured and paid for by the actual number of linear feet of Silt
Fence Wattle Breaks which are installed and accepted. Such price and payment will be full
compensation for all work covered by this section, including, but not limited to, furnishing all
materials, labor, equipment and incidentals necessary to install the St Fence Wattle Break.

Payment will be made under:

Pay Item Pay Unit
Wattle Linear Foot

IMPERVIOUS DIKE:
Description

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for
the purpose of diverting normal stream flow around the construction site. The Contractor shall
construct an impervious dike in such a manner approved by the Engineer. The impervious dike
shall not permit seepage of water into the construction site or contribute to siltation of the stream.
The impervious dike shall be constructed of an acceptable material in the locations noted on the
plans or as directed.

M aterials



Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the
placement of an acceptable size stone lined with polypropylene or other impervious geotextile.

Earth material shall not be used to construct an impervious dike when it is in direct contact with
the stream unless vegetation can be established before contact with the stream takes place.

M easurement and Payment

Impervious Dike will be measured and paid as the actual number of linear feet of impervious
dike(s) constructed, measured in place from end to end of each separate installation that has been
completed and accepted.  Such price and payment will be full compensation for all work
including but not limited to furnishing materials, construction, maintenance, and removal of the
impervious dike.

Payment will be made under:

Pay Item Pay Unit
I mpervious Dike Linear Foot

CONCRETE WASHOUT STRUCTURE:

(04-5-16)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste water
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids, so
that this material does not migrate to surface waters or into the ground water. These enclosures are
not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete waste water.

M aterials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.

Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the
minimum setback dimensions can be achieved the liner is not required. (5 feet above groundwater,
50 feet from top of bank of perennial stream, other surface water body, or wetland.)
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Construction M ethods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details and
as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details and
as directed if structure is not located in an area where existing erosion and sedimentation control
devices are capable to containing any loss of sediment.

Install safety fence as directed around the excavated structure for visibility of structures in high
traffic areas.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, so
it isclearly visible to site personnel.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/soil water/details/

Alternate details for accommodating concrete washout may be submitted for review and approval.

The alternate details shall include the method used to retain and dispose of the concrete waste water
within the project limits and in accordance with the minimum setback requirements. (5 feet above
groundwater, 50 feet from top of bank of perennial stream, other surface water body, or wetland.)

M aintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth material
to match the existing contours and permanently seed and mulch area.

M easurement and Payment

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details are approved then those details will also be paid for per each approved
and installed device.

Temporary Sit Fence will be measured and paid for in accordance with Article 1605-5 of the
Sandard Specifications.

86



Safety Fence will be measured and paid for as the actual number of linear feet of polypropylene or

polyethylene fence installed and accepted in accordance with the specifications provided elsewhere
in this contract.

No measurement will be made for other items or for over excavation or stockpiling.

Payment will be made under:

Pay Item Pay Unit
Concrete Washout Structure Each
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PROJECT SPECIAL PROVISIONS - STRUCTURE
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ALUMINUM BOX CULVERT AT STATION 12+15.00

Perform the required box culvert construction in accordance with Standard Specifications and this
Special Provision.

The work covered by this special provision consists of furnishing all labor, equipment, materials, and
a manufacturer representative on site, to install the foundation and the aluminum box culvert as
indicated on the plans and Standard Specifications.

Design of the aluminum box culvert, supplemental support plates, and the foundation shall be the
responsibility of the Contractor and shall comply with the latest AASHTO design specifications and
requirements. The Contractor shall submit, fourteen (14) days prior to commencing work at the site,
two sets of detailed plans and design calculations that have been checked and sealed by a North
Carolina Registered Professional Engineer. The plans should be submitted to the Division Bridge
Program Manager.

Construction loads that exceed highway load limits are not allowed on the structure without approval
from the Engineer. Live load traffic is not allowed on the structure until the structure has been
backfilled and paved.

Payment will be made under:

Pay Item Pay Unit
Aluminum Box Culvert Lump Sum
FALSEWORK AND FORMWORK (4-5-12)

1.0 DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by the
Standard Specifications or other provisions; no additional submittals are required herein. Such
temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain plastic or
fluid concrete in its designated shape until it hardens. Access scaffolding is a temporary
structure that functions as a work platform that supports construction personnel, materials, and
tools, but is not intended to support the structure. Scaffolding systems that are used to
temporarily support permanent structures (as opposed to functioning as work platforms) are
considered to be falsework under the definitions given. Shoring is a component of falsework
such as horizontal, vertical, or inclined support members. Where the term “temporary works’ is
used, it includes all of the temporary facilities used in bridge construction that do not become
part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads imposed
and provide the necessary rigidity to achieve the lines and grades shown on the plans in the final
structure.
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2.0

3.0

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure the
safety and quality required by the design assumptions. The Engineer has authority to reject
material on the basis of its condition, inappropriate use, safety, or nonconformance with the
plans. Clearly identify allowable loads or stresses for all materials or manufactured devices on
the plans. Revise the plan and notify the Engineer if any change to materials or material
strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detall to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to alow the design of any component to
be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction joints.
Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data
listing the weight of all construction equipment that will be supported on the temporary
work. Show anticipated total settlements and/or deflections of falsework and forms on the
working drawings. Include falsework footing settlements, joint take-up, and deflection of
beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a
maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge | Max. Screed ?/r:r!t?:(; l\ﬁg
Type | Depth, Width, Thickness, Wheel Weight, | "= "~
(PCG) (inches) (inches) (inches) (Ibs) (inches) )
[l 36 39 14 2000 26
[l 45 42 14 2000 35
v 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck slab.
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For Type II, 1Il & IV prestressed concrete girders (PCG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1'-2 2" from the edge of the top flange. Hanger hardware and rods must have a
minimum safe working load of 6,000 Ibs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel bears
on the girder bottom flange, no closer than 4 inches from the bottom of the member.
However, for 72-inch members, the heel of the bracket shall bear on the web, near the
bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for deck
geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework submittal
and advise the girder producer of the proposed details. Failure to notify the Engineer of
hanger type and hanger spacing on prestressed concrete girder casting drawings may delay
the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin top
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of
the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow
Burke HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design
the falsework and forms supporting deck slabs and overhangs on girder bridges so that there
will be no differential settlement between the girders and the deck forms during placement
of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour components
when the mid-span girder deflection due to deck weight is greater than 34".

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other
such devices used as part of the falsework or formwork that remains in the permanent
structure.  If the plan notes indicate that the structure contains the necessary corrosion
protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.
Electroplating will not be allowed. Any coating required by the Engineer will be considered
incidental to the various pay items requiring temporary works.

Design falsework and formwork requiring submittals in accordance with the 1995 AASHTO
Guide Design Specifications for Bridge Temporary Works except as noted herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In
addition, Table 2.2A is included to provide the maximum wind speeds by county in
North Carolina.
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Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50to 100 25 30 35 40 45
over 100 30 35 40 45 50

1. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article 420-16
of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to the
surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Countiesin North Carolina

25YR 25YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasguotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 L enoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Y ancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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A. Review and Approval
The Engineer isresponsible for the review and approval of temporary works' drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete drawings
and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are required
until the drawings have been approved. Such approval does not relieve the Contractor of
the responsibility for the accuracy and adequacy of the working drawings.

2.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure that
the quality of materials and workmanship employed is consistent with that assumed in the
design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete
structures, make sure that the calculated deflection of falsework flexural members does not
exceed 1/240 of their span regardless of whether or not the deflection is compensated by camber
strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the period
of its use. Certify that the manufactured devices have been maintained in a condition to
allow them to safely carry their rated loads. Clearly mark each piece so that its capacity can
be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete
placement. Inspect other temporary works at least once a month to ensure that they are
functioning properly. Have a North Carolina Registered Professional Engineer inspect the
cofferdams, shoring, sheathing, support of excavation structures, and support systems for
load tests prior to loading.

94



3.0

4.0

5.0

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports for
temporary works rest. If required by the Engineer, conduct load tests to verify proposed
bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as those
of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of
the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted. If
preferred, use load tests to confirm the estimated capacities; or, if required by the Engineer
conduct load tests to verify bearing capacity values that are marginal or in other high risk
situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove themin such a
manner as to permit the structure to uniformly and gradually take the stresses due to its own
weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASISOF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works will be
full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (6-19-15)

1.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and

this provision. For this provision, “submittals’ refersto only those listed in this provision. The

list of submittals contained herein does not represent a list of required submittals for the project.

Submittals are only necessary for those items as required by the contract. Make submittals that

are not specifically noted in this provision directly to the Engineer. Either the Structures
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2.0

Management Unit or the Geotechnical Engineering Unit or both units will jointly review
submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cog, field construction or operations, discuss the submittal with and submit all copiesto
the Engineer. State the reason for the proposed variation in the submittal. To minimize review
time, make sure all submittals are complete when initially submitted. Provide a contact name
and information with each submittal. Direct any questions regarding submittal requirements to
the Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit
contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, provide
the name, address and telephone number of the facility where fabrication will actually be done
if different than shown on the title block of the submitted working drawings. Thisincludes, but
is not limited to, precast concrete items, prestressed concrete items and fabricated steel or
aluminum items.

ADDRESSESAND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:

ViaUS mail: Viaother delivery service:
Mr. T. K. Koch, P. E. Mr. T. K. Koch, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.
Submittals may also be made via email.
Send submittals to:

plambert @ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following address:
jgaither @ncdot.gov (James Gaither)

mrorie@ncdot.gov (Madonna Rorie)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

ViaUS mail: Viaother delivery service:
Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department

96



3.0

of Transportation of Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projectsin Divisions 8-14, use the following Western Regional Office address:

ViaUS mail: Viaother delivery service:
Mr. Eric Williams, P. E. Mr. Eric Williams, P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structures Management Unit
can be viewed from the Unit’ s web site, via the “Drawing Submittal Status’ link.

Direct any questions concerning submittal review status, review comments or drawing markups
to the following contacts:

Primary Structures Contact: Paul Lambert (919) 707 — 6407
(919) 250 — 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts: James Gaither  (919) 707 — 6409
Madonna Rorie (919) 707 — 6508

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim (919) 662 — 4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams  (704) 455 — 8902
(704) 455 — 8912 facsimile
ewilliams3@ncdot.gov

SUBMITTAL COPIES
Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the

same time, submit the number of hard copies shown below of the same complete submittal
directly to the Structures Management Unit and/or the Geotechnical Engineering Unit.
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The first table below covers “Structure Submittals’. The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management Unit.
The second table in this section covers “Geotechnical Submittals’. The Engineer will receive
review comments and drawing markups for these submittals from the Geotechnical Engineering
Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide additional
copies of any submittal as directed.

STRUCTURE SUBMITTALS

Copies Copies
Required by  Required by
Structures  Geotechnical
Management Engineering Con_tr_act Refergncel
Submittal Unit Unit Requiring Submittal
Plan Note, SN Sheet &
Arch Culvert Falsework 5 0 “Ealsework and Eormwork”
7 Plan Note, SN Sheet &
Box Culvert Falsework S 0 “Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Foam Joint Seals ° 9 0 “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 0 “Expansion Joint Seals’
angle)
Expansion Joint Seals “Modular Expansion Joint
(modular) 2,then9 0 Seals’
Expansion Joint Seals P ,
(strip seals) 9 0 Strip Seals
Falsework & Forms 2 3 0 Article 420-3 & “Falsework
(substructure) and Formwork”
Falsework & Forms 3 0 Article 420-3 & “Falsework
(superstructure) and Formwork”
Girder Erection over Railroad 5 0 Railroad Provisions
Maintenance and Protection of “Maintenance and
Traffic Beneath Proposed 8 0 Protection of Traffic
Structure Beneath Proposed Structure
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Metal Bridge Railing
Metal Stay-in-Place Forms
Metalwork for Elastomeric

Bearings 45 !

Miscellaneous Metalwork 45 7

Disc Bearings 4 8

Overhead and Digital Message

Signs (DMS) (metalwork and 13

foundations)

Placement of Equipment on 7

Structures (cranes, etc.)

2, then

Precast Concrete Box Culverts 1 reproducible

Prestressed Concrete Cored Slab

. 3 6
(detensioning sequences)
6 and

Prestressed Concrete Deck Panels 1 reproducible

Prestressed Concrete Girder
(strand elongation and 6
detensioning sequences)

Removal of Existing Structure 5

over Railroad

Revised Bridge Deck Plans 2 then
(adaptation to prestressed deck 1 reproducible
panels)

Revised Bridge Deck Plans 2 then
(adaptation to modular ’ .
expansion joint seals) 1 reproducible

Sound Barrier Wall (precast

; 10

items)

Sound Barrier Wall Steel ;

Fabrication Plans °

Structural Steel 2, then 7

99

at Station i

Plan Note
Article 420-3

Article 1072-8

Article 1072-8

“Disc Bearings’

Applicable Provisions

Article 420-20

“Optional Precast
Reinforced Concrete Box
Culvert at Station i

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals’

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8



Article 400-3 &
“Construction,

Temporary Detour Structures 10 2 Maintenance and Removal
of Temporary Structure at
Station g
TFE Expansion Bearings 4 8 0 Article 1072-8
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are required.

References in quotes refer to the provision by that name. Articles refer to the Sandard
Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is available

from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structures Management Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Sandard Specifications
are not required for these items.
6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of Proposed
Material are required. See Section 5.A of the referenced provision.
7. Submittals are necessary only when the top dlab thickness is 18" or greater.
GEOTECHNICAL SUBMITTALS
Copies Copies
Required by  Required by
Geotechnical Structures
Engineering Management Contract Referfencel
Submittal Unit Unit Requiring Submittal
Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A)
Crossholze Sonic Logging (CSL) 1 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data .
, 1 0 Subarticle 450-3(D)(2)
Forms
Pile Driving Analyzer (PDA) .
Reports 2 1 0 Subarticle 450-3(F)(3)
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8 drawings,

.. 4 . . ..
Retaining Walls > calculations 2 drawings Applicable Provisions
. “Temporary Shoring” &

.4 5 drawings, . N . .

Temporary Shoring 2 calculations 2 drawings Temporary Soil Nail

Walls

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are required.
References in quotes refer to the provision by that name. Subarticles refer to the Sandard
Specifications.

2. Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email) or by facsimile, US mail or other delivery service to the
appropriate Geotechnical Engineering Unit regional office. Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https.//connect.ncdot.gov/resources/Geological/Pages/Geotech Forms Details.aspx
See second page of form for submittal instructions.

4. Electronic copy of submittal isrequired. See referenced provision.

CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any and all
cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental companies shall comply
with the current Occupational Safety and Health Administration regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving critical lifts. A
critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart capacity for
the radius at which the load will be lifted or requires the use of more than one crane. Changes in
personnel or equipment must be reported to the Engineer and all applicable items listed below must be
updated and submitted prior to continuing with crane operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qudlifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will have the
responsibility and authority to stop any work activity due to safety concerns.

B. Riggers. Provide the qualifications and experience of the persons responsible for rigging
operations. Quadlifications and experience should include, but not be limited to, weight
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calculations, center of gravity determinations, selection and inspection of sling and rigging
equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily accessible
for review upon request.

D. Cetifications: By July 1, 2006, crane operators performing critical lifts shall be certified
by NC CCO (National Commission for the Certification of Crane Operators), or satisfactorily
complete the Carolinas AGC’s Professional Crane Operator's Proficiency Program.  Other
approved nationally accredited programs will be considered upon request. All crane
operators shall also have a current CDL medical card. Submit a list of anticipated critical lifts
and corresponding crane operator(s). Include current certification for the type of crane operated
(small hydraulic, large hydraulic, small lattice, large lattice) and medical evaluations for each
operator.

GROUT FOR STRUCTURES  (9-30-11)
DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel holes
and recesses for structures. This provision does not apply to grout placed in post-tensioning ducts for
bridge beams, girders, or decks. Mix and place grout in accordance with the manufacturer's
recommendations, the applicable sections of the Standard Specifications and this provision.

MATERIAL REQUIREMENTS

Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the Materials and
Tests Unit for alist of approved pre-packaged grouts and consult the manufacturer to determine if the pre-
packaged grout selected is suitable for the required application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than one percent soluble sulfate. Supply
water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the manufacturer and
Engineer. The quantity and gradation of the aggregate shall be in accordance with the manufacturer’s
recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the manufacturer’s
recommendations. The manufacture date shall be clearly stamped on each container. Admixtures with an
expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.
Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout shall expand
no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material certification showing results
of tests conducted to determine the properties listed in the Standard Specifications and to assure the
material is non-shrink.
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Unless required elsewhere in the contract the compressive strength at 3 days shall be at least 5000 psi.
Compressive strength in the laboratory shall be determined in accordance with ASTM C109 except the
test mix shall contain only water and the dry manufactured material. Compressive strength in the field
will be determined by molding and testing 4 x 8" cylinders in accordance with AASHTO T22.
Construction loading and traffic loading shall not be allowed until the 3 day compressive strength is
achieved.

When tested in accordance with ASTM C666, Procedure A, the durability factor of the grout shall not be
less than 80.

SAMPLING AND PLACEMENT

Place and maintain componentsin final position until grout placement is complete and accepted. Concrete
surfaces to receive grout shall be free of defective concrete, laitance, oil, grease and other foreign matter.
Saturate concrete surfaces with clean water and remove excess water prior to placing grout.

Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air temperature
measured at the location of the grouting operation in the shade away from artificial heat is below 45°F.

Provide grout a a rate that permits proper handling, placing and finishing in accordance with the
manufacturer’s recommendations unless directed otherwise by the Engineer. Use grout free of any lumps
and undispersed cement. Agitate grout continuously before placement.

Control grout delivery so the interval between placing batches in the same component does not exceed
20 minutes.

The Engineer will determine the locations to sample grout and the number and type of samples collected
for field and laboratory testing. The compressive strength of the grout will be considered the average
compressive strength test results of 3 cube or 2 cylinder specimens at 28 days.

BASISOF PAYMENT

No separate payment will be made for “Grout for Structures’. The cost of the material, equipment, labor,
placement, and any incidentals necessary to complete the work shall be considered incidental to the
structure item requiring grout.

ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND RENOVATION ACTIVITIES  (12-
30-15)

1.0 INSPECTION FOR ASBESTOS CONTAINING MATERIAL

Prior to conducting bridge demolition or renovation activities, the Contractor shall thoroughly inspect the
bridge or affected components for the presence of asbestos containing material (ACM) using a firm
prequalified by NCDOT to perform asbestos surveys. The inspection must be performed by a N.C.
accredited asbestos inspector with experience inspecting bridges or other industrial structures. The N.C.
accredited asbestos inspector must conduct a thorough inspection, identifying all asbestos-containing
material as required by the Environmental Protection Agency National Emission Standards for Hazardous
Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61, Subpart M.

The Contractor shall submit an inspection report to the Engineer, which at a minimum must include
information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location map, photos of
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2.0

4.0

existing structure, the date of inspection and the name, N.C. accreditation number, and signature of the
N.C. accredited asbestos inspector who performed the inspection and completed the report. The cover
sheet of the report shall include project identification information. Place the following notes on the cover
sheet of the report and check the appropriate box:

___ACM was found
____ACM was not found

REMOVAL AND DISPOSAL OF ASBESTOSCONTAINING MATERIAL

If ACM isfound, notify the Engineer. Compensation for removal and disposal of ACM is considered extra
work in accordance with Article 104-7 of the Standard Specifications.

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit (HHCU) of the
N.C. Department of Health & Human Services, Division of Public Health, if more than 35 cubic feet, 160
square feet, or 260 linear feet of regulated ACM (RACM) isto be removed from a structure and this work
must be completed by a contractor prequalified by NCDOT to perform asbestos abatement. RACM is
defined in 40 CFR, Part 61, Subpart M. Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing,
TSI and Miscellaneous which does not meet the NESHAP RACM.

3.0 DEMOLITION NOTIFICATION

Even if no ACM is found (or if quantities are less than those required for a permit), a Demolition
Notification (DHHS-3768) must be submitted to the HHCU. Notifications and Asbestos Permit
applications require an original signature and must be submitted to the HHCU 10 working days prior to
beginning demolition activities. The 10 working day period starts based on the post-marked date or date
of hand delivery. Demolition that does not begin as originally notified requires submission of a separate
revision form HHCU 3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A,
Subchapter 41C, Article .0605 for directives on revision submissions.

Contact Information

Health Hazards Control Unit (HHCU)

N.C. Department of Health and Human Services
1912 Mail Service Center

Raleigh, NC 27699-1912

Telephone: (919) 707-5950

Fax: (919) 870-4808

SPECIAL CONSIDERATIONS

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP requirements
must be followed. For projects involving permitted RACM removals, both the applicable county and the
state (HHCU) must be notified.

For demolitions with no RACM, only the local environmental agencies must be notified. Contact
information is as follows:

Buncombe County
WNC Regional Air Pollution Control Agency
49 Mt. Carmel Road
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Asheville, NC 28806
(828) 250-6777

Forsyth County

Environmental Affairs Department
537 N. Spruce Street
Winston-Salem, NC 27101

(336) 703-2440

M ecklenburg County

Land Use and Environmental Services Agency
Mecklenburg Air Quality

700 N. Tryon Street

Charlotte, NC 28202

(704) 336-5430

5.0 ADDITIONAL INFORMATION

Additional information may be found on N.C. asbestos rules, regulations, procedures and N.C. accredited
inspectors, as well as associated forms for demolition notifications and asbestos permit applications at the
N.C. Asbestos Hazard Management Program website:

Www.epi.state.nc.us/'epi/asbestos/ahmp.html
6.0 BASISOF PAYMENT

Payment for the work required in this provision will be at the lump sum contract unit price for “Asbestos
Assessment”. Such payment will be full compensation for all asbestos inspections, reports, permitting and
notifications.
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PROJECT SPECIAL PROVISION - PERMITS

(10-18-95) (Rev. 2-18-14) z1

The Contractor's attention is directed to the following permits, which have been issued to the Department of
Transportation by the authority granting the permit.

PERMIT AUTHORITY GRANTING THE PERMIT

Dredge and Fill and/or

Work in Navigable Waters (404) | U+ S Army Corps of Engineers

Division of Environmental Management, DEQ

Water Queality (401) State of North Carolina

The Contractor shall comply with all applicable permit conditions during construction of this project. Those
conditions marked by * are the responsibility of the Department and the Contractor has no responsibility in
accomplishing those conditions.

Agents of the permitting authority will periodically inspect the project for adherence to the permits.

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Sandard Specifications
and the following:

Should the Contractor propose to utilize construction methods (such as temporary structures or fill in waters
and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically identified in the permit
(individual, general, or nationwide) authorizing the project it shall be the Contractor's responsibility to
coordinate with the Engineer to determine what, if any, additional permit action is required. The Contractor
shall also be responsible for initiating the request for the authorization of such construction method by the
permitting agency. The request shall be submitted through the Engineer. The Contractor shall not utilize the
construction method until it is approved by the permitting agency. The request normally takes approximately
60 days to process, however, no extensions of time or additional compensation will be granted for delays
resulting from the Contractor's request for approval of construction methods not specifically identified in the
permit.

Where construction moratoriums are contained in a permit condition which restricts the Contractor's
activities to certain times of the year, those moratoriums will apply only to the portions of the work
taking place in the waters or wetlands provided that activities outside those areas is done in such a
manner asto not affect the watersor wetlands.
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U.S. ARMY CORPS OF ENGINEERS
WILMINGTON DISTRICT

Action ID. SAW-2016-00451 County: Buncombe

GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION

Property Owner / Authorized Agent: North Carolina Department of Transportation
Attn: Mr. J.J. Swain, Jr.

Address: PO Box 3279
Asheville, North Carolina 28802
Telephone No.: 828-251-6171

Size and location of property (water body, road name/number, town, etc.): The project is located at
Bridge 403 on SR 2101 in Weaverville, Buncombe County, North Carolina.

Description of project area and activity: In order to replace the bridge with a culvert, the permittee is
authorized to impact waters of the U.S. as follows:

Summary of Authorized Impacts and Required Mitigation

I D # NWP / Open Water (ac) Wetland (ac) Stream (1)
mpact GP# Temporary | Permanent | Temporary | Permanent | Temporary Permanent
39
(culvert)
Site 1 (Eller 14 75
C Creek =
ove Creek) (dewater) 36
(rip
rap/bench
construction)
Impact Totals 0 0 0 0 7 =
Total Loss of waters of the U.S. 0 Total Loss of waters of the U.S. 39°
(wetlands and/or open waters in ac) (streams in If)
Required Wetland Mitigation (ac) 0 Required Stream Mitigation (If) 78

Applicable Law: X Section 404 (Clean Water Act, 33 USC 1344)

[] Section 10 (Rivers and Harbors Act, 33 USC 403)
Authorization: Regional General Permit Number:

Nationwide Permit Number: 14

Your work is authorized by the above referenced permit provided it is accomplished in strict accordance with the
attached conditions, your submitted plans, and the following special conditions:

Special Conditions

1. All work must be performed in strict compliance with the description of work and plans in the application
dated January 27, 2016. Any modification to the description of work and/or the permit plans must be
approved by the USACE prior to implementation.

2. In order to compensate for impacts associated with this permit, mitigation shall be provided in accordance
with the provisions outlined on the most recent version of the attached Compensatory Mitigation
Responsibility Transfer Form. The requirements of this form, including any special conditions listed on this
form, are hereby incorporated as special conditions of this permit authorization.

3. All conditions of the attached North Carolina Wildlife Resources Commission letter of February 26, 2016,
are hereby incorporated as special conditions of this permit.
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4. The permittee shall require its contractors and/or agents to comply with the terms and conditions of this
authorization letter in the construction and maintenance of this project, and shall provide each of ity
contractors and/or agents associated with the construction or maintenance of this project with a copy of this
authorization letter, all conditions, and any authorized modifications. A copy of this authorization letter, all
conditions, and any authorized modifications, shall be available at the project site during construction and
maintenance of this project.

5. This permit does not authorize temporary placement or double handling of excavated or fill material within
waters or wetlands outside the permitted area.

6. The permittee will report any violation of these conditions or violations of Section 404 of the Clean Water
Act or Section 10 of the Rivers and Harbors Act in writing to the Wilmington District, U. 3 Army Corps of
Engineers, within 24 hours of the permittee’s discovery of the violation.

Any violation of the attached conditions or deviation from your submitted plans may subject the permittee to a
stop work order, a restoration order, a Class T administrative penalty, and/or appropriate legal action.

This verification will remain valid until the expiration date identified below unless the nationwide authorization
1s modified, suspended or revoked. If, prior to the expiration date identified below, the nationwide permit
authorization is reissued and/or modified, this verification will remain valid until the expiration date identified
below, provided it complies with all requirements of the modified nationwide permit. If the nationwide permit
authorization expires or is suspended, revoked, or is modified, such that the activity would no longer comply with
the terms and conditions of the nationwide permit, activities which have commenced (i.e., are under construction) or
are under contract to commence in reliance upon the nationwide permit, will remain authorized provided the activity
is completed within twelve months of the date of the nationwide permit’s expiration, modification or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify, suspend or revoke the
authorization.

Activities subject to Section 404 (as indicated above) may also require an individual Section 401 Water Quality
Certification. You should contact the NC Division of Water Resources (telephone 919-807-6300) to determine
Section 401 requirements.

For activities occurring within the twenty coastal counties subject to regulation under the Coastal Area
Management Act (CAMA), prior to beginning work you must contact the N.C. Division of Coastal Management.

This Department of the Army verification does not relieve the permittee of the responsibility to obtain any other
required Federal, State or local approvals/permits.

If there are any questions regarding this verification, any of the conditions of the Permit, or the Corps of

Engineers regulatory program, please contact Lori Beckwith at 828-271-7980.
Digitally signed by

TT  BECKWITHLORETTAANN.1173452264
B EC KWlTH * LO R E DN: c=US, o=LL.5. Govemment, ou=DaD;,
Corps Regulatory Official: Lori Beckwith o A NN-1173452264 OUSER], ou=USA,

; : en=BECKWITH.LORETTA.ANN. 117 3452264

Date: 2016.03.2115:13:06 0400
Date: March 21, 2016 Expiration Date of Verification: March 18, 2017

e e
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-3-
Determination of Jurisdiction:

. [X] Based on preliminary information, there appear to be waters of the US including wetlands within the above
described project area. This preliminary determination is not an appealable action under the Regulatory
Program Administrative Appeal Process (Reference 33 CFR Part 331).

B. [] There are Navigable Waters of the United States within the above described project area subject to the

D.

E.

permit requirements of Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
Unless there 1s a change in the law or our published regulations, this determination may be relied upon for a
period not to exceed five years from the date of this notification.

. [[] There are waters of the US and/or wetlands within the above described project area subject to the permit
requirements of Section 404 of the Clean Water Act (CWA)(33 USC § 1344). Unless there is a change in the
law or our published regulations, this determination may be relied upon for a period not to exceed five years
from the date of this notification.

(] The jurisdictional areas within the above described project area have been identified under a previous action.
Please reference jurisdictional determination issued ___. Action ID

Basis of Jurisdictional Determination: N/A for PID.

Attention USDA Program Participants

This delineation/determination has been conducted to identify the limits of Corps’ Clean Water Act jurisdiction for
the particular site identified in this request. The delineation/determination may not be valid for the wetland
conservation provisions of the Food Security Act of 1985. If you or your tenant are USDA Program participants, or
anticipate participation in USDA programs, you should request a certified wetland determination from the local
office of the Natural Resources Conservation Service, prior to starting work.

B EC KW |TH . I_O R E-I_I_ Eé%ilt(w}fTﬂgrgsEbf)}A.ANN.'l 173452264

DN: c=US, 0=U.5. Govemment, cu=DoD, ou=PKlI,

Corps Regulatory Official: _Lori Beckwith e en BECKVWITE LORETTA ANN.1 173452964
AANNTT7345226 Date: 20160321 15:1335 0400°

Is

C

sue Date: March 21, 2016 Expiration Date: N/A for PID

opy furnished by email: NCDOT Roger Bryan
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Permit Number: SAW-2016-00451

Permit Type: Nw14

Name of County: Buncombe

Name of Permittee: North Carolina Department of Transportation, Attn: Mr. I.J. Swain, Jr.
Date of Issuance: March 21, 2016

Project Manager: Lori Beckwith

Upon completion of the activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address:

U.S. Army Corps of Engineers
Attention: CESAW-RG-A

151 Patton Avenue, Room 208
Asheville, North Carolina 28801-5006

Please note that your permitted activity is subject to a compliance inspection by a U. S. Army
Corps of Engineers representative. Failure to comply with any terms or conditions of this
authorization may result in the Corps suspending, modifying or revoking the authorization and/or
issuing a Class I administrative penalty, or initiating other appropriate legal action.

I hereby certify that the work authorized by the above referenced permit has been completed in
accordance with the terms and conditions of the said permit, and required mitigation was
completed in accordance with the permit conditions.

Signature of Permittee Date
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NATIONWIDE PERMIT 14
DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS
FEDERAL REGISTER
AUTHORIZED MARCH 19, 2012

Linear Transportation Projects. Activities required for the construction, expansion,
modification, or improvement of linear transportation projects (e.g., roads, highways, railways,
trails, airport runways, and taxiways) in waters of the United States. For linear transportation
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of waters
of the United States. For linear transportation projects in tidal waters, the discharge cannot cause
the loss of greater than 1/3-acre of waters of the United States. Any stream channel modification,
including bank stabilization, is limited to the minimum necessary to construct or protect the
linear transportation project; such modifications must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work necessary to construct the
linear transportation project. Appropriate measures must be taken to maintain normal
downstream flows and minimize flooding to the maximum extent practicable, when temporary
structures, work, and discharges, including cofferdams, are necessary for construction activities,
access fills, or dewatering of construction sites. Temporary fills must consist of materials, and be
placed in a manner, that will not be eroded by expected high flows. Temporary fills must be
removed in their entirety and the affected areas returned to pre-construction elevations. The areas
affected by temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity if: (1) the loss of waters of the United States exceeds
1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general
condition 31.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary
roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the
Clean Water Act (see 33 CFR 323.4).
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NATIONWIDE PERMIT CONDITIONS

The following General Conditions must be followed in order for anv authorization by a NWP to
be valid:

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities
in navigable waters of the United States.

(¢) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
that normally migrate through the area, unless the activity's primary purpose is to impound
water. All permanent and temporary crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of
those aquatic species.

3. Spawning Areas. Activities in spawning arecas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27,

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supplv Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting
its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction
course, condition, capacity, and location of open waters must be maintained for each activity,
including stream channelization and storm water management activities, except as provided
below. The activity must be constructed to withstand expected high flows. The activity must not
restrict or impede the passage of normal or high flows, unless the primary purpose of the activity
is to impound water or manage high flows. The activity may alter the pre-construction course,
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g.,
stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to
perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project. The
same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has determined
in writing that the proposed activity will not adversely affect the Wild and Scenic River
designation or study status. Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal land management agency responsible for the designated Wild and Scenic
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service).

113



17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect™ a listed species or critical
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been
completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements. The district
engineer will review the documentation and determine whether it is sufficient to address ESA
compliance for the NWP activity, or whether additional ESA consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, and shall not begin work
on the activity until notified by the district engineer that the requirements of the ESA have been
satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the pre-construction notification
must include the name(s) of the endangered or threatened species that might be affected by the
proposed work or that utilize the designated critical habitat that might be affected by the
proposed work. The district engineer will determine whether the proposed activity “may affect”
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps” determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species or
critical habitat that might be affected or is in the vicinity of the project, and has so notified the
Corps, the applicant shall not begin work until the Corps has provided notification the proposed
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation
has been completed. If the non-Federal applicant has not heard back from the Corps within 45
days, the applicant must still wait for notification from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an
ESA Section 10 Permit, a Biological Opinion with “incidental take™ provisions, etc.) from the
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the
jurisdiction of the United States to take a listed species, where "take" means to harass, harm,
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it
actually kills or injures wildlife by significantly impairing essential behavioral patterns,
including breeding, feeding or sheltering,.
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() Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
web pages at http://'www.fws.gov/ or http.//www.fws.gov/ipac and
http://www.noaa.gov/fisheries.html respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and
Wildlife Service to determine if such “take” permits are required for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements. The district engineer will review the documentation and determine whether
it is sufficient to address section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on
the National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties
or the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction
notifications, district engineers will comply with the current procedures for addressing the
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall
make a reasonable and good faith effort to carry out appropriate identification efforts, which may
include background research, consultation, oral history interviews, sample field investigation,
and field survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties on which the
activity may have the potential to cause effects and so notified the Corps, the non-Federal
applicant shall not begin the activity until notified by the district engineer either that the activity
has no potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt
of a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA
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section 106 consultation is required and will oceur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must
still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHP A, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, the degree of damage to the integrity of
any historic properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPQ/THPO, appropriate Indian tribes if the undertaking
occurs on or affects historic properties on tribal lands or affects properties of interest to those
tribes, and other parties known to have a legitimate interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what
you have found, and to the maximum extent practicable, avoid construction activities that may
affect the remains and artifacts until the required coordination has been completed. The district
engineer will initiate the Federal, Tribal and state coordination required to determine if the items
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves.
The district engineer may designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, &8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,
notification is required in accordance with general condition 31, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.
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23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that adverse effects on
the aquatic environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects,
both temporary and permanent, to waters of the United States to the maximum extent practicable
at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
adverse effects to the aquatic environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less
that require pre-construction notification, the district engineer may determine on a case-by-case
basis that compensatory mitigation is required to ensure that the activity results in minimal
adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset
losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in
minimal adverse effects on the aquatic environment.

(2) Since the likelihood of suceess is greater and the impacts to potentially valuable
uplands are reduced, wetland restoration should be the first compensatory mitigation option
considered.

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) — (14) must be
approved by the district engineer before the permittee begins work in waters of the United States,
unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided
as compensatory mitigation, site protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the NWP authorization, instead of
components of a compensatory mitigation plan.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream rehabilitation,
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the
aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of
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the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the restoration or establishment, maintenance, and legal
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases,
riparian areas may be the only compensatory mitigation required. Riparian areas should consist
of native species. The width of the required riparian area will address documented water quality
or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each
side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to establish a riparian area
on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or
establishing a riparian area along a single bank or shoreline may be sufficient. Where both
wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas
are determined to be the most appropriate form of compensatory mitigation, the district engineer
may waive or reduce the requirement to provide wetland compensatory mitigation for wetland
losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine
resources, permittee-responsible compensatory mitigation may be environmentally preferable if
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the
special conditions of the NWP verification must clearly indicate the party or parties responsible
for the implementation and performance of the compensatory mitigation project, and, if required,
its long-term management.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or serub-shrub wetland to a herbaceous
wetland in a permanently maintained utility line right-of-way, mitigation may be required to
reduce the adverse effects of the project to the minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CW A Section 401, individual 401 Water
Quality Certification must be obtained or waived (see 33 CFR 330.4(¢)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.
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26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone management
requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified
acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14,
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters
of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at
the time the property is transferred, the terms and conditions of this nationwide permit, including
any special conditions, will continue to be binding on the new owner(s) of the property. To
validate the transfer of this nationwide permit and the associated liabilities associated with
compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and any required compensatory mitigation. The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be
addressed separately by the district engineer. The Corps will provide the permittee the
certification document with the NWP verification letter. The certification document will
include:
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(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the work and mitigation.

31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be
incomplete, notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. The request must specify the information
needed to make the PCN complete. As a general rule, district engineers will request additional
information necessary to make the PCN complete only once. However, if the prospective
permittee does not provide all of the requested information, then the district engineer will notify
the prospective permittee that the PCN is still incomplete and the PCN review process will not
commence until all of the requested information has been received by the district engineer. The
prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN
and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general
condition 18 that listed species or critical habitat might be affected or in the vicinity of the
project, or to notify the Corps pursuant to general condition 20 that the activity may have the
potential to cause effects to historic properties, the permittee cannot begin the activity until
receiving written notification from the Corps that there is “no effect” on listed species or “no
potential to cause effects’ on historic properties, or that any consultation required under Section
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the
proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee
may not begin the activity until the district engineer issues the waiver. If the district or division
engineer notifies the permittee in writing that an individual permit is required within 45 calendar
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;
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(3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause, including the anticipated amount of loss
of water of the United States expected to result from the NWP activity, in acres, linear feet, or
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual
permit(s) used or intended to be used to authorize any part of the proposed project or any related
activity. The description should be sufficiently detailed to allow the district engineer to
determine that the adverse effects of the project will be minimal and to determine the need for
compensatory mitigation. Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usually clarify the project and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative
description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed
engineering plans);

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the
project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and
other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many waters of the United States. Furthermore,
the 45 day period will not start until the delineation has been submitted to or completed by the
Corps, as appropriate;

(3) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and
a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by
the proposed work. Federal applicants must provide documentation demonstrating compliance
with the Endangered Species Act, and

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application
form (Form ENG 4345) may be used, but the completed application form must clearly indicate
that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7)
of this general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’s adverse
environmental effects to a minimal level.
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(2) For all NWP activities that require pre-construction notification and result in the loss
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50,
51, and 52 activities that require pre-construction notification and will result in the loss of greater
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that
require pre-construction notification, the district engineer will immediately provide (e.g., via e-
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic
Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37,
these agencies will have 10 calendar days from the date the material is transmitted to telephone
or fax the district engineer notice that they intend to provide substantive, site-specific comments.
The comments must explain why the agency believes the adverse effects will be more than
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar
days before making a decision on the pre-construction notification. The district engineer will
fully consider agency comments received within the specified time frame concerning the
proposed activity’s compliance with the terms and conditions of the NWPs, including the need
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the
proposed activity are minimal. The district engineer will provide no response to the resource
agency, except as provided below. The district engineer will indicate in the administrative record
associated with each pre-construction notification that the resource agencies’ concerns were
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of pre-construction notifications to expedite agency coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary to the public interest. For a linear
project, this determination will include an evaluation of the individual crossings to determine
whether they individually satisfy the terms and conditions of the NWP(s), as well as the
cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a
waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an
otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or
52, the district engineer will only grant the waiver upon a written determination that the NWP
activity will result in minimal adverse effects. When making minimal effects determinations the
district engineer will consider the direct and indirect effects caused by the NWP activity. The
district engineer will also consider site specific factors, such as the environmental setting in the
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vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the
functions provided by the aquatic resources that will be affected by the NWP activity, the degree
or magnitude to which the aquatic resources perform those functions, the extent that aquatic
resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the
duration of the adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region (e.g., watershed or ecoregion), and mitigation required by the district
engineer. If an appropriate functional assessment method is available and practicable to use, that
assessment method may be used by the district engineer to assist in the minimal adverse effects
determination. The district engineer may add case-specific special conditions to the NWP
authorization to address site-specific environmental concerns.

2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-
acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN.
Applicants may also propose compensatory mitigation for projects with smaller impacts. The
district engineer will consider any proposed compensatory mitigation the applicant has included
in the proposal in determining whether the net adverse environmental effects to the aquatic
environment of the proposed activity are minimal. The compensatory mitigation proposal may be
either conceptual or detailed. If the district engineer determines that the activity complies with
the terms and conditions of the NWP and that the adverse effects on the aquatic environment are
minimal, after considering mitigation, the district engineer will notify the permittee and include
any activity-specific conditions in the NWP verification the district engineer deems necessary.
Conditions for compensatory mitigation requirements must comply with the appropriate
provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan
before the permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not necessary to
ensure timely completion of the required compensatory mitigation. If the prospective permittee
elects to submit a compensatory mitigation plan with the PCN, the district engineer will
expeditiously review the proposed compensatory mitigation plan. The district engineer must
review the proposed compensatory mitigation plan within 45 calendar days of receiving a
complete PCN and determine whether the proposed mitigation would ensure no more than
minimal adverse effects on the aquatic environment. If the net adverse effects of the project on
the aquatic environment (after consideration of the compensatory mitigation proposal) are
determined by the district engineer to be minimal, the district engineer will provide a timely
written response to the applicant. The response will state that the project can proceed under the
terms and conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer.

3. If the district engineer determines that the adverse effects of the proposed work are
more than minimal, then the district engineer will notify the applicant either: (a) That the project
does not qualify for authorization under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit; (b) that the project is authorized under the NWP
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or (c¢) that the project is authorized under the
NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN period, with activity-specific
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conditions that state the mitigation requirements. The authorization will include the necessary
conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that
would reduce the adverse effects on the aquatic environment to the minimal level. When
mitigation is required, no work in waters of the United States may occur until the district
engineer has approved a specific mitigation plan or has determined that prior approval of a final
mitigation plan is not practicable or not necessary to ensure timely completion of the required
compensatory mitigation.

FURTHER INFORMATION

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project.

DEFINITIONS

Best management practices (BMPs): Policies, practices, procedures, or structures
implemented to mitigate the adverse environmental effects on surface water quality resulting
from development. BMPs are categorized as structural or non-structural.

Compensatory mitigation: The restoration (re-establishment or rehabilitation),
establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic
resources for the purposes of offsetting unavoidable adverse impacts which remain after all
appropriate and practicable avoidance and minimization has been achieved.

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to
essentially require reconstruction.

Direct effects: Effects that are caused by the activity and occur at the same time and

place.

Discharge: The term “discharge” means any discharge of dredged or fill material.

Enhancement: The manipulation of the physical, chemical, or biological characteristics of
an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s).
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a
decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic
resource area.

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short
duration after, precipitation events in a typical year. Ephemeral stream beds are located above the
water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall
1s the primary source of water for stream flow.

Establishment (ereation): The manipulation of the physical, chemical, or biological
characteristics present to develop an aquatic resource that did not previously exist at an upland
site. Establishment results in a gain in aquatic resource area.

High Tide Line: The line of intersection of the land with the water’s surface at the
maximum height reached by a rising tide. The high tide line may be determined, in the absence
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of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of
fine shell or debris on the foreshore or berm, other physical markings or characteristics,
vegetation lines, tidal gages, or other suitable means that delineate the general height reached by
arising tide. The line encompasses spring high tides and other high tides that occur with periodic
frequency but does not include storm surges in which there is a departure from the normal or
predicted reach of the tide due to the piling up of water against a coast by strong winds such as
those accompanying a hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including archaeological site),
building, structure, or other object included in, or eligible for inclusion in, the National Register
of Historic Places maintained by the Secretary of the Interior. This term includes artifacts,
records, and remains that are related to and located within such properties. The term includes
properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian
organization and that meet the National Register criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a single and complete non-linear
project in the Corps regulatory program. A project is considered to have independent utility if it
would be constructed absent the construction of other projects in the project area. Portions of a
multi-phase project that depend upon other phases of the project do not have independent utility.
Phases of a project that would be constructed even if the other phases were not built can be
considered as separate single and complete projects with independent utility.

Indirect effects: Effects that are caused by the activity and are later in time or farther
removed in distance, but are still reasonably foreseeable.

Intermittent stream: An intermittent stream has flowing water during certain times of the
year, when groundwater provides water for stream flow. During dry periods, intermitient streams
may not have flowing water. Runoff from rainfall is a supplemental source of water for stream
flow.

Loss of waters of the United States: Waters of the United States that are permanently
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity.
Permanent adverse effects include permanent discharges of dredged or fill material that change
an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a
waterbody. The acreage of loss of waters of the United States is a threshold measurement of the
impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is
not a net threshold that is calculated after considering compensatory mitigation that may be used
to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet
of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded,
excavated, or drained, but restored to pre-construction contours and elevations after construction,
are not included in the measurement of loss of waters of the United States. Impacts resulting
from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not
considered when calculating the loss of waters of the United States.

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and
flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal
wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high
tide line).

Open water: For purposes of the NWPs, an open water is any area that in a year with
normal patterns of precipitation has water flowing or standing above ground to the extent that an
ordinary high water mark can be determined. Aquatic vegetation within the area of standing or
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be
open waters. Examples of “open waters™ include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: An ordinary high water mark is a line on the shore
established by the fluctuations of water and indicated by physical characteristics, or by other
appropriate means that consider the characteristics of the surrounding areas (see 33 CFR
328.3(e)).

Perennial stream: A perennial stream has flowing water year-round during a typical year.
The water table is located above the stream bed for most of the year. Groundwater is the primary
source of water for stream flow. Runoff from rainfall is a supplemental source of water for
stream flow.

Practicable: Available and capable of being done after taking into consideration cost,
existing technology, and logistics in light of overall project purposes.

Pre-construction notification: A request submitted by the project proponent to the Corps
for confirmation that a particular activity is authorized by nationwide permit. The request may be
a permit application, letter, or similar document that includes information about the proposed
work and its anticipated environmental effects. Pre-construction notification may be required by
the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction
notification may be voluntarily submitted in cases where pre-construction notification is not
required and the project proponent wants confirmation that the activity is authorized by
nationwide permit.

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources
by an action in or near those aquatic resources. This term includes activities commonly
associated with the protection and maintenance of aquatic resources through the implementation
of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic
resource area or functions.

Re-establishment: The manipulation of the physical, chemical, or biological
characteristics of a site with the goal of returning natural/historic functions to a former aquatic
resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in
aquatic resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics
of a site with the goal of repairing natural/historic functions to a degraded aquatic resource.
Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in
aquatic resource area.

Restoration: The manipulation of the physical, chemical, or biological characteristics of a
site with the goal of returning natural/historic functions to a former or degraded aquatic resource.
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two
categories: re-establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections
of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid
movement of water over a course substrate in riffles results in a rough flow, a turbulent surface,
and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A
slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize
pools.

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a
variety of ecological functions and services and help improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase
shellfish production. Shellfish seed consists of immature individual shellfish or individual
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist
of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish
habitat.

Single and complete linear project: A linear project is a project constructed for the
purpose of getting people, goods, or services from a point of origin to a terminal point, which
often involves multiple crossings of one or more waterbodies at separate and distant locations.
The term “single and complete project”™ is defined as that portion of the total linear project
proposed or accomplished by one owner/developer or partnership or other association of
owners/developers that includes all crossings of a single water of the United States (i.e., a single
waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies
several times at separate and distant locations, each crossing is considered a single and complete
project for purposes of NWP authorization. However, individual channels in a braided stream or
river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate
waterbodies, and crossings of such features cannot be considered separately.

Single and complete non-linear project: For non-linear projects, the term “single and
complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by
one owner/developer or partnership or other association of owners/developers. A single and
complete non-linear project must have independent utility (see definition of “independent
utility™). Single and complete non-linear projects may not be “piecemealed” to avoid the limits
in an NWP authorization.

Stormwater management: Stormwater management is the mechanism for controlling
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation,
and flooding and mitigating the adverse effects of changes in land use on the aquatic
environment.

Stormwater management facilities: Stormwater management facilities are those facilities,
including but not limited to, stormwater retention and detention ponds and best management
practices, which retain water for a period of time to control runoff and/or improve the quality
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other
pollutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the ordinary high water marks.
The substrate may be bedrock or inorganic particles that range in size from clay to boulders.
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not
considered part of the stream bed.

Stream channelization: The manipulation of a stream’s course, condition, capacity, or
location that causes more than minimal interruption of normal stream processes. A channelized
stream remains a water of the United States.

Structure: An object that is arranged in a definite pattern of organization. Examples of
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir,
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent

17

127



mooring structure, power transmission line, permanently moored floating vessel, piling, aid to
navigation, or any other manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is
inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR
328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and
measurable thythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end
where the rise and fall of the water surface can no longer be practically measured in a predictable
rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located
channelward of the high tide line, which is defined at 33 CFR 328.3(d).

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1)
Guidelines. They are areas that are permanently inundated and under normal circumstances have
rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of
vascular rooted plants in freshwater systems.

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the
United States. If a jurisdictional wetland is adjacent — meaning bordering, contiguous, or
neighboring — to a waterbody determined to be a water of the United States under 33 CFR
328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single
aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies™ include streams, rivers, lakes,
ponds, and wetlands.
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Final Regional Conditions 2012

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT:

The web links (both internal to our District and any external links to collaborating agencies) in
this document are valid at the time of publication. However, the Wilmington District Regulatory
Program web page addresses, as with other agency web sites, may change over the fimeframe of
the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology
advances. While we will make every effort to check on the integrity of our web links and provide
re-direct pages whenever possible, we ask that you report any broken links to us so we can keep
the page information current and usable. We apologize in advanced for any broken links that
you may encounter, and we ask that you navigate from the regulatory home page (wetlands and
stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our
web site to find links for pages that cannot be found by clicking directly on the listed web link in
this document.

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the
Wilmington District

1.0 Excluded Waters

The Corps has identified waters that will be excluded from the use of all NWP’s during certain
timeframes. These waters are:

1.1 Anadromous Fish Spawning Areas

Waters of the United States identified by either the North Carolina Division of Marine Fisheries
(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish
spawning areas are excluded during the period between February 15 and June 30, without prior
written approval from NCDMF or NCWRC and the Corps.

1.2 Trout Waters Moratorium

Waters of the United States in the twenty-five designated trout counties of North Carolina are
excluded during the period between October 15 and April 15 without prior written approval from

the NCWRC. (See Section 2.7 for a list of the twenty-five trout counties).

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service
(NMFS)

Waters of the United States designated as sturgeon spawning areas are excluded during the
period between February 1 and June 30, without prior written approval from the NMFS.
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2.0 Waters Requiring Additional Notification

The Corps has identified waters that will be subject to additional notification requirements for
activities authorized by all NWP’s. These waters are:

2.1 Western NC Counties that Drain to Designated Critical Habitat

For proposed activities within Waters of the U.S. that require a Pre-Construction Notification
pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below,
applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa
Street, Asheville, North Carolina 28801. This PCN must be sent concurrently to the US Fish and
Wildlife Service and the Corps Asheville Regulatory Field Office. Please see General Condition
18 for specific notification requirements related to Federally Endangered Species and the
following website for information on the location of designated critical habitat.

Counties with tributaries that drain to designated critical habitat that require notification to the
Asheville US Fish and Wildlife Service: Avery, Cherokee, Forsyth, Graham, Haywood,
Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union
and Y ancey.

Website and office addresses for Endangered Species Act Information:
The Wilmington District has developed the following website for applicants which provides

guidelines on how to review linked websites and maps in order to fulfill NWP general condition
18 requirements: http://www.saw.usace.armv.mil/'wetlands/ESA

Applicants who do not have internet access may contact the appropriate US Fish and Wildlife
Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633:

US Fish and Wildlife Service
Asheville Field Office

160 Zillicoa Street

Asheville, NC 28801
Telephone: (828) 258-3939

Asheville US Fish and Wildlife Service Office counties: All
counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties

US Fish and Wildlife Service
Raleigh Field Office

Post Office Box 33726
Raleigh, NC 27636-3726
Telephone: (919) 856-4520

Raleigh US Fish and Wildlife Service Office counties: all counties east of and including
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties.
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2.2 Special Designation Waters

Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in
North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN).
The North Carolina waters and contiguous wetlands that require additional notification
requirements are:

“Outstanding Resource Waters” (ORW) or “High Quality Waters” (HQW) as designated by the
North Carolina Environmental Management Commission; “Inland Primary Nursery Areas”
(IPNA) as designated by the NCWRC; “Contiguous Wetlands™ as defined by the North Carolina
Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by
the North Carolina Marine Fisheries Commission.

2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern

Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in
the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area
Management Act (CAMA) must also obtain the required CAMA permit. Development activities
for non-federal projects may not commence until a copy of the approved CAMA permit is
furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field
Office — 69 Darlington Avenue, Wilmington, NC 28403 or Washington Field Office — 2407
West 5th Street, Washington, NC 27889).

2.4 Barrier Islands

Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with
Nationwide Permit General Condition 31 (PCN).

2.5 Mountain or Piedmont Bogs

Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment
Methodology (NCW AM), applicants shall comply with Nationwide Permit General Condition 31
(PCN). The latest version of NCWAM is located on the NC DWQ web site at:
http://portal.nedenr.org/web/wq/swp/ws/pdu/ncwam .

2.6 Animal Waste Facilities

Prior to use of any NWP for construction of animal waste facilities in waters of the US, including
wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).

2.7 Trout Waters
Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-
five (25) designated trout counties of North Carolina, the applicant shall comply with

Nationwide Permit General Condition 31 (PCN). The applicant shall also provide a copy of the
notification to the appropriate NCWRC office to facilitate the determination of any potential
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impacts to designated Trout Waters. Notification to the Corps of Engineers will include a
statement with the name of the NCWRC biologist contacted, the date of the notification, the
location of work, a delineation of wetlands, a discussion of alternatives to working in the
mountain trout waters, why alternatives were not selected, and a plan to provide compensatory
mitigation for all unavoidable adverse impacts to mountain trout waters.

NCWRC and NC Trout Counties

Western Piedmont Region Alleghany | Caldwell Watauga
Coordinator

20830 Great Smoky Mtn. Ashe Mitchell Wilkes
Expressway

Waynesville, NC 28786 Avery Stokes

Telephone: (828) 452-2546 Burke Surry

Mountain Region Coordinator | Buncombe | Henderson | Polk
20830 Great Smoky Mtn. Cherokee | Jackson Rutherford
Expressway

Waynesville, NC 28786 Clay Macon Swain
Telephone: (828) 452-2546 Graham Madison Transylvania
Fax: (828) 452-7772 Haywood | McDowell | Yancey

3.0 List of Corps Regional Conditions for All Nationwide Permits
The following conditions apply to all Nationwide Permits in the Wilmington District:
3.1 Limitation of Loss of Perennial Stream Bed

NWPs may not be used for activities that may result in the loss or degradation of greater than
300 total linear feet of perennial, intermittent or ephemeral stream, unless the District
Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a
case-by-case basis and he determines that the proposed activity will result in minimal individual
and cumulative adverse impacts to the aquatic environment. Loss of stream includes the linear
feet of stream bed that is filled, excavated, or flooded by the proposed activity. Waivers for the
loss of ephemeral and intermittent streams must be in writing and documented by

appropriate/accepted stream quality assessments®*. This waiver only applies to the 300 linear feet
threshold for NWPs.

*NOTE: Applicants should utilize the most current methodology prescribed by Wilmington
District to assess stream function and quality. Information can be found at:

http . //'www.saw.usace. army.mil/wetlands/permits/mwp/nwp2012 (see “Quick Links™)
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3.2 Mitigation for Loss of Stream Bed

For any NWP that results in a loss of more than 150 linear feet of perennial and/or
ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate
for more than minimal individual and cumulative adverse impacts to the aquatic environment.
For stream losses less than 150 linear feet, that require a PCN, the District Commander may
determine, on a case-by-case basis that compensatory mitigation is required to ensure that the
activity results in minimal adverse effect on the aquatic environment.

3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet.

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of
perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide
Permit General Condition 31 (PCN). This applies to NWPs that do not have specific notification
requirements. If a NWP has specific notification requirements, the requirements of the NWP
should be followed.

3.4 Restriction on Use of Live Concrete

For all NWPs which allow the use of concrete as a building material, live or fresh concrete,
including bags of uncured concrete, may not come into contact with the water in or entering into
waters of the US. Water inside coffer dams or casings that has been in contact with wet concrete
shall only be returned to waters of the US when it is no longer poses a threat to aquatic
organisms.

3.5 Requirements for Using Riprap for Bank Stabilization

For all NWPs that allow for the use of riprap material for bank stabilization, the following
measures shall be applied:

3.5.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in
North Carolina waters.

3.5.2. The placement of riprap shall be limited to the areas depicted on submitted work plan
drawings.

3.5.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace
quantities that would not have an adverse environmental effect.

3.5.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by
natural forces under normal conditions.

3.5.5. The riprap material shall consist of clean rock or masonry material such as, but not limited
to, granite, marl, or broken concrete.
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3.5.6. A waiver from the specifications in this Eegional Condition may be requested in writing.
The waiver will only be issued if it can be demonstrated that the impacts of complying with this
Eegional condition would result in greater adverse impacts to the aquatic environment.

3.6 Safe Passage Requirements for Culvert Placement

For all MW Ps that involve the constructi onfinstallation of culverts, measures will be included in
the constructionfinstallation that will promote the safe passage of fish and other aquatic
organisms The dimension, pattern, and profile of the stream abowve and below a pipe or culvert
should not be modified by widening the stream channel or by reducing the depth of the stream in
connection with the construction activity. The width, height, and gradient of a proposed culvert
should be such as to pass the average historical low flow and spring flow without adversely
altering flow velocity. Spring flow should be determined from gage data, if available. In the
absence of such data, bankfull flow can be used as a comparable level.

In the twenty {20} counties of Morth Carclina designated as coastal counties by the Coastal Area
IManagement Act (CAWNAY All pipesiculverts must be sufficiently sized to allow for the bunial of
the bottom of the pipefculvert at least one foot below normal bed elevation when they are placed
within the Public Trust Area of Enwvironmental Concern (AEC) andfor the Estuarine Waters AEC
as designated by CAMA  andfor all streams appeating as blue lines on United States Geological
survey (U2G3) 7 S-minute quadrangle maps.

Circular
Culvert

12 Inches
L

In all other counties: Culverts greater than 48 inches in diameter will be buried at least one foot
below the bed of the stream. Culverts 48 inches in diameter or less shall be buried or placed on
the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall
be made to maintain the existing channel slope. The bottom of the culvert must be placed at a
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depth below the natural stream bottom to provide for passage during drought or low flow
conditions.

Culverts are to be designed and constructed in a manner that minimizes destabilization and head
cutting. Destabilizing the channel and head cutting upstream should be considered and
appropriate actions incorporated in the design and placement of the culvert.

A waiver from the depth specifications in this condition may be requested in writing. The waiver
will be issued if it can be demonstrated that the proposal would result in the least impacts to the
aquatic environment.

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a
manner that does not restrict the flow and circulation patterns of waters of the United States.
Culverts placed across wetland fills purely for the purposes of equalizing surface water do not
have to be buried.

3.7 Notification to NCDENR Shellfish Sanitation Section

Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or
removing sediment from an area closed to shell fishing where the effluent may be released to an
area open for shell fishing or swimming in order to avoid contamination from the disposal area
and cause a temporary shellfish closure to be made. Such notification shall also be provided to
the appropriate Corps of Engineers Regulatory Field Office. Any disposal of sand to the ocean
beach should occur between November 1 and April 30 when recreational usage is low. Only
clean sand should be used and no dredged sand from closed shell fishing areas may be used. If
beach disposal were to occur at times other than stated above or if sand from a closed shell
fishing area is to be used, a swimming advisory shall be posted, and a press release shall be
issued by the permittee.

3.8 Preservation of Submerged Aquatic Vegetation

Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP
within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management
Act of 1974 (CAMA).

3.9 Sedimentation and Erosion Control Structures and Measures

3.9.1. All PCNs will identify and describe sedimentation and erosion control structures and
measures proposed for placement in waters of the US. The structures and measures should be

depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands
and streams.
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4.0 Additional Regional Conditions for Specific Nationwide Permits
4.1 NWP #14 - Linear Transportation Crossings

4.1.1. If appropriate, applicants shall employ natural channel design (see definition below and
NOTE below) to the maximum extent practicable for stream relocations. In the event it is not
appropriate to employ natural channel design, any stream relocation shall be considered a
permanent impact and the applicant shall provide a mitigation plan to compensate for the loss of
aquatic function associated with the proposed activity.

Natural Channel Design: A geomorphologic approach to stream restoration based on an
understanding of valley type, general watershed conditions, dimension, pattern, profile,
hydrology and sediment transport of natural, stable channels (reference condition) and applying
this understanding to the reconstruction of a stable channel.

NOTE: For projects located within the Coastal Plain ecoregion of North Carolina and within
headwater areas across the state, applicants should reference the following links for more
information regarding appropriate stream design:

http://www.saw.usace.armv.mil/wetlands/permits/nwp

4.1.2. Bank-full flows (or less) shall be accommodated through maintenance of the existing
bank-full channel cross sectional area. Additional culverts at such crossings shall be allowed
only to receive flows exceeding bank-full.

Approach Fill

Foadwray _____f

Culvert buried
Bankfiall || belowstreambed

/ 4‘/ *_ to appropriate

t depth (if required).
Bafiles Stream

Blockage  Bottom

4.1.3. Where adjacent floodplain is available, flows exceeding bank-full should be
accommodated by installing culverts at the floodplain clevation.

4.1.4. This NWP authorizes only upland to upland crossings and cannot be used in combination
with Nationwide Permit 18 to create an upland within waters of the United States, including
wetlands.

4.1.5. This NWP cannot be used for private projects located in tidal waters or tidal wetlands.
4.1.6. Excavation of existing stream channels shall be limited to the minimum necessary to
construct or install the proposed culvert. The final width of the impacted streams at the culvert

inlet and outlet should be no greater than the original stream width. A waiver from this condition
may be requested in writing. The waiver will be issued if it can be demonstrated that it is not

26

136



practicable to limit the final width of the culvert to that of the impacted stream at the culvert inlet
and outlet and the proposed design would result in less impacts to the aquatic environment.
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PAT MCCRORY

DONALD R. VAN DER VAARIT

Water Resources S. JAY ZIMMERMAN

ENVIRONMENTAL QUALITY

March 1, 2016

Buncombe County

NCDWR Project No. 2016-0090
Bridge 403 on SR 2101

State Project No. 17BP.13.R.31

APPROVAL of 401 WATER QUALITY CERTIFICATION, with ADDITIONAL CONDITIONS
Mr. Roger D. Bryan, NCDOT, Division 13 Environmental Officer

Post Office Box 3279

Asheville, North Carolina 28802-3279

Dear Mr. Bryan:

You have our approval, in accordance with the conditions listed below, for the following impacts for the purpose of
bridge replacement in Buncombe County:

Stream Impacts in the French Broad River Basin

Site Permanent Fill in Temporary Fill in Total Stream
Perennial Stream Perennial Stream Impact
(linear ft) (linear ft) (linear ft)
1 75° 75°
1A 36 30
1B 39 39°
757 75 150°
Total

Total Stream Impact for Project: 150 linear feet.

The project shall be constructed in accordance with your application dated January 27, 2016. After reviewing your
application, we have decided that these impacts are covered by General Water Quality Certification Number 3886.
This certification corresponds to the Nationwide Permit 14 issued by the Corps of Engineers. In addition, you
should acquire any other federal, state or local permits before you proceed with your project including (but not
limited to) Sediment and Erosion Control, Non-Discharge and Water Supply Watershed regulations. This approval
will expire with the accompanying 404 permit.

This approval is valid solely for the purpose and design described in your application (unless modified below).
Should your project change, you must notify the NCDWR and submit a new application. If the property is sold, the
new owner must be given a copy of this Certification and approval letter, and is thereby responsible for complying
with all the conditions. If total wetland fills for this project (now or in the future) exceed one acre, or of total
impacts to streams (now or in the future) exceed 150 linear feet, compensatory mitigation may be required as
described in 15A NCAC 2H .0506 (h) (6) and (7). For this approval to remain valid, you must adhere to the
conditions listed in the attached certification(s) and any additional conditions listed below.

Condition(s) of Certification:

General Conditions

State of North Carolina [Environmental Quality | Water Resources

1617 Mail Service Center, Raleigh, North Carolina 27699-1617
Phone: 919-807-6300
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10.

12.

13.

Unless otherwise approved in this certification, placement of culverts and other structures in open waters
and streams shall be placed below the elevation of the streambed by one foot for all culverts with a
diameter greater than 48 inches, and 20 percent of the culvert diameter for culverts having a diameter
less than 48 inches, to allow low flow passage of water and aquatic life. Design and placement of
culverts and other structures including temporary erosion control measures shall not be conducted in a
manner that may result in dis-equilibrium of wetlands or streambeds or banks, adjacent to or upstream
and downstream of the above structures. The applicant is required to provide evidence that the
equilibrium is being maintained if requested in writing by NCDWR. If this condition is unable to be met
due to bedrock or other limiting features encountered during construction, please contact NCDWR for
guidance on how to proceed and to determine whether or not a permit modification will be required.

. [15A NCAC 02H.0506(b)(2)]

If concrete is used during construction, a dry work area shall be maintained to prevent direct contact
between curing concrete and stream water. Water that inadvertently contacts uncured concrete shall
not be discharged to surface waters due to the potential for elevated pH and possible aquatic life and
fish kills. [15A NCAC 02B.0200]

During the construction of the project, no staging of equipment of any kind is permitted in waters of
the U.S., or protected riparian buffers. [15A NCAC 02H.0506(b)(2)]

The dimension, pattern and profile of the stream above and below the crossing shall not be modified.
Disturbed floodplains and streams shall be restored to natural geomorphic conditions. [15A NCAC
02H.0506(b)(2)]

The use of rip-rap above the Normal High Water Mark shall be minimized. Any rip-rap placed for
stream stabilization shall be placed in stream channels in such a manner that it does not impede
aquatic life passage. [15A NCAC 02H.0506(b)(2)]

The Permittee shall ensure that the final design drawings adhere to the permit and to the permit
drawings submitted for approval. [15A NCAC 02H .0507(c) and 15A NCAC 02H .0506 (b)(2) and
(©@)]

All work in or adjacent to stream waters shall be conducted in a dry work area. Approved BMP
measures from the most current version of NCDOT Construction and Maintenance Activities manual
such as sandbags, rock berms, cofferdams and other diversion structures shall be used to prevent
excavation in flowing water. [I5A NCAC 02H.0506(b)(3) and (c)(3)]

Heavy equipment shall be operated from the banks rather than in the stream channel in order to
minimize sedimentation and reduce the introduction of other pollutants into the stream. [15A NCAC
02H.0506(b)(3)]

All mechanized equipment operated near surface waters must be regularly inspected and maintained to
prevent contamination of stream waters from fuels, lubricants, hydraulic fluids, or other toxic materials.
[15A NCAC 02H.0506(b)(3)]

No rock, sand or other materials shall be dredged from the stream channel except where authorized by this
certification. [15A NCAC 02H.0506(b)(3)]

Discharging hydroseed mixtures and washing out hydroseeders and other equipment in or adjacent to
surface waters is prohibited. [15A NCAC 02H.0506(b)(3)]

The permittee and its authorized agents shall conduct its activities in a manner consistent with State water
quality standards (including any requirements resulting from compliance with §303(d) of the Clean Water
Act) and any other appropriate requirements of State and Federal law. If the NCDWR determines that
such standards or laws are not being met (including the failure to sustain a designated or achieved use) or
that State or federal law is being violated, or that further conditions are necessary to assure compliance,
the NCDWR may reevaluate and modify this certification. [15A NCAC 02B.0200]

All fill slopes located in jurisdictional wetlands shall be placed at slopes no flatter than 3:1, unless
otherwise authorized by this certification. [15A NCAC 02H.0506(b)(2)]
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14.

15.

16.

17.

18.

19.

20.

21.

A copy of this Water Quality Certification shall be maintained on the construction site at all times. In
addition, the Water Quality Certification and all subsequent modifications, if any, shall be maintained with
the Division Engineer and the on-site project manager. [15A NCAC 02H .0507(c) and 15A NCAC 02H
.0506 (b)(2) and (c)(2)]

The outside buffer, wetland or water boundary located within the construction corridor approved by this
authorization shall be clearly marked by highly visible fencing prior to any land disturbing
activities. Impacts to areas within the fencing are prohibited unless otherwise authorized by this
certification. [I5A NCAC 02H.0501 and .0502]

The issuance of this certification does not exempt the Permittee from complying with any and all statutes,
rules, regulations, or ordinances that may be imposed by other government agencies (i.e. local, state, and
federal) having jurisdiction, including but not limited to applicable buffer rules, stormwater management
rules, soil erosion and sedimentation control requirements, etc.

The Permittee shall report any violations of this certification to the Division of Water Resources within
24 hours of discovery. [15A NCAC 02B.0506(b)(2)]

Upon completion of the project (including any impacts at associated borrow or waste sites), the NCDOT
Division Engineer shall complete and return the enclosed "Certification of Completion Form" to notify
the NCDWR when all work included in the 401 Certification has been completed. [15A NCAC
02H.0502()]

There shall be no excavation from, or waste disposal into, jurisdictional wetlands or waters associated
with this permit without appropriate modification. Should waste or borrow sites, or access roads to waste
or borrow sites, be located in wetlands or streams, compensatory mitigation will be required since that is
a direct impact from road construction activities.[15A NCAC 02H.0506(b)(3) and (c)(3)]

Erosion and sediment control practices must be in full compliance with all specifications governing the
proper design, installation and operation and maintenance of such Best Management Practices in order to
protect surface waters standards [15A NCAC 02H.0596(b)(3) and (c)(3]):

a. The erosion and sediment control measures for the project must be designed, installed, operated,
and maintained in accordance with the most recent version of the North Carolina Sediment and
Erosion Control Planning and Design Manual.

b. The design, installation, operation, and maintenance of the sediment and erosion control measures
must be such that they equal, or exceed, the requirements specified in the most recent version of the
North Carolina Sediment and Erosion Control Manual. The devices shall be maintained on all
construction sites, borrow sites, and waste pile (spoil) projects, including contractor-owned or leased
borrow pits associated with the project.

c. For borrow pit sites, the erosion and sediment control measures must be designed, installed,
operated, and maintained in accordance with the most recent version of the North Carolina Surface
Mining Manual.

d. The reclamation measures and implementation must comply with the reclamation in accordance
with the requirements of the Sedimentation Pollution Control Act.

Sediment and erosion control measures shall not be placed in wetlands or waters unless otherwise
approved by this Certification. [15A NCAC 02H.0506(b)(3) and (c)(3)]

If you wish to contest any statement in the attached Certification you must file a petition for an administrative
hearing. You may obtain the petition form from the office of Administrative hearings. You must file the petition
with the office of Administrative Hearings within sixty (60) days of receipt of this notice. A petition is considered
filed when it is received in the office of Administrative Hearings during normal office hours. The Office of
Administrative Hearings accepts filings Monday through Friday between the hours of 8:00am and 5:00pm, except
for official state holidays. The original and one (1) copy of the petition must be filed with the Office of
Administrative Hearings.

The petition may be faxed-provided the original and one copy of the document is received by the Office of
Administrative Hearings within five (5) business days following the faxed transmission.
The mailing address for the Office of Administrative Hearings is:
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Office of Administrative Hearings

6714 Mail Service Center

Raleigh, NC 27699-6714

Telephone: (919) 431-3000, Facsimile: (919) 431-3100

A copy of the petition must also be served on DEQ as follows:
Mr. Sam M. Hayes, General Counsel
Department of Environmental Quality
1601 Mail Service Center
This letter completes the review of the Division of Water Resources under Section 401 of the Clean Water Act. If you

have any questions, please contact Kevin Barnett at (828)296-4657 or kevin.barnett@ncdenr.gov.

Sincerely,

OLQQ\ %{ o2
. Jay Zignmerman, irector

Division of Water Resources

Electronic copy only distribution:
Lori Beckwith US Army Corps of Engineers, Asheville Field Office
Marla Chambers , NC Wildlife Resources Commission
File Copy
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PAT MCCRORY

DONALD R. VAN DER VAARI

Water Resources S. JAY ZIMMERMAN

ENVIRONMENTAL QUALITY

NCDWR Project No.: County:
Applicant:

Project Name:

Date of Issuance of 401 Water Quality Certification:

Certificate of Completion

Upon completion of all work approved within the 401 Water Quality Certification or applicable Buffer Rules, and
any subsequent modifications, the applicant is required to return this certificate to the 401 Transportation Permitting
Unit, North Carolina Division of Water Resources, 1617 Mail Service Center, Raleigh, NC, 27699-1617. This form
may be returned to NCDWR by the applicant, the applicant’s authorized agent, or the project engineer. It is not
necessary to send certificates from all of these.

Applicant’s Certification

1, , hereby state that, to the best of my abilities, due care and diligence
was used in the observation of the construction such that the construction was observed to be built within substantial
compliance and intent of the 401 Water Quality Certification and Buffer Rules, the approved plans and
specifications, and other supporting materials.

Signature: Date:

Agenit’s Certificaticn

Ii , hereby state that, to the best of my abilities, due care and diligence
was used in the observation of the construction such that the construction was observed to be built within substantial
compliance and intent of the 401 Water Quality Certification and Buffer Rules, the approved plans and
specifications, and other supporting materials.

Signature: Date:

Engineer’s Certification
Partial Final

I, , as a duly registered Professional Engineer in the State of North
Carolina, having been authorized to observe (penodlcally, weekly, full time) the construction of the project for the
Permittee hereby state that, to the best of my abilities, due care and diligence was used in the observation of the
construction such that the construction was observed to be built within substantial compliance and intent of the 401
Water Quality Certification and Buffer Rules, the approved plans and specifications, and other supporting materials.

Signature Registration No.

Date* "~

State of North Carolina [Environmental Quality | Water Resources
1617 Mail Service Center, Raleigh, North Carolina 27699-1617
Phone: 319-807-6300

14Z



=] North Carolina Wildlife Resources Commission &

Gordon Myers, Executive Director

February 26, 2016
MEMORANDUM

TO: Lori Beckwith, NCDOT Regulatory Project Manager
Asheville Regulatory Field Office, USACE

FROM: Marla Chambers, Westemn NCDOT Coordinator /7//51&5&_ (‘f*'Lam&,u.
Habitat Conservation Program, NCWRC

SUBJECT: Review of NCDOT’s application for Section 404 and 401 permits to replace
Bridge No. 403 over Eller Cove Creek on SR 2101 (Longs Chapel Road),
Buncombe County, Notth Carolina.

The North Carolina Department of Transportation (NCDOT) has submitted an application to
obtain a Section 404 Permit from the U.S. Army Corps of Engineers (USACE) and a 401 Water
Quality Certification from the NC Division of Water Resources (NCDWR). Staff biologists with
the North Carolina Wildlife Resources Commission (NCWRC) have reviewed the information
provided. These comments are provided in accordance with the provisions of the state and
federal Environmental Policy Acts (G.S. 113A-1through 113-10; 1 NCAC 25 and 42 U.S.C.
4332(2)(c), respectively), the Clean Water Act of 1977 (33 U.S.C. 466 et gseq.) and the Fish and
Wildlife Coordination Act (48 Stat. 401, as amended; 16 U.S.C. 661-667d), as applicable.

The NCDOT proposes to replace Bridge No. 403 over Eller Cove Creek on SR 2101 (Longs
Chapel Road) with an aluminum box culvert measuring 22°6” x 8°1” x 39’ using contoured sills
to maintain a channel width of 6. The stream slope 15 2.3 %. Permanent stream impacts include
39 linear feet for the culvert and 36 1f for floodplain bench construction. Temporary impacts
total 75 If for flow diversion. Significant trout resources are not expected, therefore, we are not
requesting a trout moratorium for this project.

NCWRC does not object to the issnance of the Section 404 and 401 permits provided that the
following conditions are implemented:

Mailing Address: Habitat Conservation * 1721 Mail Service Center * Raleigh, NC 27699-1721
Telephone: (919) 707-0220 + Fax: (919) 707-0028
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BRIDGE NO. 403, SR 2101 PAGE 2 FEBRUARY 26, 2016
ELLER COVE CREEK, BUNCOMBE CO.

1.

10.

11.

Stringent sedimentation and erosion control measures must be implemented and
maintained on the project site until project completion to avoid impacts to downstream
aquatic resources.

Herbaceous vegetation shall be planted on all bare soil as soon as possible following the
completion of permanent or temporary ground disturbing activities to provide appropriate
long-term erosion control.

Tall fescue and straw mulch shall not be used in riparian areas. We encourage NCDOT
to utilize onsite vegetation and materials for bank stabilization when practicable. Erosion
control matting shall be used on steep slopes and for establishing permanent vegetation in
riparian areas. The matting shall be well anchored with staples or wooden stakes and,
whenever possible, include live stakes of native trees. Matting in riparian areas should
not contain plastic mesh, which can entangle and trap small animals.

Stormwater should be directed to buffer areas or retention basins and should not be
routed directly into the waterway.

The natural dimension, pattern, and profile of the waterway above and below the crossing
should not be modified by widening the channel or changing the depth of the waterway.

Removal of vegetation in riparian areas should be minimized. Native trees and shrubs
should be planted along the banks, as appropriate to the setting, to reestablish the riparian
zone and to provide long-term erosion control.

Grading and backfilling should be minimized, and tree and shrub growth should be

retained, if possible, to ensure long term availability of shoreline cover for fish and
wildlife.

Where practicable, riprap placed for bank stabilization should be limited to the banks
below the high water mark, and vegetation should be used for stabilization above the high
water elevation.

If concrete will be used during construction, work must be accomplished so that wet
(uncured) concrete does not contact surface waters. This will lessen the chance of
altering the water chemistry and causing a fish kill.

Discharging hydroseeding mixtures and washing out hydroseeders and other equipment
in or adjacent to surface waters is prohibited.

Heavy equipment should be operated from the bank rather than in the channel whenever
possible in order to minimize sedimentation and reduce the likelihood of introducing
other pollutants into the waterway. All mechanized equipment operated near surface
waters should be inspected and maintained regularly to prevent contamination of surface
waters from fuels, lubricants, hydraulic fluids or other toxic materials.

144



BRIDGE NO. 403, SR 2101 PAGE 3 FEBRUARY 26, 2016
ELLER COVE CREEK, BUNCOMBE CO.

Thank you for the opportunity to review and comment on this project. If you have any questions
regarding these comments, please contact me at marla.chambers@ncwildlife.org or (704) 982-
9181.

cc: Amy Chapman, NCDWR
Kevin Barnett, NCDWR
Roger Bryan, NCDOT
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North Carolina Department of Transportation

BID FORM
Contract No.: DMO00193
Construction WBS No.: 17BP.13.R.31
Description: REPLACE BRIDGE NO. 403 OVER ELLER COVE CREEK ON SR 2101
County: BUNCOMBE
LINE ITEM SECT | DESCRIPTION QUANTITY | UNIT UNIT AMOUNT
ITEM NUMBER PRICE BID
1 0000100000-N 800 MOBILIZATION 1 LS
CONSTRUCTION
2 0000400000-N 801 SURVEYING 1 LS
3 0043000000-N 226 GRADING 1 LS
4 0057000000-E 226 UNDERCUT EXCAVATION 20 CY
SELECT GRANULAR
5 0194000000-E SP MATERIAL. CL II1 20 CY
GEOTEXTILE FOR SOIL
6 0196000000-E 270 STABILIZATION 25 SY
7 1220000000-E 545 INCIDENTAL STONE BASE 20 TON
ASPHALT CONC SURFACE
8 1489000000-E 610 COURSE, TY PE B25.08 130 TON
ASPHALT CONC SURFACE
9 1519000000-E 610 COURSE, TYPE S9.58 80 TON
ASPHALT BINDER FOR
10 1575000000-E 620 PLANT MIX 15 TON
11 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA
12 3030000000-E 862 STEEL BM GUARDRAIL 112.50 LF
STEEL BM GUARDRAIL,
13 3045000000-E 862 SHOP CURVED 12.50 LF
ADDITIONAL GUARDRAIL
14 3150000000-N 862 POSTS 5 EA
GUARDRAIL ANCHOR
15 3165000000-N SP UNITS, TYPE TL-2 3 EA
GUARDRAIL ANCHOR
16 3195000000-N 862 UNITS, TYPE AT-1 1 EA
WOVEN WIRE FENCE
17 3566000000-E 867 RESET 190 LF
GENERIC FENCING ITEM,
18 3574000000-E 867 WOOD RAIL FENCE RESET 120 LF
WORK ZONE SIGNS
19 4400000000-E 1110 (STATIONARY) 321 SF
WORK ZONE SIGNS
20 4410000000-E 1110 (BARRICADE MOUNTED) 63 SF
21 4445000000-E 1140 | BARRICADES(TYPE III) 48 LF
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LINE ITEM SECT | DESCRIPTION QUANTITY | UNIT UNIT AMOUNT
ITEM | NUMBER PRICE BID

PAINT PAVEMENT

22 | 4810000000-€ | 1205 | Sty NENERT 1560 LF

23 | 6000000000-E | 1605 | TEMPORARY SILT FENCE 330 LF
SEDIMENT CONTROL

24 | 6012000000 | 1610 | o2 10 TON

25 | 6029000000-E | SP | SAFETY FENCE 200 LF

26 | 6030000000-E | 1630 | SILT EXCAVATION 10 cy
MATTING FOR EROSION

27 | 6036000000-E | 1631 | MATTINS 600 sy

28 | 6071010000-E | SP | WATTLE 20 LF

29 | 6084000000-E | 1660 | SEEDING & MULCHING 0.10 ACR

30 | 6111000000-E | SP | IMPERVIOUSDIKE 25 LF
RESPONSE FOR EROSION

31 | 61I7000000N | SP | o wir 5 EA
GENERIC EC ITEM.

32 | 61320000000N | SP | CONCRETE WASHOUT 2 EA
STRUCTURE
REMOVAL OF EXISTING

33 | 8035000000-N | 402 | STRUCTURE AT STATION 1 LS
12+14.99 -L -
CULVERT EXCAVATION,

34 | B126000000-N | 414 | o X S EAAT 1 LS
FOUNDATION

35 | 8133000000-E | 414 | CONDITIONING MATERIAL, 30 TON
BOX CULVERT

36 | 8140000000-E | 416 | CHANNEL EXCAVATION 132 cy
CLASS AA CONCRETE

37 | BLTS000000-E | 420 | ghidaE) 44 cy
REINFORCING STEEL

38 | 824500000E | 425 | GulveRT) 448 LB
RIP RAP CLASS| (I'-6"

39 | 8500000000-E | 876 |Tiycy) 140 TON
GEOTEXTILE FOR

40 | 8622000000-E | 876 | oot 1l 200 sy

41 | 8804000000-N | SP | ALUMINUM BOX CULVERT 1 LS

42 | 8860000000-N | sp | GENERICSTR.ITEM, 1 LS

ASBESTOS ASSESSMENT

TOTAL BID FOR PROJECT:
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CONTRACTOR

ADDRESS

PHONE Federal ID

CONTRACTORSLICENSE NUMBER
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ADDENDUM(S)

ADDENDUM #1

I, representing
(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

I, representing
(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

I, representing

(SIGNATURE)

Acknowledge receipt of Addendum #3.
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penaty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequdified

Attest By
Secretary/Assi stant Secretary President/Vice President/Assistant Vice President
Sdlect appropriatetitle Sdect appropriatetitle
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20 .

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under pendty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequdified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under pendty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequaified

Signature of Witness Signature of Member/Manager/Authorized Agent
Sdect appropriatetitle

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:

154



EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder
has entered into any agreement, participated in any collusion, or otherwise taken any action which isin restraint of free competitive bidding in connection with any bid
or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of thisbid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United States in
accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from
any person seeking to do business with the State. By execution of any responsein this procurement, you attest, for your entire organization and its employees or agents,
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Ingtructions: 2 Joint VenturersFill inlines (1), (2) and (3) and execute. 3 Joint VenturersFill inlines (1), (2), (3) and (4) and execute. On Line (1), fill inthe name
of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On Line (3), print or type the
name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below
in the appropriate manner.

@
@

Name of Joint Venture

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal and

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal and

Name of Contractor (for 3 Joint Venture only)

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name

If Corporation, affix Corporate Seal
NOTARY SEAL
Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this

day of 20
Signature of Notary Public
of County
State of

My Commission Expires:

NOTARY SEAL
Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this

Print or type Signer's name

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this

day of 20 _ dayof 20
Signature of Notary Public Signature of Notary Public
of County of County
State of State of

My Commission Expires.
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESSUNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under pendty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohihit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20 .

Signature of Notary Public

of County

State of

My Commission Expires:

156



EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESSIN HISOWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penaty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequaified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20 .

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Municipality if at any time the bidder
learnsthat his certification was erroneous when he submitted his debarment certification or explanation filed
with the Municipality, or has become erroneous because of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction,
participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as used
in this provision, have the meanings set out in the Definitions and Coverage sections of the rules
implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing
the definitions and coverages may be obtained from the Municipality project representative.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded
from participation in Municipal contracts, unless authorized by the Municipality.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include
the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract
(Form FHWA PR 1273) provided by the Municipality, without subsequent modification, in all lower tier
covered transactions.

The prequalified bidder may rely upon a certification of a participant in alower tier covered transaction that
he is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he
knows that the certification is erroneous. The bidder may decide the method and frequency by which he
will determine the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in
order to render in good faith the certification required by this provision. The knowledge and information of
a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if the bidder
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible,
or voluntarily excluded from participation in this transaction, in addition to other remedies available by the
Federal Government.
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DEBARMENT CERTIFICATION
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded
from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment
rendered against them for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public
transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal,
State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will show in his bid
proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this
submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid
being considered non-responsive.

Check here if an explanation is attached to this
certification.
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EXECUTION OF CONTRACT

Contract No: DM 00193

County: Buncombe

ACCEPTED BY THE DEPARTMENT OF TRANSPORTATION

Division Project M anager

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET
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