DM00184 1-5750 Buncombe County

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 13

PROPOSAL

DATE AND TIME OF BID OPENING: SEPTEMBER 21, 2016 AT 2:00 PM
CONTRACT ID: DM00184
WBSELEMENT NO.: 52028.3.1

FEDERAL AID NO.: NHPP-0040(025)

COUNTY: BUNCOMBE

TIPNO.: 1-5750

MILES: 0.352 MILES

ROUTE NO.: 1-40

LOCATION: US25TO SR 3052 (SCHOOL ROAD EAST)

TYPE OF WORK: BRIDGE PRESERVATION

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE
OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE
THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY
THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE
LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON
BIDDING, THE BIDDER WHO 1S AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTSWITHIN 60 CALENDAR DAY SOF BID OPENING.

THISISA STRUCTURE PROJECT. BID BONDSARE REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DM00184 IN BUNCOMBE COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
ASHEVILLE, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DM 00184; has
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the specid
provisions, the proposal, the form of contract, and the forms of contract payment bond and contract performance
bond; and thoroughly understands the stipulations, requirements and provisions. The undersigned bidder agrees to
be bound upon his execution of the bid and subsequent award to him by the Department of Transportation in
accordance with this proposal to provide the necessary contract payment bond and contract performance bond within
fourteen days after the written notice of award isreceived by him. The undersigned Bidder further agreesto provide
all necessary machinery, tools, labor, and other means of construction; and to do all the work and to furnish all
materias, except as otherwise noted, necessary to perform and complete the said contract in accordance with the
2012 Sandard Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions
and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for
the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materias, machinery, implements, appliances and tools, and perform the
work and required labor to construct and complete State Highway Contract No. DM 00184 in Buncombe County,
for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans,
and specifications prepared by said Department, which proposal, plans, and specifications show the details covering
this project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for
Roads and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into
and made apart of this contract; that, except as herein modified, all the construction and work included in this
contract is to be done in accordance with the specifications contained in said volume, and amendments and
supplements thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract
Officer or such other person as may be designated by the Secretary to sign for the Department of Transportation.
The conditions and provisions herein cannot be changed except over the signature of the said Contract Officer or
Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as
the basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any
item or portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or
decrease in the unit prices, nor in the time alowed for the completion of the work, except as provided for the
contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated
damages in case this bid is accepted and the Bidder shall fail to provide the required payment and performance
bonds with the Department of Transportation, under the condition of this proposal, within 14 caendar days after the
written notice of award isreceived by him, as provided in the Standard Specifications; otherwise said deposit will be
returned to the Bidder.

Division 13 Project Manager
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INSTRUCTIONSTO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with any
requirement may cause the bid to be considered irregular and may be groundsfor rejection of the bid.

TRADITIONAL PAPERBIDS:

1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your bid.

2. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed.

3. The Bidder shall submit a unit price for every item on the itemized proposal sheet. The unit prices for the various contract
items shall be written in figures. Unit prices shall be rounded off by the Bidder to contain no more than FOUR decima
places.

4. An amount bid shal be entered on the itemized proposal sheet for every item. The amount bid for each item shal be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount"
column of the form.

5.  The total amount bid shall be written in figures in the proper place on the bid form. The tota amount bid shal be
determined by adding the amounts bid for each item.

6. Changesto any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink.
A representative of the Bidder shall initia the changeinink. Do not use correction fluid, correction tape or similar product
to make corrections.

7. Thebid shdl be properly executed on theincluded Execution of Bid — Non-collusion Affidavit, Debar ment Certification
and Gift Ban Certification form. All bids shall show the following information:

a.  Name of corporation, partnership, limited liability company, joint venture, individua or firm, submitting bid.
Corporations that have a corporate sea should include it on the bid.

b. Name of individual or representative submitting bid and position or title held on behalf of the bidder.

c. Name, signature, and position or title of witness.

d. Completed attestation by Notary Public

Note: Signer, Witnessand Notary Public must be different individuals.

8. Thebid shal not contain any unauthorized additions, deletions, or conditional bids.

9. TheBidder shal not add any provision reserving the right to accept or rgject an award, or to enter into a contract pursuant to
an award.

10. Addendashall be acknowledged on the “ Addendum(s)” page found in the proposal.

11. THE ENTIRE PROPOSAL WITH THE BID SHEET SHOULD BE STAPLED OR OTHERWISE
SECURELY FASTENED AND SHALL BE PLACED IN A SEALED ENVELOPE AND SHALL HAVE
BEEN DELIVERED TO AND RECEIVED IN THE DIVISION ENGINEER’S OFFICE AT 55 ORANGE
STREET, ASHEVILLE, NC BY 2:00 P.M. ON WEDNESDAY, SEPTEMBER 21, 2016.

12. The seded bid must display the following statement on the front of the sealed envel ope:

QUOTATION FOR CONTRACT# DM00184; BRIDGE PRESERVATION ON |-40 IN BUNCOMBE
COUNTY TO BE OPENED AT 2:00 P.M. ON WEDNESDAY, SEPTEMBER 21, 2016.
ATTN: MIKE CALLOWAY, DIVISION PROJECT MANAGER

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be
addressed as follows:

Mike Calloway, Division Project Manager
N. C. Department of Transportation

55 Orange Street

Asheville, NC 28801

OPTIONAL COMPUTER BID PREPARATION:
1. All instructions given above for completing and returning TRADITIONAL PAPER BIDS apply, except as
modified by the provision “Computer Bid Preparation (Optional)”, if applicable.
2. Expedite software necessary for e ectronic bid preparation may be downloaded from the Connect NCDOT
website at: https://connect.ncdot.gov/l etting/Pages/ EBS-I nformation.aspx
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PROJECT SPECIAL PROVISIONS - GENERAL

PROJECT DESCRIPTION:

This project is for various types of bridge substructure repairs and structural steel cleaning and
repainting on ten bridges on 1-40 between US 25 (Hendersonville Road) and SR 3052 (School
Road East). Work includes concrete repairs, shotcrete repairs, epoxy resin injection, epoxy
coating, beam jacking and repair, removing, containment and disposal of the existing paint
system, preparation of the surface to be painted and applying the new paint system, traffic
control, and portable lighting.

DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(6-1-15) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime
Contractor prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s)
for which they identify as work items in the prime contractor’s construction progress schedule
that they will complete themselves. Any contractor identified as working outside their expertise
may be considered in default of contract.

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2012 Standard Specifications
for Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the
2012 Standard Specifications for Roads and Structures.

COMPUTER BID PREPARATION (OPTIONAL):
(7-18-11) 102 SPD 01-050A

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by
means of a personal computer. For electronic bid preparation the Contractor shall download the
Expedite program from the NCDOT *“Project Letting” websitee Then download the
appropriate .ebs electronic file of line items and quantities unique to each project from the
Division Office’s website.

The only entries into the program which will be permitted by the Bidder are the appropriate unit
or lump sum prices for those items which must be bid in order to provide a complete bid for the
project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite
program. When these entries have been made, the program will automatically prepare
acomplete set of itemized proposa sheets which will include the amount bid for the various
items and the total amount bid for the project in addition to the unit or lump sum prices bid. The
computer generated itemized proposal sheets shall be printed and signed by a duly authorized

2
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representative in accordance with Subarticle 102-8(A)(8). This set of itemized proposal sheets,
when submitted together with the appropriate proposal, will constitute the bid and shall be
delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO
BIDDERS. If the Bidder submits his bid on computer generated itemized proposal sheets, bid
prices shall not be written on the itemized proposal sheets bound in the proposal. The computer
generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD)
furnished by the Contractor and shall be submitted to the Department with the bid.

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized
proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump sum
prices submitted on the printed and signed itemized proposal sheets shall prevail.

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids
except that a bid may be submitted on computer generated itemized proposal sheets in which
case the entries on the itemized proposal sheets will not be required to be in ink. Changesto any
entry on the computer generated itemized proposal sheets shall be made in accordance with
requirement Number (6) of the INSTRUCTIONS TO BIDDERS. When the computer generated
itemized proposal sheets are not signed and received with the proposal, the bid will be
considered irregular.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SPLGI0A

The date of availability for this contract is November 1, 2016.
The completion date for this contract is October 31, 2017.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are One Thousand Dollars ($ 1,000.00) per calendar
day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SPLGl14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on 1-40, US 25, and US 25A, during the
following time restrictions:

DAY AND TIME RESTRICTIONS

Monday to Sunday
From 6:00 a.m. to 7:00 p.m.

3
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In addition, the Contractor shall not close or narrow a lane of traffic on 1-40, US 25, and US
25A, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events,
or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1 For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 3:30 PM December 31st and 8:00 AM
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
8:00 AM the following Tuesday.

3. For Easter, between the hours of 3:30 PM Thursday and 8:00 AM Monday.
4, For M emorial Day, between the hours of 3:30 PM Friday and 8:00 AM Tuesday.

5. For Independence Day, between the hours of 3:30 PM the day before Independence Day
and 8:00 AM the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of 3:30 PM the Thursday before Independence Day and 8:00 AM the Tuesday
after Independence Day.

6. For Labor Day, between the hours of 3:30 PM Friday and 8:00 AM Tuesday.
7. For Thanksgiving, between the hours of 3:30 PM Tuesday and 8:00 AM Monday.

8. For Christmas, between the hours of 3:30 PM the Friday before the week of Christmas
Day and 8:00 AM the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's Day, Easter, Memorial Day,
Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his
work so that lane closures will not be required during these periods, unless otherwise directed by
the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.



DM00184 1-5750 Buncombe County

The liquidated damages are Two Thousand Five Hundred Dollars ($2,500.00) per 15 minute
time period.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

Line# Description
8 — SHOTCRETE REPAIRS
26 — GENERIC STRUCTURE ITEM, BEAM REPAIR

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the
2012 Sandard Specifications).

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:

(7-15-08) (Rev. 5-17-16) 108-2 SP1G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2017 (7/01/16 - 6/30/17) 67% of Total Amount Bid
2018 (7/01/17 - 6/30/18) 33% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev.4-19-16) 102-15(9) SP1 G62

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent isrequired.

5
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Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to
meet the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
apreviously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed DBE participation along with a listing of the committed
DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, asits principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for DBE certification, such that
an applicant is required to apply only once for a DBE certification that will be honored by all
recipients of USDOT funds in the state and not limited to the Department of Transportation only.
The Certification Program is in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

Forms and Websites Referenced in this Provision
DBE Payment Tracking System - On-line system in which the Contractor enters the payments

made to DBE subcontractors who have performed work on the project.
https.//apps.dot.state.nc.us’V endor/Payment Tracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
DBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/filesDBE-I1S.xIs

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/D BE%20M BE%20WBE
%20Replacement%20Request%20Form. pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20A pproval
%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/ Joint%20Check%20Notif
ication%20Form. pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed DBE for the amount listed at the time of bid.

http://connect.ncdot.gov/letting/L etCentral/L etter%200f%20I ntent%20to%20Perform%20as%20
a%20Subcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that
will meet this DBE goal. Thisform isfor paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposal s¥%20for%20L GA%20Content/08%20D
BE%20Subcontractors%20(Federal).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where DBEs quoted on the project. This sheet is submitted with good faith
effort packages.

http://connect.ncdot.gov/business/Smal | Business'Documents/ D BE%20Subcontractor%20Quote
%20Comparison%20Example.x|s

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established
for this contract:

Disadvantaged Business Enterprises 3%
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and

reasonable steps to ensure that DBES participate in at least the percent of the contract as
set forth above as the DBE goal.
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(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBES
during the performance of the contract. Any DBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
inthe Directory as DBE certified shall be used to meet the DBE goa. The Directory can be
found at the following link. https://partner.ncdot.gov/VendorDirectory/default. html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the DBE goal will be considered
committed, even though the listing shall include both committed DBE subcontractors and
additional DBE subcontractors. Additional DBE subcontractor participation submitted at the
time of bid will be used toward the Department’s overall race-neutral goal. Only those firms
with current DBE certification at the time of bid opening will be acceptable for listing in the
bidder's submittal of DBE participation. The Contractor shall indicate the following required
information:

(A)  If the DBE goal is more than zero,

D Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE
participation, including the names and addresses on Listing of
DBE Subcontractors contained elsewhere in the contract documents in order for
the bid to be considered responsive. Bidders shall indicate the total dollar value
of the DBE participation for the contract.

2 If bidders have no DBE participation, they shall indicate this on the Listing of
DBE Subcontractors by entering the word “None” or the number “0.” This form
shall be completed in its entirety. Blank forms will not be deemed to represent
zer o participation. Bids submitted that do not have DBE participation indicated
on the appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

(©)) The bidder shall be responsible for ensuring that the DBE is certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that DBE’s participation will not count
towards achieving the DBE goal.
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(B) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not required,
however any DBE participation that is achieved during the project shall be reported in
accordance with requirements contained elsewhere in the special provision.

DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other
bidder. In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work
it performs on the contract with its own forces. However, all the work that is performed by the
DBE bidder and any other DBE subcontractors will count toward the DBE goal. The DBE
bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit
toward the DBE goal.

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional
DBE participation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A or B listed under Listing of
DBE Subcontractor just as a non-DBE bidder would.

Written Documentation — L etter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or
an official state holiday. In that situation, it is due in the office of the Engineer no later than
12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the
DBE goa, or if the form is incomplete (i.e. both signatures are not present), the
DBE participation will not count toward meeting the DBE goal. If the lack of this participation
drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith
efforts, completed in its entirety, to the Engineer no later than 12:00 noon on the eighth calendar
day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state
holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the
next official state business day.

Submission of Good Faith Effort
If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall

submit to the Department documentation of adequate good faith efforts made to reach the
DBE goal.
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One complete set and 2 copies of this information shall be received in the office of the Engineer
no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day
falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of
the Engineer no later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal.
This documentation may include written subcontractor quotations, telephone log notations of
verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with DBE GoalsM ore Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient DBE participation. Adequate good faith efforts also mean that the
bidder actively and aggressively sought DBE participation. Mere pro forma efforts are not
considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified DBEs who
have the capability to perform the work of the contract. The bidder must solicit this
interest within at least 10 days prior to bid opening to allow the DBEs to respond to the
solicitation. Solicitation shall provide the opportunity to DBEs within the Division and
surrounding Divisions where the project is located. The bidder must determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

(B)  Selecting portions of the work to be performed by DBES in order to increase the
likelihood that the DBE goals will be achieved.

(1)  Where appropriate, break out contract work items into economically feasible units
to facilitate DBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the

contract DBE goal when the work to be sublet includes potential for DBE
participation (2™ and 3" tier subcontractors).

10
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(©)

(D)

(E)

(F)

(©)

(H)

()

Providing interested DBESs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to
asolicitation.

(D) Negotiating in good faith with interested DBEs. It isthe bidder’s responsibility to
make a portion of the work available to DBE subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so asto facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of
DBEs that were considered; a description of the information provided regarding
the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for DBEs
to perform the work.

2 A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
afirm'sprice and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the
contract DBE goal, as long as such costs are reasonable. Also, the ability
or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes
from DBEs if the price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership
in specific groups, organizations, or associates and political or social affiliations
(for example, union vs. non-union employee status) are not legitimate causes for the
rejection or non-solicitation of bids in the bidder’ s efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested DBES in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening the Business Development Manager in the Business Opportunity and Work
Force Development Unit to give notification of the bidder’s inability to get DBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the DBE goal.

11
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In addition, the Department may take into account the following:

(1)  Whether the bidder's documentation reflects a clear and realistic plan for
achieving the DBE goal.

2 The bidders' past performance in meeting the DBE goals.

3 The performance of other bidders in meeting the DBE goal. For example, when
the apparent successful bidder fails to meet the DBE goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the DBE goal, but meets or exceeds the average
DBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort
has been made to meet the DBE goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor
may appeal a determination of non-good faith made by the Goal Compliance Committee. If a
contractor wishes to appeal the determination made by the Committee, they shall provide written
notification to the Engineer. The appeal shall be made within 2 business days of notification of
the determination of non-good faith.

Counting DBE Participation Toward M eeting DBE Goal

(A)  Participation
The total dollar value of the participation by a committed DBE will be counted toward
the contract goal requirement. The total dollar value of participation by a committed
DBE will be based upon the value of work actually performed by the DBE and the actual
payments to DBE firms by the Contractor.

(B)  Joint Checks
Prior notification of joint check use shall be required when counting DBE participation
for services or purchases that involves the use of a joint check. Notification shall be

through submission of Form JC-1 (Joint Check Notification Form) and the use of joint
checks shall be in accordance with the Department's Joint Check Procedures.

12
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(©)

(D)

(E)

(F)

Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm
may be counted toward the contract goal requirement. Work that a DBE subcontracts to
a non-DBE firm does not count toward the contract goa requirement.
If a DBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the DBE is not performing acommercially useful function.
TheDBE may present evidence to rebut this presumption to the Department.
The Department's decision on the rebuttal of this presumption is subject to review by the
Federal Highway Administration but is not administratively appealable to USDOT.

Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the
DBE in the joint venture, that portion of the total dollar value being a distinct clearly
defined portion of work that the DBE performs with its forces.

Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a DBE regular
dealer and 100 percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to
DBE firmsthat are not manufacturers or regular dealers:

D The fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
aDOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

2 With respect to materials or supplies purchased from a DBE, which is neither
amanufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

13
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Commercially Useful Function

(A)

(B)

DBE Utilization

The Contractor may count toward its contract goa requirement only expenditures to
DBEs that perform a commercially useful function in the work of a contract.
A DBE performs a commercially useful function when it is responsible for execution of
the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform acommercially useful
function, the DBE shall also be responsible with respect to materials and supplies used on
the contract, for negotiating price, determining quality and quantity, ordering the material
and installing (where applicable) and paying for the material itself. To determine
whether a DBE is performing acommercially useful function, the Department will
evaluate the amount of work subcontracted, industry practices, whether the amount the
firm is to be paid under the contract is commensurate with the work it is actually
performing and the DBE credit claimed for its performance of the work, and any other
relevant factors.

DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
acommercially useful function:

D The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there
shall not be a contrived arrangement for the purpose of meeting DBE goals.

2 The DBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

(©)) The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

4 The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified asaDBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

5) The DBE may also subcontract the work to a non-DBE firm, including from
an owner-operator. The DBE who subcontracts the work to a non-DBE is entitled
to credit for the total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services
provided by DBE-owned trucks on the contract. Additional participation by
non-DBE subcontractors receives credit only for the fee or commission it receives
as aresult of the subcontract arrangement. The value of services performed under

14
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subcontract agreements between the DBE and the Contractor will not count
towards the DBE contract requirement.

(6) A DBE may lease truck(s) from an established equipment leasing business open
to the general public. The lease must indicate that the DBE has exclusive use of
and control over the truck. This requirement does not preclude the leased truck
from working for others during the term of the lease with the consent of the DBE,
so long as the lease gives the DBE absolute priority for use of the leased truck.
This type of lease may count toward the DBE’s credit as long as the driver is
under the DBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
DBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

DBE Replacement

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute
DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate
the DBE for convenience. This includes, but is not limited to, instances in which the Contractor
seeks to perform the work of the terminated subcontractor with another DBE subcontractor,
anon-DBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A DBE
may only be terminated after receiving the Engineer’s written approval based upon a finding of
good cause for the termination. The prime contractor must give the DBE firm five (5) calendar
days to respond to the prime contractor’s notice of termination and advise the prime contractor
and the Department of the reasons, if any, why the firm objects to the proposed termination of its
subcontract and why the Department should not approve the action.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for
approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed DBE:
(A)  Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE
that was submitted at the time of bid may be used to fulfill the DBE commitment.
A good faith effort will only be required for removing a committed DBE if there were no
additional DBEs submitted at the time of bid to cover the same amount of work as the
DBE that was terminated.

If areplacement DBE is not found that can perform at least the same amount of work as

the terminated DBE, the Contractor shall submit a good faith effort documenting the
stepstaken. Such documentation shall include, but not be limited to, the following:

15



DMO00184

(1)

(2)

©)
(4)
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Copies of written notification to DBESs that their interest is solicited in contracting
the work defaulted by the previous DBE or in subcontracting other items of work
in the contract.

Effortsto negotiate with DBEs for specific subbids including, at a minimum:

@ The names, addresses, and telephone numbers of DBEs who were
contacted.

(b) A description of the information provided to DBESs regarding the plans
and specifications for portions of the work to be performed.

A list of reasons why DBE quotes were not accepted.

Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement

(1)

(2)

When a committed DBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department  will not require the Contractor to olicit replacement
DBE participation equal to the remaining work to be performed by the decertified
firm. The participation equal to the remaining work performed by the decertified
firm will count toward the contract goal requirement.

When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall
take al necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet
the DBE goal requirement. If a DBE firm is not found to do the same amount of
work, agood faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changesin the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work
to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by DBES unless
otherwise approved by the Engineer.

16
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When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or al of the work had been expected to be performed by a committed DBE, the
Contractor shall seek participation by DBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seek
additional participation by DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for al work which isto be performed by
a DBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to al
DBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders' list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame

specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

17
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Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System.

Failureto Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of hisor her knowledge and belief, that:

(A)  No Federa appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of
aMember of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL,
Disclosure Formto Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

18



DM00184 1-5750 Buncombe County

The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) 1085 SP1 G100

To report bid rigging activitiescall: ~ 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 am. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

CARGO PREFERENCE ACT:
(2-16-16)

Privately owned United States-flag commercial vessels transporting cargoes are subject to the

Cargo Preference Act (CPA) of 1954 requirements and regulations found in 46 CFR 381.7.

Contractors are directed to clause (b) of 46 CFR 381.7 as follows:

(b)  Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor
agrees-
“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment, material, or commodities
pursuant to this contract, to the extent such vessels are available at fair and reasonable
rates for United States-flag commercial vessels.
(2) To furnish within 20 days following the date of loading for shipments originating
within the United States or within 30 working days following the date of loading for
shipments originating outside the United States a legible copy of a rated, ‘on-board'
commercial ocean bill-of-lading in English for each shipment of cargo described in
paragraph (b) (1) of this section to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National
Cargo, Office of Market Development, Maritime Administration, Washington, DC
20590.
() To insert the substance of the provisions of this clause in all subcontracts issued
pursuant to this contract."

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES:
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and
NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that
become a part of our solid waste stream, to divert materials from landfills, to find ways to
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recycle and reuse materials, to consider and minimize, where economically feasible, the
environmental impacts associated with agency land use and acquisition, construction,
maintenance and facility management for the benefit of the Citizens of North Carolina

To achieve the mission of reducing environmental impacts across the state, the Department is
committed to supporting the efforts to initiate, develop and use products and construction
methods that incorporate the use of recycled, solid waste products and environmentally
sustainable practices in accordance with Article 104-13 of the Standard Specifications.

Report the quantities of reused or recycled materials either incorporated in the project or diverted
from landfills and any practice that minimizes the environmental impact on the project annually
on the Project Construction Reuse and Recycling Reporting Form. The Project Construction
Reuse and Recycling Reporting Form and a location tool for local recycling facilities are
available at:

http://connect.ncdot.gov/resources' Environmental/Pages/North-Carolina-Recycling-

L ocations.aspx.

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to
valuemanagementunit@ncdot.gov. For questions regarding the form or reporting, please contact
the State Value Management Engineer at 919-707-4810.

DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Sandard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced
in the United States except minimal amounts of foreign steel and iron products may be used
provided the combined material cost of the items involved does not exceed 0.1% of the total
amount bid for the entire project or $2,500, whichever is greater. If invoices showing the cost of
the material are not provided, the amount of the bid item involving the foreign material will be
used for calculations. This minimal amount of foreign produced steel and iron products
permitted for use is not applicable to high strength fasteners. Domestically produced high
strength fasteners are required.

MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Sandard Specifications as follows:

Page 1-35, Article 104-10 M aintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.
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Page 1-35, Article 104-10 M aintenance of the Project, line 30, add the following as the last
sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail
or guiderail isrepaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
ingpection report.

Page 1-35, Article 104-10 M aintenance of the Project, lines 42-44, replace the last sentence of
the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary,
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the
work covered by the various contract items. The provisions of Article 104-7, Extra Work, and
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.

COOPERATION BETWEEN CONTRACTORS:
(7-1-95) 105-7 SP1 G133

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.

[-5885 (ramps at US 25 interchange) located on the western end of this project is currently
scheduled to begin construction during the contract duration for this project.

[-5886 (ramps at US 25A interchange) located near the eastern end of this project is currently
scheduled to begin construction during the contract duration for this project.

The Contractor on this project shall cooperate with the Contractor working within or adjacent to
the limits of this project to the extent that the work can be carried out to the best advantage of all
concerned.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
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manufacturer athough the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

IRAN DIVESTMENT ACT:
(5-17-16) SPO1 G151

As aresult of the Iran Divestment Act of 2015 (Act), Article 6E, N.C. General Statute § 147-
86.55, the State Treasurer published the Final Divestment List (List) which includes the Final
Divestment List-lran, and the Parent and Subsidiary Guidance-lran. These lists identify
companies and persons engaged in investment activities in Iran and will be updated every 180
days. The List can be found a  https//www.nctreasurer.com/inside-the-
department/OpenGovernment/Pages/I ran-Divestment-A ct-Resources.aspx

By submitting the Offer, the Contractor certifies that, as of the date of this bid, it is not on the
then-current List created by the State Treasurer. The Contractor must notify the Department
immediately if, at any time before the award of the contract, it is added to the List.

As an ongoing obligation, the Contractor must notify the Department immediately if, at any time
during the contract term, it is added to the List. Consistent with § 147-86.59, the Contractor
shall not contract with any person to perform a part of the work if, at the time the subcontract is
signed, that person is on the then-current List.

During the term of the Contract, should the Department receive information that a person is in
violation of the Act as stated above, the Department will offer the person an opportunity to
respond and the Department will take action as appropriate and provided for by law, rule, or
contract.

22



DM00184 1-5750 Buncombe County

GIFTSFROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SPL G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.8 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give
favors to any State employee of the Governor's Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(A)  Haveacontract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C©)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.

LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Sandard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second
sentence of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers
compensation insurance carrier, or a certificate of compliance issued by the Department of
Insurance for self-insured subcontractors, irrespective of whether having regularly in service
fewer than three employees.

EMPLOYMENT:

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O) Failureto restrict aformer Department employee as prohibited by Article 108-5.
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Page 1-65, Article 108-5 Character of Workmen, M ethods, and Equipment, line 32, delete
all of line 32, the first sentence of the second paragraph and the first word of the second sentence
of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Sandard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTING OF CONTRACT:
(11-18-2014) 1086 SP1 G186

Revise the 2012 Sandard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second
sentence of the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or prior
to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by
the Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second
sentence of the fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be
performed by the Contractor. If the Contractor sublets items of work but elects to purchase
material for the subcontractor, the value of the material purchased will be included in the total
dollar amount considered to have been sublet.
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PROJECT SPECIAL PROVISIONS- ROADWAY

MATERIALS:
(2-21-12) (Rev. 3-15-16) 1000, 1002, 1005, 1016, 1018, 1024, 1050, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 ROL

Revise the 2012 Sandard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first
paragraph with the following:

TypelL, IP, 1Sor IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

If any change is made to the mix design, submit a new mix design (with the exception of an
approved pozzolan source change).

If any major change is made to the mix design, also submit new test results showing the mix
design conforms to the criteria. Define a major change to the mix design as:

D A source change in coarse aggregate, fine aggregate or cement.
(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash).

(©)) A quantitative change in coarse aggregate (applies to an increase or decrease greater than
5%), fine aggregate (applies to an increase or decrease greater than 5%), water (appliesto
an increase only), cement (appliesto a decrease only), or pozzolan (applies to an increase
or decrease greater than 5%).

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A),
M aterials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to
the table of item references:

[tem Section

Type IL Blended Cement 1024-1

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second
paragraph with the following:

Fly ash may be substituted for cement in the mix design up to 30% at arate of 1.0 |b of fly ash to
each pound of cement replaced.

25



DM00184 1-5750 Buncombe County

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third
paragraph through the sixth paragraph beginning with “1f any change is made to the mix design,
submit...” through “...(applies to a decrease only).”

Page 10-5, Table 1000-1, REQUIREM ENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTSFOR CONCRETE

M aximum Water -Cement Ratio Consistency Max. Cement Content

: Slump
5 5 g5 2 Non Air
O w re) (G . _ . -
75 gos AlrEntra ned Entrained B B Vibrated Non- Vibrated
= .29 Concrete = s 8
00 f= a N Concrete 5 S 5
° 5T T o e Rownded | ARORT > i Min Max.  Min M ax
Aggregate ggt e Aggregate ggt e ' ' ' '
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 35 - 639 715 - -
AA Sip
Form 4,500 0.381 0.426 - - 15 - 639 715 - -
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - 7-9 - - 640 800
wet
A 3,000 0.488 0.532 0.550 0.594 35 4 564 - 602 -
15
machine-
placed
B 2,500 0.488 0.567 0.559 0.630 95 4 508 - 545 -
ha.wd-
placed
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000 ) ) ) ) ) )
Modified 7 day 0.400 0.400 6 658
Flowable
Eill 150 max. as needed as needed as needed as needed - F;g;’: - - 40 100
excavatable at 56 days
Flowable Flow- =
Fill 125 asneeded | asneeded = asneeded | asneeded - ble - - 100 need
non-excavatable
4,500 )
design, 1.f5 dip
Pavement ~ field 0559 0559 - - o - 526 - - -
650 3.0 hand
flexural, place
design only
See
Precast Table asneeded | asneeded - - 6 oed | rosed | nedded | nexed | recded
1077-1
See
per SeeTable as
Prestress Table - - 8 - 564 needed - -

contract 1078-1 1078-1

Page 10-6, Subarticle 1000-4(1), Use of Fly Ash, lines 36-2, replace the first paragraph with the
following:

Fly ash may be substituted for cement in the mix design up to 30% at arate of 1.0 Ib of fly ash to

each pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-
cementitious material (cement + fly ash) ratio for the classes of concrete listed.
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Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO,
delete thetable.

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT
CONCRETE, lines 30-31, delete the second sentence of the third paragraph.

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF
EXCAVATIONS, line 30, add the following at the end of Section 1002:

(H) Handling and Storing Test Panels
Notify the Area Materials Engineer when preconstruction or production test panels are
made within 24 hours of shooting the panels. Field cure and protect test panels from

damage in accordance with ASTM C1140 until the Department transports panels to the
Materials and Tests Regional Laboratory for coring.
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace

with the following:

DMO00184

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Per centage of Total by Weight Passing

m_wMM # 2" H\”_M_ 1" 34"yt 38" #4 #3 #10 = #16  #40 = #200 Remarks
90- 20- :
4 100 100 55 0-15 - 0-5 - - - - - A Asphalt Plant Mix
467M | 100 % - 3 - 030 05 - - - - A Asphalt Plant Mix
100 70
90- 20- i
5 - 100 100 55 0-10 05 - - - - - A AST, Sediment Control Stone
95- 25.- AST, Str. Concrete,
57 - 100 100 - 60 - 0-10 | 05 - - - A Shoulder Drain,
Sediment Control Stone
95- 25-
57/M - 100 100 - 45 - 0-10 05 - - - A AST, Concrete Pavement
90- 20-
oM - - 100 100 55 0-20  0-8 - - - - A AST
90- 20- AST, Str. Concrete,
67 i i 100 109 i 55 010 05 i i i A Asphalt Plant Mix
98- 75- 20- Asphalt Plant Mix, AST,
78M ) ) ) 100 100 @ 100 @45 0-15 ) ) ) A Str. Conc, Weep Hole Drains
35- Asphalt Plant Mix,
14M - - - - - 100 70 5-20 - 0-8 - A AST, Weep Hole Drains,
Str. Concrete
85- 10-
9 - - - - - 100 100 10 - 0-10 - A AST
) 75- ) 55- ) 35- 25 14- 4- Aggregate Base Course,
ABC 10 g7 80 55 45 30 12°  Aggregate Stabilization
ABC 75 45- 20- o o . I
A_<_ v - 100 100 - 79 - 0 - o5 - - 128 Maintenance Stabilization
Light- 80- 5-
Wei @Eo - - - - 100 100 0 0-20 - 0-10 - 0-25 AST

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structura Concrete, see Subarticle 1014-2(E)(6).

28



DM00184 1-5750 Buncombe County

Page 10-39, Article 1016-3, CLASSIFICATIONS, lines 27-32, replace with the following:

Select material is clean, unweathered durable, blasted rock material obtained from an approved
source. While no specific gradation is required, the below criteria will be used to evaluate the
materials for visual acceptance by the Engineer:

(A) At least 50% of the rock has a diameter of from 1.5 ft to 3 ft,
(B)  30% of therock rangesin size from 2" to 1.5 ft in diameter, and

(C)  Not more than 20% of the rock is less than 2" in diameter. No rippable rock will be
permitted.

Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA
CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both
tables, replace second row with the following:

Acceptable, but not to be used in the top 3 ft of embankment or backfill

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth
paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is
limited to between 5 and 12% by weight and the constituents shall be interground. Class F fly
ash can replace a portion of Type IL blended cement and shall be replaced as outlined in
Subarticle 1000-4(1) for Portland cement. For mixes that contain cement with alkali content
between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the
Department, use a pozzolan in the amount shown in Table 1024-1.

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT
CONCRETE, replace with the following:

TABLE 1024-1
POZZOLANSFOR USE IN PORTLAND CEMENT CONCRETE
Pozzolan Rate
20% - 30% by weight of required cement content

Class FFly Ash with 1.0 Ib Class F fly ash per Ib of cement replaced
Ground Granulated Blast 35%-50% by weight of required cement content
Furnace Slag with 1.0 Ib slag per Ib of cement replaced
Microsilica 4%-8% by weight of required cement content

with 1.0 Ib microsilica per Ib of cement replaced

Page 10-47, Subarticle 1024-3(B), Approved Sour ces, lines 16-18, replace the second sentence
of the second paragraph with the following:
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Tests shall be performed by AASHTO’ s designated National Transportation Product Evaluation
Program (NTPEP) laboratory for concrete admixture testing.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof
load testing will only be required for new casting designs during the design process, and
conformance to M306 loading (40,000 Ib.) will be required only when noted on the design
documents.

Page 10-126, Table 1078-1, REQUIREM ENTS FOR CONCRETE, replace with the
following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

oy Do L0 05
Property Compressive Strength
Strength greater than

6,000 psi or less 6,000 ps
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"

Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C)
and (D) with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product
has been tested for dip coefficient and meets AASHTO M253, Class B.
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Page 10-161, Subarticle 1081-1(A), Classfications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A), Classfications, lines 4-7, delete the second and third
sentences of the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph
with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the
bonding system will obtain 125% of the specified required yield strength of the fixture. Furnish
certification that, for the particular bolt grade, diameter and embedment depth required, the
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.
For certification and anchorage, use 3,000 ps as the minimum Portland cement concrete
compressive strength used in thistest. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace

with the following:

DMO00184

TABLE 1081-1
PROPERTIES OF MIXED EPOXY RESIN SYSTEMS

Property Typel Type?2 Type3 Type Type Type Type5
3A 4A 4B
Viscosity-Poisesat 77°F £ 2°F Gel 10-30 25-75 Gel 40-150 40-150 1-6
Spindle No. - 3 4 -- 4 4 2
Speed (RPM) - 20 20 -- 10 10 50
Pot Life (Minutes) 20-50 30-60 20-50 5-50 40-80 40-80 20-60
Minimum Tensile Strength at 1,500 2,000 4,000 4,000 1,500 1,500 4,000
7 days (psi)
TensleElongation at 7 days (%) ~ 30min. = 30 min. 2-5 2-5 5-15 5-15 2-5

Min. Compressive Strength of 3,000 4,000- 6,000- 6,000 3,000 3,000 6,000

2". mortar cubes a 24 hours (Neat) (Neat)
Min. Compressive Strength of 5,000 - - - - 5,000 -
2" mortar cubes at 7 days (Neat)
Maximum Water Absorption (%) 15 1.0 1.0 15 1.0 1.0 1.0

Min. Bond Strength Slant Shear 1,500 1,500 2,000 2,000 1,500 1,500 1,500
Test at 14 days (ps)
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Manufacturers choosing to supply material for Department jobs must submit an application
through the Value Management Unit with the following information for each type and brand

name:

Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence

of the first paragraph with the following:
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Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237" with “the specifications”.

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of
the last paragraph.

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first
paragraph replace “Type 1” with “Type 3.

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section
1081:

1081-4EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A) General

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.
(B) Classification

The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type Il — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is
recommended for adherence of traffic markers to pavement surfaces when rapid set is not
required.

Type Il — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic
markers.

Type |V — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with
the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or
ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required
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by the plans. Galvanized sheet piles shall be coated in accordance with Section 1076.
Metallized sheet piles shall be metallized in accordance to the Project Special Provision
“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and
a0.5 mil seal coating. Any portion of the metallized sheet piling encased in concrete shall
receive a barrier coat. The barrier coat shall be an approved waterborne coating with a low-
viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.
The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil
dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and
suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following:
The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type |, Rapid Setting, and Type I,
Standard Setting. Use Type Il when the pavement temperature is above 60°F or per the
manufacturer’ s recommendations whichever is more stringent. Use Type | when the pavement
temperature is between 50°F and 60°F or per the manufacturer’ s recommendations whichever is
more stringent. Epoxy adhesive Type |, Cold Set, may be used to atach temporary pavement
markers to the pavement surface when the pavement temperature is between 32°F and 50°F or
per the manufacturer’s recommendations whichever is more stringent.

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081" with
“Article 1081-4".

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081" with
“Article 1081-4".

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with
the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm
lead.

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC 8§ 109(r).

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads,
without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected,
the sample shall be crushed and repeat the test using X-ray Fluorescence. If the X-ray
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.
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GROUT PRODUCTION AND DELIVERY:
(3-17-15) 1003 SP10R20

Revise the 2012 Sandard Specifications as follows:
Replace Section 1003 with the following:

SECTION 1003
GROUT PRODUCTION AND DELIVERY

1003-1DESCRIPTION

This section addresses cement grout to be used for structures, foundations, retaining walls,
concrete barriers, embankments, pavements and other applications in accordance with the
contract. Produce non-metallic grout composed of Portland cement and water and at the
Contractor’s option or as required, aggregate and pozzolans. Include chemical admixtures as
required or needed. Provide sand cement or neat cement grout as required. Define “sand cement
grout” as grout with only fine aggregate and “neat cement grout” as grout without aggregate.

The types of grout with their typical uses are as shown below:

Type 1 — A cement grout with only a 3-day strength requirement and a fluid consistency that is
typically used for filling subsurface voids.

Type 2 — A nonshrink grout with strength, height change and flow conforming to ASTM C1107
that istypically used for foundations, ground anchors and soil nails.

Type 3 — A nonshrink grout with high early strength and freeze-thaw durability requirements
that is typically used in pile blockouts, grout pockets, shear keys, dowel holes and recesses for
concrete barriers and structures.

Type 4 — A neat cement grout with low strength, a fluid consistency and high fly ash content that
istypically used for slab jacking.

Type 5 — A low slump, low mobility sand cement grout with minimal strength that is typically
used for compaction grouting.

1003-2MATERIALS

Refer to Division 10.

[tem Section
Chemical Admixtures 1024-3
Fine Aggregate 1014-1
Fly Ash 1024-5
Ground Granulated Blast Furnace Slag 1024-6
Portland Cement 1024-1
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Silica Fume 1024-7
Water 1024-4

Do not use grout that contains soluble chlorides or more than 1% soluble sulfate. At the
Contractor’s option, use an approved packaged grout instead of the materials above except for
water. Use packaged groutsthat are on the NCDOT Approved Products List.

Use admixtures for grout that are on the NCDOT Approved Products List or other admixturesin
accordance with Subarticle 1024-3(E) except do not use concrete additives or unclassified or
other admixturesin Type 4 or 5 grout. Use Class F fly ash for Type 4 grout and Type Il Portland
cement for Type 5 grout.

Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index (PI)
that meet Table 1003-1 for Type 5 grout. Fly ash may be substituted for a portion of the finesin
the aggregate. Do not use any other pozzolansin Type 5 grout.

TABLE 1003-1
AGGREGATE REQUIREMENTSFOR TYPE 5 GROUT

Gradation _ _
Sieve Designation Per centage Passing Maximum Maximum
per AASHTO M 92 (% by weight) Liquid Limit Plasticity I ndex
3/8" 100
No. 4 70-95
No. 8 50 — 90
No. 16 3080 N/A N/A
No. 30 25-70
No. 50 20-50
No. 100 15 —40
No. 200 10-30 25 10

1003-3COMPOSITION AND DESIGN

When using an approved packaged grout, a grout mix design submittal is not required.
Otherwise, submit proposed grout mix designs for each grout mix to be used in the work.
Mixes for all grout shall be designed by a Certified Concrete Mix Design Technician or
an Engineer licensed by the State of North Carolina. Mix proportions shall be
determined by atesting laboratory approved by the Department. Base grout mix designs
on laboratory trial batches that meet Table 1003-2 and this section. With permission, the
Contractor may use a quantity of chemical admixture within the range shown on the
current list of approved admixtures maintained by the Materials and Tests Unit.

Submit grout mix designs in terms of saturated surface dry weights on Materials and

Tests Form 312U at least 35 days before proposed use. Adjust batch proportions to
compensate for surface moisture contained in the aggregates at the time of batching.
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Changes in the saturated surface dry mix proportions will not be permitted unless revised
grout mix designs have been submitted to the Engineer and approved.

Accompany Materials and Tests Form 312U with a listing of laboratory test results of
compressive strength, density and flow or slump and if applicable, aggregate gradation,
durability and height change. List the compressive strength of at least three 2" cubes at
the age of 3 and 28 days.

The Engineer will review the grout mix design for compliance with the contract and
notify the Contractor as to its acceptability. Do not use a grout mix until written notice
has been received. Acceptance of the grout mix design or use of approved packaged
grouts does not relieve the Contractor of his responsibility to furnish a product that meets
the contract. Upon written request from the Contractor, a grout mix design accepted and
used satisfactorily on any Department project may be accepted for use on other projects.

Perform laboratory tests in accordance with the following test procedures:

Property Test Method
Aggregate Gradation” AASHTO T 27
Compressive Strength AASHTO T 106
AASHTO T 121,
Density (Unit Weight) AASHTO T 133%,
ANSI/API RP® 13B-1° (Section 4, Mud Balance)
Durability AASHTO T 161°
Flow ASTM C939 (Flow Cone)
Height Change ASTM C1090%
Slump AASHTOT 119
A. Applicable to grout with aggregate.
B. Applicable to Neat Cement Grout.
C. American National Standards Institute/American Petroleum Institute Recommended

Practice.
Procedure A (Rapid Freezing and Thawing in Water) required.
Moist room storage required.

mo

1003-4 GROUT REQUIREMENTS

Provide grout types in accordance with the contract. Use grouts with properties that meet
Table 1003-2. The compressive strength of the grout will be considered the average
compressive strength test results of three 2" cubes at each age. Make cubes that meet
AASHTO T 106 from the grout delivered for the work or mixed on-site. Make cubes at
such frequencies as the Engineer may determine and cure them in accordance with
AASHTO T 106.
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TABLE 1003-2
GROUT REQUIREMENTS
Minimum

oo Height Minimum
Tgffu?f Cs?:ne[r)ég/te Change Flow”/Slump® Durability
3days 28days o 280ays Factor
1 3,000 ps - - 10 - 30 sec _
2 Table 1° Fluid Consistency® —
Per Accepted
; Grout Mix Design/
3 5,000 psi - 0—0.2% Approved 9 80
Packaged Grout
4° 600psi 1,500 psi - 10 — 26 sec —
> - 500 psi - 1-3" _

A. Applicable to Type 1 through 4 grouts.

B. Applicableto Type5 grout.

C. ASTM C1107.

D. Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly ash.

1003-5TEMPERATURE REQUIREMENTS

When using an approved packaged grout, follow the manufacturer’s instructions for grout
and air temperature at the time of placement. Otherwise, the grout temperature at the
time of placement shall be not less than 50°F nor more than 90°F. Do not place grout
when the air temperature measured at the location of the grouting operation in the shade
away from artificial heat is below 40°F.

1003-6 ELAPSED TIME FOR PLACING GROUT

Agitate grout continuously before placement. Regulate the delivery so the maximum
interval between the placing of batches at the work site does not exceed 20 minutes.
Place grout before exceeding the times in Table 1003-3. Measure the elapsed time as the
time between adding the mixing water to the grout mix and placing the grout.

TABLE 1003-3
ELAPSED TIME FOR PLACING GROUT
(with continuous agitation)

Maximum Elapsed Time

?elr;grercgtrt??é No ReFarding Reta_rding
Whichever is Hiéher Admixture Admixture
Used Used
90°F or above 30 minutes 1 hr. 15 minutes
80°F through 89°F 45 minutes 1 hr. 30 minutes
79°F or below 60 minutes 1 hr. 45 minutes
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1003-7MIXING AND DELIVERY

Use grout free of any lumps and undispersed cement. When using an approved packaged
grout, mix grout in accordance with the manufacturer’s instructions. Otherwise, comply
with Articles 1000-8 through 1000-12 to the extent applicable for grout instead of

concrete.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS-TERMINATION OF CONTRACTS
(5-20-08) 72

General Satute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Satute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. Inthe event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(E) of the 2012 Standard Specifications.

ERRATA
(1-17-12) (Rev. 04-21-15) z-4

Revise the 2012 Sandard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26" with
“Article 107-25".
Page 2-17, Article 226-3, M easurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows. Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone’; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species’; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 M aterials, replace “1032-9(F)” with “1032-6(F)".
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Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.075/Poe Ratio with “1.0".
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 7
Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion”
with “completion”.

Divison 8
Page 8-23, line 10, Article 838-2 M aterials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, ClassA”.

Division 10
Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16" with “Table 1081-2",
replace “Table 1081-17" with “Table 1081-3", and replace “Table 1081-18" with
“Table 1081-4".

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of thetitle.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".

Divison 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)".
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W=LD+P + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

41



DM00184 1-5750 Buncombe County

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01".

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy M oth, Witchweed, And Other Noxious Weeds)

(3-18-03) (Rev. 10-15-13) Z-04a
Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
acertificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated ArticlesInclude

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

ONOGAWN
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9. Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

AWARD OF CONTRACT
(6-28-77)(Rev 2/16/2016) Z-6

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI
of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of
Trangportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it
will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin”.

TITLE VI AND NONDISCRIMINATION

. TitleVI Assurance
During the performance of this contract, the contractor, for itself, its assignees and successorsin
interest (hereinafter referred to asthe "contractor") agrees as follows:
(1) Compliance with Regulations: The contractor shall comply with the Regulation relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended
from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.
(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the
contract, shall not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors, including procurements of materials and leases of equipment.
The contractor shall not participate either directly or indirectly in the discrimination prohibited
by section 21.5 of the Regulations, including employment practices when the contract covers a
program set forth in Appendix B of the Regulations.
(3) Solicitations for Subcontractors, Including Procurements of Materials and Equipment:
In all solicitations either by competitive bidding or negotiation made by the contractor for work
to be performed under a subcontract, including procurements of materials or leases of equipment,
each potential subcontractor or supplier shall be notified by the contractor of the contractor's
obligations under this contract and the Regulations relative to nondiscrimination on the grounds
of race, color, or national origin.
(4) Information and Reports: The contractor shall provide all information and reports required
by the Regulations or directives issued pursuant thereto, and shall permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
North Carolina Department of Transportation (NCDOT) or the Federal Highway Administration
(FHWA) to be pertinent to ascertain compliance with such Regulations, orders and instructions.
Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish this information the contractor shall so certify to the NCDOT, or the
FHWA as appropriate, and shall set forth what effortsit has made to obtain the information.

43



DM00184 1-5750 Buncombe County

(5) Sanctions for Noncompliance: In the event of the contractor's noncompliance with the
nondiscrimination provisions of this contract, the NCDOT shall impose such contract sanctions
as it or the FHWA may determine to be appropriate, including, but not limited to:

(@) Withholding of payments to the contractor under the contract until the contractor

complies, and/or

(b) Cancellation, termination or suspension of the contract, in whole or in part.
(6) Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1)
through (6) in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Regulations, or directives issued pursuant thereto.
The contractor shall take such action with respect to any subcontractor procurement as the
NCDOT or the FHWA may direct as a means of enforcing such provisions including sanctions
for noncompliance: provided, however, that, in the event a contractor becomes involved in, or is
threatened with, litigation with a subcontractor or supplier as a result of such direction, the
contractor may request the NCDOT to enter into such litigation to protect the interests of the
NCDOT, and, in addition, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.

[I. Title VI Nondiscrimination Program
Title VI of the 1964 Civil Rights Act, 42 U.S.C. 2000d, provides that: “No person in the United
States shall, on the grounds of race, color, or national origin, be excluded from participation in,
be denied the benefits of, or be subjected to discrimination under any program or activity
receiving Federal financial assistance.” The broader application of nondiscrimination law is
found in other statutes, executive orders, and regulations (see Section Ill, Pertinent
Nondiscrimination Authorities), which provide additional protections based on age, sex,
disability and religion. In addition, the 1987 Civil Rights Restoration Act extends
nondiscrimination coverage to all programs and activities of federal-aid recipients and
contractors, including those that are not federally-funded.
Nondiscrimination Assurance
The North Carolina Department of Transportation (NCDOT) hereby gives assurance that no
person shall on the ground of race, color, national origin, sex, age, and disability, be excluded
from participation in, be denied the benefits of, or be otherwise subjected to discrimination under
any program or activity conducted by the recipient, as provided by Title VI of the Civil Rights
Act of 1964, the Civil Rights Restoration Act of 1987, and any other related Civil Rights
authorities, whether those programs and activities are federally funded or not.
Obligation

During the performance of this contract, the Contractor and its subcontractors are responsible for
complying with NCDOT's Title VI Program. The Contractor must ensure that NCDOT’ s Notice
of Nondiscrimination is posted in conspicuous locations accessible to al employees and
subcontractors on the jobsite, along with the Contractor’s own Equal Employment Opportunity
(EEO) Policy Statement. The Contractor shall physically incorporate this “TITLE VI AND
NONDISCRIMINATION” language, in its entirety, into all its subcontracts on federally-
assisted and state-funded NCDOT-owned projects, and ensure its inclusion by subcontractors
into al subsequent lower tier subcontracts. The Contractor and its subcontractors shall also
physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent
lower tier subcontracts on Federal-aid highway construction contracts only. The Contractor is
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also responsible for making its subcontractors aware of NCDOT's Discrimination Complaints
Process, as follows:

FILING OF COMPLAINTS

1. Applicability — These complaint procedures apply to the beneficiaries of the NCDOT's
programs, activities, and services, including, but not limited to, members of the public,
contractors, subcontractors, consultants, and other sub-recipients of federal and state
funds.

2. Eligibility — Any person or class of persons who believes he/she has been subjected to
discrimination or retaliation prohibited by any of the Civil Rights authorities, based upon
race, color, sex, age, national origin, or disability, may file a written complaint with
NCDOT's Civil Rights office. The law prohibits intimidation or retaliation of any sort.
The complaint may be filed by the affected individual or a representative, and must be in
writing.

3. TimeLimitsand Filing Options— A complaint must be filed no later than 180 calendar
days after the following:

» The date of the alleged act of discrimination; or
» The date when the person(s) became aware of the alleged discrimination; or
» Where there has been a continuing course of conduct, the date on which that conduct
was discontinued or the latest instance of the conduct.
Title VI and other discrimination complaints may be submitted to the following entities:
» North Carolina Department of Transportation, Office of Equal Opportunity &
Workforce Services (EOWS), External Civil Rights Section, 1511 Mail Service
Center, Raleigh, NC 27699-1511; 919-508-1808 or toll free 800-522-0453
» US Department of Transportation, Departmental Office of Civil Rights, External
Civil Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC
20590; 202-366-4070
Federal Highway Administration, North Carolina Division Office, 310 New
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010
Federal Highway Administration, Office of Civil Rights, 1200 New Jersey
Avenue, SE, 8" Floor, E81-314, Washington, DC 20590, 202-366-0693 / 366-
0752
Federal Transit Administration, Office of Civil Rights, ATTN: Title VI
Program Coordinator, East Bldg. 5" Floor — TCR, 1200 New Jersey Avenue, SE,
Washington, DC 20590
Federal Aviation Administration, Office of Civil Rights, 800 Independence
Avenue, SW, Washington, DC 20591, 202-267-3258
» US Department of Justice, Special Litigation Section, Civil Rights Division, 950
Pennsylvania Avenue, NW, Washington, DC 20530, 202-514-6255 or toll free 877-
218-5228

4. Format for Complaints — Complaints must be in writing and signed by the
complainant(s) or a representative and include the complainant’s name, address, and
telephone number. Complaints received by fax or e-mail will be acknowledged and
processed. Allegations received by telephone will be reduced to writing and provided to
the complainant for confirmation or revision before processing. Complaints will be
accepted in other languages including Braille.
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5. Discrimination Complaint Form — Contact NCDOT EOWS at the phone number above
to receive a full copy of the Discrimination Complaint Form and procedures.

6. Complaint Basis — Allegations must be based on issues involving race, color, national
origin, sex, age, or disability. The term “basis’ refers to the complainant’s membership
in a protected group category. Contact this office to receive a Discrimination Complaint

Form.
Protected Definition Examples Applicable Statutes and
Categories Regulations
FHWA FTA
Race An individual belonging to | Black/African American, | Title VI of | Title VI of
one of the accepted racial | Hispanic/Latino, Asian, | the Civil | the  Civil
groups, or the perception, | American Indian/Alaska | Rights Act | Rights Act
based usually on physical | Native, Native | of 1964; of 1964;
characteristics that a person is | Hawaiian/Pacific 49 CFR Part | 49 CFR
amember of aracial group Islander, White 21, Part 21;
Color Color of skin, including shade | Black, White, brown, | 23 CFR 200 | Circular
of skinwithin aracial group | yellow, etc. 4702.1B
National | Place of birth. Citizenship is | Mexican, Cuban,
Origin not a factor. Discrimination | Japanese,  Vietnamese,
based on language or a| Chinese
person's accent is aso
covered.
Sex Gender Women and Men 1973 Title I1X of
Federal-Aid | the
Highway Education
Act Amendmen
tsof 1972
Age Persons of any age 21 year old person Age Discrimination Act of
1975
Disability | Physical or mental | Blind, alcoholic, para- | Section 504 of the
impairment, permanent or | amputee, epileptic, | Rehabilitation  Act  of
temporary, or perceived. diabetic, arthritic 1973; Americans with

Disabilities Act of 1990

Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successorsin
interest agrees to comply with the following non-discrimination statutes and authorities,
including, but not limited to:
o Title VI of the Civil Rights Act of 1964 (42 U.S.C. 8 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

» The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

* Federal-Aid Highway Act of 1973, (23 U.S.C. 8 324 et seq.), (prohibits discrimination on the
basis of sex);
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» Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seg.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

* The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

* Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

» The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
“programs or activities” to include all of the programs or activities of the Federal-aid
recipients, sub-recipients and contractors, whether such programs or activities are Federally
funded or not);

» Titlesll and Il of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131 —
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

 The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

* Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high
and adverse human health or environmental effects on minority and low-income populations;

» Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

e Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

» Title VII of the Civil Rights Act of 1964 (42 U.S.C. 8 2000e et seq., Pub. L. 88-352),
(prohibits employment discrimination on the basis of race, color, religion, sex, or national
origin);

* 49 CFR Part 26, regulation to ensure nondiscrimination in the award and administration of
DOT-assisted contracts in the Department's highway, transit, and airport financial assistance
programs, as regards the use of Disadvantaged Business Enterprises (DBES);

* Form FHWA-1273, “Required Contract Provisions,” a collection of contract provisions and
proposal notices that are generally applicable to all Federal-aid construction projects and
must be made a part of, and physically incorporated into, all federally-assisted contracts, as
well as appropriate subcontracts and purchase orders, particularly Sections |l
(Nondiscrimination) and 111 (Nonsegregated Facilities).
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MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS
z7

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246)

1 The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor’s aggregate workforce in each trade on all construction work in the
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and
Female participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is
Federal or federally assisted) performed in the covered area. If the Contractor performs
construction work in a geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually performed. With regard
to this second area, the Contractor also is subject to the goals for both its federally involved and
nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its
effort to meet the goals. The hours of minority and female employment and training must be
substantially uniform throughout the length of the contract, and in each trade and the Contractor
shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor or from
project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of the
contract, the executive Order and the regulations in 41 CFR Part 60-4. Compliance with the
goalswill be measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered
area’ isthe county or counties shown on the cover sheet of the proposal form and contract.
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EMPLOYMENT GOALSFOR MINORITY
AND FEMALE PARTICIPATION

Economic Areas

Area 023 29.7%
Bertie County
Camden County
Chowan County
Gates County
Hertford County
Pasquotank County
Perquimans County

Area 024 31.7%
Beaufort County
Carteret County
Craven County
Dare County
Edgecombe County
Green County
Halifax County
Hyde County

Jones County
Lenoir County
Martin County
Nash County
Northampton County
Pamlico County
Pitt County

Tyrrell County
Washington County
Wayne County
Wilson County

Area 025 23.5%
Columbus County
Duplin County
Onslow County
Pender County

Area 026 33.5%
Bladen County
Hoke County
Richmond County
Robeson County
Sampson County
Scotland County

Area 027 24.7%
Chatham County
Franklin County
Granville County
Harnett County
Johnston County
Lee County
Person County
Vance County
Warren County

Area 028 15.5%
Alleghany County
Ashe County
Caswell County
Davie County
Montgomery County
Moore County
Rockingham County
Surry County
Watauga County
Wilkes County

Area 029 15.7%
Alexander County
Anson County
Burke County
Cabarrus County
Caldwell County
Catawba County
Cleveland County
Iredell County
Lincoln County
Polk County
Rowan County
Rutherford County
Stanly County

Area 0480 8.5%
Buncombe County
Madison County

Area 030 6.3%
Avery County
Cherokee County
Clay County
Graham County
Haywood County
Henderson County
Jackson County
McDowell County
Macon County
Mitchell County
Swain County
Transylvania County
Y ancey County
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Area 5720 26.6%
Currituck County

Area 9200 20.7%
Brunswick County
New Hanover County

Area 2560 24.2%
Cumberland County

SM SA Areas

Area 6640 22.8%
Durham County
Orange County
Wake County

Area 1300 16.2%
Alamance County

Buncombe County

Area 3120 16.4%
Davidson County
Forsyth County
Guilford County
Randolph County
Stokes County

Y adkin County

Area 1520 18.3%
Gaston County
Mecklenburg County
Union County

Goals for Female

Participation in Each Trade

(Statewide) 6.9%

REQUIRED CONTRACT PROVISIONS FEDERAL - AID
CONTRACTS

FHWA - 1273 Electronic Version - May 1, 2012

|. General

I1. Nondiscrimination

I11. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

V1. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. Fal se Statements Concerning Highway Projects

I1X. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspensi on and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for L obbying

ATTACHMENTS

CONSTRUCTION

Z-8

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in

Appalachian contracts only)
. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely
intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all
lower tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement
or agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or

service provider.
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Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or servicesrelated to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by
the contractor's own organization and with the ass stance of workers under the contractor's immediate superintendence and to all work performed
on the contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisons may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by
the contracting agency and FHWA.

4. Sdection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of
acongtruction project on a Federal-aid highway unlessit is labor performed by convicts who are on parole, supervised release, or probation. The
term Federal-aid highway does not include roadways functionally classified aslocal roads or rural minor collectors.

I1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to al Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and al subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, asamended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulationsincluding 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all
congruction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in
41 CFR60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the
Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. T he contracting agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulationsincluding 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provison is adopted from 23 CFR 230, Appendix A, with appropriate revisons to conform to the U.S. Department of
Labor (USDOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to teke affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisons prescribed herein, and imposed pursuant to
23 U.S.C. 140 shall congtitute the EEO and specific affirmative action standards for the contractor's project activities under this contract.
The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are
incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a  The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to
provide equal opportunity with respect to all of itstermsand conditions of employment and in their review of activities under the contract.

b. The contractor will accept asits operating policy the following statement:

"It isthe policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to
their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and sdection for training,
including apprenti ceship, pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and
must be capable of effectively administering and promoting an active EEO program and who must be assgned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's
EEO policy and contractua responsi bilities to provide EEO in each grade and classification of employment. To ensure that the above agreement
will be met, the following actionswill be taken as a minimum:

a  Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once
every sx months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b.  All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty daysfollowing their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessble to employees, applicants for
employment and potential employees.

e The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the
area from which the project work force would normally be derived.
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a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private
employee referral sources likely to yield qudified minorities and women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. Inthe event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnd actions of every
type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory
wage practices.

c.  The contractor will periodically review sdlected personne actions in depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other
persons. Upon compl etion of each investigation, the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a  The contractor will assst in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classfication
involved.

b. Consgent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make
full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the
event a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special
provison. The contracting agency may reserve training postions for persons who receive welfare assistance in accordance with

23 U.S.C. 140(a).

¢ Thecontractor will advise employees and applicants for employment of available training programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage
digible employeesto apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the
cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set forth bel ow:

a  The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be
contractualy bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor isto obtain information as to the referral practices and policies of the labor union except that to the extent such information is
within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information.

d. Inthe event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women.
The failure of a union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisons, such
contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and
comply with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable
accommodation in all employment activities unlessto do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract.
a  Thecontractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a  Therequirementsof 49 CFR Part 26 and the State DOT' s U.S. DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract.
The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure
by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract
or such other remedy as the contracting agency deems appropriate.
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11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records
shall be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at
reasonable times and places for ingpection by authorized representatives of the contracting agency and the FHWA.

a  Therecordskept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women employed in each work classfication on the
project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities
and women; and

(3) The progressand effortsbeing made in locating, hiring, training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating
the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract
work. Thisinformation isto be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or
any part of thelast payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should reflect the work force on board during al or any part of the last
payroll period preceding the end of July.

I11. NONSEGREGATED FACILITIES

Thisprovision is applicableto all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location,
under the contractor's control, where the facilities are segregated. The term "facilities' includes waiting rooms, work areas, restaurants and other eating
areas, time clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, trangportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary
dressing or deeping areasto assure privacy between sexes.

1V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid congtruction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as
Federal-aid highway. This excludes roadways functionally classified aslocal roads or rural minor collectors, which are exempt. Contracting agencies
may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulationsin 29 CFR 5.5 “ Contract provisions and related matters’ with minor
revisionsto conform to the FHWA-1273 format and FHWA program requirements.

1. Minimum wages

a  All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week,

and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the

Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents

thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is

attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds,
or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one
classfication may be compensated at the rate specified for each classfication for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon
poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible
place whereit can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage determination. The
contracting officer shall approve an additional classfication and wage rate and fringe benefits therefore only when the following criteria
have been met:

(i) Thework to be performed by the classification requested is not performed by a classfication in the wage determination; and

(if) Theclassficationisutilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the

wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate),
areport of the action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Divison, Employment
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will
approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or
will notify the contracting officer within the 30-day period that additional timeis necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting
officer do not agree on the proposed classfication and wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the
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contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional timeis necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be
paid to all workers performing work in the classification under this contract from the first day on which work is performed in the
classfication.

¢.  Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set asde in a separate account assets for the meeting of obligations under the plan or
program.

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much
of the accrued payments or advances as may be considered necessary to pay |aborers and mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the
contract, the contracting agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations have ceased.

3. Payrollsand basic records
a.  Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of

three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily
and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the
commitment to provide such benefitsis enforceable, that the plan or program isfinancially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b.(1) The contractor shall submit weekly for each week in which any contract work is performed a copy of al payrolls to the contracting

agency. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not beincluded on weekly transmittals. Instead the
payrolls shall only need to include an individually identifying number for each employee ( eg. , the last four digits of the employee's
social security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Divison Web ste at http://www.dol.gov/esaiwhd/formg wh347ingtr.htm or its
successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon
request to the contracting agency for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for
a prime contractor to require a subcontractor to provide addresses and social security numbersto the prime contractor for its own records,
without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a “ Statement of Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided under 85.5 (a)(3)(ii) of Regulations,
29 CFR part 5, the appropriate information is being maintained under 85.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such
information is correct and complete;

(if) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has
been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either
directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the
classfication of work performed, as specified in the applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “ Statement of Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsfication of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall
permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT,
take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to
submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a.  Apprentices (programs of the USDOL). Apprentices will be permitted to work at less than the predetermined rate for the work they

performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S.
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10.

Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a personisemployed in hisor her first 90 days of probationary employment as
an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office
of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eigible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to
the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the
classfication of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not | ess than the applicable wage rate on the wage determination for the work actually performed. Where
acontractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed
as a percentage of the journeymen hourly rate pecified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice classfication, fringes shall be paid in accordance with that
determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL). Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined
rate for the work performed unless they are employed pursuant to and individually registered in a program which hasreceived prior approval,
evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and
Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as
apercentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in
accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Divison determines that there is
an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than
full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed.

In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be
permitted to utilize trainees at | ess than the applicable predetermined rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT). Apprentices and trainees working under apprenticeship and skill training programs
which have been certified by the Secretary of Trangportation as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be
greater than permitted by the terms of the particular program.

Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by

referencein this contract.

Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include

Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsble for the compliance by any subcontractor or lower tier

subcontractor with all the contract clausesin 29 CFR 5.5.

Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for

debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained

in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract.

Disputes concer ning labor standar ds. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general

disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in

29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include di sputes between the contractor (or any of its subcontractors) and the

contracting agency, the U.S. Department of Labor, or the employees or their representatives.

Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the
contractor's firm is a person or firm indigible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or
29 CFR5.12(8)(1).

b. No part of this contract shall be subcontracted to any person or firmineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making fal se statementsis prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

CONTRACT WORK HOURSAND SAFETY STANDARDSACT
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The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. Asused in this paragraph, the terms|aborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at arate not less than one
and one-half times the basic rate of pay for all hoursworked in excess of forty hoursin such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section,
the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall
be liable to the United States (in the case of work done under contract for the Digtrict of Columbia or a territory, to such Digtrict or to such
territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including
watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on
which such individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums
as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section
and also a clause requiring the subcontractors to include these clausesin any lower tier subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section.

\%

. SUBLETTING OR ASSIGNING THE CONTRACT
Thisprovisonisapplicableto al Federal-aid construction contracts on the National Highway System.

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified
elsewherein the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items
may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116).

a  Theterm “perform work with its own organization” refersto workers employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term does not i nclude employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in
thisterm if the prime contractor meetsall of the following conditions:

(2) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls,
statements of compliance and all other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily
available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be
limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of
the work in accordance with the contract requirements, and isin charge of all construction operations (regardless of who performs the work) and
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of
the contract. Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it
contains all pertinent provisions and requirements of the prime contract.

5. The 30% s f-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish
their own sdlf-performance requirements.

VIlI.  SAFETY: ACCIDENT PREVENTION
Thisprovisonisapplicableto al Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions
asit determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and
the safety of the public and to protect property in connection with the performance of the work covered by the contract.

2. Itisacondition of this contract, and shall be made a condition of each subcontract, which the contractor entersinto pursuant to this contract, that
the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to higher health or safety, as determined under construction safety and health standards
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 3704).
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3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of
entry to any site of contract performance to ingpect or investigate the matter of compliance with the construction safety and health standards and
to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl.  FALSE STATEMENTSCONCERNING HIGHWAY PROJECTS

Thisprovisonisapplicableto al Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of rdliability on
statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons
concerned with the project perform their functions as carefully, thoroughly, and honestly as possble. Willful falsfication, distortion, or
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the
seriousness of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places
whereit isreadily availableto al persons concerned with the project:

18 U.S.C. 1020 reads asfollows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false representation, or false report asto the character, quality, quantity, or cost of the material
used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans,
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or
cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the congtruction of any highway or
related project approved by the Secretary of Trangportation; or

Whoever knowingly makes any false statement or fal se representation asto material fact in any statement, certificate, or report submitted pursuant
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under thistitle or imprisoned not morethan 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT

Thisprovisonisapplicableto al Federal-aid construction contracts and to all related subcontracts.
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further
agrees to take such action asthe contracting agency may direct as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION

Thisprovisonisapplicableto al Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders,
lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructionsfor Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out bel ow.

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered
transaction. The prospective firgt tier participant shall submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be consdered in connection with the department or agency's determination whether to enter into this
transaction. However, failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. Thecertification in this clause is amaterial representation of fact upon which reliance was placed when the contracting agency determined to
enter into thistransaction. If it islater determined that the prospective participant knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e The terms "covered transaction," "debarred," "suspended,” "indligible," "participant,” "person," "principal," and "voluntarily excluded," as
used in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions’ refers to any covered transaction between
agrantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions’ refers
to any covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refersto the participant who
has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f.  The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared indigible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Indligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitationsfor lower tier
covered transactions exceeding the $25,000 threshol d.

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ingligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
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transactions. To verify the digibility of its principals, aswell asthe digibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph (f) of these ingtructions, if a participant in a covered transaction knowingly enters into
alower tier covered transaction with a person who is sugpended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for
cause or default.

* k kK k %

2. Certification Regar ding Debar ment, Suspension, I neligibility and Voluntary Exclusion — First Tier Participants:
a.  The prospectivefirst tier participant certifies to the best of its knowledge and belief, that it and its principals:

2.

b.

(1) Arenot presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local)
terminated for cause or default.

Where the prospective participant isunable to certify to any of the statements in this certification, such prospective participant shall attach an

explanation to this proposal.

Instructionsfor Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or
more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b.

The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it
is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies,
including suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time
the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

The terms "covered transaction,” "debarred," "suspended,” "ineligible," "participant,” "person,” "principal," and "voluntarily excluded," as
used in this clause, are defined in 2 CFR Parts 180 and 1200. Y ou may contact the person to which this proposal is submitted for assistancein
obtaining a copy of those regulations. “First Tier Covered Transactions’ refers to any covered transaction between a grantee or subgrantee of
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions’ refersto any covered transaction
under a Firgt Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors
and suppliers).

The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared indigible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled " Certification Regarding
Debarment, Suspension, Indligibility and Voluntary Excluson-Lower Tier Covered Transaction," without modification, in all lower tier
covered transactions and in all solicitationsfor lower tier covered transactions exceeding the $25,000 threshold.

A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the digibility of its principals, aswell asthe digibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of participant isnot required to exceed that which is normally possessed
by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph e of these ingtructions, if a participant in a covered transaction knowingly enters into
alower tier covered transaction with a person who is sugpended, debarred, inligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

* k kK k %

Certification Regar ding Debar ment, Suspension, | neligibility and Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended,
proposed for debarment, declared inligible, or voluntarily excluded from participating in covered transactions by any Federal department or
agency.
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2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* k k k%

X

. CERTIFICATION REGARDING USE OF CONTRACT FUNDSFOR LOBBYING
Thisprovisonisapplicableto all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by sgning and submitting this bid or proposal, to the best of hisor her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
aMember of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congressin connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with itsinstructions.

2. Thiscertification isa material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission
of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the
required certification shall be subject to acivil penalty of not less than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be
included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly.

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minoritiesand Women

Developing, training and upgrading of minorities and women toward journeyman level statusis
aprimary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals
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The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors past three years' activity and the contractors anticipated upcoming
year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year.\

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level

workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not al-inclusive. Where the training is oriented toward construction applications, training will
be alowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and readlistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
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classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as atrainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred
between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’ s Bidders List.

M easurement and Payment
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No compensation will be made for providing required training in accordance with these contract
documents.

NAME CHANGE FOR NCDENR
(1-19-16) Z-11

Description
Wherever in the 2012 Standard Specifications, Project Special Provisions, Standard Special
Provisions, Permits or Plans that reference is made to “NCDENR” or “North Carolina

Department of Environment and Natural Resources’, replace with “NCDEQ” or “North Carolina
Department of Environmental Quality” respectively, as the case may be.

MINIMUM WAGES
GENERAL DECISION NC160100 01/08/2016 NC100

Date: January 8, 2016

General Decision Number: NC160100 01/8/2016 NC100
Superseded General Decision Numbers. NC20150100
State: North Carolina

Construction Type: HIGHWAY

Z-100

COUNTIES:
Alexander Caldwell Henderson
Buncombe Catawba Madison
Burke Haywood

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction; and other major bridges).

Note: Executive Order (EO) 13658 establishes an hourly minimum wage of $10.15 for calendar
year 2016 that appliesto all contracts subject to the Davis-Bacon Act for which the solicitation is
issued on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage determination at least $10.15 (or the
applicable wage rate listed on this wage determination, if it is higher) for all hours spent
performing on the contract for calendar year 2016. The EO minimum wage rate will be adjusted
annually. Additional information on contractor requirements and worker protections under the
EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016

SUNC2014-002 11/13/2014
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BLASTER
CARPENTER
CEMENT MASON/CONCRETE FINISHER
ELECTRICIAN
Electrician
Telecommunications Technician
IRONWORKER
LABORER
Asphalt Raker and Spreader
Asphalt Screed/Jackman
Carpenter Tender
Cement Mason/Concrete Finisher Tender
Common or General
Guardrail/Fence Installer
Pipelayer
Traffic Signal/Lighting Installer
PAINTER
Bridge
POWER EQUIPMENT OPERATORS
Asphalt Broom Tractor
Bulldozer Fine
Bulldozer Rough
Concrete Grinder/Groover
Crane Boom Trucks
Crane Other
Crane Rough/All-Terrain
Drill Operator Rock
Drill Operator Structure
Excavator Fine
Excavator Rough
Grader/Blade Fine
Grader/Blade Rough
Loader 2 Cubic Yards or Less
Loader Greater Than 2 Cubic Y ards
Material Transfer Vehicle (Shuttle Buggy)
Mechanic
Milling Machine
Off-Road Hauler/Water Tanker
Oiler/Greaser
Pavement Marking Equipment
Paver Asphalt
Paver Concrete
Roller Asphalt Breakdown
Roller Asphalt Finish
Roller Other
Scraper Finish
Scraper Rough
Slip Form Machine
Tack Truck/Distributor Operator
TRUCK DRIVER
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Rates
20.93
13.48
14.40

18.79
14.67
12.48

11.76
15.38
10.50
11.04
11.90
13.09
12.87
15.33

20.67

10.00
16.28
14.51
19.20
18.19
18.69
19.19
15.00
21.07
16.02
14.67
19.86
15.12
12.38
17.91
15.44
17.86
15.08
11.95
15.05
11.99
17.84
18.20
15.00
16.08
12.51
12.86
13.83
20.38
14.81

Buncombe County

Fringes

2.62
1.67

.08

22

.08
.08

.07
.03

.02
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Rates Fringes
GVWR of 26,000 Lbs or Greater 13.65
GVWR of 26,000 Lbs or Less 12.48

Welders — Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).

The body of each wage determination lists the classification and wage rates that have been found
to be prevailing for the cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical order of "identifiers' that indicate
whether the particular rate is a union rate (current union negotiated rate for local), a survey rate
(weighted average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with
characters other than "SU" or "UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example: PLUMO0198-005 07/01/2014. PLUM is
an abbreviation identifier of the union which prevailed in the survey for this classification, which
in this example would be Plumbers. 0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an
internal number used in processing the wage determination. 07/01/2014 is the effective date of
the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect al rate changes in the collective bargaining
agreement (CBA) governing this classification and rate.

Survey Rate |dentifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this
classification in the survey and the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that classification. As this weighted average
rate includes all rates reported in the survey, it may include both union and non-union rates.
Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted
average calculation of rates and are not majority rates. LA indicates the State of Louisiana
2012 is the year of survey on which these classifications and rates are based. The next number,
007 in the example, is an internal number used in producing the wage determination.
5/13/2014 indicates the survey completion date for the classifications and rates under that
identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single magjority rate prevailed
for those classifications, however, 100% of the data reported for the classifications was union
data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted
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union average rate. OH indicates the state. The next number, 0010 in the example, is an internal
number used in producing the wage determination. 08/29/2014 indicates the survey completion
date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted
average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS
1) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* asurvey underlying awage determination

* aWage and Hour Division letter setting forth a position on a wage determination matter
* aconformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted because
those Regional Offices have responsibility for the Davis-Bacon survey program. |f the response
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be
followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210

2)) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Writeto:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an interested party may appeal
directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210
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4) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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PROJECT SPECIAL PROVISIONS-TRAFFIC CONTROL

TEMPORARY TRAFFIC CONTROL (TTC):
(7-16-13) (Rev. 12-17-15) RWZ-1
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12/17/2015
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications

and the following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in
these plans prior to beginning any other work. Use a lane closure or slow moving operation to
complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No.
1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway
Sandard Drawings. Use a moving operation only if the minimum speed maintained at all times
is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is
progressing slower than 3 mph at any time, install a lane closure. Maintain the existing traffic
pattern at all times, except in the immediate work zone where lane closures are allowed as
determined by the Engineer.

Refer to atached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05,

1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01
of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work zone
such as pavement patching resurfacing, or pavement marking removal. Properly ballasted cones
and skinny drums may be used instead of drums. However, drums are required for the upstream
taper portion of lane closures in all applications. The stationary work zone shall be a maximum
of 1 mile in length a any given time on 2 Lane, 2 Way facilities unless otherwise approved by
the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the
appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of
construction inactivity, return the traffic pattern to the existing alignment and remove or cover
any work zone signs. When covering work zone signs, use an opague material that prevents
reading of the sign at night by adriver using high beam headlights. Use material, which does not
damage the sign sheeting. Replace any obliterated markings as required by other sections of the
2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of
the 2012 Roadway Sandard Drawings. When personnel and/or equipment are working within
a lane of travel of an undivided facility, close the lane according to the traffic control plans, 2012
Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all
personnel and/or equipment remain within the closed travel lane. Do not work simultaneously,
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on both sides of an open travel way, within the same location, on a two-lane, two-way road.
Perform work only when weather and visibility conditions allow safe operations as directed by
the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker
placement, as a minimum the slow moving operation caravan shall consist of the vehicles and
devices shown on the Moving Operation Caravan Details according to Roadway Standard
Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings. Traffic cones may be
used when necessary to provide additional protection of wet pavement markings. Ballast all
traffic cones so they will not be blown over by traffic.

TRAFFIC OPERATIONS:
1) Paving Lift Requirementsand Time Limitations:

For paving liftsof 2.0” or less, bring all newly resurfaced lanes to the same station and elevation
within 72 hours. If not brought up to the same station and elevation within 72 hours, the
Contractor shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven
pavement and spaced every ¥2 mile along the section of uneven pavement. Once mitigated, all
portable “UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be
made for these signs or any other type of portable warning signs as these are included in the
“Temporary Traffic Control” contract pay item.

For paving lifts greater than 2", bring all newly resurfaced lanes to the same station and elevation
by the end of each work day unless the Contractor utilizes the notched wedge paving methods as
described below.

Failure to comply with the following requirements will result in a suspension of all other
operations until all lanes of traffic are brought to the same station and elevation:

1. During paving operations, any paving lift greater than 2" for asphalt surface course mixes
shall be mitigated by having an approved wedge apparatus on the paver that shapes the
edge 1’ vertically and the remaining at a maximum slope steepness of 2:1. For
intermediate and base course mixes, use an approved wedge device that shapes the edge
with a maximum slope steepness of 2:1. The maximum paving lift allowed to use this
method is 3”.

2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT”
signs in advance of the uneven pavement and spaced every ¥2 mile along the section of
uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be
removed. No additional compensation will be made for these signs or any other type of
portable warning signs as these are included in the “Temporary Traffic Control” contract
pay item.

3. Inthe next day’s paving operation and not to exceed 72 hours, the Contractor shall bring

up the adjacent lane to the same station and elevation before any further paving takes
placed on the project.
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2) Shoulder Drop-Off Requirementsand Time Limitations:

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to
an open travel lane that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or gredter.
(B)  Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph.

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with
suitable compacted material, as approved by the Engineer. The material, equipment and labor
associated with this operation will be a no expense to the Department. This work is not
considered part of shoulder reconstruction.

3) Project Requirements:

Failure to comply with the following requirements will result in a suspension of all other
operaions.

1 Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the Engineer at
the first pre-construction meeting and the sequence must be approved before closing
alane of traffic. The Contractor and Engineer will coordinate with the Traffic
Management Unit at 919-773-2800 or Traffic Services for additional traffic control
guidance, as necessary.

2. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures. The maximum length of any one lane closure is1 mile
unless otherwise directed by the Engineer.

3. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

4, Traffic Control for the milling and/or paving of ramps is to be done according to
Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be
closed by the Engineer. If approved, Contractor will provide plans and devices for the
detour a no additional cost to the department.

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times
and Liquidated Damages’.

6. If milled areas are not paved back within 72 hours, the Contractor isto furnish and install
the following portable signs to warn drivers of the conditions. These are to include, but
not limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved
Pavement” (W8-15) w/ Motorcycle Plague mounted below. These are to be dual
indicated on Multi-Lane Roadways with speed limits 45 mph and greater where lateral
clearance can be obtained within the median areas. These portable signs are incidental to
the other items of work included in the temporary traffic control (Lump Sum) pay item.
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4) Work Zone Signing:
Description

Install advance/general warning work zone signs according to the Detail Drawing provided in
these plans prior to beginning of work. Install and maintain signing in accordance with the
attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.

(A) Ingtallation

All stationary Advance/General warning work zone signs require notification to existing Utility
owners per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115
within 3 to 12 full working days prior to installation.

Install all Advance/General warning work zone signs before beginning work on a particular map.
If signs are installed more than seven (7) calendar days prior to the beginning of work on a
particular map, cover the signs until the work begins. Install each work zone Advance/General
warning sign separately and not on the same post or gand with any other sign except where an
advisory speed plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise
directed by the Engineer. All sign locations to be verified by the Engineer prior to installation.
Once the signs have been ingtalled and accepted, any sign relocations requested by the
Department will be compensated in accordance with Article 104-7. Any additional signs other
than the ones shown in the drawing will be compensated in accordance with Article 104-7.

No gationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet
of resurfacing along the —Y- line. Whenever work proceeds through an intersection, portable
signs shall be used for traffic control. There will be no direct compensation for any portable
signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone signs
no more than 7 calendar days before work resumes. All other operations may be suspended upon
failure to comply with the above requirements. Such suspended operations would not be
resumed until the above requirements are fulfilled.

(B) Sign Removal

All stationary work zone signs shall be removed once the project is substantially complete. The
project is substantially complete when the resurfacing operations are completed and the
shoulders are brought up to the same elevation as the proposed pavement and when pavement
markings are installed. The pavement marking doesn't have to be the final marking material to
be considered substantially complete. Any remaining punch list items are to be completed with
portable work zone signing. There will be no compensation for any portable signing. Sign
removal is a condition of final project acceptance.
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(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance
with the Standard Drawing No. 1101.02, 110111 and 1110.02 of the 2012 Roadway
Sandard Drawings. Any required portable signs for lane closures are compensated in the
contract pay item for Temporary Traffic Control.

5) Measurement and Payment:

Temporary traffic control work, including, but not limited to installation and removal of
portable signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message
boards, truck mounted attenuators, flashing arrow boards, and pilot vehicles will be paid at
the contract lump sum price for Temporary Traffic Control. The Temporary Traffic Control
pay item does not include work zone advance or general warning signs. Partial payments
for Temporary Traffic Control will be made as follows. The cumulative tota of the lump
sum price for temporary traffic control will be equal to the percent complete (project) as
calculated for each partial pay estimate. Additional flashing arrow boards and message boards
beyond those shown in the contract, detail drawings or Roadway Standard Drawings required
by the Engineer will be paid as extra work in accordance with Article 104-7 of the Sandard
Specifications.

The work of satisfactorily installing and removing work zone advance and/or general
warning signs, including, but not limited to, furnishing, locating, installing, covering,
uncovering and removing stationary signs will be measured for each required sign and paid at
the contract price for Work Zone Advance/General Warning Sgning (SF). Payment for Work
Zone Advance/General Warning Sgning will be limited to a maximum of 90% of the total
installed quantity. The remaining 10% will be paid once all signs have been removed.

The Lump Sum price for Temporary Traffic Control will include the work of four (4)
flaggers per operation per map being utilized at the same time on any day. |If apilot vehicle is
used for an operaion, the Lump Sum Price for Temporary Traffic Control will include the
work of five (5) flaggers. The operaor of a pilot vehicle will be considered one of the five

flaggers.

Any additional flagging beyond the “included” amount covered in the Temporary Traffic
Control pay item will be considered supplemental flagging and compensated at a rate of
$20.00 per hour for each additional flagger as approved by the Engineer.

Payment will be made under:

Pay Item Pay Unit
Temporary Traffic Control Lump Sum
Work Zone Advance/General Warning Signing Square Foot

71



LAW ENFORCEMENT:
(1-30-14) 1101 SPD 11-500

Description

Furnish law enforcement officers and marked law enforcement vehicles to direct traffic in
accordance with the contract.

Construction Methods

Use uniformed law enforcement officers and marked law enforcement vehicles equipped with
lights mounted on top of the vehicle and law enforcement vehicle emblems to direct or control
traffic as required by the plans or by the Engineer.

M easurement and Payment

Law Enforcement will be measured and paid in the actual number of hours that each law
enforcement officer is provided during the life of the project as approved by the Engineer. There
will be no direct payment for marked law enforcement vehicles as they are considered incidental
to the pay item.

Payment will be made under:

Pay Item Pay Unit
Law Enforcement Hour
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PROJECT SPECIAL PROVISIONS-EROSION CONTROL

SEEDING AND MULCHING: (WestEd)
Any area disturbed during the construction of this project shall be returned to its original
condition. Seeding and mulching shall meet the approval of the Engineer before final
acceptance. There will be no direct payment for any required Seeding and Mulching and it
isto be considered incidental to the contract items.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1-Junel May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

75# Hard Fescue 75# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1-Junel May 1 - September 1

100# Tall Fescue 100# Tall Fescue
15# Kentucky Bluegrass 15# Kentucky Bluegrass
30# Hard Fescue 30# Hard Fescue
25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone

Approved Tall Fescue Cultivars
06 Dust Escalade Justice Scorpion
2" Millennium  Essential Kalahari Serengeti
3 Millennium  Evergreen 2 Shelby
Apache 11 Falcon IV Kitty Hawk 2000  Sheridan
Avenger Falcon NG Legitimate Signia
Barlexas Falcon V Lexington Silver Hawk
Barlexas|| Faith LSD Sliverstar
Bar Fa Fat Cat Magellan Shenandoah Elite
Barrera Festnova Matador Sidewinder
Barrington Fidelity Millennium SRP  Skyline
Barrobusto Finelawn Elite Monet Solara
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Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner I
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Congtitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

4-Season
Alexall
America
Apollo
Arcadia
Aries
Armada
Arrow
Arrowhead
Aura
Avid
Award
Awesome
Bandera
Barduke

Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison
Gazellell
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter

Inferno

I nnovator
Integrity
Jaguar 3
Jamboree

Mustang 4
Ninja2

oI’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor |1
Rebel Exeda
Rebel Sentry
Rebel 1V
Regiment |1
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket

Southern Choicelll
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio
Tahoelll
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
TulsaTime
Turbo
Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack 11
Xtremegreen

Approved Kentucky Bluegrass Cultivars:

Blue Velvet
Blueberry
Boomerang
Brilliant
Cabernet
Champagne
Champlain
Chicago Il
Corsair
Courtyard
Delight
Diva
Dynamo
Eagleton
Emblem

Gladstone
Granite
Hampton
Harmonie
I mpact
Jefferson
Juliet
Jump Start
Keeneland
Langara
Liberator
Madison
Mercury
Midnight
Midnight 11
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Quantum Leap
Rambo
Rhapsody
Rhythm

Rita

Royce
Rubicon
Rugby 11
Shiraz
Showcase
Skye

Solar Eclipse
Sonoma
Sorbonne
Starburst



Barnique Empire Moon Shadow  Sudden Impact
Baroness Envicta Moonlight SLT Total Eclipse
Barrister Everest Mystere Touche
Barvette HGT Everglade Nu Destiny Tsunami
Bedazzled Excursion NuChicago Unique
Belissimo Freedom 11 NuGlade Valor
Bewitched Freedom II1 Odyssey Voyager 11
Beyond Front Page Perfection Washington
Blacksburg 11 Futurity Pinot Zinfandel
Blackstone Gaelic Princeton 105
Blue Note Ginney |1 Prosperity

Approved Hard Fescue Cultivars:
Aurorall Eurekall Oxford Scaldis 1|
Aurora Gold Firefly Reliant I1 Spartan 11
Berkshire Granite Reliant IV Stonehenge
Bighorn GT Heron Rescue 911
Chariot Nordic Rhino

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1
- December 31.

The Crown Vetch Seed should be double inoculated if applied with a hand seeder. Four times
the normal rate of inoculant should be used if applied with a hydroseeder. If a fertilizer-seed
slurry is used, the required limestone should also be included to prevent fertilizer acidity from
killing the inoculant bacteria. Caution should be used to keep the inoculant below 80° F to
prevent harm to the bacteria. The rates and grades of fertilizer and limestone shall be the same
as specified for Seeding and Mulching.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.
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Project Special Provisions - Structures
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SCOPE OF WORK

This work shall consist of furnishing all labor, equipment, and materials to clean and paint
structural steel as directed in the plans. Work includes: concrete diaphragm repairs, cleaning and
painting of structural steel, structural steel repairs, jacking spans, concrete repair and crack
injection of existing superstructures and substructures, cleaning and epoxy coating bent caps,
temporary work platforms, seeding and mulching all grassed areas disturbed; and all incidental
items necessary to complete the project as specified and shown on the plans. No separate
payment will be made for portable lighting as the cost of such is incidental to the work being
performed.

Work will be performed on the existing bridges at the following locations in Buncombe County:

1) Bridge #390 — I-40 EBL over US 25 (Hendersonville Road)
2.) Bridge#391 — 1-40 WBL over US 25 (Hendersonville Road)
3.) Bridge#404 — 1-40 EBL over London Road

4.) Bridge#406 — 1-40 WBL over London Road

5.) Bridge #425 - 1-40 EBL over Caribou Road

6.) Bridge #427 —1-40 WBL over Caribou Road

7.) Bridge #431 —1-40 EBL over US 25A (Sweeten Creek Road)
8.) Bridge#438 —1-40 WBL over US 25A (Sweeten Creek Road)
9.) Bridge#451 —1-40 EBL over SR 3052 (School Road East)
10.) Bridge #456 — [-40 WBL over SR 3052 (School Road East)

Contractor shall provide all necessary access; understructure platforms, scaffolding, ladders, etc.;
provide all staging areas, material storage, waste disposal, provide environmental controls to
limit loss of materials from sawing equipment, and chipping equipment; and all else necessary to
complete the work.

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard
Specifications for Roads and Structures dated January 2012, except as otherwise specified
herein.

PAINTING EXISTING STRUCTURE (SPECIAL)

DESCRIPTION

This work shall consist of furnishing all labor, equipment, and materials necessary to clean
and paint the structural steel of the existing bridge. Work includes. removal, containment
and disposal of the existing paint system; preparation of the surface to be painted and
applying the new paint system; a containment enclosure; and any incidentals necessary to
complete the project as specified and shown on the plans.
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CERTIFICATION

The existing paint systems include toxic substances such as red lead oxide, which are
considered hazardous if improperly removed. The contractor shall be currently SSPC QP 2,
Category A certified, and have successfully completed lead paint removal and field painting
on similar structures within 18 months prior to this bid.

The apparent low bidder shall submit a list of projects for which QP 2 work was performed
within the last 18 months including owner contact information and submit to the Assistant
State Structures Engineer (Operations) a “Lead Abatement Affidavit” by 12:00 noon of the
third day following the opening of bids. This form may be downloaded from:
http://www.ncdot.gov/projects/ncbridges/#stats.

The Engineer will evaluate the work history to verify all lead abatement work was
completed in accordance with contract specifications, free of citation from safety or
environmental agencies. Lead abatement work shall include, but not be limited to:
abrasive blasting; waste handling, storage and disposal; worker safety during lead
abatement activities (fall protection, PPE, etc.); and containment. This requirement is in
addition to the contractor pre-qualification requirements covered by Article 102-2 of the
2012 Sandard Specifications.

TWELVE-MONTH OBSERVATION PERIOD

The Contractor maintains responsibility for the coating system for a 12 month observation
period beginning upon the satisfactory completion of all the work required in the plans or
as directed by the Engineer. The Contractor shall guarantee the coating system under the
payment and performance bond (refer to Article 109-10 of the 2012 Sandard
Specifications). To successfully complete the observation period, the coating system shall
meet the following requirements after 12 months service:

(A) No visible rust, contamination or application defect is observed in any coated
area.
(B) Painted surfaces have a uniform color and gloss.

© Painted surfaces have an adhesion that meets an ASTM D3359, 3A rating.
Final acceptance is made only after the paint system meets the above requirements.

SUBMITTALS

Submit all of the following to the Engineer for review and approval before scheduling the
pre-construction meeting. Allow at least 2 weeks for the review process.

(A)  Work schedule which shall be kept up to date, with a copy of the revised schedule
being provided to the Engineer in atimely manner,

(B)  Containment system plans and design calculations in accordance with SSPC Guide
6, Class 2A and other project requirements, signed and sealed by a Professional
Engineer licensed by the State of North Carolina,

78



(C©)  Bridge wash water sampling and disposal plan,

(D)  Subcontractor identification,

(E)  Lighting plan for night work in accordance with Section 1413 of the 2012 Sandard
Specifications,

(F Traffic control plan with NCDOT certified supervisors, flaggers and traffic control
devices,

(G) Health and safety plan addressing at least the required topics as specified by the
SSPC QP 1 and QP 2 program and including hazard communication, respiratory
health, emergency procedures, and local hospita and treatment facilities with
directions and phone numbers, disciplinary criteria for workers who violate the plan
and accident investigation.  The plan shall address the following:  hazardous
materials, personal protective equipment, general health and safety, occupational
health and environmental controls, fire protection and prevention, signs signals, and
barricades, materials handling, storage, use, and disposal, hand and power tools,
welding and cutting, electrical, scaffolds, fall protection, cranes, derricks, hoists,
elevators, and conveyors, ladders, toxic and hazardous substances, airless injection
and HPWJ.

(H) Provide the Engineer a letter of certification that all employees performing work on
the project have blood lead levels that are below the OSHA action level.

()] Provide the Engineer with Competent Person qualifications and summary of work
experience.

J Environmental Compliance Plan

(K) Quality Control Plan (Project Specific) with quality control qualifications and
summary of work experience.

(L) Bridge and Public Protection Plan (Overspray, Utilities, etc. - Project/Task Specific)

(M)  Abrasive Blast Media
D Product Data Sheet
2 Blast Media Test Reports in accordance with Article 1080-13 of the

2012 Standard Specification.

(N)  Coating Material

D NCDOT HICAMS Test Reports (testing performed by NCDOT Materials
and Tests Unit),

(2 Product Data Sheets,

(€)) Material Safety Data Sheets,

4 Product Specific Repair Procedures, and

(5) Acceptance letters from paint manufacturer’s for work practices that conflict
with Project Special Provisions and/or paint manufactures product data
shests.

PRE-CONSTRUCTION MEETING

Submittals shall be reviewed and approved by the Engineer prior to scheduling the pre-
construction meeting. Allow no less than 2 weeks for areview process. When requesting a
pre-construction meeting, contact the Engineer at least 7 working days in advance of the
desired pre-construction date.  The contractor’'s project supervisor, Competent person,
quality control personnel and certified traffic control supervisor shall be in attendance at
the pre-construction meeting in order for the Contractor and NCDOT team to establish
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responsibilities for various personnel during project duration and to establish realistic
timeframes for problem escalation.

CONTAINMENT SYSTEM

Prior to performing any construction or painting operations on the structure, the Contractor
shall furnish the Engineer with plans and design calculations for a sufficiently designed
containment system, which will provide access for any repairs on structural steel members,
cleaning and surface preparations for structural steel members, and coating operations for
structural steel members of the bridge. The containment system shall not be installed, and
no work shall begin, until the Engineer has reviewed and approved, in writing, the
submitted containment system plans and design calculations. Containment system plans
and design calculations shall be prepared, sealed, and signed by a Professional Engineer
licensed by the State of North Carolina. Allow a minimum of two weeks for review of the
containment plans and calculations.

The containment system shall meet or exceed the requirements of Class 2A containment in
accordance with SSPC Guide 6. The Contractor shall determine the required capacity of
the containment system which, at a minimum, shall include loads due to wind, repair
materials and repair operations, equipment, and tools, however, the capacity shall not be
less than that required by Federal or State regulations. Design steel members to meet the
requirements of the American Institute of Steel Construction Manual.  Design timber
members in accordance with the “National Design Specification for Stress-Grade Lumber
and Its Fastenings’ of the National Forest Products Association. The containment system
shall be constructed of materials capable of withstanding damage from any of the work
required on this project and shall be fireproof.

In the containment system plans, describe how debris is contained and collected. Describe
the type of tarpaulin, bracing materials, and the maximum designed wind load. Describe
the dust collection system and how a negative pressure of 0.03 inches of water column is
maintained inside the enclosure, while blasting operations are being conducted. Describe
how the airflow inside the containment structure is designed to meet all applicable OSHA
Standards. Describe how water run-off from rain will be routed by or through the
enclosure. Describe how wash water will be contained and paint chips separated. Describe
what physical containment will be provided during painting application to protect the
public and areas not to be painted.

Drilling holes in the superstructure for the purpose of attaching the containment system is
prohibited.

The Contractor will be responsible for certifying the containment system has been
constructed in accordance with the approved plans.

The containment system shall be cleaned after each work day.

Upon completion of work, remove all anchorages in the substructure and repair the
substructure at no additional cost to the Department.
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WASH WATER SAMPLING AND DISPOSAL PLAN

All wash water shall be collected and sampled prior to disposal. Representative sampling
and testing methodology shall conform to 15A NCAC 02B.0103, “Analytical Procedures’.
Wash waer shall be tesed for pollutants listed in 15A NCAC 02B.0211(3),
15A NCAC 02T.0505(b)(1) and 15A NCAC 2T.0905(h). Depending on the test results,
wash water disposal methods shall be described in the disposal plan. Wash water shall be
disposed of in accordance with all current Federal and State regulations. See link for
NCDOT Guidelines for Managing Bridge Wash Water:
http://www.ncdot.gov/projects/ncbridges/#stats.

WASTE HANDLING OF PAINT AND ABRASIVES

Comply with all Federal, State and local regulations. Failure to comply with the
regulations could result in fines and loss of qualified status with NCDOT.

Comply with the Resource Conservation and Recovery Act (RCRA - 40 CFR 261 - 265)
and the Occupational Safety and Health Act (OSHA - 29 CFR 1910 - 1926) regulations for
employee training, and for the handling, storage, labeling, recordkeeping, reporting,
inspections and disposal of all hazardous waste generated during paint removal.

A summary of Generator Requirements is available at the above NCDOT web link which
cites the specific regulations for each Generator category. Quantities of waste by weight
and dates of waste generation shall be recorded. Waste stored at the project site shall be
properly labeled. All waste, hazardous or non-hazardous, requires numbered shipping
manifests.

The North Carolina Department of Environment and Natural Resources (NCDENR) have
adopted RCRA as the North Carolina Hazardous Waste Management Rules and are
responsible for enforcement. The “Hazardous Waste Compliance Manual for Generators
of Hazardous Waste” is published by the Compliance Branch of the Division of Waste
Management of NCDENR, and can be found at:
http://portal.ncdenr.org/web/wm/hw/rules.

Use a company from the below list of approved waste management companies.
Immediately after award of the contract, arrange for waste containers, sampling, testing,
transportation and disposal of all waste. No work shall begin until the Contractor furnishes
the Engineer with a written waste disposal plan. Any alternative method for handling
waste shall be pre-approved by the Engineer.

Southern Logistics, Inc. — 312 Orville Wright Dr., Greensboro, NC 27409

(Ph. 336-662-0292)

A&D Environmental — PO Box 484, High Point, NC 27261

(Ph. 336-434-7750)

Poseidon Environmental Services, Inc. — 837 Boardman-Canfield Rd #209, Y oungstown,
OH
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(Ph. 330-726-1560)
Clean Harbors Reidsville, LLC — 208 Watlington Industrial Drive, Reidsville, NC 27320
(Ph. 336-342-6106)

All removed paint and spent abrasive media shall be tested for lead following the SW-846
TCLP Method 1311 Extraction, as required in 40 CFR 261, Appendix 11, to determine
whether it shall be disposed of as hazardous waste. Furnish the Engineer certified test
reports showing TCLP results and Iron analysis of the paint chips stored on site, with
disposal in accordance with “Flowchart on Lead Waste Identification and Disposal” at:

name=DL FE-9855.odf.

All sampling shall be done in presence of the Engineer’ s representative.

The Competent Person shall obtain composite samples from each barrel of the wash water
and waste generated by collecting two or more portions taken at regularly spaced intervals
during accumulation. Composite the portions into one sample for testing purposes.
Acquire samples after 10% or before 90% of the barrel has accumulated. The intent is to
provide samples that are representative of widely separated portions, but not the beginning
and end of wash water or waste accumulation.

Perform sampling by passing a receptacle completely through the discharge stream or by
completely diverting the discharge into a sample container. |If discharge of the wash water
or waste is too rapid to divert the complete discharge stream, discharge into a container or
transportation unit sufficiently large to accommodate the flow and then accomplish the
sampling in the same manner as described above.

Comply with the NCDENR Hazardous Waste Compliance Manual for Generators of
Hazardous Waste. Record quantities of waste by weight and dates of waste generation.
Until test results are received, store all waste, and label as “NCDOT Bridge Paint Removal
Waste - Pending Analysis’ and include the date generated and contact information for the
Division HazMat Manager or Project Engineer. Store waste containers in an enclosed,
sealed and secured storage container protected from traffic from all directions. Obtain
approval for the protection plan for these containers from the Engineer. If adequate
protection cannot be obtained by use of existing guardrail, provide the necessary supplies
and equipment to maintain adequate protection.  Once test results are received and
characterized, label waste as either “Hazardous Waste - Pending Disposal” or “Paint Waste
- Pending Disposal”.

Once the waste has been collected, and the quantities determined, prepare the appropriate

shipping documents and manifests and present them to the Engineer. The Engineer will
verify the type and quantity of waste and obtain a Provisional EPA 1D number from the:
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NC Hazardous Waste Section

North Carolina Department of Environment & Natural Resources
1646 Mail Service Center

Raleigh, NC 27699

Phone (919) 508-8400, Fax (919) 715-4061

At the time of shipping, the Engineer will sign, date and add the ID number in the
appropriate section on the manifest. The maximum on-site storage time for collected waste
shall be 90 days. All waste whether hazardous or non-hazardous will require numbered
shipping manifests. The cost for waste disposal (including lab and Provisional EPA ID
number) is included in the bid price for this contract. Note NC Hazardous Waste
Management Rules (15A NCAC 13A) for more information. Provisional EPA 1D numbers
may be obtained at this link:

http://portal.ncdenr.org/web/wm/provisional-hw-notification-page.

Testing labs shall be certified in accordance with North Carolina State Laboratory Public
Health Environmental Sciences. List of certified laboratories may be obtained at this link:

http://sphreporting.ncpublichealth.com/Environmental Sciences/Certification/Certifie
dLaboratory.asp.

All test results shall be documented on the lab analysis as follows:

1. For leachable lead:
a. SoilgSolid/Liquid- EPA 1311/200.7/6010

Area sampling will be performed for the first 2 days at each bridge location. The area
sample will be located within five feet of the containment and where the highest probability
of leakage will occur (access door, etc.). Results from the area sampling will be given to
the Engineer within 72 hours of sampling (excluding weekends). If the results of the
samples exceed 20 pg/m® corrective measures shall be taken and monitoring shall be
continued until 2 consecutive sample results are less than 20 pg/m°.

TWA may suspend the work if there are visible emissions outside the containment
enclosure or pump monitoring results exceeding the level of 30 pg/m®.

Where schools, housing and/or buildings are within 500 feet of the containment, the
Contractor shall perform initial TSP-Lead monitoring for the first 10 days of the project
during abrasive blasting, vacuuming and containment removal. Additional monitoring will
be required during abrasive blasting 2 days per month thereafter. Results of the TSP

monitoring at any location shall not exceed 1.5 pg/m?®.
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EQUIPMENT M OBILIZATION

The equipment used in any travel lanes and paved shoulder shall be mobile equipment on
wheels that has the ability to move on/off the roadway in less than 30 minutes. All work
conducted in travel lanes shall be from truck or trailer supported platforms and all
equipment shall be self-propelled or attached to atow vehicle at al times.

QUALITY CONTROL INSPECTOR

Provide a quality control inspector in accordance with the SSPC QP guidelines to ensure
that all processes, preparation, blasting and coating application are in accordance with the
requirements of the contract. The inspector shall have written authority to perform QC
duties to include continuous improvement of all QC internal procedures. The presence of
the engineer or inspector a the work site shall in no way lessen the contractor's
responsibility for conformity with the contract.

QUALITY ASSURANCE |NSPECTOR

The quality assurance inspector which may be a Department employee or a designated
representative of the Department shall observe, document, assess and report that the
Contractor is complying with all of the requirements of the contract. Inspectors employed
by the Department are authorized to inspect al work performed and materials
furnished. Such inspection may extend to all or any part of the work and to the preparation,
fabrication or manufacture of the materials to be used. The inspector is not authorized to
alter or waive the requirements of the contract. Each stage in preparing the structure to be
coated which includes but not limited to washing, blasting, coating testing and inspection
shall be inspected and approved by the Engineer or his authorized representative.

SUBLETTING OF CONTRACT

Only contractors certified to meet SSPC QP 2, Category A, and have successfully
completed lead paint removal and field painting on all similar structures within 18 months
prior to this bid are qualified for this work. Work is only sublet by approval of the
Engineer.

PREPARATION OF SURFACES

Before any other surface preparation is conducted, al surfaces shall be power washed to
remove dust, salts, dirt and other contaminants. All wash water shall be contained,
collected and tested in accordance with the requirements of NCDOT Managing Bridge
Wash Water specification. Obtain approval of the Engineer and allow all cleaned surfaces
to dry to the touch and without standing water before beginning surface preparation or
painting activities.

Surface preparation is done with materials meeting Article 1080-13 of the 2012 Standard
Specifications. No silica sand or other silica materials are permitted for use. The profile
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shall be between 1.0 and 3.0 mils when measured on a smooth steel surface. Conduct and
document at least 2 tests per beam/girder and 2 tests per span of digphragms/cross bracing.

Spread tarpaulins over all pavements and surfaces underneath equipment used for abrasive
blasting as well as equipment and containers used to collect abrasive media.  This
requirement will be enforced during activity and inactivity of equipment.

Before the Contractor departs from the work site at the end of the work day, collect all
debris generated during surface preparation and all dust collector hoses, tarps or other
appurtenances containing blasting residue in approved containers.

Clean a 3" x 3" area at each structure to demonstrate the specified finish, and the inspector
will preserve this area by covering it with tape, plastic or some other suitable means so that
it can be retained as the Dry Film Thickness (DFT) gauge adjustment standard. An
acceptable alternative is for the Contractor to provide a steel plate with similar properties
and geometry as the substrate to be measured.

The contractor and or quality assurance representative shall notify the Engineer of any area
of corroded steel which has lost more than 50% of its original thickness.

All parts of the bridges not to be painted and the travelling public shall be protected from
overspray. Submit a plan to protect all parts of bridge that are not required to be painted
and a plan to protect the traveling public and surrounding environment while applying all
coats of paint to astructure.

Ensure that chloride levels on the surfaces are 7 pg/cm? or lower using an acceptable
sample method in accordance with SSPC Guide 15. The frequency of testing shall be 2
tests per span after all surface preparation has been completed and immediately prior to
painting. Select test areas representing the greatest amount of corrosion in the span as
determined by the Engineers representative.  Additional testing may be required if
significant amounts of chloride are detected.

All weld splatter, slag or other surface defects resulting in a raised surface above the final
paint layer shall be removed prior to application of primer coat.

PAINTING OF STEEL

Paint System 1, as specified in these special provisions and Section 442 of the 2012
Standard Specifications, is to be used for this work. System 1 is an inorganic zinc primer,
two coats acrylic paint and one stripe coat of acrylic paint over blast cleaned surfaces in
accordance with SSPC-SP-10 (Near White Blast). Perform all mixing operations over an
impervious surface with provisions to prevent runoff to grade of any spilled material. The
contractor is responsible for reporting quantities of thinner purchased as well the amounts
used. No container with thinner shall be left uncovered, when not in use.
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Apply 2" stripe coat, by brush or roller only, to all exposed edges of steel including
fasteners before applying the finish coat. Locate the edge or corner in the approximate
center of the paint stripe.

Any area where newly applied paint fails to meet the specifications shall be repaired or
replaced by the Contractor. The Engineer approves all repair processes before the repair is
made. Repaired areas shall meet the specifications. The Contractor applies an additional
finish coat of paint to areas where the tape adhesion test is conducted.

MATERIALS

Only paint suppliers that have a NCDOT qualified inorganic zinc primer may furnish paints
for this project. All paints applied to a structure shall be from the same supplier. Before
any paints are applied the Contractor shall provide the Engineer a manufacturer’s
certification that each batch of paint meets the requirements of the applicable Section 1080
of the 2012 Standard Specifications.

The inspector randomly collects a one pint sample of each paint product used on the
project.  Additional samples may be collected as needed to verify compliance to the
specifications.

Do not expose paint materials to rain, excessive condensation, long periods of direct
sunlight, or temperatures above 110°F or below 40°F. In addition, the Contractor shall
place a device which records the high, low and current temperatures inside the storage
location. Follow the manufacturer’s storage requirements if more restrictive than the above
requirements.

INSPECTION

Surface Preparation for System 1 shall be in accordance with SSPC SP-10. Any area(s) not
meeting the requirements of SSPC SP-10 shall be remediated prior to application of
coating. Surface inspection is considered ready for inspection when all blast abrasive,
residue and dust is removed from surfaces to be coated.

(A)  Quality Assurance Ingpection

The Contractor furnishes all necessary OSHA approved apparatus such as ladders,
scaffolds and platforms as required for the inspector to have reasonable and safe
access to all parts of the work. The contractor illuminates the surfaces to be
inspected to a minimum of 50-foot candles of light. All access points shall be
illuminated to a minimum of 20-foot candles of light.

NCDOT reserves the right for ongoing QA (Quality Assurance) inspection to

include but not limited to surface contamination testing, adhesion pull testing and
DFT readings as necessary to assure quality.
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(B)

(©)

Inform the Engineer and the Division Safety Engineer of all scheduled and
unannounced inspections from SSPC, OSHA, EPA and/or others that come on site.
Furnish the Engineer a copy of all inspection reports except for reports performed
by athird party and or consultant on behalf of the Contractor.

Inspection Instruments

At a minimum, furnish the following calibrated instruments and conduct the
following quality control tests:

(D) Sling Psychrometer - ASTM E337 - bulb type

2 Surface Temperature Thermometer

3 Wind Speed Indicator

4 Tape Profile Tester - ASTM D4417 Method C

(5) Surface Condition Standards - SSPC VIS-1 and VIS-3

(6) Wet Film Thickness Gage - ASTM D4414

@) Dry Film Thickness Gage - SSPC-PA2 Modified

(8 Solvent Rub Test Kit - ASTM D4752

(99  Adhesion Test Kit - ASTM D3359 Method A (Tape Test)

(10)  Adhesion Pull test - ASTM D4541

(11) Surface Contamination Analysis Kit or (Chloride Level Test Kit)
SSPC Technology Guide 15

Quality Control

Maintain a daily quality control record in accordance with Article 442-13 of the
2012 Standard Specifications and make such records available at the job site for
review by the inspector and submit to the Engineer as directed. In addition to the
information required on M&T-610, submit all Dry Film Thickness (DFT) readings
on aform equivalent to M&T-611.

(D) Measure DFT at each spot on the attached diagram and at the required
number of locations as specified below:

@ For span members less than 45 feet; three random locations along
each girder in each span.

(b For span members greater than 45 feet; add one additional location
for each additional 10 feet in span length.

DFT measurements for the prime coat shall not be taken for record until the
zinc primer has cured in accordance with ASTM D4752 (MEK Rub Test)
with no less than a four resistance rating.

Stiffeners and other attachments to beams and or plate girders shall be
measured a no less than five random spots per span. Also dry film
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thickness is measured a no less than six random spots per span on
diaphragms/“K” frames.

Each spot is an average of three to five individual gage readings as defined
in SSPC PA-2. No spot average shall be less than 80% of minimum DFT
for each layer applied; this does not apply to stripe coat application. Spot
readings that are non-conforming shall be re-accessed by performing
additional spot measurements not to exceed one foot intervals on both sides
of the low areas until acceptable spot averages are obtained. These non-
conforming areas shall be corrected by the Contractor prior to applying
successive coats.

Lessthan 36" in height and/or 36" in height or greater and/or

bottom flangeslessthan 16" in bottom flanges greater than 16" in
width. width.
7 SpOt 10 SpOt
Areas Areas

30 Individual DFT
Readings

21 Individual DFT
Readings

A2 |

M N

| A2

L
AL

F1, F2

—

Bl [ ——» B1,

B

=

7
/
JF_

4C2

faY| /VI
CT

%))
'_A
N

*D
*D *D

El

*D areas are only included
when flange thickness is one
inch (1") or greater.

D1 D2

*D areas are only included
when flange thickness is one
inch (1") or greater.

88



(2 Two random adhesion teds (1 test=3 dollies) per span are conducted on
interior surfaces in accordance with ASTM D4541 (Adhesion Pull Test)
after the prime coat has been properly cured in accordance with ASTM
D4752 (MEK Rub Test) with no less than a 4 resistance rating, and will be
touched up by the Contractor. The required minimum average adhesion is
400 psi.

3 Cure of the intermediate and stripe coats shall be accessed by using the
thumb test in accordance with ASTM D1640 (Curing Formation Test)
prior to the application of any successive layers of paint.

4 One random Cut Tape adhesion test per span is conducted in accordance
with ASTM D3359 (X-Cut Tape Test) on interior surface after the finish
coat is cured. Repair areas shall be properly tapered and touched up by
the Contractor.

SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS

Personnel access boundaries are delineated for each work site using signs, tape, cones or
other approved means. Submit copies of safety and environmental compliance plans that
comply with SSPC QP 2 Certification requirements.

HEALTH AND SAFETY RESPONSIBILITIES

This project may involve toxic metals such as arsenic, lead, cadmium and hexavalent
chromium. It isthe contractor’s responsibility to test for toxic metals and if found, comply
with the OSHA regulations, which may include medical testing.

Ensure a “Competent Person” as defined in OSHA 29 CFR 1926.62; one who is capable of
identifying existing and predictable hazards in the surroundings or working conditions
which are unsanitary, hazardous, or dangerous to employees, and who has authorization to
take prompt corrective measures to eliminate them; is on site during all surface preparation
activities and monitors the effectiveness of containment, dust collection systems and waste
sampling. Before any work begins, provide a written summary of the Competent Person’s
safety training.

Comply with Subarticle 442-14(B) of the 2012 Sandard Specifications.

Comply with Subarticle 442-14(D) of the 2012 Standard Specifications. Ensure employee
blood sampling test results are less than 50 micrograms per deciliter. Remove employees
with a blood sampling test of 50 or more micrograms per deciliter from work activities
involving any lead exposure.

An employee who has been removed with a blood level of 50 micrograms per deciliter or
more shall have two consecutive blood sampling tests spaced one week apart indicating
that the employee’'s blood lead level is at or below 40 micrograms per deciliter before
returning to work activities involving any lead exposure.
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All OSHA recordable accidents that occur during the project duration are to be reported to
the Engineer within twenty-four (24) hours of occurrence. In addition, for accidents that
involve civilians or property damage that occurs within the work zone the Division Safety
Engineer shall be notified immediately.

Prior to blasting operations, the Contractor shall have an operational OSHA approved hand
wash station at each bridge location and a decontamination trailer at each bridge or
between bridges unless the work is on the roadway, or the Contractor shall show reason
why it is not feasible to do so and provide an alternative site as approved by the Engineer.
The Contractor shall assure that al employees whose airborne exposure to lead is above the
PEL shall shower at the end of their work shift.

STORAGE OF PAINT AND EQUIPMENT

Provide a location for materials, equipment and waste storage. Spread tarpaulins over all
pavements and surfaces underneath equipment used for abrasive recycling and other waste
handling equipment or containers. All land and or lease agreements that involve private
property shall disclose to the property owner that heavy metals may be present on the
Contractor’s equipment. Prior to storing the Contractor’s equipment on private property,
provide a notarized written consent signed by the land owner received by the Engineer at
least forty-eight (48) hours before using property. All storage of paint, solvents and other
materials applied to structures shall be stored in accordance with Section 442 of the 2012
Standard Specifications or the manufacturers requirements. The more restrictive
requirements will apply.

UTILITIES

Protect al utility lines or mains which may be supported on, under, or adjacent to bridge
work sites from damage and paint overspray.

M EASUREMENT AND PAYMENT

The cost of inspection, surface preparation and repainting the existing structure is included
in the lump sum price bid for Cleaning and Repainting of Bridge# . This price is full
compensation for furnishing all inspection equipment, all paint, cleaning abrasives,
cleaning solvents and all other materials, preparing and cleaning surfaces to be painted;
applying paint in the field; protecting work area, traffic and property; and furnishing blast
cleaning equipment, paint spraying equipment, brushes, rollers, any other hand or power
tools and any other equipment.

Pollution Control will be paid at the contract lump sum price which will be full
compensation for all collection, handling, storage, air monitoring, and disposal of debris
and wash water, all personal protective equipment, and all personal hygiene requirements,
and all equipment, material and labor necessary for the daily collection of the blast debris
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into specified containers; and any measures necessary to ensure conformance to al safety
and environmental regulations as directed by the Engineer.

Painting Containment for Bridge#  will be paid at the lump sum contract price and will
be full compensation for the design, materials, installation, maintenance, and removal of
the containment system.

Payment will be made under:

Pay Item Pay Unit

Cleaning and Repainting of Bridge # Lump Sum
Pollution Control Lump Sum
Painting Containment for Bridge#___ Lump Sum

DESCRIPTION OF BRIDGES

Bridge #390: This bridge was built in 1972 and carries 1-40 EBL over US 25 (Hendersonville

Road). The superstructure consists of 4 continuous spans with 7 lines of W36x160 beams @

7'-6" spacing with steel diaphragms. The bridge has an overall length of 252’-6" with a concrete
deck and a50’-0" total deck width. The minimum vertical clearance is 19'-5". The existing paint
system is foliage green (ALKY D) over red lead, and the estimated area to be cleaned and painted
i$19,950 . ft.

Bridge #391: This bridge was built in 1972 and carries [-40 WBL over US 25 (Hendersonville

Road). The superstructure consists of 4 continuous spans with 7 lines of W36x170 beams @

7'-6" spacing with steel diaphragms. The bridge has an overall length of 287'-0" with a concrete
deck and a 50’-0" total deck width. The minimum vertical clearance is 20'-5". The existing paint
system is foliage green (ALKYD) over red lead, and the estimated area to be cleaned and painted
is 20,850 . ft.

Bridge #404: This bridge was built in 1972 and carries 1-40 EBL over London Road. The
superstructure consists of 3 simple spans with 6 lines steel 1-beams @ 7'-5" spacing with steel
diaphragms. The interior beams in spans A and C consist of W30x99 beams, and the exterior
beams consist of W36x135 beams. The interior beams in span B consist of W36x182 beams, and
the exterior beams consist of W36x170 beams. The bridge has an overall length of 186'-0" with
a concrete deck and a 42'-0" total deck width. The minimum vertical clearance is 24’-2". The
existing paint system is foliage green (ALKYD) over red lead, and the estimated area to be
cleaned and painted is 12,100 sg. ft.

Bridge #406: This bridge was built in 1972 and carries 1-40 WBL over London Road. The
superstructure consists of 3 simple spans with 6 lines steel |-beams @ 7’-5 %2” spacing with steel
diaphragms. The interior beams in spans A and C consist of W30x99 beams, and the exterior
beams consist of W36x135 beams. The interior beams in span B consist of W36x182 beams, and
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the exterior beams consist of W36x170 beams. The bridge has an overall length of 194'-0" with
a concrete deck and a total deck width that varies from 42’-0" to 44’-0". The minimum vertical
clearance is 26'-11". The existing paint system is foliage green (ALKYD) over red lead, and the
estimated area to be cleaned and painted is 13,150 sg. ft.

Bridge #425: This bridge was built in 1972 and carries 1-40 EBL over Caribou Road. The
superstructure consists of 3 simple spans with 6 lines steel 1-beams @ 7'-5" spacing with steel
diaphragms. The interior beams of span A and Span C consist of W30x108 beams, and the
exterior beams consist of W36x135 beams. The interior beams of span B consist of W36x194
beams, and the exterior beams consist of W36x182 beams. The bridge has an overall length of

175 -0" with a concrete deck and a 42'-0” total deck width. The minimum vertical clearance is

20'-1". The existing paint system is foliage green (ALKYD) over red lead, and the estimated
areato be cleaned and painted is 10,950 sq. ft.

Bridge #427: This bridge was built in 1972, reconstructed in 1999, and carries [-40 WBL over
Caribou Road. The superstructure consists of 3 simple spans with 6 lines steel I-beams @ 7’-5”
gpacing and 2 steel I-beams @ 4'-5" spacing with steel diaphragms. The interior beams of span
A and Span C consist of W36x108 beams, and the exterior beams consist of W36x135 beams.
The interior beams of span B consist of W36x194 beams, and the exterior beams consist of
W36x182 beams. The bridge has an overall length of 198'-0" with a concrete deck and a 50’-6"
total deck width. The minimum vertical clearance is 16'-6". The existing paint system is foliage
green (ALKY D) over red lead, and the estimated area to be cleaned and painted is 16,650 sg. ft.

Bridge #451: This bridge was built in 1972 and carries 1-40 EBL over SR 3052 (School Road
East). The superstructure consists of 3 simple spans with 6 lines of steel I-beams @ 7'-5"
spacing with steel diaphragms. The interior beams of Span A consist of W30x99 beams and the
exterior beams consist of W36x135 beams. The bridge has an overall length of 143'-0" with a
concrete deck and a 42'-0” total deck width. The minimum vertical clearance is 18'-10". The
existing paint system is foliage green (ALKYD) over red lead, and the estimated area to be
cleaned and painted is 8,650 sg. ft.

Bridge #456: This bridge was built in 1972 and carries 1-40 WBL over SR 3052 (School Road
East). The superstructure consists of 3 simple spans with 6 lines of steel I-beams @ 7'-5”
gpacing with steel diaphragms. The interior beams in Spans A and C consist of W30x99, and the
exterior beams consist of W36x135 beams. The interior beams in Span B consist of W36x160,
and the exterior beams consist of W36x150 beams. The bridge has an overall length of 139'-0"
with a concrete deck and a 42'-0” total deck width. The minimum vertical clearance is 15’-8".
The existing paint system is foliage green (ALKYD) over red lead, and the estimated area to be
cleaned and painted is 8,450 <. ft.
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BEAM REPAIR (SPECIAL)

1.0 DESCRIPTION
A. Beam End Repair and Stiffener Repair

Cut and remove beam and stiffener areas identified as deteriorated, damaged or with
excessive section loss at locations determined by the Engineer after blasting and priming
for new paint system. The Engineer will determine the extent of the section to be
removed. The repaired beam or stiffener section shall be inspected by NCDOT during
fit-up and approved before welding the new stiffener or section may begin. After
approval of the fit-up beam or stiffener section, weld fit-up section into place. Welding
shall be performed by certified welders as specified in the Standard Specification.

B. Plate Repair

Plate beam webs identified as deteriorated, damaged or with excessive section loss at
locations determined by the Engineer after blasting and priming for new paint system.
The Engineer will determine the extent of the section to be plated. The web plate shall be
inspected by NCDOT during fit-up and approved before welding the new plate may
begin. After approval of the new plate, weld the plate into place. Welding shall be
performed by certified welders as specified in the Standard Specification.

C. Diaphragm Repair

Remove/replace or plate steel diaphragms identified as deteriorated, damaged or with
excessive section loss at locations determined by the Engineer after blasting and priming
for new paint system. The Engineer will determine whether a diaphragm needs to be
replaced or the extent of the diaphragm to be plated. The new diaphragm or plate shall be
inspected by NCDOT during fit-up and approved before installing the new diaphragm or
welding the new plate may begin. After approval of the new plate, weld the plate into
place. Welding shall be performed by certified welders as specified in the Standard
Specification. Bolt the new diaphragm into place with the same size and number of bolts
that make up the existing connection.

2.0 CONTAINMENT SYSTEM

An approved containment system must be installed prior to beginning work.  See the
Containment System section of the Painting Existing Structure Special Provisions regarding
loading, design, and submittal requirements for the containment system.

3.0 FIELD ALTERATIONS

Since this repair involves working with an existing structure where the dimensions may vary
throughout the structure, the contractor should expect and shall be prepared to make
alterations in the field. This includes, but not limited to, having qualified personnel on hand
to perform necessary alterations and having extra material on hand (or the ability to procure
extra material in atimely manner). All such alterations shall be brought to the attention of the
engineer and agreed upon prior to ateration.
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4.0 BASISOF PAYMENT

Payment for beam end repair, stiffener repair, plate repar, digphragm repair, or other
structural steel repair will be made at the contract price bid per pounds structural steel used
for Beam Repair. Such payment will be full compensation for al materials, equipment, tools,
labor, welding, miscellaneous steel and incidentals necessary to complete the work.

BRIDGE JACKING (SPECIAL)

1.0

2.0

3.0

4.0

DESCRIPTION

Bridge jacking at end bents and interior bents is to facilitate beam repairs and to replace or
reset bearings, as necessary. This work shall consist of furnishing all engineering, labor,
equipment and materials necessary for construction and subsequent removal of jacking
support system, including jacks, jack supports, shims and all necessary blocking. Included
under this item shall be all work to raise and support the existing structures as specified on
the plans and as noted herein.

UTILITY COORDINATION

Utility owners with active utilities on the bridge shall be notified by the contractor of the
jacking operation 30 days before the operation begins.

ScopPe OF WORK

Work for bridge jacking includes calculation of existing bridge loads and designing proper
strength jacking scheme, setting blocking and jacks, jacking bridge girders, mechanically
locking jacks, and lowering bridge spans onto the bearing assemblies.

Prior to bridge jacking, complete all diaphragm modifications necessary at the bent being
jacked. If a span connected to an end bent is to be jacked, ensure the curtain wall is either
clear of the girders, or fully free to move with the jacked span prior to jacking. Lock jacks
and install blocking while the bridge is in the raised condition. While in the raised
condition, follow bridge plans for any work that may be required. Lower the bridge onto
the bearing assemblies. Complete diaphragm work as needed. All bridge jacking
operations shall be complete before any underside of deck repairs on the existing structure.

Submit calculation, working drawings and jacking procedure to the Engineer for review
and approval prior to the start of work. Working drawings and all calculations pertaining to

determination of all applied loads for the required jacking scheme shall be accomplished
and sealed by a professional engineer licensed in the State of North Carolina.

BASISOF PAYMENT

Payment will be made at the price bid for each set-up to complete Bridge Jacking as shown
in the contract plans. The price per each jacking set-up will be full compensation for al
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materials, equipment, tools, labor, and incidentals necessary to complete the work of this
scope, including any jacking frames, jacking plates and concrete repair required due to
jacking operations.

EPOXY RESIN INJECTION (12-5-12)

1.0

2.0

3.0

4.0

GENERAL

For repairing cracks, an approved applicator is required to perform the epoxy resin
injection. Make certain the supervisor and the workmen have completed an instruction
program in the methods of restoring concrete structures utilizing the epoxy injection
process and have a record of satisfactory performance on similar projects.

The applicator furnishes all materials, tools, equipment, appliances, labor and supervision
required when repairing cracks with the injection of an epoxy resin adhesive.

SCoPE OF WORK

Using Epoxy Resin Injection, repair all cracks 30 mils wide or greater in the end bent caps,
interior bent columns and caps, and in the superstructure deck.

Repair the column cracks to the top of the footings. Make the underwater repairs when
water surface elevation is low and the water is ill. For underwater repairs, use
manufacturer recommended materials.

Repair any crack, void, honeycomb or spall area unsuitable for repair by injection with
€poXy mortar.

COOPERATION

Cooperate and coordinate with the Technical Representative of the epoxy resin
manufacturer for satisfactory performance of the work.

Have the Technical Representative present when the job begins and until the Engineer is
assured that his service is no longer needed.

The expense of having this representative on the job is the Contractor’s responsibility and
no direct payment will be made for this expense.

TESTING
The North Carolina Department of Transportation Materials and Tests Unit will obtain

cores from the repaired concrete for testing. If the failure plane is located at the repaired
crack, aminimum compressive strength of 3000 psi is required of these cores.
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5.0 MATERIAL PROPERTIES

Provide a two-component structural epoxy adhesive for injection into cracks or other voids.
Provide modified epoxy resin (Component “A”) that conforms to the following

requirements:
Test Method Specification
Requirements
Brookfield RVT Spindle
Viscosity @ 40 + 3°F, cps No. 4 @ 20 rgs)fn 6000 - 8000
Brookfield RVT Spindle
Viscosity @ 77 + 3°F, cps No. 2 @ 20 rgs)fn 400 - 700
Epoxide Equivalent Weight ASTM D1652 152 - 168
Ash Content, % ASTM D482 1 max.

Provide the amine curing agent (Component “B”) used with the epoxy resin that meets the

following requirements:

Test Method Specification
Requirements
Brookfield RVT Spindle
Viscosity @ 40 + 3°F, cps No. 2 @ 20 r;S)?n 700 - 1400
Brookfield RVT Spindle
Viscosity @ 77 £ 3°F, cps No.2 @ 20 r[S:)?n 105 - 240
Amine Value, mg KOH/g ASTM D664* 490 - 560
Ash Content, % ASTM D482 1 max.

Certify that the Uncured Adhesive, when mixed in the mix ratio that the material supplier

specifies, has the following properties:
Pot Life (60 gram mass)
@ 77 + 3°F - 15 minutes minimum
@ 100 = 3°F - 5 minutes minimum
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6.0

Certify that the Adhesive, when cured for 7 days at 77 £ 3°F unless otherwise specified,
has the following properties:

Test Method Specification Requirements

Ultimate Tensile Strength ASTM D638 7000 psi (min.)
Tensile Elongation at Break ASTM D638 4% max.
Flexural Strength ASTM D790 10,000 psi (min.)
Flexural Modulus ASTM D790 3.5x 10° psi
Compressive Yield Strength ASTM D695 11,000 psi (min.)
Compressive Modulus ASTM D695 2.0-35x 10 psi
Heat Deflection Temperature . 125°F min.
Cured 28 days @ 77 + 3°F ASTM D648 135°F min.
Slant Shear Strength,
5000 psi (34.5 MPa)
compressive strength AASHTO T237
concrete

Cured 3 days @ 40°F

wet concrete .

Cured 7 days @ 40°F 3500 psi (min.)

wet concrete

Cured 1 day @ 77°F 4000 psi (min.)

dry concrete

5000 psi (min.)

Use an epoxy bonding agent, as specified for epoxy mortar, as the surface seal (used to
confine the epoxy resin during injection).

EQUIPMENT FOR INJECTION

Use portable positive displacement type pumps with interlock to provide positive ratio
control of exact proportions of the two components at the nozzle to meter and mix the two
injection adhesive components and inject the mixed adhesive into the crack. Use electric or
air powered pumps that provide in-line metering and mixing.

Use injection equipment with automatic pressure control capable of discharging the mixed
adhesive at any pre-set pressure up to 200 £ 5 psi and equipped with a manual pressure
control override.

Use equipment capable of maintaining the volume ratio for the injection adhesive as

prescribed by the manufacturer. A tolerance of £ 5% by volume at any discharge pressure
up to 200 psi is permitted.
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7.0

8.0

9.0

Provide injection equipment with sensors on both the Component A and B reservoirs that
automatically stop the machine when only one component is being pumped to the mixing
head.

PREPARATION
Follow these steps prior to injecting the epoxy resin:

Remove all dirt, dust, grease, oil, efflorescence and other foreign matter detrimental to the
bond of the epoxy injection surface seal system from the surfaces adjacent to the cracks
or other areas of application. Acids and corrosives are not permitted.

Provide entry ports along the crack at intervals not less than the thickness of the concrete at
that location.

Apply surface seal material to the face of the crack between the entry ports. For through
cracks, apply surface seal to both faces.

Allow enough time for the surface seal material to gain adequate strength before
proceeding with the injection.

EPOXY INJECTION

Begin epoxy adhesive injection in vertical cracks at the lower entry port and continue until
the epoxy adhesive appears at the next higher entry port adjacent to the entry port being
pumped.

Begin epoxy adhesive injection in horizontal cracks at one end of the crack and continue as
long as the injection equipment meter indicates adhesive is being dispensed or until
adhesive shows at the next entry port.

When epoxy adhesive appears at the next adjacent port, stop the current injection and
transfer the epoxy injection to the next adjacent port where epoxy adhesive appeared.

Perform epoxy adhesive injection continuously until cracks are completely filled.

If port to port travel of epoxy adhesive is not indicated, immediately stop the work and
notify the Engineer.

FINISHING

When cracks are completely filled, allow the epoxy adhesive to cure for sufficient time to
allow the removal of the surface seal without any draining or runback of epoxy material
from the cracks.

Remove the surface seal material and injection adhesive runs or spills from concrete
surfaces.

Finish the face of the crack flush to the adjacent concrete, removing any indentations or
protrusions caused by the placement of entry ports.
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10.0 BASISOF PAYMENT

Payment for epoxy resin injection will be at the contract unit price per linear foot for
“Epoxy Resin Injection”. Such payment will be full compensation for all materials, tools,
equipment, labor, and for all incidentals necessary to complete the work.

SHOTCRETE REPAIRS (12-5-12)

GENERAL

The work covered by this Special Provision consists of removing deteriorated concrete
from the structure in accordance with the limits, depth and details shown on the plans,
described herein and as established by the Engineer. Thiswork aso includes removing and

disposing all loose debris, cleaning and repairing reinforcing steel and applying shotcrete.

The location and extent of repairs shown on the plans are general in nature. The Engineer
shall determine the extent of removal in the field based on an evaluation of the condition of

the exposed surfaces.

Any portion of the structure that is damaged from construction operations shall be repaired

to the Engineer’ s satisfaction, at no extra cost to the Department.

MATERIAL REQUIREMENTS

Use prepackaged shotcrete conforming to the requirements of ASTM C1480, the applicable
sections of the Standard Specifications and the following:

- Specified

Test Description Test Method Age (Days) Requirements
Silica Fume (%) ASTM C1240 | - 10 (Max.)
Water/Cementitious Materials Ratio - - 0.40 (Max.)
Air Content - As Shot (%) ASTM C231 - 4+1
Slump - As Shot (Range in inches) ASTM C143 - 2-3

- . . 7 3,000
Minimum Compressive Strength (ps) | ASTM C39 8 5,000
Minimum Bond Pull-off Strength (psi) | ASTM C1583 | 28 145
Rapid Chloride Permeability Tests
(range in coulombs) ASTM C1202 | - 100 - 1000
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Admixtures are not alowed unless approved by the Engineer.  Store shotcrete in an
environment where temperatures remain above 40°F and less than 95°F

All equipment must operate in accordance with the manufacturer's specifications and
material must be placed within the recommended time.

QUALITY CONTROL
A. Qualification of Shotcrete Contractor

The shotcrete Contractor shall provide proof of experience by submitting a description
of jobs similar in size and character that have been completed within the last 5 years.
The name, address and telephone number of references for the submitted projects shall
also be furnished. Failure to provide appropriate documentation will result in the
rejection of the proposed shotcrete contractor.

B. Quadlification of Nozzle man

The shotcrete Contractor’s nozzle man shall be certified by the American Concrete
Institute (ACI). Submit proof of certification to the Engineer prior to beginning repair
work. The nozzle man shall maintain certification at all times while work is being
performed for the Department. Failure to provide and maintain certification will result
in the rgjection of the proposed nozzle man.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary work
platform at each repair location. Design steel members to meet the requirements of the
American Institute of Steel Construction Manual. Design timber members in accordance
with the “National Design Specification for Stress-Grade Lumber and Its Fastenings” of the
National Forest Products Association. Submit the platform design and plans for review and
approval. The design and plans shall be sealed and signed by a North Carolina registered
Professional Engineer. Do not install the platform until the design and plans are approved.
Drilling holes in the superstructure for the purpose of attaching the platform is prohibited.
Upon completion of work, remove all anchorages in the substructure and repair the
substructure at no additional cost to the Department.

SURFACE PREPARATION

Prior to darting the repair operation, delineate all surfaces and areas assumed to be
deteriorated by visually examining and sounding the concrete surface with a hammer or
other approved method. The Engineer is the sole judge in determining the limits of
deterioration.

Prior to removal, introduce a shallow saw cut approximately 2" in depth around the repair
area at right angles to the concrete surface. Remove all deteriorated concrete 1 inch below
the reinforcing steel with a 17 Ib. (maximum) pneumatic hammer with points that do not
exceed the width of the shank or with hand picks or chisels as directed by the Engineer. Do
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not cut or remove the existing reinforcing steel. Unless specifically directed by the
Engineer, do not remove concrete deeper than 1 inch below the reinforcing steel.

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to
remove all debris, loose concrete, loose mortar, rust, scale, etc. Use a wire brush to clean
all exposed reinforcing steel. After sandblasting examine the reinforcing steel to ensure at
least 90% of the original diameter remains. If there is more than 10% reduction in the
rebar diameter, splice in and securely tie supplemental reinforcing bars as directed by the
Engineer.

Provide welded stainless wire fabric a each repair area larger than one square foot if the

depth of the repair exceeds 2 inches from the “As Built” outside face. Provide a minimum

4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on the plans.
Rigidly secure the welded wire fabric to existing steel or to 3/16" diameter stainless hook
fasteners adequately spaced to prevent sagging. Encase the welded wire fabric in shotcrete
aminimum depth of 1% inches.

The contractor has the option to use synthetic fiber reinforcement as an alternate to welded
wire fabric if attaching welded wire fabric is impractical or if approved by the Engineer.
Welded wire fabric and synthetic fiber reinforcement shall not be used in the same repair
area.

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove all
loose or weakened material before applying shotcrete. Saturate the repair area with clean
water the day before applying shotcrete. Bring the wetted surface to a saturated surface dry
(SSD) condition prior to applying shotcrete and maintain this condition until the
application begins. Use a blowpipe to facilitate removal of free surface water. Only oil-
free compressed air is to be used in the blowpipe.

The time between removal of deteriorated concrete and applying shotcrete shall not exceed
5 days. If the time allowance exceeds 5 days, prepare the surface at the direction of the
Engineer before applying shotcrete.

APPLICATION AND SURFACE FINISH

Apply shotcrete only when the surface temperature of the repair area is greater than 40°F
and less than 95°F. Do not apply shotcrete to frosted surfaces. Maintain shotcrete a a
minimum temperature of 40°F for 3 days after placement.

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper
thickness of each layer or lift.

The nozzle man should hold the nozzle 3 to 4 feet from the surface being covered in a
position that ensures the shotcrete strikes at right angles to the surface being covered
without excessive impact. The nozzle man shall maintain the water amount at a practicable
minimum, so the mix properly adheres to the repair area. Water content should not become
high enough to cause the mix to sag or fall from vertical or inclined surfaces, or to separate
in horizontal layers.
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Use shooting wires or guide strips that do not entrap rebound sand. Use guide wires to
provide a positive means of checking the total thickness of the shotcrete applied. Remove
the guide wires prior to the final finish coat.

To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds and
does not fall clear of the work, or which collects in pockets in the work. Do not reuse
rebound material in the work.

If awork stoppage longer than 2 hours takes place on any shotcrete layer prior to the time it
has been built up to required thickness, saturate the area with clean water and use a
blowpipe as outlined previously, prior to continuing with the remaining shotcrete course.
Do not apply shotcrete to adry surface.

Finish all repaired areas, including chamfered edges, as close as practicable to their original
“As Built” dimensions and configuration. Provide a minimum 2" of cover for reinforcing
steel exposed during repair. Slightly build up and trim shotcrete to the final surface by
cutting with the leading edge of a sharp trowel.  Use a rubber float to correct any
imperfections. Limit work on the finished surface to correcting imperfections caused by
trowel cutting.

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for sags,
bridging, and other deficiencies. Repair any imperfections at the direction of the Engineer.

Prevent finished shotcrete from drying out by maintaining 95% relative humidity at the
repair and surrounding areas by fogging, moist curing or other approved means for seven
days.

MATERIAL TESTING & ACCEPTANCE

Each day shotcreting takes place, the nozzle man shall shoot one 18" x 18" x 3" test panel
in the same position as the repair work that is being done to demonstrate the shotcrete is
being applied properly. Store, handle and cure the test panel in the same manner as the
repaired substructure.

Approximately 72 hours after completing the final shotcrete placement, thoroughly test the
surface with a hammer. At this time, the repair area should have sufficient strength for all
sound sections to ring sharply. Remove and replace any unsound portions prior to the final
inspection of the work. No additional compensation will be provided for removal and
replacement of unsound shotcrete.

After 7 days, core three 3" diameter samples from each test panel and from the repaired
structure as directed by the Engineer. Any cores taken from the structure shall penetrate
into the existing structure concrete at least 2inches. Cores shall be inspected for
delamination, sand pockets, tested for bond strength and compressive strength. If a core
taken from a repaired structure unit indicates unsatisfactory application or performance of
the shotcrete, take additional cores from the applicable structure unit(s) for additional
evaluation and testing as directed by the Engineer. Any repair work failing to meet the
requirements of this provision will be rgected and the Contractor shall implement a
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remediation plan to correct the deficiency at no additional cost to the Department. No extra
payment will be provided for drilling extra cores. Patch all core holes in repaired structure
units to the satisfaction of the Engineer. All material testing, core testing and sampling will
be done by the Materials and Tests Unit of North Carolina Department of Transportation.

M EASUREMENT AND PAYMENT

Shotcrete Repairs will be measured and paid for at the contract unit price bid per cubic foot
and will be full compensation for removal, containment and disposal off-site of unsound
concrete including the cost of materials, labor, tools, equipment and incidentals necessary
to complete the repair work. Depth will be measured from the original outside concrete
face. The Contractor and Engineer will measure quantities after removal of unsound
concrete and before application of repair material. Payment will also include the cost of
sandblasting, surface cleaning and preparation, cleaning of reinforcing steel, placement of
new steel, cost of temporary work platform, testing for soundness, curing of shotcrete and
taking core samples from the test panels and substructure units.

Payment will be made under:

Pay Item Pay Unit
Shotcrete Repairs Cubic Feet

CONCRETE REPAIRS  (12-5-12)

DESCRIPTION

Work includes removal of concrete in spalled, delaminated and/or cracked areas of the
existing caps and columns in reasonably close conformity with the lines, depth, and details
shown on the plans, described herein and as established by the Engineer. This work also
includes straightening, cleaning, and replacement of reinforcing steel, doweling new
reinforcing steel, removing all loose materials, removing and disposing of debris, formwork,
applying repair material, and protecting adjacent areas of the bridge and environment from
material leakage. The repair material shall be one of the below described materials unless
otherwise noted in the plans or provisions.

The location and extent of repairs shown on the plans described herein are general in nature.
The Engineer determines the extent of removal in the field based on an evaluation of the
condition of the exposed surfaces. The Contractor shall coordinate removal operations with
the Engineer. No more than 30% of a round or square column or 30% of the bearing area
under a beam shall be removed without a temporary support system and approval from the
Engineer.

Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from
construction operations. No extrapayment is provided for these repairs.
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REPAIR MATERIAL OPTIONS
Polymer Modified Concrete Repair Material

Repair material shall be polymer modified cement mortar for vertical or overhead
applications and shall be suitable for applications in marine environments. Material shall
be approved for use by NCDOT. Submit repair material to the Engineer for review and
approval prior to beginning the work. Color of repair material shall be concrete gray.

Prior to the application of repair mortar, square up edges in repair areas, thoroughly clean
surfaces to be repaired and remove all loose materials. Remove grease, wax, salt, and oil
contaminants by scrubbing with an industrial grade detergent or degreasing compound
followed by a mechanical cleaning. Remove weak or deteriorated concrete to sound
concrete by bush hammering, grit blasting, scarifying, water blasting, or other approved
methods. Remove dirt, dugt, laitance and curing compounds by grit blasting, sanding, or
etching with 15% hydrochloric acid. Acid etch only if approved by the Engineer. Follow
acid etching by scrubbing and flushing with copious amounts of clean water. Check the
cleaning using moist pH paper. Water cleaning is complete when the paper reads 10 or
higher.

Follow all mechanical cleaning with vacuum cleaning.

When surface preparation is completed, mix and apply repair mortar in accordance with
manufacturer’s recommendations. Use aggregate that is washed, kiln-dried, and bagged.
Apply bonding agent to all repair areas immediately prior to placing repair mortar.
Repair areas shall be formed unless otherwise approved by the Engineer. Form areas to
establish the original neat lines of the member being repaired.

Apply repair mortar to damp surfaces only when approved. In such instances, remove all
free water by air-blasting. After applying the repair mortar, remove excessive material
and provide a smooth, flush surface.

Class A Concrete Repair Material

Repair material shall be Class A Portland Cement Concrete as described in Section 1000
of the Standard Specifications.

Prior to the application of Class A concrete, square up edges in repair areas, thoroughly
clean surfaces to be repaired and remove all loose materials. Remove grease, wax, salt,
and oil contaminants by scrubbing with an industrial grade detergent or degreasing
compound followed by a mechanical cleaning. Remove weak or deteriorated concrete to
sound concrete by bush hammering, grit blasting, scarifying, water blasting, or other
approved methods. Remove dirt, dudt, laitance and curing compounds by grit blasting,
sanding, or etching with 15% hydrochloric acid. Acid etch only if approved by the
Engineer. Follow acid etching by scrubbing and flushing with copious amounts of clean
water. Check the cleaning using moist pH paper. Water cleaning is complete when the
paper reads 10 or higher.
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Follow all mechanical cleaning with vacuum cleaning.

Upon completion of surface preparation, mix and apply concrete in accordance with
Standard Specifications and/or manufacturer’s recommendations. Use aggregate that is
washed, kiln-dried, and bagged. Apply bonding agent to all repair areas immediately
prior to placing repair mortar. Repair areas shall be formed unless otherwise approved by
the Engineer. Form areas to establish the original neat lines of the member being
repaired.

Apply concrete to damp surfaces only when approved. In such instances, remove all free
water by air-blasting. After applying the repair mortar, remove excessive material and
provide a smooth, flush surface.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary work
platform at each repair location. Design steel members to meet the requirements of the
American Ingtitute of Steel Construction Manual. Design timber members in accordance
with the “National Design Specification for Stress-Grade Lumber and Its Fastenings’ of the
National Forest Products Association. Submit the platform design and plans for review and
approval. The design and plans shall be sealed and signed by a North Carolina registered
Professional Engineer. Do not install the platform until the design and plans are approved.
Drilling holes in the superstructure for the purpose of attaching the platform is prohibited.
Upon completion of work, remove all anchorages in the substructure and repair the
substructure at no additional cost to the Department.

M EASUREMENT AND PAYMENT

Concrete Repairs will be measured and paid for at the contract unit price bid per cubic foot
and will be full compensation for removal, containment and disposal off-site of unsound
concrete including the cost of materials, reinforcing steel, labor, tools, equipment and
incidentals necessary to complete the repair work. Depth will be measured from the original
outside concrete face. The Contractor and Engineer will measure quantities after removal of
unsound concrete and before application of repair material. Payment will also include the
cos of sandblasting, surface cleaning and preparation, cleaning of reinforcing steel,
placement of new reinforcing steel, cost of temporary work platform, testing of the
soundness of the exposed concrete surface, furnishing and installation of repair mortar
material, curing and sampling of concrete, and protection/cleaning of adjacent areas from
splatter or leakage.

Reinforcing Steel that isrequired for the repairs will be in accordance with Section 425 of the
Standard Specifications.
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Payment will be made under:

Pay Item Pay Unit
Concrete Repairs Cubic Feet

EPOXY COATING AND DEBRISREMOVAL (SPECIAL)

2.0

3.0

4.0

GENERAL

When called for in the drawings, pressure wash, clean and epoxy coat top of all bent caps
under open joints and at the expansion joints of steel girder spans after painting of all
girders is concluded.

Debris removal from the top of bent caps shall be incidental to epoxy coating the top of
bent caps.

Use a Type 4A flexible and moisture insensitive epoxy coating in accordance with Section
1081. Provide a Type 3 material certification in accordance with Article 106-3 showing the
proposed epoxy meets Type 4A requirements.

SURFACES

Apply the epoxy protective coating to the top surface area, including chamfer area of bent
caps under open joints and expansion joints of the steel girder spans, excluding areas under
the existing bearings.

Thoroughly clean all dust, dirt, grease, oil, laitance and other objectionable material from
the concrete surfaces to be coated. Air blast all surfaces immediately before applying the
protective coating.

Use only cleaning agents preapproved by the Engineer.
APPLICATION

Apply epoxy protective coating only when the air temperature is at least 40°F and rising,
but less than 95°F and the surface temperature of the area to be coated is at least 40°F.
Remove any excess or free standing water from the surfaces before applying the coating.
Apply one coat of epoxy protective coating at a rate such that it covers between 100 and
200 sf/gal.

Under certain combinations of circumstances, the cured epoxy protective coating may
develop an oily condition on the surface due to amine blush. This condition is not
detrimental to the applied system.

Apply the coating so the entire designated surface of the concrete is covered and all pores

are filled. To provide a uniform appearance, use the exact same material on all visible
surfaces.
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5.0

BASISOF PAYMENT

Epoxy Coating will be measured and paid for by the contract unit price per square foot and
shall be full compensation for furnishing all material, labor, tools and equipment necessary
for cleaning and coating the tops of bent caps. Debris removal from the top of bent caps
shall be incidental to epoxy coating the top of bent caps.

FALSEWORK AND FORMWORK (4-5-12)

1.0

2.0

3.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions, no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given.  Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works’ is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plansin the final structure.

MATERIALS

Select materials suitable for temporary works;, however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
regect material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or sresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings
Provide working drawings for items as specified in the contract, or as required by the

Engineer, with design calculations and supporting data in sufficient detall to permit a
structural and safety review of the proposed design of the temporary work.
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On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at amaximum of 36 inches, provided the following conditions are met:

Membe | Membe Max. Max. Slab | Max. Screed ?/r;li(ceatnl I\Ii“erg;
r Type | r Depth, Overhang Edge Wheel xtosion
(PCG) | (inches) Width, Thickness, | Weight, (Ibs) s

. 36 39 14 2000 26

[ 45 42 14 2000 35

v 4 45 14 2000 44
MBT 63 51 12 2000 50

Overhang width is measured from the centerline of the girder to the edge of the deck
slab.

For Type Il, Il & IV prestressed concrete girders (PCG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1'-2 ¥%" from the edge of the top flange. Hanger hardware and rods must have
aminimum safe working load of 6,000 Ibs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.
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Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed

75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than 34".

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.

Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.
1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.

In addition, Table 2.2A is included to provide the maximum wind speeds by county
in North Carolina
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Table 2.2 - Wind Pressure Values

Height Zone Pressure, |b./ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30t0 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Countiesin North Carolina

25 YR 25 YR 25 YR

COUNTY (mph) COUNTY (mph) COUNTY (mph)
Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasguotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Y ancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works drawings.

Submit the working drawings sufficiently in advance of proposed use to alow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not gart construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.
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B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.
The Engineer reviews and approves the proposed pile and soil bearing capacities.

5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

6.0 METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.

7.0 BASISOF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.

CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).
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Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers. Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Inspections. Inspection records for al cranes shall be current and readily
accessible for review upon request.

D. Certifications. By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC's Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.

ROUT FOR STRUCTURE (9-30-11)

1.0 DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, or decks. Mix and place grout in
accordance with the manufacturer’s recommendations, the applicable sections of the
Standard Specifications and this provision.

20 MATERIAL REQUIREMENTS
Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the

manufacturer to determine if the pre-packaged grout selected is suitable for the required
application.
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3.0

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than one percent soluble
sulfate. Supply water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the
manufacturer and Engineer. The quantity and gradation of the aggregate shall be in
accordance with the manufacturer’ s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the
manufacturer’s recommendations. The manufacture date shall be clearly stamped on each
container. Admixtures with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.
Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout
shall expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material
certification showing results of tests conducted to determine the properties listed in the
Standard Specifications and to assure the material is non-shrink.

Unless required elsewhere in the contract the compressive strength at 3 days shall be at
least 5000 psi. Compressive strength in the laboratory shall be determined in accordance
with ASTM C109 except the test mix shall contain only water and the dry manufactured
material. Compressive strength in the field will be determined by molding and testing 4” x
8" cylinders in accordance with AASHTO T22. Construction loading and traffic loading
shall not be allowed until the 3 day compressive strength is achieved.

When tested in accordance with ASTM C666, Procedure A, the durability factor of the
grout shall not be less than 80.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grouit.

Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air
temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’ s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement.  Agitate grout continuously before
placement.
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Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. The compressive strength of the grout
will be considered the average compressive strength test results of 3 cube or 2 cylinder
specimens at 28 days.

4.0 BASISOF PAYMENT

No separate payment will be made for “Grout for Structures’. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.

SUBMITTAL OF WORKING DRAWINGS (6-19-15)

1.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision.  For this provision, “submittals’ refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cog, field construction or operations, discuss the submittal with and submit all
copies to the Engineer. State the reason for the proposed variation in the submittal. To
minimize review time, make sure all submittals are complete when initially submitted.
Provide a contact name and information with each submittal. Direct any questions
regarding submittal requirements to the Engineer, Structures Management Unit contacts or
the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or duminum items.
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2.0 ADDRESSESAND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:
ViaUS mail: Viaother delivery service:

Mr. T. K. Koch, P. E. Mr. T. K. Koch, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610

Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.
Submittals may also be made via email.
Send submittals to:

plambert@ncdot.gov (Paul Lambert)
Send an additional e-copy of the submittal to the following address:
(James Gaither)

(Madonna Rorie)

jgaither @ncdot.gov

mrorie@ncdot.gov

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:
ViaUS mail: Viaother delivery service:
Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

North Carolina Department
of Transportation
Geotechnical Engineering Unit
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3.0

Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s web site, viathe “Drawing Submittal Status’ link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert  (919) 707 — 6407
(919) 250 -— 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts: James Gaither  (919) 707 — 6409
Madonna Rorie (919) 707 — 6508

Eastern Regional Geotechnical Contact (Divisions 1-7):

K. J Kim (919) 662 — 4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams  (704) 455 — 8902
(704) 455 — 8912 facsimile
ewilliams3@ncdot.gov

SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer.
At the same time, submit the number of hard copies shown below of the same complete
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering
Unit.

The first table below covers “Structure Submittals’. The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management
Unit. The second table in this section covers “Geotechnical Submittals’. The Engineer
will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.
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STRUCTURE SUBMITTALS

Buncombe County

Copies Copies
Required by  Required by
Structures Geotechnical
Management  Engineering Contract Reference
Submittal unit Unit Requiring Submittal *
Arch Culvert Falsework 5 0 Plan Note, SN Sneet &
“Falsework and Formwork”
7 Plan Note, SN Sheet &
Box Culvert Falsework 5 0
“Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Foam Joint Seals 6 9 0 “Foam Joint Sedls’
Expansion Joint Seals
(hold down plate type with base 9 0 “Expansion Joint Seals’
angle)
Expansion Joint Seals “Modular Expansion Joint
(modular) 2, then 9 0 Seals”
Expansion Joint Seals
(strip seals) 9 0 Strip Seals
2
Falsework & Forms ] .
(substructure) 8 0 Article 420-3 & “Falsework
Falsework & Forms and Formwork”
Article 420-3 & “Falsework
(superstructure) 8 0 and Formwork”
Girder Erection over Railroad 5 0 Railroad Provisions
Maintenance and Protection of “Mainitenance and
Protection of Traffic
Traffic  Beneath  Proposed 8 0 ! !
Structure Beneath Proposed Structure
a Station "
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Metal Bridge Railing
Metal Stay-in-Place Forms
Metalwork for Elastomeric

Bearings 45 !
Miscellaneous Metalwork *° 7
. .4
Disc Bearings 8
Overhead and Digital Message
Signs (DMS) (metalwork and 13

foundations)
Placement of Equipment on

Structures (cranes, etc.) 7
| 2, then
Precast Concrete Box Culverts 1 reproducible
Prestressed Concrete Cored Slab
(detensioning sequences) 3 6
6 and

Prestressed Concrete Deck Panels 1 reproducible

Prestressed Concrete Girder
(strand elongation and 6
detensioning sequences)

Removal of Existing Structure
over Railroad S

Revised Bridge Deck Plans

i 2, then
t t essed deck ’

é?%ps?tlon 0 prest & 1 reproducible
Revised Bridge Deck Plans

(adaptation to modular 2, then

expansion joint seals) 1 reproducible
Sound Barrier Wall (precast
items) 10
Sound Barrier Wall Steel
Fabrication Plans ° 7
Structural Steel 2 then7
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Plan Note
Article 420-3

Article 1072-8

Article 1072-8

“Disc Bearings”

Applicable Provisions

Article 420-20

“Optional Precast
Reinforced Concrete Box
Culvert at Station ™

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8



Article 400-3 &
“Construction,
Maintenance and Removal

Temporary Detour Structures 10 2 of Temporary Structure at
Station §
TFE Expansion Bearings 8 0 Article 1072-8
FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to
the Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is
available from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structures Management Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the
Standard Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts
of Proposed Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top dlab thickness is 18” or grezter.

Copies Copies
Required by  Required by
_ Geotechnical ~ Structures Contract Reference

Submittal Engwr?ﬁrmg ManSgr;](ia{nent Requiring Submittal 1
Drilled Pier Construction Plans > 1 0 Subarticle 411-3(A)
Crosshole Sonic Logging (CSL)
Reports 2 0 Subarticle 411-5(A)(2)
Pile Driving Equipment Data
Forms 23 1 0 Subarticle 450-3(D)(2)
Pile Driving Anayzer (PDA)
Reports 2 0 Subarticle 450-3(F)(3)

o 4 8 drawings, _ _ o

Retaining Walls 2 calculations 2 drawings Applicable Provisions
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“Temporary Shoring” &
“Temporary Soil Nail
walls’

5 drawings,

2 cdculations 2 drawings

Temporary Shoring 4

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to
the Standard Specifications.

2. Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email) or by facsimile, US mail or other delivery service to the
appropriate Geotechnical Engineering Unit regional office.  Electronic submission is
preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech Forms Details.as
px See second page of form for submittal instructions.

4. Electronic copy of submittal isrequired. See referenced provision.
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LISTING OF DBE SUBCONTRACTORS
Sheet of

* Agreed upon |** Dollar Volume

Firm Name and Address Item No. [tem Description Unit Price of Item

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

* The Dallar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the DBE subcontractor, and these
priceswill be used to determine the percentage of the DBE participation in the contract.

** Dollar Volume of DBE Subcontractor Percentage of Total Contract Bid Price:

If firmisa Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.

If firmisa Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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LISTING OF DBE SUBCONTRACTORS
Sheet of

* Agreed upon |** Dollar Volume

Firm Name and Address I[tem No. Item Description Unit Price of Item

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

** Dollar Volume of DBE Subcontractor $
Per centage of Total Contract Bid Price %
* The Dallar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the DBE subcontractor, and
these prices will be used to deter minethe percentage of the DBE participation in the contract.
** Dollar Volume of DBE Subcontractor Percentage of Total Contract Bid Price

If firmisaMaterial Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm isaManufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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North Carolina Department of Transportation

BID FORM
CONTRACT NUMBER: DM 00184
TIP: 1-5750
FA: NH PP-0040(025)
WBS NUMBER: 52028.3.1
DESCRIPTION: BRIDGE PRESERVATION
COUNTY: BUNCOMBE
LINE ITEM UNIT
NO. NUMBER | SECTION | DESCRIPTION QTY | UNIT | oo | AMOUNTBID
1 | 0000100000-N 800 MOBILIZATION 1.00 LS
WORK ZONE
2 4413000000-E sP ADVANCE/GENERAL 504.00 SF
WARNING SIGNING
TEMPORARY TRAFFIC
3 | 4457000000-N sP CONTROL 1.00 LS
4 | 4510000000-N sP LAW ENFORCEMENT 24000 | HR
5 | 5255000000-N 1413 | PORTABLE LIGHTING 1.00 LS
6 | 8296000000-N 442 POLLUTION CONTROL 1.00 LS
7 8660000000-E sP CONCRETE REPAIRS 168.00 | CF
8 8664000000-E sP SHOTCRETE REPAIRS 1,809.80 | CF
9 8678000000-E sP EPOXY RESIN INJECTION 229.00 LF
GENERIC STRUCTURE
10 | 8860000000-N sP ITEM, CLEAN AND 1.00 LS
REPAINT BRIDGE 390
GENERIC STRUCTURE
11 | 8860000000-N sP ITEM, CLEAN AND 1.00 LS
REPAINT BRIDGE 391
GENERIC STRUCTURE
12 | 8860000000-N sP ITEM, CLEAN AND 1.00 LS
REPAINT BRIDGE 404
GENERIC STRUCTURE
13 | 8860000000-N sP ITEM, CLEAN AND 1.00 LS
REPAINT BRIDGE 406
GENERIC STRUCTURE
14 | 8860000000-N sP ITEM, CLEAN AND 1.00 LS
REPAINT BRIDGE 425
GENERIC STRUCTURE
15 | 8860000000-N sP ITEM, CLEAN AND 1.00 LS

REPAINT BRIDGE 427
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LINE
NO.

ITEM
NUMBER

SECTION

DESCRIPTION

QTY

UNIT

UNIT
PRICE

AMOUNT BID

16

8860000000-N

SP

GENERIC STRUCTURE
ITEM, CLEAN AND
REPAINT BRIDGE 451

1.00

LS

17

8860000000-N

GENERIC STRUCTURE
ITEM, CLEAN AND
REPAINT BRIDGE 456

1.00

LS

18

8860000000-N

GENERIC STRUCTURE
ITEM, PAINTING
CONTAINMENT BRIDGE 390

1.00

LS

19

8860000000-N

GENERIC STRUCTURE
ITEM, PAINTING
CONTAINMENT BRIDGE 391

1.00

LS

20

8860000000-N

GENERIC STRUCTURE
ITEM, PAINTING
CONTAINMENT BRIDGE 404

1.00

LS

21

8860000000-N

GENERIC STRUCTURE
ITEM, PAINTING
CONTAINMENT BRIDGE 406

1.00

LS

22

8860000000-N

GENERIC STRUCTURE
ITEM, PAINTING
CONTAINMENT BRIDGE 425

1.00

LS

23

8860000000-N

GENERIC STRUCTURE
ITEM, PAINTING
CONTAINMENT BRIDGE 427

1.00

LS

24

8860000000-N

GENERIC STRUCTURE
ITEM, PAINTING
CONTAINMENT BRIDGE 451

1.00

LS

25

8860000000-N

GENERIC STRUCTURE
ITEM, PAINTING
CONTAINMENT BRIDGE 456

1.00

LS

26

8889000000-E

GENERIC STRUCTURE
ITEM BEAM REPAIR

10,310.00

LB

27

8892000000-E

GENERIC STRUCTURE
ITEM EPOXY COATING

1,642.00

SF

28

8897000000-N

GENERIC STRUCTURE
ITEM BRIDGE JACKING

39.00

EA

***Unit Prices need to belimited to TWO decimal places.***

TOTAL BID FOR PROJECT:

CONTRACTOR

ADDRESS
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PHONE Federal ID

CONTRACTORSLICENSE NUMBER
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ADDENDUM ((S)

ADDENDUM #1

I, representing
(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

I, representing
(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

I, representing

(SIGNATURE)

Acknowledge receipt of Addendum #3.
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penaty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequaified

Attest By
Secretary/Assi stant Secretary President/Vice President/Assistant Vice President
Sdlect appropriatetitle Sdect appropriatetitle
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL
AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

PARTNERSHIP

The person executing the bid, on behaf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penaty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR
By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behaf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penaty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequaified

Signature of Witness Signature of Member/Manager/Authorized Agent
Sdect appropriatetitle

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder
has entered into any agreement, participated in any collusion, or otherwise taken any action which isin restraint of free competitive bidding in connection with any bid
or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of thisbid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United States in
accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from
any person seeking to do business with the State. By execution of any responsein this procurement, you attest, for your entire organization and its employees or agents,
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Ingtructions: 2 Joint VenturersFill inlines (1), (2) and (3) and execute. 3 Joint VenturersFill inlines (1), (2), (3) and (4) and execute. On Line (1), fill inthe name
of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On Line (3), print or type the
name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below
in the appropriate manner.

Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal

NOTARY SEAL NOTARY SEAL NOTARY SEAL
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this Subscribed and sworn to before me this Subscribed and sworn to before me this

day of 20 day of 20 _ dayof 20
Signature of Notary Public Signature of Notary Public Signature of Notary Public
of County of County of County
State of State of State of
My Commission Expires: My Commission Expires, My Commission Expires:
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESSUNDER A FIRM NAME

The person executing the bid, on behaf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penaty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

__ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESSIN HISOWN NAME

The person executing the bid, on behaf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penaty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with
the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder
learns that his certification was erroneous when he submitted his debarment certification or explanation filed
with the Department, or has become erroneous because of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction,
participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as used
in this provision, have the meanings set out in the Definitions and Coverage sections of the rules
implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing
the definitions and coverages may be obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded
from participation in NCDOT contracts, unless authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include
the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract
(Form FHWA PR 1273) provided by the Department, without subsequent modification, in all lower tier
covered transactions.

The prequalified bidder may rely upon a certification of a participant in alower tier covered transaction that
he is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he
knows that the certification is erroneous. The bidder may decide the method and frequency by which he
will determine the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in
order to render in good faith the certification required by this provision. The knowledge and information of
a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible,
or voluntarily excluded from participation in this transaction, in addition to other remedies available by the
Federal Government.
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DEBARMENT CERTIFICATION
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded
from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment
rendered against them for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public
transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal,
State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid
proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this
submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's
bid being considered non-responsive.

Check here if an explanation is attached to this certification.
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Execution of Contract

Contract No: DM 00184

County: BUNCOMBE COUNTY

ACCEPTED BY THE DEPARTMENT

Division 13 Project M anager

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET
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