STATE OF NOH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY ANTHONY J. TATA
GOVERNOR SECRETARY

November 22, 2013

-To Prospective Bidders:

Subject: Addendum 1 for: Design and Build Retaining Wall

Contract Number: DMO00089

TIP Number: N/A

FA Number: N/A

WBS Element: 30001.94

County: Rutherford

Route: Chimney Rock Park Rd.

Location: 0.4 miles South of US 64/74A (Main St.)
Description: Design and Build Retaining Wall

Letting Date: Wednesday, December 4, 2013, 2:00 pm

This letter is to advise all prospective bidders of the following contract addendum.

¢ The Pre-Bid minutes issued by the North Carolina Department of Transportation for the
subject contract are considered a part of the contract bid document and shall be returned
with the bid proposal. Proposals submitted without the Pre-Bid minutes shall be
considered irregular and will not be considered for award.

Division Thirteen Office of the Division Engineer Asheville, NC 28802
Phone: 828/251-6171 Post Office Box 3279 Fax: 828/251-6709

www.nedot.gov/doh/operations/division13
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This addendum officially becomes a part of the contract bid document. If this office can provide
additional information, please feel free to contact me at (828) 251-6171.

Sincerely,

Me i

M.K. Calloway
Division Project Manager

Ce: Mr, 1.J. Swain, Ir,, P.E., Division Engineer
Mr. M.T. Gibbs, P.E., Division Maintenance Engineer
Mr. D.R. McNeal, P.E., District Engineer
Mr. S.C. Clark, P.E., Regional Design Engineer



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY NOVEMBER 22,2013 ANTHONY 1. TATA
GOVERNOR SECRETARY
CONTRACT: DMO0089 (30001.94)
TIP NO: N/A
FA # N/A
COUNTY: Rutherford
DESCRIPTION: Design and Build Retaining Wall
SUBJECT: Mandatory Pre-Bid Conference

The above noted project pre-bid conference was held in the Chimney Rock State Park
Lower Office Conference Room on Friday, November 22, 2013.

The following persons were in attendance:

gﬁ_ Fatk

Shane Clark, PE NCDOT 828-298-3228
Scott Killough NCDOT 828-652-3344
Jim Arnold Morrison Engineers 704-849-0606
David Meranto Cason Builders Supply 828-233-7006
Jim Workman Smith-Rowe 336-705-0350

Jamie Wilson

Jamie Wilson Engineering

828-226-1004

Chuck Durrant

NHM Constructors, LLC

828-777-4313

Tyler Smith

ECS Carolinas, LLP

828-665-2307

Scott Cleaver

Carolina Shoring & Foundation

336-399-0580

Tommy Smith S$mith Construction Corporation 828.245-7707
Rich Adam Waurster Engineering & Construction 828-231-3771
James Ledgerwood Chimney Rock State Park 828-577-3095
Jody Reavis NC State Parks 704-528-7799
Daryl Wurster Wurster Engineering & Construction 864-627-7751

District Engineer’s Office

Phone: 828/652-3344

3931 NC 226 South

Marion, North Carolina 28752
Fax: 828/652-3344
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The meeting was conducted by Mr. Scott Killough, Assistant District Engineer, and
Shane Clark, PE, Regional Design Engineer, with the following items being discussed.

% Mr. Killough advised that the pre-bid conference was mandatory and that only
those in attendance, properly registered and prequalified were allowed to bid on
the project. The contract is available on January 6, 2014 and has a completion
date of February 28, 2014.

< M. Killough also reviewed the intermediate contract time number 1 and number
2 and liquidated damages.

% Mr. Killough advised that the contract calls for a 0% MBE goal and a 0% WBE
goal.

Mr. Clark advised that the contractor should be aware of the Domestic Steel
project special provision. There was also a question asked about steel for
temporary retaining walls. All steel and iron products that are permanently
incorporated into the project shall be produced in the United States, Temporary
walls do not apply.

R/
0.0

% Mr. Clark advised that the specifications call for three-foot embedment while the
plans show 12”, Three feet will be required.

% Mr. Clark advised that a four inch socket can be utilized in rock as long as the
bond is verified.

%+ Mr. Clark advised that the reinforcing shown in the stem is the minimum
allowable amount. The designer will be responsible for sizing and determining

quantities in the final design.

% Mr. Clark advised that the quantity of 750 SF of wall face was only an estimate
and that subsurface information was provided.

% Mr. Clark also advised that anyone wishing to visit the site prior to the bid should
contact the park office to schedule their visit.

¢ Mr. Clark advised that the review period will be 15 days after the plans are
received.

% MTr. Reavis advised that any waste material generated will have to be stored off
site due to a lack of suitable sites within the park.

% After a request, Mr. Killough advised that he would check into the posting of the
bridge into the park. The Division 13 Bridge Maintenance Engineer provided the

bridge information as follows: Bridge Number 658 — Not Posted.
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Mr. Clark advised that the quantity of wall allowable for payment will be
measured as exposed wall face only.

Mr. Killough advised that permanent pavement repairs would be made after the
completion of the wall by state forces; however the contractor is responsible for
maintaining the road at least to the pre-existing condition for traffic flow.

Mr. Clark advised that shotcrete will not be an allowable finish. The plans call for
a broom finish.

Mr. Reavis advised that pumping water from the creek would not be allowed but
that the park did have a water source for the contractors to use at one of their

facilities.

Mr. Ledgerwood advised that there was an acceptable location for equipment
storage up the hill at the meadows.

These minutes are prepared as they are documented.

SHK

CcCl

Sincerely,

Sy

cott Killough
Assistant District Engineer

Doug McNeal, PE, District Engineer

Chris Guffey, Resident Engineer

Shane Clark, PE, Regional Design Enginecr
Mike Calloway, Division Project Manager
Mark Biggerstaff

File
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