



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

February 23, 2015

ADDENDUM # 4

To: Plan Holders

From: Jeffrey E. Alspaugh
Proposal Engineer

RE:
Contract ID: DN00166
County: Jackson
Letting Date: February 24, 2015

Intermediate Contract Time #2 has been extended to April 30, 2016, in order to give sufficient time remove the temporary pipes that are part of the temporary detour for this project.

This revision does not change bid items or the associated quantities.

Please insert this letter into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.

Fourteenth Division Office

Phone: (828)586-2141

253 Webster Road, Sylva, North Carolina 28779

Fax: (828)586-4043