

## STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR
SECRETARY

January 2, 2014

ADDENDUM #1

To: Plan Holders

From: Wanda H. Austin, PE

Proposals Engineer

RE:

Contract ID: DN00317 County: Cherokee

Letting Date: January 14, 2014

The above referenced contract has been removed from the January 14 letting. A posted bridge within the project limits has been identified that will affect the cost of the project. The project will be reevaluated and tentatively scheduled to be let in May 2014. Thank you for your attention to this matter.