STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 14

PROPOSAL

DATE AND TIME OF BID OPENING: FEBRUARY 13, 2018 AT 2:00 PM
CONTRACT ID:  DNO0563

WBS ELEMENT NO.: 45393.3.5

FEDERAL AID NO.: STATE FUNDED

COUNTY: HENDERSON

TIP NO.: R-5207C

MILES: 0.545

ROUTE NO.: SR 1006 (HOWARD GAP RD)

LOCATION: FROM SR 1539 (JACKSON RD.) TO US 25 IN FLETCHER

TYPE OF WORK: GRADING, PAVING, DRAINAGE, AND SIGNALS

NOTICE:

ALL BIDDERS' SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE
BID IS $30,000 OR MORE, EXCEPRT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE
LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF ‘THE
GENERAL STATUTES OF-NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS. ON
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA" FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

THIS'IS AROADWAY PROJECT. BID BOND IS REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DN00563 IN HENDERSON COUNTY, NORTH CAROLINA
Date 1/22/2018 20

DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DN0O0563; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump
sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. DN00563 in Henderson County, for the unit or
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements.
Failure to comply with any requirement may cause the bid to be considered irregular and
may be grounds for rejection of the bid.

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer
to Article 102-8(B) of the 2018 Standard Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital
Signature form Bid Express® for Division Contracts.

ELECTRONIC ON-LINE BID THRU BID EXPRESS:

1. Download entire proposal from Connect NCDOT website. Download EBS file from Bid
Express website.

2. Prepare and submit EBS file using Expedite software.

3. Expedite software necessary for electronic bid preparation may be downloaded from the
Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx or
from Bid Express.



https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx

DNO00563 R-5207C G'4 Henderson

PROJECT SPECIAL PROVISIONS

GENERAL

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for
Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the
2018 Standard Specifications for Roads and Structures.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(4-17-12) 108 SP1GO7 C

The date of availability for this contract is April 16, 2018.
The completion date for this contract is May 31, 2019.

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day. These
liguidated damages will not be cumulative with any liquidated damages which may become chargeable
under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1GI3 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation and/or
Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required
to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is April 16, 2018.
The completion date for this intermediate contract time is September 14, 2018.

The liquidated damages for this intermediate contract time are Seven Hundred Fifty Dollars ($ 750.00)
per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume
responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent Vegetation
Establishment. The Contractor will be responsible for and shall make corrections of all damages to the
completed roadway caused by his planting operations, whether occurring prior to or after placing traffic
through the project.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control
devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close
or narrow a lane of traffic on SR 1006 (HOWARD GAP RD) during the following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY - FRIDAY
7:30 AM - 8:10 AM AND 2:15 PM - 3:30 PM

In addition, the Contractor shall not close or narrow a lane of traffic on SR 1006 (HOWARD GAP RD),
detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other
time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 4:00 PM December 31st and 7:00 AM January 2nd.
If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 7:00 AM the following
Tuesday.

3. For Easter, between the hours of 4:00 PM Thursday and 7:00 AM Monday.

4. For Memorial Day, between the hours of 4:00 PM Friday and 7:00 AM Tuesday.

5. For Independence Day, between the hours of 4:00 PM the day before Independence Day and 7:00

AM the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00
PM the Thursday before Independence Day and 7:00 AM the Tuesday after Independence Day.

6. For Labor Day, between the hours of 4:00 PM Friday and 7:00 AM Tuesday.
7. For Thanksgiving Day, between the hours of 4:00 PM Tuesday and 7:00 AM Monday.
8. For Christmas, between the hours of 4:00 PM the Friday before the week of Christmas Day and

7:00 AM the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor
Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not
be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install
all traffic control devices for lane closures according to the time restrictions listed herein.



DN00563 R-5207C G-6 Henderson

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions stated
above and place traffic in the existing traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between
initial vegetation planting and final project acceptance, perform all work necessary to establish permanent
vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits. This work
shall include erosion control device maintenance and installation, repair seeding and mulching,
supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be
performed in accordance with the applicable section of the 2018 Standard Specifications. All work required
for initial vegetation planting shall be performed as a part of the work necessary for the completion and
acceptance of the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible for
preparing the required National Pollutant Discharge Elimination System (NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has been
achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize the
soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the
remaining erosion control devices that are no longer needed. The Contractor will be responsible for, and
shall correct any areas disturbed by operations performed in permanent vegetation establishment and the
removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the
project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding,
Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract
unit prices for the affected items. Work required that is not represented by contract line items will be paid
in accordance with Articles 104-7 or 104-3 of the 2018 Standard Specifications. No additional
compensation will be made for maintenance and removal of temporary erosion control items.

RAILROAD GRADE CROSSING:
(7-1-95) (Rev. 1-15-13) 107-9 SP1GI17R

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor when the
use of slow-moving or stopped equipment is required over at-grade railroad crossings.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1 G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1G34

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard
Specifications).
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FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2018 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.9853 per gallon. Where any of the following are included
as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-16-17) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds
Termination of Contracts included elsewhere in this proposal. The Department of Transportation's schedule
of estimated completion progress for this project as required by that Standard Special Provision is as
follows:

Fiscal Year Progress (% of Dollar Value)
2018 (7/01/17 - 6/30/18) 15% of Total Amount Bid
2019 (7/01/18 - 6/30/19) 85% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 1-16-18) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater
than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE participation along with a listing of the committed MBE
and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises,
the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed
MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows the
same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49
CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations
(49 CFR Part 26) and official guidance for the DBE program.
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WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed
WABE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and
WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%?20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a
written joint check agreement among the parties providing full and prompt disclosure of the expected use
of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the
amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Su
bcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project
that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%?20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises
are established for this contract:

(A) Minority Business Enterprises 1.0 %

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBEs participate in at least the percent of the contract as
set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during
the performance of the contract. Any MBE participation obtained shall be reported to the
Department.

(B) Women Business Enterprises 3.0 %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBES participate in at least the percent of the contract as
set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during
the performance of the contract. Any WBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively. The Directory
can be found at the following link. https:// www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation submitted at the time
of bid will be used toward overall race-neutral goals. Only those firms with current MBE and
WABE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE
and WBE participation. The Contractor shall indicate the following required information:

(A) Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of Expedite,
the bidding software of Bid Express®.
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)

(2)

®3)

Submit the names and addresses of MBE and WBE firms identified to participate in the
contract. If the bidder uses the updated listing of MBE and WBE firms shown in Expedite,
the bidder may use the dropdown menu to access the name and address of the firms.

Submit the contract line numbers of work to be performed by each MBE and WBE firm.
When no figures or firms are entered, the bidder will be considered to have no MBE or
WABE participation.

The bidder shall be responsible for ensuring that the MBE and WBE are certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not certified
at the time of the bid-letting, that MBE’s or WBE's participation will not count towards
achieving either the MBE or WBE goal.

(B) Paper Bids

D)

(2)

If either the MBE or WBE goal is more than zero,

@ Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of MBE
and WBE Subcontractors contained elsewhere in the contract documents in order
for the bid to be considered responsive. Bidders shall indicate the total dollar value
of the MBE and WBE participation for the contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on the
Listing of MBE and WBE Subcontractors by entering the word “None” or the
number “0.” This form shall be completed in its entirety. Blank forms will not
be deemed to represent zero participation. Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these bids
for award and the proposal will be rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE s certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not
count towards achieving the corresponding goal.

If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE participation
that is achieved during the project shall be reported in accordance with requirements
contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.
In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it
performs on the contract with its own forces. However, all the work that is performed by the MBE or WBE
bidder and any other similarly certified subcontractors will count toward the goal. The MBE or WBE
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward

the goals.
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For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder puts
in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will
perform another 5% of the work. Together the two WBE firms submit on the Listing of MBE and WBE
Subcontractors a value of 45% of the contract which fulfills the WBE goal. The 8% MBE goal shall be
obtained through MBE participation with MBE certified subcontractors or documented through a good faith
effort. It should be noted that you cannot combine the two goals to meet an overall value. The two goals
shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract. This
documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.
In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state
business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the
MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE
participation will not count toward meeting the MBE/WBE goal. If the lack of this participation drops the
commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts
for the goal not met, completed in its entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar
day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.
In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state
business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the
MBE or WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future
use by the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms to meet
the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to
withdraw funds to meet the MBE goal as long as there are adequate funds available from the bidder’s MBE
bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms to meet
the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to
withdraw funds to meet the WBE goal as long as there are adequate funds available from the bidder’s WBE
bank account.
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Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder
shall submit to the Department documentation of adequate good faith efforts made to reach that specific

goal(s).

One complete set and 2 copies of this information shall be received in the office of the Engineer no later
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient
MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and aggressively
sought MBE/WBE participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith effort
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory
checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBES/WBEs that are also
prequalified subcontractors. The bidder must solicit this interest within at least 10 days prior to bid
opening to allow the MBES/WBES to respond to the solicitation. Solicitation shall provide the
opportunity to MBES/WBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the MBES/WBEs are interested by taking
appropriate steps to follow up initial solicitations.

(B) Selecting portions of the work to be performed by MBES/WBEs in order to increase the likelihood
that the MBE and WBE goals will be achieved.

@ Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the contract
MBE/WBE goals when the work to be sublet includes potential for MBE/WBE
participation (2" and 3 tier subcontractors).
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(©)

(D)

(E)

(F)

(G)

(H)

(1

Providing interested certified MBES/WBEs that are also prequalified subcontractors with adequate
information about the plans, specifications, and requirements of the contract in a timely manner to
assist them in responding to a solicitation.

1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBES/WBES that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for MBES/WBEs
to perform the work.

2 A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price
and capabilities as well as contract goals into consideration. However, the fact that there
may be some additional costs involved in finding and using MBES/WBEs is not in itself
sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as
such costs are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the responsibility
to make good faith efforts. Bidding contractors are not, however, required to accept higher
guotes from MBES/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in specific
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the
bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBES in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBES/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of MBES/WBEs. Contact within 7 days from the bid opening the
Business Opportunity and Work Force Development Unit at DBE@ncdot.gov to give notification
of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good
faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(D) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.
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2 The bidders’ past performance in meeting the MBE and WBE goals.

3 The performance of other bidders in meeting the MBE and WBE goals. For example, when
the apparent successful bidder fails to meet the goals, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goals. If the apparent successful bidder fails to meet
the MBE and WBE goals, but meets or exceeds the average MBE and WBE participation
obtained by other bidders, the Department may view this, in conjunction with other factors,
as evidence of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the MBE and WBE goals can be met or that an adequate good faith effort has been made
to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to
appeal the determination made by the Committee, they shall provide written notification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participation by a committed MBE/WBE will
be based upon the value of work actually performed by the MBE/WBE and the actual payments to
MBE/WBE firms by the Contractor.

(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

© Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the MBE contract goal requirement. The same holds for work that a WBE
subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE firm does not
count toward the MBE contract goal requirement. Again, the same holds true for the work that a
WABE subcontracts to a non-WBE firm. If a MBE or WBE contractor or subcontractor subcontracts
a significantly greater portion of the work of the contract than would be expected on the basis of
standard industry practices, itshall be presumed that the MBE or WBE is not performing
a commercially useful function. The MBE/WBE may present evidence to rebut this presumption
to the Department. The Department's decision on the rebuttal of this presumption may be subject
to review by the Office of Inspector General, NCDOT.
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(D)

(E)

(F)

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the MBE or WBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of
work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE regular
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable
and not excessive as compared with fees and commissions customarily allowed for similar
services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material and installing (where applicable) and paying
for the material itself. To determine whether a MBE/WBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors.
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(B)

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

1)

)

3)

(4)

Q)

(6)

(7)

The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit for
the total value of the transportation services the subcontracted MBE or WBE provides on
the contract. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBES), in order to fulfill the goal requirement. This, however, may not always be possible
due to the limitation of firms in the area. If the MBE or WBE firm shows a good faith
effort has been made to reach out to similarly certified transportation service providers and
there is no interest or availability, and they can get assistance from other certified providers,
the Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s
payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.
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MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the
MBE/WBE for convenience. This includes, but is not limited to, instances in which the Contractor seeks
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for
the termination. The prime contractor must give the MBE/WBE firm five (5) calendar days to respond to
the prime contractor’s notice of termination and advise the prime contractor and the Department of the
reasons, if any, why the firm objects to the proposed termination of its subcontract and why the Department
should not approve the action.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that was
submitted at the time of bid may be used to fulfill the MBE commitment. The same holds true if a
committed WBE is terminated for good cause, an additional WBE that was submitted at the time
of bid may be used to fulfill the WBE goal. A good faith effort will only be required for removing
a committed MBE/WBE if there were no additional MBES/WBEs submitted at the time of bid to
cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.
Such documentation shall include, but not be limited to, the following:

@ Copies of written notification to MBES/WBES that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work in
the contract.

2 Efforts to negotiate with MBES/WBES for specific subbids including, at a minimum:
@ The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.
(b) A description of the information provided to MBEs/WBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

(@) Efforts made to assist the MBES/WBESs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.
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(B) Decertification Replacement

@ When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal to the
remaining work performed by the decertified firm will count toward the contract goal
requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same amount
of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not found to do
the same amount of work, a good faith effort must be submitted to NCDOT (see A herein
for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBES/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction
on the project. The plan shall include the names of all trucking firms proposed for use, their certification
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and
the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services,
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy
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of the agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures
claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting
of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final
payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from being approved for further
work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking
System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1 G112 A

There is no subsurface information available on this project. The Contractor shall make his own
investigation of subsurface conditions.
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TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising
from faulty materials, faulty workmanship or negligence for a period of twelve months following
the date of final acceptance of the work for maintenance and shall replace such defective materials
and workmanship without cost to the Department. The Contractor will not be responsible for
damage due to faulty design, normal wear and tear, for negligence on the part of the Department,
and/or for use in excess of the design.

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of
twelve months, then the manufacturer’s guarantee shall apply for that particular piece of equipment
or material. The Department’s first remedy shall be through the manufacturer although the
Contractor is responsible for invoking the warranted repair work with the manufacturer. The
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT
would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor
would be wholly responsible for under the terms of the contract. Examples would include pavement
structures, bridge components, and sign structures. This provision will not be used as a mechanism to force
the Contractor to return to the project to make repairs or perform additional work that the Department would
normally compensate the Contractor for. In addition, routine maintenance activities (i.e. mowing grass,
debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project.
To ensure uniform application statewide the Division Engineer will forward details regarding the

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval
prior to the work being performed.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required.
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Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life
of the contract.

(A)

(B)

(©)

(D)

Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to
manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters.

Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be
Level Il and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

@ Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

@) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

(©) Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

0] Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.
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(2)

®3)

) Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

()] Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.

(K) Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

@ Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids,
any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours after a
rainfall event of 0.5 inch that occurs within a 24 hour period. Additional
monitoring may be required at the discretion of Division of Water Resources
personnel if the receiving stream is 303(d) listed for turbidity and the project has
had documented problems managing turbidity.

) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.
()] Maintain a log of turbidity test results as outlined in the Department's Procedure

for Monitoring Borrow Pit Discharge.

@) Provide secondary containment for bulk storage of liquid materials.

(h Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General Permit,
NCG010000.

0) Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of becoming
aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program
shall:
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(B)

(©)

@ Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

(© Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

()] Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section basis.

(o) Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

Q) Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.
()] The Contractor’s quality control and inspection procedures shall be subject to

review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

@ Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3 Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level Il
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level 1l Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the following
erosion and sediment control/stormwater crew:

@ Seeding and Mulching

2 Temporary Seeding

3 Temporary Mulching

(@) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

(€)] Rock ditch check/sediment dam installation
(10)  Ditch liner/matting installation

(11)  Inlet protection
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(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level Il Foreman for a
Level | Installer, provided the Level Il Foreman is not tasked to another crew requiring Level Il
Foreman oversight.

(D) Certified Designer - Include the certification number of the Level 111-B Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable, the
certification number of the Level I11-A Certified Designer on the design of the project erosion and
sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order
for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A) Failure to adequately perform the duties as defined within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

© Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D) Demonstration of erroneous documentation or reporting techniques.

(E) Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H) Dismissal from a company for any of the above reasons.

M Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate
Head of the company that employs the certificant.
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A certificant has the right to appeal any adverse action which results in suspension or permanent revocation
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving
notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on
the date specified on the certified notice. Failure to appeal within the time specified will result in a waiver
of all future appeal rights regarding the adverse action taken. The certificant will not be allowed to perform
duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision
of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and
any proficiency examination, at the conclusion of the specified suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs
designated as trout waters. For lakes and reservoirs not designated as trout waters, the turbidity shall not
exceed 25 NTUs. If the turbidity exceeds these levels due to natural background conditions, the existing
turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all
of the following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream
turbidity levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard, operation
of the pit and discharge can continue as long as the stream turbidity levels are not increased due to
the discharge.

© Measure and record the turbidity test results (time, date and sampler) at all defined sampling
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling
locations during that 24-hour period in which the borrow pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought
into compliance.
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During the Environmental Assessment required by Article 230-4 of the 2018 Standard Specifications, the
Contractor shall define the point at which the discharge enters into the State’s surface waters and the
appropriate sampling locations. Sampling locations shall include points upstream and downstream from
the point at which the discharge enters these waters. Upstream sampling location shall be located so that it
is not influenced by backwater conditions and represents natural background conditions. Downstream
sampling location shall be located at the point where complete mixing of the discharge and receiving water
has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into
jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface is
observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced
to a level where sediment deposition does not occur. Staining of wetland surfaces from suspended clay
particles, occurring after evaporation or infiltration, does not constitute sedimentation. No activities shall
occur in wetlands that adversely affect the functioning of a wetland. Visible sedimentation will be
considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be maintained
in a log within the project records. Records will include, at a minimum, turbidity test results, time, date
and name of sampler. Should the Department’s test results exceed those of the Contractor’s test results, an
immediate test shall be performed jointly with the results superseding the previous test results of both the
Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water
quality standards. Tier | Methods include stilling basins which are standard compensatory BMPs. Other
Tier | methods are noncompensatory and shall be used when needed to meet the stream turbidity standards.
Tier 11 Methods are also honcompensatory and are options that may be needed for protection of rare or
unique resources or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits,
Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific
site. Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or
special environmental conditions, Tier Il Methods may be required by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and
develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may
indicate a high potential for turbidity and should be avoided when dewatering into surface water is
proposed.

No additional compensation for monitoring borrow pit discharge will be paid.


http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime
Contractor prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in
the work code(s) which are identified as work items in the prime contractor’s construction progress
schedule that they will complete themselves. Any contractor identified as working outside their
expertise may be considered in default of contract.


https://connect.ncdot.gov/business/Prequal/Pages/default.aspx

DN00563 R-5207C G-29 Henderson

PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD II:
(9-17-02) (Rev.8-18-15) 200 SP2 R02A

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing
No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods may be used except
where permit drawings or conditions have been included in the proposal which require certain areas to be
cleared by hand methods.

SHOULDER WEDGE:
(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R

Revise the 2018 Standard Specifications as follows:
Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with
an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the
horizontal plane in place after final compaction on the final surface course. Use an approved mechanical
device which will form the asphalt mixture to produce a wedge with uniform texture, shape and density
while automatically adjusting to varying heights.

Payment for use of this device will be incidental to the other pay items in the contract.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 392.50 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals
on January 1, 2018.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final Surface Testing
and Acceptance.
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ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the
following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph.
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”.

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
. Design Binder Corllwg)vaeciglon Max. Volumetric Properties
Mix ESALs PG Rut
Type millionsA  Grade® Gmm @ Depth VM’_A VM 'VFA %Gmm
Nini Ndes (mm) % Min. % Min-Max. @ Nini
S4.75A <1 64 - 22 6 50 115 16.0 4.0-6.0 65 - 80 <915
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-5.0 70 - 80 <915
S9.5C 3-30 64 - 22 7 65 6.5 15.5 3.0-5.0 65-78 <90.5
S9.5D > 30 76 - 22 8 100 4.5 155 3.0-50 65-78 <90.0
119.0C ALL 64 - 22 7 65 - 135 3.0-50 65-78 <90.5
B25.0C ALL 64 - 22 7 65 - 12,5 3.0-5.0 65 - 78 <90.5
Design Parameter Design Criteria

All Mix Dust to Binder Ratio (Po.o7s / Poe) 0.6-14¢

Types Tensile Strength Ratio (TSR) P 85% Min. E

A. Based on 20 year design traffic.

B. Volumetric Properties based on specimens compacted to Nges as modified by the Department.

C. Dust to Binder Ratio (Po.o7s / Pye) for Type S4.75A is 1.0 - 2.0.

D. NCDOT-T-283 (No Freeze-Thaw cycle required).

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum.

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with
the following:

Mix Type %RBR <20% 21% < %RBR <£30% %RBR > 30%
S4.75A,
S9.5B, S9.5C, PG 64-22 PG 64-22" PG 58-28
119.0C, B25.0C

S9.5D, OGFC PG 76-22° n/a n/a
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Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the
following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C 40°F A
S9.5D 50°F

A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28.

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Minimum % Gnm

Mix Type (Maximum Specific Gravity)
S4.75A 85.0
S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0

A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of
100 Ibs/sy or higher.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton
Asphalt Concrete Surface Course, Type S9.5D Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:

Coarse Fine Aggregate . Flat and
. . Sand Equivalent Elongated
Mix Type Aggregz_;\te Angylgrlty % Minimum 5: 1 Ratio
Angularity® % Minimum o
% Maximum
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791
S4.75A; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25 0C 95/90 45 45 10

S9.5D 100/ 100 45 50 10
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OGFC 100 /100 45 45 10

uBwcC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95/90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured
faces.

PAVEMENT DESIGN MIX TYPE MODIFICATIONS:
(2-20-18) 610 SP6 R66

Description

In an effort to reduce the number of asphalt concrete pavement mix types, the department has made the
following changes:

Where the “Pavement Schedule” in the plans calls for Asphalt Concrete Surface Course Type SF9.5A,
Asphalt Concrete Surface Course Type S9.5B shall be used.

Where the “Pavement Schedule” in the plans calls for either Asphalt Concrete Intermediate Course Type
B, C or D, Asphalt Concrete Intermediate Course Type 119.0C shall be used.

Where the “Pavement Schedule” in the plans call for Asphalt Concrete Base Course Type B25.0B, Asphalt
Concrete Base Course Type B25.0C shall be used.

In addition, see the project special provision entitled “Asphalt Concrete Plant Mix Pavements” contained
elsewhere in the proposal.

Measurement and Payment
The pay items in this proposal reflects these changes. The pavement schedule in the plans will not be

revised to reflect these changes.

GUARDRAIL END UNITS, TYPE - TL-3:
(4-20-04) (Rev. 7-1-17) 862 SP8 R65

Description

Furnish and install guardrail end units in accordance with the details in the plans, the applicable
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the plans.

Materials

Furnish  guardrail end wunits listed on the NCDOT Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.

Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of the
AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with Article 106-2
of the 2018 Standard Specifications.


https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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(B) Certified working drawings and assembling instructions from the manufacturer for each guardrail
end unit in accordance with Article 105-2 of the 2018 Standard Specifications.

No modifications shall be made to the guardrail end unit without the express written permission from the
manufacturer. Perform installation in accordance with the details in the plans, and details and assembling
instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary and
permanent installations. Guardrail end delineation consists of yellow reflective sheeting applied to the
entire end section of the guardrail in accordance with Article 1088-3 of the 2018 Standard Specifications
and is incidental to the cost of the guardrail end unit.

Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail End Units, Type TL-3 Each

GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS:
(1-16-2018) 862 SP8 R70

Guardrail anchor units will be in accordance with the details in the plans and the applicable requirements
of Section 862 of the 2018 Standard Specifications.

Revise the 2018 Standard Specifications as follows:
Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following:

Guardrail Anchor Units, Type __ and Temporary Guardrail Anchor Units Type _ will be measured and
paid as units of each completed and accepted. No separate measurement will be made of any rail, terminal
sections, posts, offset blocks, concrete, hardware or any other components of the completed unit that are
within the pay limits shown in the plans for the unit as all such components will be considered to be part of
the unit.

Payment will be made under:
Pay Item Pay Unit

Guardrail Anchor Units, Type Each
Temporary Guardrail Anchor Units, Type Each
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as
follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount
of allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the
Department of Transportation provided funds are available. The State reserves the right to terminate or
suspend any transportation project contract, and any transportation project contract shall be so terminated
or suspended if funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in accordance with
the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(D) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory. When said samples are collected, the vendor shall supply an independent
laboratory report for each lot to be tested. Results from seed so sampled shall be final. Seed not meeting
the specifications shall be rejected by the Department of Transportation and shall not be delivered to North
Carolina Department of Transportation warehouses. If seed has been delivered it shall be available for
pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by
the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed,
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and
Wild Garlic. Seed shall not be labeled with the above weed species on the seed analysis label. Tolerances
as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds
except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination percentages
as reported by the North Carolina Department of Agriculture and Consumer Services, Seed Testing
Laboratory will be used. Allowances, as established by the NCDOT, will be recognized for minimum pure
live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter
will be allowed on all other kinds of seed. In addition, all seed shall not contain more than 2% other crop
seed nor more than 1% total weed seed. The germination rate as tested by the North Carolina Department
of Agriculture shall not fall below 70%, which includes both dormant and hard seed. Seed shall be labeled
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with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and
1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are
verified. Pure live seed percentages will be applied in a verified shortage situation. Those purchase orders
of deficient seed lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be
approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass
Big Bluestem
Little Bluestem
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Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(2-12-18) 7.4

Revise the 2018 Standard Specifications as follows:

Division 7
Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1”
with “724-4”.

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1”
with “725-3”.

Division 10
Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article number
“1080-50” with “1080-10"".

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace article
number “1080-61” with “1080-11".

Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL,
replace article number “1080-72 with “1080-12".

Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace article
number “1080-83” with “1080-13".
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds)
(3-18-03) (Rev. 12-20-16) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving
out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or limited
permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project originating in a
guarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, or other
noxious weeds.

©COoNo A~ LN
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing
and newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements
typically associated with individual projects will no longer be applied at the project level. Instead, these
requirements will be applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the Department
to determine the number of trainees that will be assigned for the upcoming calendar year. At that time the
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training
program for the calendar year. This agreement will include a specific number of annual training goals
agreed to by both parties. The number of training assignments may range from 1 to 15 per contractor per
calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the
construction craft/operator positions. Preference shall be given to providing training in the following skilled
work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training requirements
that may be used by the contractors. However, the classifications established are not all-inclusive. Where
the training is oriented toward construction applications, training will be allowed in lower-level
management positions such as office engineers and estimators. Contractors shall submit new classifications
for specific job functions that their employees are performing. The Department will review and recommend
for acceptance to FHWA the new classifications proposed by contractors, if applicable. New classifications
shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested shall

be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.
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Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required

by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.
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PROJECT SPECIAL PROVISIONS

EROSION CONTROL

BORROW PIT DEWATERING BASIN:
(3-17-09) (Rev 3-2-11)

Description

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUS in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to natural
background conditions, the existing turbidity level shall not be increased.

Construct, maintain and remove earth embankments used to reduce turbidity from dewatering
borrow sites. Work includes providing porous coir fiber baffle, filtration geotextile, stone and
outlet structures; cleaning out, maintaining, removing and disposing of the borrow pit dewatering
basin and all components; and reshaping, dressing, seeding and mulching the area.

Materials

Refer to Division 10

Item Section
Riprap, Class A, B, 1, and 2 1042
Geotextile for Drainage, Type 2 1056
Coir Fiber Baffle 1640-2

Use suitable excavated materials, as specified in Sections 225, 230 and 240 of the Standard
Specifications in the construction of earth embankments for borrow pit dewatering basins, except
where otherwise specified.

Construction Methods

Construct borrow pit dewatering basins according to the detail in the erosion control plans, and at
locations shown on Reclamation Plans or in areas as directed.

The volume of the borrow pit dewatering basin will be based on a 2 hour retention time. The pump
rate shall not exceed 1,000 GPM. The Contractor, at his option, may use a greater retention time
for managing turbidity.

The straight line distance between the inlet and outlet shall be divided to include a forebay chamber
in the upper quarter cell. Install one porous coir fiber baffle across the full width of the basin to
delineate the forebay chamber. Do not use earthen or rock baffle. Install filtration geotextile on
the interior side slopes and the floor of the forebay.



DN00563 R-5207C EC-2 Henderson

The water pumped from the borrow pit into the dewatering basin shall be obtained from the top of
the water column and shall be discharged into the forebay in a non-erodible manner.

The borrow pit dewatering basin outlet shall be a vertical non-perforated riser pipe or flash board
riser attached with a watertight connection to a barrel that carries the water through the
embankment.

Maintenance and Removal

Maintain the borrow pit dewatering basin, coir fiber baffle, and remove and dispose of silt
accumulations in accordance with Article 1630-3 of the Standard Specifications. The Contractor
may include a drain device for maintenance and removal at his discretion.

Remove the borrow pit dewatering basin once dewatering operations are completed. Grade, seed,
and mulch the area after removal of the borrow pit dewatering basin in accordance with Section
1660 of the Standard Specifications. The area shall be stabilized with an approved groundcover
before final acceptance of the site.

Measurement and Payment

No direct payment will be made for borrow pit dewatering basins with the exception of the work
of silt removal during dewatering basin operation and the work of seeding and mulching after
removal of the dewatering basin. All other work and materials required for installation,
maintenance and removal of borrow pit dewatering basins shall be incidental to Borrow
Excavation. Such price and payments will be full compensation for the work of constructing,
maintaining and removing the borrow pit dewatering basin including, but not limited to, the
construction and removal of the borrow pit dewatering basin; furnishing of the outlet structure,
baffle, filtration geotextile, stone and optional drain devices; and removal of all such items once
dewatering operations are completed.

Removal and disposal of silt accumulations during dewatering operations will be measured and
paid at the contract unit price per cubic yard for Silt Excavation in accordance with Article 1630-
4 of the Standard Specifications.

Grading, seeding, and mulching the area after removal of the borrow pit dewatering basin will be
measured and paid at the contract unit price per acre for Seeding and Mulching in accordance with
Section 1660-8 of the Standard Specifications.
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COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations
as directed. Work includes providing all materials, excavating and backfilling, and placing and
securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
ltem Section
Coir Fiber Mat 1060-14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir
fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than
12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross section
of the area covered. Bury the top slope end of each piece of mat in a narrow trench at least 6 in.
deep and tamp firmly. Where one roll of matting ends and a second roll begins, overlap the end
of the upper roll over the buried end of the second roll so there is a 6 in. overlap. Construct check
trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.
Fold over and bury mat to the full depth of the trench, close and tamp firmly. Overlap mat at least
6 in. where 2 or more widths of mat are installed side by side.
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Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along
the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.
Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard



DN00563 R-5207C EC-5 Henderson

CONCRETE WASHOUT STRUCTURE:
(1-19-16)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste water
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids,
so that this material does not migrate to surface waters or into the ground water. These enclosures
are not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete waste water.

Materials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.

Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the
minimum setback dimensions can be achieved the liner is not required. (5 feet above groundwater,
50 feet from top of bank of perennial stream, other surface water body, or wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details
and as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details
and as directed if structure is not located in an area where existing erosion and sedimentation
control devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area,
so it is clearly visible to site personnel.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/soil water/details/
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Alternate details for accommodating concrete washout may be submitted for review and approval.

The alternate details shall include the method used to retain and dispose of the concrete waste
water within the project limits and in accordance with the minimum setback requirements. (5 feet
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth
material to match the existing contours and permanently seed and mulch area.

Measurement and Payment
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details are approved then those details will also be paid for per each approved

and installed device.

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.
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ENVIRONMENTALLY SENSITIVE AREAS:

Description

This project is located in an Environmentally Sensitive Area. This designation requires special
procedures to be used for clearing and grubbing, temporary stream crossings, and grading
operations within the Environmentally Sensitive Areas identified on the plans and as designated
by the Engineer. This also requires special procedures to be used for seeding and mulching and
staged seeding within the project.

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the
stream or depression measured from top of streambank or center of depression.

Construction Methods

(A)

(B)

(©)

(D)

Clearing and Grubbing

In areas identified as Environmentally Sensitive Areas, the Contractor may perform
clearing operations, but not grubbing operations until immediately prior to beginning
grading operations as described in Article 200-1 of the Standard Specifications. Only
clearing operations (not grubbing) shall be allowed in this buffer zone until immediately
prior to beginning grading operations. Erosion control devices shall be installed
immediately following the clearing operation.

Grading

Once grading operations begin in identified Environmentally Sensitive Areas, work shall
progress in a continuous manner until complete. All construction within these areas shall
progress in a continuous manner such that each phase is complete and areas are
permanently stabilized prior to beginning of next phase. Failure on the part of the
Contractor to complete any phase of construction in a continuous manner in
Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension
of work in accordance with Article 108-7 of the Standard Specifications.

Temporary Stream Crossings

Any crossing of streams within the limits of this project shall be accomplished in
accordance with the requirements of Subarticle 107-12 of the Standard Specifications.

Seeding and Mulching
Seeding and mulching shall be performed in accordance with Section 1660 of the Standard

Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.
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Seeding and mulching shall be performed on the areas disturbed by construction
immediately following final grade establishment. No appreciable time shall lapse into the
contract time without stabilization of slopes, ditches and other areas within the
Environmentally Sensitive Areas.

(E)  Stage Seeding
The work covered by this section shall consist of the establishment of a vegetative cover
on cut and fill slopes as grading progresses. Seeding and mulching shall be done in stages
on cut and fill slopes that are greater than 20 feet in height measured along the slope, or
greater than 2 acres in area. Each stage shall not exceed the limits stated above.

Additional payments will not be made for the requirements of this section, as the cost for this work
shall be included in the contract unit prices for the work involved.

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum extent
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside
the construction limits shall only be removed upon approval of Engineer. No additional payment
will be made for this minimization work.

STABILIZATION REQUIREMENTS:

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

NATIVE GRASS SEEDING AND MUL CHING: (West)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot
zone on both sides of the stream or depression, measured from top of stream bank or center of
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depression. The stream bank of the stream relocation shall be seeded by a method that does not
alter the typical cross section of the stream bank. Native Grass Seeding and Mulching shall also
be performed in the permanent soil reinforcement mat section of preformed scour holes, and in
other areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

August 1 - June 1 May 1 — September 1

18# Creeping Red Fescue 18# Creeping Red Fescue

8# Big Bluestem 8# Big Bluestem

6# Indiangrass 6# Indiangrass

44 Switchgrass 44 Switchgrass

35# Rye Grain 25# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000 Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

Temporary Seeding

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet or Browntop Millet
shall be used in summer months and rye grain during the remainder of the year. The Engineer will
determine the exact dates for using each kind of seed.

Fertilizer Topdressing

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds
per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and
the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as
directed.

Supplemental Seeding

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and
the rate of application may vary from 25# to 75# per acre. The actual rate per acre will be
determined prior to the time of topdressing and the Contractor will be notified in writing of the
rate per acre, total quantity needed, and areas on which to apply the supplemental seed. Minimum
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tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to
prevent disturbance of existing vegetation. A clodbuster (ball and chain) may be used where
degree of slope prevents the use of a sod seeder.

Mowing
The minimum mowing height shall be 6 inches.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article
1660-8 of the Standard Specifications.

RESPONSE FOR EROSION CONTROL.:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and
supplies to the project necessary for the pursuit of any or all of the following work as shown herein,
by an approved subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control sY

SP Coir Fiber Mat sy
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA
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Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the
above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of
times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily
completes an erosion control action described in Form 1675. The provisions of Article 104-5 of
the Standard Specifications will not apply to this item of work.

Payment will be made under:

Pay Item Pay Unit
Response for Erosion Control Each

SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The
fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved
by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of
length.
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(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in
color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall
be erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or
set with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all
backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may, at
the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across
each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work being
paid for as “Construction Surveying”, except that where there is no pay item for construction
surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B) Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand clearing
shall be identified with a different colored flagging to distinguish it from mechanized clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation
of the interior boundaries. This delineation will be considered incidental to the work being paid
for as Construction Surveying, except that where there is no pay item or construction surveying
the cost of boundary flagging delineation shall be included in the unit prices bid for the various
items in the contract. Installation for delineation of all jurisdictional boundaries at staging areas,
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waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly
visible orange flagging attached. Stakes shall be installed a minimum of 6” into the ground.
Additional flagging may be placed on overhanging vegetation to enhance visibility but does not
substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this delineation,
as the cost of same shall be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and post
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot

STABILIZATION REQUIREMENTS:
(3-11-16) S-4

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.
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SEEDING AND MULCHING: (WestEd)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1 - June 1 May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

75# Hard Fescue 75# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - June 1 May 1 - September 1

100# Tall Fescue 100# Tall Fescue

15# Kentucky Bluegrass 15# Kentucky Bluegrass

30# Hard Fescue 30# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone
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06 Dust

2" Millennium
3 Millennium
Apache I11
Avenger
Barlexas
Barlexas Il
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner Il
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte
Garrison
Gazelle 11
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

EC-15

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

OI’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor 11
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket

Scorpion
Serengeti
Shelby

Sheridan

Signia

Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline

Solara

Southern Choice Il
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo

Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack Il
Xtremegreen

Henderson
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4-Season
Alexa Il
America
Apollo
Arcadia
Aries
Armada
Arrow
Arrowhead
Aura

Avid
Award
Awesome
Bandera
Barduke
Barnique
Baroness
Barrister
Barvette HGT
Bedazzled
Belissimo
Bewitched
Beyond
Blacksburg Il
Blackstone
Blue Note

Aurora |l
Aurora Gold
Berkshire
Bighorn GT
Chariot

EC-16

Henderson

Approved Kentucky Bluegrass Cultivars:

Blue Velvet Gladstone
Blueberry Granite
Boomerang Hampton
Brilliant Harmonie
Cabernet Impact
Champagne Jefferson
Champlain Juliet
Chicago Il Jump Start
Corsair Keeneland
Courtyard Langara
Delight Liberator
Diva Madison
Dynamo Mercury
Eagleton Midnight
Emblem Midnight 11
Empire Moon Shadow
Envicta Moonlight SLT
Everest Mystere
Everglade Nu Destiny
Excursion NuChicago
Freedom 11 NuGlade
Freedom 11| Odyssey
Front Page Perfection
Futurity Pinot
Gaelic Princeton 105
Ginney Il Prosperity
Approved Hard Fescue Cultivars:
Eureka Il Oxford
Firefly Reliant 11
Granite Reliant IV
Heron Rescue 911
Nordic Rhino

Quantum Leap
Rambo
Rhapsody
Rhythm

Rita

Royce
Rubicon
Rugby 11
Shiraz
Showcase
Skye

Solar Eclipse
Sonoma
Sorbonne
Starburst
Sudden Impact
Total Eclipse
Touche
Tsunami
Unique
Valor
Voyager Il
Washington
Zinfandel

Scaldis Il
Spartan 11
Stonehenge

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 -

December 31.

The Crown Vetch Seed should be double inoculated if applied with a hand seeder. Four times the
normal rate of inoculant should be used if applied with a hydroseeder. If a fertilizer-seed slurry is
used, the required limestone should also be included to prevent fertilizer acidity from killing the
inoculant bacteria. Caution should be used to keep the inoculant below 80° F to prevent harm to
the bacteria. The rates and grades of fertilizer and limestone shall be the same as specified for

Seeding and Mulching.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant

food as a 10-20-20 analysis and as directed.
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STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions
or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections
that are temporarily removed shall be reinstalled across access/haul roads at the end of each
working day.

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND
POLYACRYLAMIDE (PAM):

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of
runoff. Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at
locations shown on the plans or as directed. Installation shall follow the detail provided in the
plans and as directed. Work includes furnishing materials, installation of Temporary Rock Silt
Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks
Type A with Excelsior Matting and PAM.

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard
Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of
the Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard
Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.
Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM will be placed, and from offsite material used to construct the
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary
Rock Silt Check Type A. The PAM product used shall be listed on the North Carolina Department
of Environment and Natural Resources (NCDENR) Division of Water Quality (DWQ) web site as
an approved PAM product for use in North Carolina.

Construction Methods
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Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A)
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided
in the plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored
by placing Class B stone on top of the matting at the upper and lower ends.

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type
A and matting where the water is going to flow over. PAM applications shall be done during
construction activities and after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article
1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in
this contract.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the Temporary Rock Silt Checks Type A. Such price and payment will be full
compensation for all work covered by this section, including, but not limited to, furnishing all
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound
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WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the Contractor’s
own negligence or for his own convenience, will be paid for at the appropriate contract unit price
for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste
Site Reclamation Procedures for Contracted Projects” located at:

http://www.ncdot.qgov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.


http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
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1. 2018 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES
The 2018 Standard Specifications are revised as follows:
1.1. Controllers with Cabinets — Material (1751-2)

Page 17-38, Section 1751-2 Material
Add the following paragraph:

When the plans or specifications require a Type 2070L controller, contractor may provide a Type
2070E controller. Unless otherwise allowed by the Engineer, provide controllers of only one type.

2. SIGNAL HEADS
2.1. MATERIALS
A. General:

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 12-inch
and 16-inch pedestrian signal head housings and end caps from die-cast aluminum. Fabricate 9-inch
pedestrian signal head housings, end caps, and visors from virgin polycarbonate material. Provide
visor mounting screws, door latches, and hinge pins fabricated from stainless steel. Provide interior
screws, fasteners, and metal parts fabricated from stainless steel.

Fabricate tunnel and traditional visors from sheet aluminum.

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of
tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when
supplied as components of messenger cable mounting assemblies, pole and pedestal mounting
assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester
paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to
3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting
brackets for mast-arm attachments, messenger cable hanger components or balance adjuster
components.

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic
baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169,
“Enamel Heat Resisting, Instrument Black.”

Where required, provide polycarbonate signal heads and visors that comply with the provisions
pertaining to the aluminum signal heads listed on the QPL with the following exceptions:

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide
UV stabilized polycarbonate plastic with a minimum thickness of 0.1 £ 0.01 inches that is
highway yellow (Federal Standard 595C, Color Chip 13538). Ensure the color is incorporated
into the plastic material before molding the signal head housings and end caps. Ensure the plastic
formulation provides the following physical properties in the assembly (tests may be performed
on separately molded specimens):

Version 12.6 2 print date: 01/09/18
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Test Required Method
Specific Gravity 1.17 minimum ASTM D 792
Flammability Self-extinguishing | ASTM D 635
Tensile Strength, yield, PSI 8500 minimum ASTM D 638
Izod impact strength, ft-1b/in [notched, 1/8 inch] | 12 minimum ASTM D 256

For pole mounting, provide side of pole mounting assemblies with framework and all other
hardware necessary to make complete, watertight connections of the signal heads to the poles and
pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary
hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the
positive locking device on the signal head with the serrations integrally cast into the brackets.
Provide upper and lower pole plates that have a 1 Y4-inch vertical conduit entrance hubs with the
hubs capped on the lower plate and 1 '2-inch horizontal hubs. Ensure that the assemblies provide
rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads.
Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum
of ten Number 14 AWG conductors.

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive
locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless
steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head
bolts for attachment to pedestal. Provide a center post for multi-way slipfitters.

For light emitting diode (LED) traffic signal modules, provide the following requirements for
inclusion on the Department’s Qualified Products List for traffic signal equipment.

1. Sample submittal,

2. Third-party independent laboratory testing results for each submitted module with evidence of
testing and conformance with all of the Design Qualification Testing specified in section 6.4
of each of the following Institute of Transportation Engineers (ITE) specifications:

e Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Circular Signal
Supplement

e Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Vehicle Arrow
Traffic Signal Supplement

e Pedestrian Traffic Control Signal Indications —Light Emitting Diode (LED) Signal
Modules.

(Note: The Department currently recognizes two approved independent testing laboratories.
They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories.
Independent laboratory tests from other laboratories may be considered as part of the QPL
submittal at the discretion of the Department,

3. Evidence of conformance with the requirements of these specifications,
4. A manufacturer’s warranty statement in accordance with the required warranty, and

5. Submittal of manufacturer’s design and production documentation for the model, including
but not limited to, electrical schematics, electronic component values, proprietary part
numbers, bill of materials, and production electrical and photometric test parameters.

Version 12.6 3 print date: 01/09/18
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6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED
traffic signal modules.

In addition to meeting the performance requirements for the minimum period of 60 months,
provide a written warranty against defects in materials and workmanship for the modules for a
period of 60 months after installation of the modules. During the warranty period, the manufacturer
must provide new replacement modules within 45 days of receipt of modules that have failed at no
cost to the State. Repaired or refurbished modules may not be used to fulfill the manufacturer’s
warranty obligations. Provide manufacturer’s warranty documentation to the Department during
evaluation of product for inclusion on Qualified Products List (QPL).

B. Pedestrian Signal Heads:

Provide pedestrian signal heads with international symbols that meet the MUTCD. Do not
provide letter indications.

Comply with the ITE standard for “Pedestrian Traffic Control Signal Indications” and the
following sections of the ITE standard for “Vehicle Traffic Control Signal Heads™ in effect on the
date of advertisement:

e Section 3.00 - “Physical and Mechanical Requirements”

e Section 4.01 - “Housing, Door, and Visor: General”

e Section 4.04 - “Housing, Door, and Visor: Materials and Fabrication”
e Section 7.00 - “Exterior Finish”

Provide a double-row termination block with three empty terminals and number 10 screws for
field wiring. Provide barriers between the terminals that accommodate a spade lug sized for number
10 terminal screws. Mount the termination block in the hand section. Wire all signal sections to the
terminal block.

Where required by the plans, provide 16-inch pedestrian signal heads with traditional three-
sided, rectangular visors, 6 inches long. Where required by the plans, provide 12-inch pedestrian
signal heads with traditional three-sided, rectangular visors, 8 inches long.

Provide 2-inch diameter pedestrian push-buttons with weather-tight housings fabricated from
die-cast aluminum and threading in compliance with the NEC for rigid metal conduit. Provide a
weep hole in the housing bottom and ensure that the unit is vandal resistant.

Provide push-button housings that are suitable for mounting on flat or curved surfaces and that
will accept 1/2-inch conduit installed in the top. Provide units that have a heavy duty push-button
assembly with a sturdy, momentary, normally-open switch. Have contacts that are electrically
insulated from the housing and push-button. Ensure that the push-buttons are rated for a minimum of
5 mA at 24 volts DC and 250 mA at 12 volts AC.

Provide standard R10-3 signs with mounting hardware that comply with the MUTCD in effect
on the date of advertisement. Provide R10-3E signs for countdown pedestrian heads and R10-3B for
non-countdown pedestrian heads.

Design the LED pedestrian traffic signal modules (hereafter referred to as modules) for
installation into standard pedestrian traffic signal sections that do not contain the incandescent signal
section reflector, lens, eggcrate visor, gasket, or socket. Provide modules that consist of an assembly
that uses LEDs as the light source in lieu of an incandescent lamp. Use LEDs that are of the latest
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aluminum indium gallium phosphorus (AllnGaP) technology for the Portland Orange hand and
countdown displays. Use LEDs that are of the latest indium gallium nitride (InGaN) technology for
the Lunar White walking man displays. Install the ultra-bright type LEDs that are rated for 100,000
hours of continuous operation from -40°F to +165°F. Design modules to have a minimum useful life
of 60 months and to meet all parameters of this specification during this period of useful life.

Design all modules to operate using a standard 3 - wire field installation. Provide spade
terminals crimped to the lead wires and sized for a #10 screw connection to the existing terminal
block in a standard pedestrian signal housing. Do not provide other types of crimped terminals with
a spade adapter.

Ensure the power supply is integral to the module assembly. On the back of the module,
permanently mark the date of manufacture (month & year) or some other method of identifying date
of manufacture.

Provide modules in the following configuration: 16-inch displays which have the solid
hand/walking man overlay on the left and the countdown on the right, and 12-inch displays which
have the solid hand/walking man module as an overlay. All makes and models of LED modules
purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal
Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2012 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Pedestrian Traffic Control Signal Indicators - Light Emitting
Diode (LED) Signal Modules” dated August 04, 2010 (hereafter referred to as PTCSI Pedestrian
Standard) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the PTCSI Pedestrian Standard:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
Hand Indication 16 13
Walking Man Indication 12 9
Countdown Indication 16 13

Note: Use a wattmeter having an accuracy of +1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module. Power may also be derived from voltage,
current and power factor measurements.

Provide module lens that is hard coated or otherwise made to comply with the material exposure
and weathering effects requirements of the Society of Automotive Engineers (SAE) J576. Ensure all
exposed components of the module are suitable for prolonged exposure to the environment, without
appreciable degradation that would interfere with function or appearance.

Ensure the countdown display continuously monitors the traffic controller to automatically learn
the pedestrian phase time and update for subsequent changes to the pedestrian phase time.

Ensure the countdown display begins normal operation upon the completion of the preemption
sequence and no more than one pedestrian clearance cycle.
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C. Signal Cable:

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide
the following conductor insulation colors:

e For 16-4 cable: white, yellow, red, and green

e For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black
stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor
insulation with a longitudinal or spiral pattern.

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA
specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification
number and provide conductors constructed of stranded copper.

3. CONTROLLERS WITH CABINETS

3.1.MATERIALS - GENERAL CABINETS

Provide a moisture resistant coating on all circuit boards.

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between
each load switch field terminal and equipment ground. Electrical performance is outlined below.

PROPERTIES OF MOV SURGE PROTECTOR
Maximum Continuous Applied Voltage at 150 VAC (RMS)
185° F 200 VDC
Maximum Peak 8x20us Current at 185° F 6500 A
Maximum Energy Rating at 185° F 801J
Voltage Range 1 mA DC Test at 77° F 212-268 V
1’;/’[7%);.FC1amping Voltage 8x20us, 100A at 305V
Typical Capacitance (1 MHz) at 77° F 1600 pF

Provide a power line surge protector that is a two-stage device that will allow connection of the
radio frequency interference filter between the stages of the device. Ensure that a maximum
continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20
peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum
clamp voltage of 395V at 20,000A with a nominal series inductance of 200 ph. Ensure that the
voltage does not exceed 395V. Provide devices that comply with the following:
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Frequency (Hz) Minimum Insertion Loss
(dB)
60 0
10,000 30
50,000 55
100,000 50
500,000 50
2,000,000 60
5,000,000 40
10,000,000 20
20,000,000 25

3.2. MATERIALS - TYPE 170E CABINETS
A. Type 170 E Cabinets General:

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet
Assembly Specification (dated July 2008), except as required herein.

Furnish model 336S pole mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases,
and 6 overlaps. Do not reassign load switches to accommodate overlaps unless shown on electrical
details. Provide 336S pole mounted cabinets that are 46” high with 40” high internal rack
assemblies.

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases,
and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not
reassign load switches to accommodate overlaps unless shown on electrical details.

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and
model 242 DC isolators according to the electrical details. As a minimum, provide one (1) model
2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1)
DC isolator (located in slot 114), and four (4) model 430 flash transfer relays (provide seven (7)
model 430 flash transfer relays if auxiliary output file is installed) with each cabinet.

B. Type 170 E Cabinet Electrical Requirements:

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict
monitor initiated flashing operation, the controller starts up in the programmed start up phases and
start up interval.

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or
container and placed in the cabinet drawer.

All AC+ power is subject to radio frequency signal suppression.
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Provide surge suppression in the cabinet for each type of cabinet device. Provide surge
protection for the full capacity of the cabinet input file. Provide surge suppression devices that
operate properly over a temperature range of -40° F to +185° F. Ensure the surge suppression
devices provide both common and differential modes of protection.

Provide a pluggable power line surge protector that is installed on the back of the PDA (power
distribution assembly) chassis to filter and absorb power line noise and switching transients. Ensure
the device incorporates LEDs for failure indication and provides a dry relay contact closure for the

purpose of remote sensing. Ensure the device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 20,000A

Occurrences (8x20us waveform).................... 10 minimum @, 20,000A
Maximum Clamp Voltage..........................e. 395VAC

Operating Current............c.ooeveeiiinniieenennnn.. 15 amps

Response Time..........ccoovvviiiiiiiiiiiiiiiinnnn, < 5 nanoseconds

Provide a loop surge suppressor for each set of loop terminals in the cabinet. Ensure the device

meets the following specifications:

Peak Surge Current (6 times, 8x20us)

(Differential Mode).............ccoovviinninnn.. 400A

(Common Mode).........cooeevviiiiiiiiniinnn. 1,000A
Occurrences (8x20us waveform).................... 500 min @ 200A
Maximum Clamp Voltage

(Differential Mode @400A)..................... 35V

(Common Mode @1,000A)...................... 35V
Response Time..........ccoovvviiiiiiiiiiiiiiiennnn. < 5 nanoseconds
Maximum Capacitance..............oeveeueenennnnnn 35 pF

Provide a data communications surge suppressor for each communications line entering or
leaving the cabinet. Ensure the device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 10,000A

Occurrences (8x20us waveform).................... 100 min @ 2,000A
Maximum Clamp Voltage......................ooei. Rated for equipment protected
Response Time...........ooeviiiiiiiiiiiiiiiniianinn, < 1 nanosecond

Version 12.6 8 print date: 01/09/18



DocuSign Envelope ID: 22AADB8A-C7AB-4EC8-B083-73825BCA0514

R-5207C TS-9 Henderson County
Maximum Capacitance.............coevevueneenenn.. 1,500 pF
Maximum Series Resistance......................... 15Q

Provide a DC signal surge suppressor for each DC input channel in the cabinet. Ensure the
device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 10,000A

Occurrences (8x20us waveform).................... 100 @ 2,000A
Maximum Clamp Voltage.....................oee. 30V
Response Time..........ooovviiiiiiiiiiiiiiiniiaiinnn, < 1 nanosecond

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input. Ensure the
device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 20,000A

Maximum Clamp Voltage........................... 350VAC

Response Time..........ccoovvviiiiiiiiiiiiiennnn, < 200 nanoseconds
Discharge Voltage............coooviiiiiiiiiiin.n. <200 Volts @ 1,000A
Insulation Resistance..................ooooiiiannn. >100 MQ

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand
maximum overcurrents which could occur before protective device thresholds are attained and
current flow is interrupted.

If additional surge protected power outlets are needed to accommodate fiber transceivers,
modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum
rating of 15 A/ 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure
the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA.
Ensure power outlet strip is mounted securely; provide strain relief if necessary.

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide
the controller unit with a Door Ajar alarm when either the front or the rear door is open. Ensure the
door switches apply DC ground to the Input File when either the front door or the rear door is open.
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FRONT RE AR
DOOR AJAR DOOR AJAR
J11-W on 332 J11-W on 332
(19-SP on 3365) (19-SP on 3365)
DS 1 DsS2
DCN DCN
NOTE: PUSH NOTE: PUSH
BUTTON N/C BUTTON N/C

Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent
fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide
sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently
locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or
terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4
lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the
respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit
breaker).

FUSE 1.0A FRONT LIGHT
Ds3

FLUDRSESCENT L AMP
NOTE: PUSH BUTTON N/C

NEUTRAL BUS
FUSE 1.0A REAR LIGHT
D34
FLUORSESCENT LAMP
NOTE: PUSH BUTTON N/C
EQCE T0O

ER1
GF[ DUPLEX

15 A
h NEUTRAL BUS

EQUIPMENT DUPLEX

EQ CB LINE LOAD

= =
a o
Ti-10 = =

LINE LOAD

g riri
<NEUTRAL BUS

Furnish a police panel with a police panel door. For model 336S cabinets, mount the police panel
on the rear door. Ensure that the police panel door permits access to the police panel when the main
door is closed. Ensure that no rainwater can enter the cabinet even with the police panel door open.
Provide a police panel door hinged on the right side as viewed from the front. Provide a police panel
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door lock that is keyed to a standard police/fire call box key. In addition to the requirements of LA
Specification No. 54-053-08, provide the police panel with a toggle switch connected to switch the
intersection operation between normal stop-and-go operation (AUTO) and manual operation
(MANUAL). Ensure that manual control can be implemented using inputs and software such that the
controller provides full programmed clearance times for the yellow clearance and red clearance for
each phase while under manual control.

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control
the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.

Ensure the 336S cabinet Input File is wired as follows:

336S Cabinet
Port-Bit/C-1 Pin Assignment
Slot # 1 2 3 4 5 6 7 8 9 10 | 11 | 12 | 13 | 14

1 59 | 60 | 61 | 62 | 63 | 64 | 65 | 66 | 75 | 76 | 77 | 78 | 79 | 80
(Spares)

Port 3211 (3413|3112 33|14 ]25|55]|56]51]|52]6-7
C-1 56 | 39 | 58 | 41 | 55 | 40 | 57 | 42 | 51 | 71 | 72 | 67 | 68 | 81
Port 2-1 115123 (1722|1624 |18 |26 |57 |58]|53| 54| 6-8
C-1 47 | 43 | 49 | 45 | 48 | 44 | 50 | 46 | 52 | 73 | 74 | 69 | 70 | 82

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on
the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the
rear of the PDA.

Provide detector test switches mounted at the top of the cabinet rack or other convenient location
which may be used to place a call on each of eight phases based on the chart below. Provide three
positions for each switch: On (place call), Off (normal detector operation), and Momentary On
(place momentary call and return to normal detector operation after switch is released). Ensure that
the switches are located such that the technician can read the controller display and observe the
intersection.

Connect detector test switches for cabinets as follows:
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336S Cabinet 332 Cabinet
Detector Call Switches | Terminals | Detector Call Switches | Terminals
Phase 1 I1-F Phase 1 I1-wW
Phase 2 12-F Phase 2 14-W
Phase 3 I3-F Phase 3 I5-W
Phase 4 14-F Phase 4 18-W
Phase 5 I5-F Phase 5 J1-W
Phase 6 16-F Phase 6 J4-W
Phase 7 I7-F Phase 7 J5-W
Phase 8 I8-F Phase 8 J8-W

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent
contacts per side, dual-sided with 0.156 inch contact centers. Provide the PCB 28/56 connector
contacts with solder eyelet terminations. Ensure all connections to the PCB 28/56 connector are
soldered to the solder eyelet terminations.

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector
pin assignments (include all wires for auxiliary output file connection). Wire pins 13, 16, R, and U
of the CMU connector to a separate 4 pin plug, P1, as shown below. Provide a second plug, P2,
which will mate with P1 and is wired to the auxiliary output file as shown below. Provide an
additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown
below. When no auxiliary output file is installed in the cabinet, provide wires for the green and
yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires
for the P2 plug. Terminate the two-foot wires with ring type lugs, insulated, and bundled for
optional use.

P1 P2 P3
PIN | FUNCTION | CONN TO ||[FUNCTION| CONN TO ||FUNCTION| CONNTO
1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114
2 CH-9Y CMU-16 OLA-YEL Al22 4P-YEL 105
3 CH-10G CMU-R OLB-GRN Al26 6P-YEL 120
4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as
specified in LA Specification No. 54-053-08.

Provide a P20 connector that mates with and is compatible with the red interface connector
mounted on the front of the conflict monitor. Ensure that the P20 connector and the red interface
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connector on the conflict monitor are center polarized to ensure proper connection. Ensure that
removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition
and place the cabinet into flashing operation.

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.
Ensure the length of these wires is a minimum of 42 inches in length. Provide a durable braided
sleeve around the wires to organize and protect the wires.

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor
as shown below. Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of
the P20 connector. When no auxiliary output file is installed in the cabinet, provide wires for
channels 9 through 12 reds. Provide a wire for special function 1. Terminate the unused wires with
ring type lugs, insulated, and bundled for optional use.

P20 Connector
PIN FUNCTION CONNTO PIN FUNCTION CONNTO
1 Channel 15 Red 119 2 Channel 16 Red 110
3 Channel 14 Red 104 4 Chassis GND 01-9
5 Channel 13 Red 113 6 N/C
7 Channel 12 Red AUX 101 8 Spec Function 1
9 Channel 10 Red AUX 124 10 | Channel 11 Red AUX 114
11 Channel 9 Red AUX 121 12 Channel 8 Red 107
13 Channel 7 Red 122 14 Channel 6 Red 134
15 Channel 5 Red 131 16 Channel 4 Red 101
17 Channel 3 Red 116 18 Channel 2 Red 128
19 Channel 1 Red 125 20 Red Enable 01-14

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.
When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket
located on the Input Panel or on the rear of the PDA.

Do not wire pin 12 of the load switch sockets.

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the
Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay.

Provide a two pole, ganged circuit breaker for the flash bus circuit. Ensure the flash bus circuit
breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000
RMS symmetrical amperes short circuit current rating. Do not provide the auxiliary switch feature
on the flash bus circuit breaker. Ensure the ganged flash bus circuit breaker is certified by the circuit
breaker manufacturer to provide gang tripping operation.
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Ensure auxiliary output files are wired as follows:

T2-5 PHASE 4.7

AUXILIARY OUTPUT FILE
TERMINAL BLOCK TA ASSIGNMENTS

POSITION

FUNCTION

1

0 9 N B B~ W

(OLE)

(OLF)

AC -

NC

Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3
Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3

Flash Transfer Relay Coils

Power Circuit 5
Power Circuit 5

Equipment Ground Bus

Provide four spare load resistors mounted in each cabinet. Ensure each load resistor is rated as
shown in the table below. Wire one side of each load resistor to AC-. Connect the other side of
each resistor to a separate terminal on a four (4) position terminal block. Mount the load resistors
and terminal block either inside the back of Output File No. 1 or on the upper area of the Service

Panel.
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ACCEPTABLE LOAD RESISTOR
VALUES

VALUE (ohms) WATTAGE
1.5K-1.9K 25W (min)
2.0K — 3.0K 10W (min)

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC
isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation
Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1.

C. Type 170 E Cabinet Physical Requirements:

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as
specified in LA Specification No. 54-053-08. Do not provide a Communications Terminal Panel as
specified in LA Specification No. 54-053-08. Do not provide terminal block TBB on the Service
Panel. Do not provide Cabinet Verification Test Program software or associated test jigs as
specified in LA Specification No. 54-053-08.

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on
the cabinet is stainless steel or a Department approved non-corrosive alternate.

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure
and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same
standards as the cabinet and doors.

Provide front and rear doors with latching handles that allow padlocking in the closed position.
Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place
the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key.
Provide an additional 4.0 inches minimum gripping length.

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1)
police master key with each cabinet. Ensure main door locks allow removal of keys in the locked
position only.

Provide a surge protection panel with 16 loop surge protection devices and designed to allow
sufficient free space for wire connection/disconnection and surge protection device replacement. For
model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional
two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to
protect four slots. Provide no protection devices on slot 114.

For pole mounted cabinets, mount surge protection devices for the AC+ interconnect inputs,
inductive loop detector inputs, and low voltage DC inputs on a swing down panel assembly
fabricated from sturdy aluminum. Attach the swing down panel to the bottom rear cabinet rack
assembly using thumb screws. Ensure the swing down panel allows for easy removal of the input file
without removing the surge protection panel assembly or its parts. Have the surge protection devices
mounted horizontally on the panel and soldered to the feed through terminals of four 14 position
terminal blocks with #8 screws mounted on the other side. Ensure the top row of terminals is
connected to the upper slots and the bottom row of terminals is connected to the bottom slots.
Provide a 15 position copper equipment ground bus attached to the field terminal side (outside) of
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the swing down panel for termination of loop lead-in shield grounds. Ensure that a Number 4 AWG
green wire connects the surge protection panel assembly ground bus to the main cabinet equipment
ground.
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For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed
from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily
removable. Mount the surge protection devices in vertical rows on each panel and connect the
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devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge
protection panel, terminate all grounds from the surge protection devices on a copper equipment
ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input
file using spade lugs for input file protection.

Provide permanent labels that indicate the slot and the pins connected to each terminal that may
be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to
each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal
pins of the input slots (either D & E for upper or J & K for lower).

Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller
mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside
the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a
storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as
the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the
shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L
controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in
the fully extended position and does not inhibit the removal of the 2070L controller or removal of
cards inside the controller when fully extended. Provide a locking mechanism that is easily released
when the shelf is to be returned to its non-use position directly under the controller.

D. Model 2018 Enhanced Conflict Monitor:

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.
Ensure each channel consists of a green, yellow, and red field signal input. Ensure that the conflict
monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated
March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210
monitor unit and other requirements stated in this specification.

Ensure the conflict monitor is provided with an 18 channel conflict programming card. Pin EE
and Pin T of the conflict programming card shall be connected together. Pin 16 of the conflict
programming card shall be floating. Ensure that the absence of the conflict programming card will
cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until
the programming card is properly inserted and the conflict monitor is reset.

Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically
display the status of the monitor under normal conditions and to provide a comprehensive review of
field inputs with monitor status under fault conditions. Ensure that the monitor indicates the
channels that were active during a conflict condition and the channels that experienced a failure for
all other per channel fault conditions detected. Ensure that these indications and the status of each
channel are retained until the Conflict Monitor is reset. Furnish LED indicators for the following:

e AC Power (Green LED indicator)

e VDC Failed (Red LED indicator)

e  WDT Error (Red LED indicator)

e Conflict (Red LED indicator)

e Red Fail (Red LED indicator)

¢ Dual Indication (Red LED indicator)
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¢ Yellow/Clearance Failure (Red LED indicator)
e PCA/PC Ajar (Red LED indicator)
e Monitor Fail/Diagnostic Failure (Red LED indicator)

e 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18
channels)

Provide a switch to set the Red Fail fault timing. Ensure that when the switch is in the ON
position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode). Ensure that when the
switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode).

Provide a switch to set the Watchdog fault timing. Ensure that when the switch is in the ON
position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode). Ensure that when the
switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode).

Provide a jumper or switch to set the AC line brown-out levels. Ensure that when the jumper is
present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms,
the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is
set to 400 +/- 50ms (2018 mode). Ensure that when the jumper is not present or the switch is in the
OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage
threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210
mode).

Provide a jumper or switch that will enable and disable the Watchdog Latch function. Ensure
that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function
is disabled. In this mode of operation, a Watchdog fault will be reset following a power loss,
brownout, or power interruption. Ensure that when the jumper is present or the switch is in the ON
position the Watchdog Latch function is enabled. In this mode of operation, a Watchdog fault will
be retained until a Reset command is issued.

Provide a jumper that will reverse the active polarity for pin #EE (output relay common). Ensure
that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a
voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).
Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’
at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode).

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor
with a red interface connector mounted on the front of the monitor. Ensure the connector is a 20 pin,
right angle, center polarized, male connector with latching clip locks and polarizing keys. Ensure
the right angle solder tails are designed for a 0.062” thick printed circuit board. Keying of the
connector shall be between pins 3 and 5, and between 17 and 19. Ensure the connector has two rows
of pins with the odd numbered pins on one row and the even pins on the other row. Ensure the
connector pin row spacing is 0.10” and pitch is 0.10”. Ensure the mating length of the connector
pins is 0.24”. Ensure the pins are finished with gold plating 30u” thick.

Version 12.6 18 print date: 01/09/18



DocuSign Envelope ID: 22AADB8A-C7AB-4EC8-B083-73825BCA0514

R-5207C TS-19 Henderson County

T;~.JL

o~

o
7]\_ :

Pin #1 \\\\\\

Polarizing Key A Notch B Polarizing Key C

& O ©
0 O
ERRRRERRE ——=
1 865
1.765"

Ensure the red interface connector pins on the monitor have the following functions:

Pin # Function Pin # Function

1 Channel 15 Red 2 Channel 16 Red

3 Channel 14 Red 4 Chassis Ground

5 Channel 13 Red 6 Special Function 2
7 Channel 12 Red 8 Special Function 1
9 Channel 10 Red 10 Channel 11 Red
11 Channel 9 Red 12 Channel 8 Red

13 Channel 7 Red 14 Channel 6 Red

15 Channel 5 Red 16 Channel 4 Red

17 Channel 3 Red 18 Channel 2 Red

19 Channel 1 Red 20 Red Enable

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a

latching fault condition and place the cabinet into flashing operation.
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Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red
Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active
when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function
input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less
than 250 ms. A Special Function input is undefined by these specifications and may or may not be
sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250
ms and 550 ms.

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following
requirements:

e consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on”
condition;

e consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off”
condition (no valid signal);

e consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and
500 ms to be undefined by these specifications;

e consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms
as an “on” condition;

e consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as
an “off” condition; and

e consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between
200 ms and 500 ms to be undefined by these specifications.

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and
the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and
will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through
the external remote reset input for the following failures:

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no
“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor
channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor
channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms
when used with a 2070 controller, ensure monitor will trigger and put the intersection into
flash. If the absence of any indication condition lasts less than 700 ms when used with a 170
controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not
trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor. Have red monitoring occur when all of the following input
conditions are in effect:

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70
Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and

b) Neither Special Function 1 nor Special Function 2 inputs are active.
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c¢) Pin #EE (output relay common) is not active

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a
green is missing or shorter than 2.7 seconds (with £ 0.1-second accuracy). If a channel fails
to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (£ 0.1 second)
following the detection of an “on” signal at a Green input for that channel, ensure that the
monitor triggers and generates a clearance/short yellow error fault indication. Short/missing
yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor. This fault shall not occur when the channel is programmed
for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common)
is active.

3. Dual Indications on the Same Channel: In this condition, more than one indication
(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are
detected for a period greater than 500 ms, ensure that the conflict monitor triggers and
displays the proper failure indication (Dual Ind fault). If this condition is detected for less
than 200 ms, ensure that the monitor does not trigger. G-Y-R dual indication monitoring
shall be enabled on a per channel basis by the use of switches located on the conflict monitor.
G-Y dual indication monitoring shall be enabled for all channels by use of a switch located
on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or
pin #EE (output relay common) is active.

4. Configuration Settings Change: The configuration settings are comprised of (as a
minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any
option switches, any option jumpers, and the Watchdog Enable switch. Ensure the conflict
monitor compares the current configuration settings with the previous stored configuration
settings on power-up, on reset, and periodically during operation. If any of the configuration
settings are changed, ensure that the conflict monitor triggers and causes the program card
indicator to flash. Ensure that configuration change faults are only reset by depressing and
holding the front panel reset button for a minimum of three seconds. Ensure the external
remote reset input does not reset configuration change faults.

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz =
20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level. Ensure the
conflict monitor will resume normal operation when the AC Line voltage returns above the “restore’
level. Ensure the AC Power indicator will remain illuminated when the AC voltage returns above
the “restore” level. Should an AC Line power interruption occur while the monitor is in the fault
mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the
correct fault and channel indicators will be displayed.

b

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a
power-up, an AC Line interruption, or a brownout restore. Ensure the conflict monitor will suspend
all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of
4 Hz + 20% with a 50% duty cycle during this interval. Ensure the termination of the flash interval
after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False
state and the AC Line voltage is greater than the “restore” level. If the watchdog input has not made
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5 transitions between the True and False state within 10 £+ 0.5 seconds, the monitor shall enter a

WDT error fault condition.

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using
the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54
research project for protected-permissive left turn signal displays. Ensure the conflict monitor will
operate in the FYA mode and FY Ac (Compact) mode as specified below to monitor each channel
pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and
Clearance. Provide a switch to select between the FYA mode and FY Ac mode. Provide a switch to

select each FY A phase movement for monitoring.

FYA mode
FYA Signal Phase 1 Phase 3 Phase 5 Phase 7
Head
Red Arrow | Channel 9 Red | Channel 10 Red | Channel 11 Red | Channel 12 Red
Yellow Channel 9 Channel 10 Channel 11 Channel 12
Arrow Yellow Yellow Yellow Yellow
Flashing Channel 9 Channel 10 Channel 11 Channel 12
Yellow
Green Green Green Green
Arrow
Green Channel 1 Channel 3 Green | Channel 5 Green | Channel 7 Green
Arrow Green
FYAc mode
FYA Signal Phase 1 Phase 3 Phase 5 Phase 7
Head
Red Arrow | Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red
Yellow Channel 1 Channel 3 Channel 5 Channel 7
Arrow Yellow Yellow Yellow Yellow
Flashing
Yellow Channel 1 Channel 3 Green | Channel 5 Green | Channel 7 Green
Green
Arrow
Green Channel 9 Channel 9 Channel 10 Channel 10
Arrow Green Yellow Green Yellow
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If a FY A channel pair is enabled for FY A operation, the conflict monitor will monitor the FYA
logical channel pair for the additional following conditions:

1.

Conflict: Channel conflicts are detected based on the permissive programming jumpers on
the program card. This operation remains unchanged from normal operation except for the
solid Yellow arrow (FY A clearance) signal.

Yellow Change Interval Conflict: During the Yellow change interval of the Permissive
Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting
channels to the solid Yellow arrow channel (clearance) are active. These conflicting
channels shall be determined by the program card compatibility programming of the
Permissive Turn channel (flashing Yellow arrow). During the Yellow change interval of the
Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no
conflicting channels to the solid Yellow arrow channel (clearance) are active as determined
by the program card compatibility programming of the Protected Turn channel (solid Green
arrow).

Flash Rate Detection: The conflict monitor unit shall monitor for the absence of a valid
flash rate for the Permissive turn channel (flashing Yellow arrow). If the Permissive turn
channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure
the conflict monitor triggers and puts the intersection into flash. If the Permissive turn
channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the
conflict monitor does not trigger. Ensure the conflict monitor will remain in the triggered (in
fault mode) state until the unit is reset at the front panel or through the external remote reset
input. Provide a jumper or switch that will enable and disable the Flash Rate Detection
function. Ensure that when the jumper is not present or the switch is in the OFF position the
Flash Rate Detection function is enabled. Ensure that when the jumper is present or the
switch is in the ON position the Flash Rate Detection function is disabled.

Red Monitoring or Absence of Any Indication (Red Failure): The conflict monitor unit
shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA
channel pair (RA, YA, FYA, GA).

Dual Indications on the Same Channel: The conflict monitor unit shall detect a dual
indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the
same time.

Short/Missing Yellow Indication Fault (Clearance Error): The conflict monitor unit shall
monitor the solid Yellow arrow for a clearance fault when terminating both the Protected
Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow
arrow) interval.

Ensure that the conflict monitor will log at least nine of the most recent events detected by the
monitor in non-volatile EEPROM memory (or equivalent). For each event, record at a minimum the
time, date, type of event, status of each field signal indication with RMS voltage, and specific
channels involved with the event. Ensure the conflict monitor will log the following events: monitor
reset, configuration, previous fault, and AC line. Furnish the signal sequence log that shows all
channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds
prior to the current fault trigger point. Ensure the display resolution of the inputs for the signal
sequence log is not greater than 50 ms.
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For conflict monitors used within an Ethernet communications system, provide a conflict
monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by
a local notebook computer and remotely via a workstation or notebook computer device connected
to the signal system local area network. The Ethernet port shall be electrically isolated from the
conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation. Integrate
monitor with Ethernet network in cabinet. Provide software to retrieve the time and date from a
network server in order to synchronize the on-board times between the conflict monitor and the
controller. Furnish and install the following Windows based, graphic user interface software on
workstations and notebook computers where the signal system client software is installed: 1)
software to view and retrieve all event log information, 2) software that will search and display a list
of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict
monitor’s network parameters such as IP address and subnet mask.

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female
connector) on the front panel of the conflict monitor in order to provide communications from the
conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.
Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis
Ground. Ensure that the controller can receive all event log information through a controller
Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module
(2070). Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm
Port 1 of the 2070 controller. Ensure conflict monitor communicates with the controller. Provide a
Windows based graphic user interface software to communicate directly through the same monitor
RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished
laptop computer. The RS-232C/D compliant port on the monitor shall allow the monitor to function
as a DCE device with pin connections as follows:

Conflict Monitor RS-232C/D (DB-9 Female) Pinout
Pin Number Function /0
1 DCD O
2 TX Data O
3 RX Data I
4 DTR I
5 Ground -
6 DSR O
7 CTS I
8 RTS O
9 NC -
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MONITOR BOARD EDGE CONNECTOR
Pin # Function (Back Side) Pin # Function (Component
Side)
1 Channel 2 Green A Channel 2 Yellow
2 Channel 13 Green B Channel 6 Green
3 Channel 6 Yellow C Channel 15 Green
4 Channel 4 Green D Channel 4 Yellow
5 Channel 14 Green E Channel 8 Green
6 Channel 8 Yellow F Channel 16 Green
7 Channel 5 Green H Channel 5 Yellow
8 Channel 13 Yellow J Channel 1 Green
9 Channel 1 Yellow K Channel 15 Yellow
10 Channel 7 Green L Channel 7 Yellow
11 Channel 14 Yellow M Channel 3 Green
12 Channel 3 Yellow N Channel 16 Yellow
13 Channel 9 Green P Channel 17 Yellow
14 Channel 17 Green R Channel 10 Green
15 Channel 11 Yellow S Channel 11 Green
16 Channel 9 Yellow T Channel 18 Yellow
17 Channel 18 Green U Channel 10 Yellow
18 Channel 12 Yellow A\ Channel 12 Green
19 Channel 17 Red AW Channel 18 Red
20 Chassis Ground X Not Assigned
21 AC- Y DC Common
22 Watchdog Timer V4 External Test Reset
23 +24VDC AA +24VDC
24 Tied to Pin 25 BB Stop Time (Output)
25 Tied to Pin 24 CC Not Assigned
26 Not Assigned DD Not Assigned
27 Relay Output, Side #3, N.O. EE Relay Output,Side
#2,Common
28 Relay Output, Side #1, N.C. FF AC+
-- Slotted for keying between Pins 17/U and 18/V
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS
Pin # Function (Back Side) Pin # Function (Component
Side)
1 Channel 2 Green A Channel 1 Green
2 Channel 3 Green B Channel 2 Green
3 Channel 4 Green C Channel 3 Green
4 Channel 5 Green D Channel 4 Green
5 Channel 6 Green E Channel 5 Green
6 Channel 7 Green F Channel 6 Green
7 Channel 8 Green H Channel 7 Green
8 Channel 9 Green J Channel 8 Green
9 Channel 10 Green K Channel 9 Green
10 Channel 11 Green L Channel 10 Green
11 Channel 12 Green M Channel 11 Green
12 Channel 13 Green N Channel 12 Green
13 Channel 14 Green P Channel 13 Green
14 Channel 15 Green R Channel 14 Green
15 Channel 16 Green S Channel 15 Green
16 N/C T PC AJAR
17 Channel 1 Yellow U Channel 9 Yellow
18 Channel 2 Yellow A% Channel 10 Yellow
19 Channel 3 Yellow \\Y% Channel 11 Yellow
20 Channel 4 Yellow X Channel 12 Yellow
21 Channel 5 Yellow Y Channel 13 Yellow
22 Channel 6 Yellow Z Channel 14 Yellow
23 Channel 7 Yellow AA Channel 15 Yellow
24 Channel 8 Yellow BB Channel 16 Yellow
25 Channel 17 Green CC Channel 17 Yellow
26 Channel 18 Green DD Channel 18 Yellow
27 Channel 16 Green EE PC AJAR (Program Card)
28 Yellow Inhibit Common FF Channel 17 Green
-- Slotted for keying between Pins 24/BB and 25/CC
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E. Preemption and Sign Control Box

3789510 MOT113A

Provide preemption and sign control box to operate in a Model 332 and Model 336S cabinet.
Provide hardware to mount the box to the cage of the cabinet to ensure the front side is facing the
opposite side of the cabinet. Furnish the material of the box from a durable finished metallic or
thermoplastic case. Ensure the size of the box is not greater than 7(1) x 5(w) x 5(d) inches. Ensure
that no modification is necessary to mount the box on the cabinet cage.

Provide the following components in the preemption and sign control box: relays, fuses, terminal
blocks, MOV, resistor, RC network, lamp, and push button switch.

Provide UL Listed or Recognized relay K1 as a DPDT enclosed relay (120 VAC, 60 Hz coil)
with an 8-pin octal-style plug and associated octal base. Provide contact material made of AgCdO
with a 10 amp, 240 VAC rating. Ensure the relay has a specified pickup voltage of 102 VAC.

Provide relay SSR1 as a Triac SPST normally open solid state relay that is rated for 120 VAC
input and zero-crossing (resistive load) 25 amp @ 120 VAC output. Ensure the relay turns on at 90
Vrms within 10 ms and turns off at 10 Vrms within 40 ms. Ensure the relay has physical
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characteristics as shown in the wiring detail in Figure 1. Provide 4 terminal screws with saddle
clamps.

Provide fuses F1 and F2 as a UL Listed 4" x 1-1/4" glass tube rated at 250 volts with a 10kA
interrupting rating. Ensure F1 non-delay (fast-acting) and F2 slow-blow (time-delay) fuses have a
maximum opening times of 60 minutes and 120 seconds for currents of 135 and 200 percent of the
ampere rating, respectively. Ensure F2 slow-blow (time-delay) fuses have a minimum opening
times of 12 seconds at 200 percent of the ampere rating. Provide fuse holders that are UL
Recognized panel-mounted holders rated 250V, 15 ampere minimum with bayonet-type knobs
which accept 4" x 1-1/4" glass tube fuses.

Provide terminal blocks that are rated for 300V and are made of electrical grade thermoplastic or
thermosetting plastic. Ensure each terminal block is of closed back design and has recessed-screw
terminals with molded barriers between terminals. Ensure each terminal block is labeled with a
block designation. Ensure each terminal is labeled with the function and a number.

Provide 3/4-inch diameter radial lead UL-recognized metal oxide varistors (MOVs) that have
electrical performance as outlined below.

PROPERTIES OF MOV SURGE PROTECTOR
Maximum Continuous Applied Voltage at 150 VAC (RMS)
185° F 200 VDC
Maximum Peak 8x20yus Current at 185° F 6500 A
Maximum Energy Rating at 185° F 80J
Voltage Range 1 mA DC Test at 77° F 212-268 V
17\/;2;);.FC1amp1ng Voltage 8x20us, 100A at 395 V
Typical Capacitance (1 MHz) at 77° F 1600 pF

Provide resistor R1 as a 2K ohm, 12 watt, wirewound resistor with tinned terminals and
attaching leads. Ensure the resistor is spaced apart from surrounding wires.

Provide a LED or incandescent lamp that has a voltage rating of 120 VAC with a minimum life
rating at 50,000 hours.

Wire the preemption and sign control box as shown in Figure 1.
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MATERIALS — TYPE 170 DETECTOR SENSOR UNITS

Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,”
and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the
CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with

Erratum 1.

34.

MATERIALS - TYPE 2070E CONTROLLERS

Furnish model 2070E controller units that conform to CALTRANS Transportation Electrical
Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and
Errata 2 dated December 5, 2014) except as required herein.

The Department will provide software at the beginning of the burning-in period. Contractor shall
give 5 working days notice before needing software. Program software provided by the Department.

Provide model 2070E controllers with OS-9 release 1.3.1 or later with kernel edition #380 or
later operating software and device drivers, composed of the unit chassis and at a minimum the
following modules and assemblies:

MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)

MODEL 2070-2E+, Field /O Module (F1/O)

e Note: Configure the Field I/O Module to disable both the External WDT
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”)

MODEL 2070-3B, Front Panel Module (FP), Display B (8x40)

MODEL 2070-4A, Power Supply Module, 10 AMP

MODEL 2070-7A, Async Serial Com Module (9-pin RS-232)
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* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price:

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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** Dollar Volume of MBE Subcontractor $
MBE Percentage of Total Contract Bid Price %
** Dollar Volume of WBE Subcontractor $
WABE Percentage of Total Contract Bid Price %

*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in

the contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price.
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar VVolume as 100% of Agreed Upon Amount from Letter of Intent.
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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, NC

BID BOND

Contract Number: DN00563 County:  Henderson

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL)
and SURETY above named, are held and firmly bound unto the Department of Transportation in the full and just sum
of five (5) percent of the total amount bid by the Principal for the project stated above, for the payment of which sum
well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally,
firmly by these presents.

NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty (60) days
after the opening of the bids, or within such other time period as may be provided in the proposal, and if the Board of
Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) calendar days after
written notice of award is received by him, provide bonds with good and sufficient surety, as required for the faithful
performance of the contract and for the protection of all persons supplying labor, material, and equipment for the
prosecution of the work. In the event the Principal requests permission to withdraw his bid due to mistake in
accordance with the provisions of Article 103-3 of the Standard Specifications for Roads and Structures, the
conditions and obligations of this Bid Bond shall remain in full force and effect until the Department of Transportation
makes a final determination to either allow the bid to be withdrawn or to proceed with award of the contract. In the
event a determination is made to award the contract, the Principal shall have fourteen (14) calendar days to comply
with the requirements set forth above. In the event the Principal withdraws its bid after bids are opened except as
provided in Article 103-3, or after award of the contract has been made fails to execute such additional documents as
may be required and to provide the required bonds within the time period specified above, then the amount of the bid
bond shall be immediately paid to the Department of Transportation as liquidated damages.

IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed.

This the day of , 20

Surety

By

General Agent or Attorney-in-Fact Signature

Seal of Surety

Print or type Signer's Name
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BID BOND
CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Full name of Corporation

Address as prequalified

By

Signature of President, Vice President, Assistant Vice President
Select appropriate title

Print or type Signer's name

Affix Corporate Seal

Attest

Signature of Secretary, Assistant Secretary
Select appropriate title

Print or type Signer's name
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BID BOND
LIMITED LIABILITY COMPANY
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Henderson

Full name of Firm

Address as prequalified

Signature of Member/
Manager/Authorized Agent

Individually

Print or type Signer’s name
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BID BOND
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Henderson

Individual Name

Trading and doing business as

Full name of Firm

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name
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BID BOND
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Henderson

Print or type Individual Name

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name
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BID BOND
PARTNERSHIP

SIGNATURE OF CONTRACTOR (Principal)

Full name of Partnership

Address as prequalified

By

Signature of Partner

Print or type Signer's name

Signature of Witness

Print or type Signer’s name
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BID BOND
JOINT VENTURE (2 or 3)
SIGNATURE OF CONTRACTORS (Principal)

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute. 3 Joint VVenturers Fill in lines (1), (2), (3), (4) and execute.
Line (1), print or type the name of Joint Venture. On line (2), print or type the name of one of the joint venturers and execute below in the
appropriate manner required by Article 102-8 of the Specifications. On Line (3), print or type the name of second joint venturer and execute below
in the appropriate manner required by said article of the Specifications. On Line (4), print or type the name of the third joint venturer, if applicable
and execute below in the appropriate manner required by said article of the Specifications. This form of execution must be strictly followed.

Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
and
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
and
Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name
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ADDENDUM #1

(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

(SIGNATURE)

Acknowledge receipt of Addendum #3.

S-10

ADDENDUM(S)

representing

Henderson

representing

representing
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EXECUTION OF BID

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

CORPORATION

The prequalified bidder being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the prequalified bidder has not been convicted of violating
N.C.G.S. §133-24 within the last three years, and that the prequalified bidder intends to do the work with his own bona
fide employees or subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift
has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF PREQUALIFIED BIDDER

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
(Select appropriate title) (Select appropriate title)
Print or type Signer’s name Print or type Signer’s name

CORPORATE SEAL
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NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent
or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which
is in restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder
intends to do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another
contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions
that are applicable.

N.C.G.S. 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By
execution of any response in this procurement, you attest, for your entire organization and its employees or
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of
your organization.

SIGNATURE OF PREQUALIFIED BIDDER

Full Name of
Partnership

Address as
Prequalified

Signature of Witness Signature of Partner

Print or Type Signer’s Name Print or Type Signer’s Name
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NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

LIMITED LIABILITY COMPANY

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent
or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which
is in restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder
intends to do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another
contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions
that are applicable.

N.C.G.S. 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By
execution of any response in this procurement, you attest, for your entire organization and its employees or agents,
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF PREQUALIFIED BIDDER

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
(Select appropriate Title)

Print or Type Signer’s Name Print or Type Signer’s Name
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has
entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive
bidding in connection with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the prequalified bidder intends to do the work with its own bona fide employees
or subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift
has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF PREQUALIFIED BIDDER
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and
execute. On Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers
and execute below in the appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in
the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate

manner.
()
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
BY
Signature of Witness or Attest Signature of Contractor
Print or Type Signer’s Name Print or Type Signer’s Name
If Corporation, affix Corporate Seal AND
(©)
Name of Contractor
Address as Prequalified
BY
Signature of Witness or Attest Signature of Contractor
Print or Type Signer’s Name Print or Type Signer’s Name
If Corporation, affix Corporate Seal AND
4

Name of Contractor

Address as Prequalified

BY

Signature of Witness or Attest

Signature of Contractor

Print or Type Signer’s Name

If Corporation, affix Corporate Seal

Print or Type Signer’s Name
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NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent
or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which
is in restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder
intends to do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another
contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions
that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By
execution of any response in this procurement, you attest, for your entire organization and its employees or agents,
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF PREQUALIFIED BIDDER

Name of Prequalified Bidder

Individual Name

Trading and Doing Business As

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Prequalified Bidder, Individual

Print or Type Signer’s Name Print or Type Signer’s Name
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NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent
or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which
is in restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder
intends to do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another
contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions
that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By
execution of any response in this procurement, you attest, for your entire organization and its employees or agents,
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF PREQUALIFIED BIDDER

Name of Prequalified Bidder

Print or Type Name

Address as Prequalified

Signature of Prequalified Bidder, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name
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DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation that is file with the Department, or has become erroneous because
of changed circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may
be obtained from the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-
Aid Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless he knows that the certification is erroneous. The bidder
may decide the method and frequency by which he will determine the eligibility of his
subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this provision.
The knowledge and information of a participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder’s bid being considered non-responsive.

D Check here if an explanation is attached to this
certification.
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Jan 23,2018 1:24 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN0O0563 Page 1 of 6
County : Henderson
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0022000000-E 225 UNCLASSIFIED EXCAVATION 2,500
CcY
0004 0050000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 1
BING ACR
0005 0063000000-N SP  GRADING Lump Sum L.S.
0006 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 1,000
TION sy
0007 0318000000-E 300 FOUNDATION CONDITIONING MATE- 40
RIAL, MINOR STRUCTURES TON
0008 0320000000-E 300 FOUNDATION CONDITIONING GEO- 120
TEXTILE sy
0009 0343000000-E 310 15" SIDE DRAIN PIPE 20
LF
0010 0366000000-E 310 15" RC PIPE CULVERTS, CLASS 176
1 LE
0011 0372000000-E 310 18" RC PIPE CULVERTS, CLASS 116
1 LE
0012 0600000000-E 310 30" CS PIPE CULVERTS, 0.079" 32
THICK LE
0013 0995000000-E 340 PIPE REMOVAL 345
LF
0014 1099500000-E 505 SHALLOW UNDERCUT 625
CcY
0015 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 1,250
TION TON
0016 1220000000-E 545 INCIDENTAL STONE BASE 250
TON
0017 1308000000-E 607 MILLING ASPHALT PAVEMENT, **** 7,910
TO *kkkkx" SY
(0TO3)
0018 1330000000-E 607 INCIDENTAL MILLING 1,200

SY
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County : Henderson

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 830
B25.0B TON
0020 1498000000-E 610 ASPHALT CONC INTERMEDIATE 1,080
COURSE, TYPE 119.0B TON
0021 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 1,450
TYPE S9.5B TON
0022 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 180
TON
0023 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 100
REPAIR TON
0024 2220000000-E 838 REINFORCED ENDWALLS 2
CcYy
0025 2253000000-E 840 PIPE COLLARS 0.656
CcYy
0026 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 2
EA
0027 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 2
LF
0028 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 1
840.03, TYPE ** EA
(TYPE E)
0029 2396000000-N 840 FRAME WITH COVER, STD 840.54 1
EA
0030 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 300
LF
0031 2591000000-E 848 4" CONCRETE SIDEWALK 450
SY
0032 2605000000-N 848 CONCRETE CURB RAMPS 10
EA
0033 2830000000-N 858 ADJUSTMENT OF MANHOLES 1
EA
0034 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 5
VALVE BOXES EA
0035 3030000000-E 862 STEEL BEAM GUARDRAIL 825
LF
0036 3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP 50
CURVED LF
0037 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5

EA
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County : Henderson

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0038 3195000000-N 862 GUARDRAIL END UNITS, TYPE AT-1 1
EA
0039 3287000000-N SP GUARDRAIL END UNITS, TYPE TL-3 5
EA
0040 3317000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 4
B-77 EA
0041 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,700
LF
0042 3649000000-E 876 RIP RAP, CLASS B 10
TON
0043 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 315
SY
0044  4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 380
LF
0045 4096000000-N 904 SIGN ERECTION, TYPE D 1
EA
0046 4102000000-N 904 SIGN ERECTION, TYPE E 23
EA
0047 4108000000-N 904 SIGN ERECTION, TYPE F 2
EA
0048 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 22
CHANNEL EA
0049 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 199
SF
0050 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 88
MOUNTED) SF
0051 4430000000-N 1130 DRUMS 77
EA
0052 4445000000-E 1145 BARRICADES (TYPE IlI) 64
LF
0053  4455000000-N 1150 FLAGGER 224
DAY
0054 4650000000-N 1251 TEMPORARY RAISED PAVEMENT 36
MARKERS EA
0055 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 8,382
LINES (4", 90 MILS) LE
0056 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 8,217

LINES (4", 120 MILS) LE
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County : Henderson

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0057 4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 135
LINES (8", 90 MILS) LE
0058 4705000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 80
LINES (16", 120 MILS) LE
0059 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 200
LINES (24", 120 MILS) LE
0060 4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 18
CHARACTER (120 MILS) EA
0061 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 18
SYMBOL (90 MILS) EA
0062 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 22,639
") LF
0063 4820000000-E 1205 PAINT PAVEMENT MARKING LINES 540
(8" LF
0064 4830000000-E 1205 PAINT PAVEMENT MARKING LINES 60
(167 LF
0065 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 540
(247) LF
0066 4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 12
TER EA
0067 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 63
EA
0068 5672000000-N 1515 RELOCATE FIRE HYDRANT 1
EA
0069 6000000000-E 1605 TEMPORARY SILT FENCE 4,920
LF
0070 6006000000-E 1610 STONE FOR EROSION CONTROL, 90
CLASS A TON
0071 6009000000-E 1610 STONE FOR EROSION CONTROL, 975
CLASS B TON
0072 6012000000-E 1610 SEDIMENT CONTROL STONE 445
TON
0073 6015000000-E 1615 TEMPORARY MULCHING 1.5
ACR
0074 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 100

LB




T-5

Jan 23, 2018 1:24 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN0O0563 Page 5 of 6
County : Henderson
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0075 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 0.5
ING TON
0076 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200
LF
0077 6029000000-E SP SAFETY FENCE 200
LF
0078 6030000000-E 1630 SILT EXCAVATION 2,300
CcY
0079 6036000000-E 1631 MATTING FOR EROSION CONTROL 4,190
Sy
0080 6037000000-E SP COIR FIBER MAT 100
SY
0081 6042000000-E 1632 1/4" HARDWARE CLOTH 450
LF
0082 6071020000-E SP POLYACRYLAMIDE (PAM) 30
LB
0083 6084000000-E 1660 SEEDING & MULCHING 3
ACR
0084 6087000000-E 1660 MOWING 3
ACR
0085 6090000000-E 1661 SEED FOR REPAIR SEEDING 50
LB
0086 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0087 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50
LB
0088 6108000000-E 1665 FERTILIZER TOPDRESSING 1
TON
0089 6114500000-N 1667 SPECIALIZED HAND MOWING 10
MHR
0090 6117000000-N SP RESPONSE FOR EROSION CONTROL 25
EA
0091 6117500000-N SP CONCRETE WASHOUT STRUCTURE 2
EA
0092 7048500000-E 1705 PEDESTRIAN SIGNAL HEAD (16", 1 1
SECTION W/COUNTDOWN) EA
0093 7060000000-E 1705 SIGNAL CABLE 140
LF
0094 7300000000-E 1715 UNPAVED TRENCHING (¥riii) 55
(1) LF

(Y]
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County : Henderson

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0095 7300000000-E 1715 UNPAVED TRENCHING (¥riii) 15
(-1) LF
4"
0096 7300000000-E 1715 UNPAVED TRENCHING (¥*x¥kksiik) 15
(-2) LF
(2"
0097 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 1
EA
0098  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 315
LF
0099 7456000000-E 1726 LEAD-IN CABLE (¥*****¥kkkkx) 860
(14-2) LE
0100 7636000000-N 1745 SIGN FOR SIGNALS 1
EA
0101 7642200000-N 1743 TYPE Il PEDESTAL WITH FOUND- 1
ATION EA
0102 7675000000-N 1747 LED BLANKOUT SIGN 1
EA
0103 7696000000-N 1751 CONTROLLERS WITH CABINET 1
( ) EA
(2070E, 332 BASE MOUNTED)
0104 7708000000-N 1751 DETECTOR CARD (****kiik) 8
(TYPE 170) EA
0105 7901000000-N 1753 CABINET BASE EXTENDER 1
EA

1324/3Jan23/Q80499.906/D433132420000/E105 Total Amount Of Bid For Entire Project :




DN00563 R-5207C U-1 Henderson

Execution of Contract

Contract No: DNO00563

County: Henderson

ACCEPTED BY THE DEPARTMENT

Proposals Engineer

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

Acting Division Engineer

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET
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