
 

STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 14 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: February 23, 2016 AT 2:00 PM 
 
CONTRACT ID: DN00458 
 
WBS ELEMENT NO.:  17BP.14.R.18 
 
FEDERAL AID NO.:  STATE FUNDED 
 
COUNTY:  HENDERSON 
 
TIP NO.:  N/A 
 
MILES:  0.044 MILES 
 
ROUTE NO.:  SR 1836 CHESTNUT MOUNTAIN ROAD 
 
LOCATION:  BRIDGE NO. 144 OVER DUTCH COVE CREEK  
 
TYPE OF WORK: GRADING, PAVING, DRAINAGE, CULVERT 
 
 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 
OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. L ICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 
THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 
THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 
LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A STRUCTURE PROJECT.    BID BOND IS REQUIRED. 
 
 

NAME OF BIDDER 
 
 
 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DN00458 IN HENDERSON COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DN00458; has 

carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, 
the proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 

complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 

lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. DN00458 in Henderson County, for the unit or 
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 

prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 
become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made 
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 

in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 
portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 

the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  

 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 

Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 

Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 

 

 
Division 14 Contracts Officer 

SEAL

025536

2/3/2016
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND 

SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements. 

Failure to comply with any requirement may cause the bid to be considered irregular 

and may be grounds for rejection of the bid. 
 

TRADITIONAL PAPER BIDS: 
1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your 

bid.  ALL BIDDERS SHOULD CONTACT THE DIVISION 14 CONTRACTING OFFICE VIA 

EMAIL D14CONTRACTS@NCDOT.GOV PRIOR TO NOON THE DAY OF LETTING TO 

RECEIVE A VALIDATION EMAIL.  Proposals submitted without the validation email may be 

rejected. 
2. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed. 

3. The Bidder shall submit a unit price for every item on the itemized proposal sheet.  The unit prices for 

the various contract items shall be written in figures.  Unit prices shall be rounded off by the Bidder to 

contain no more than FOUR decimal places. 

4. An amount bid shall be entered on the itemized proposal sheet for every item.  The amount bid for each 

item shall be determined by multiplying each unit bid by the quantity for that item, and shall be written 

in figures in the "Amount" column of the form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount 

bid shall be determined by adding the amounts bid for each item. 

6. Changes to any entry shall be made by marking through the entry in ink and making the correct entry 

adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not 

use correction fluid, correction tape or similar product to make corrections. 

7. The bid shall be properly executed on the included Execution of Bid – Non-collusion 

Affidavit, Debarment Certification and Gift Ban Certification form.  All bids shall show 

the following 

information: 

a. Name of corporation, partnership, limited liability company, joint venture, individual or 

firm, submitting bid. 

Corporations that have a corporate seal should include it on the bid. 

b. Name of individual or representative submitting bid and position or title held on behalf of the bidder. 

c. Name, signature, and position or title of witness. 

d. Completed attestation by Notary Public 

Note:  Signer, Witness and Notary Public must be different individuals. 
8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter 

into a contract pursuant to an award. 

10. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE 

PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND 

RECEIVED IN THE NCDOT DIVISION 14 OFFICE, LOCATED AT 253 Webster Road, by 

2:00 PM on, Tuesday, February 23, 2016. 

 
11. The sealed bid must display the following statement on the front of the sealed envelope: 

 

QUOTATION FOR DN00458 – BRIDGE NO. 144 OVER DUTCH COVE CREEK, 

TO BE OPENED AT 2:00 PM on, Tuesday, February 23, 2016. 

 
12. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer 

envelope shall be addressed as follows: 

mailto:DÃ‡intDivisionCONTRACTS@NCDOT.GOV
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N. C. DEPARTMENT OF TRANSPORTATION 
ATTN: Jeffrey E. Alspaugh, EI 

253 Webster Road 

Sylva, NC 28779 

 

OPTIONAL COMPUTER BID PREPARATION: 
1. All instructions given above for completing and returning TRADITIONAL PAPER BIDS apply, 

except as modified by the provision “Computer Bid Preparation (Optional)”, if applicable. 

2. Expedite software necessary for electornic bid preparation may be downloaded from the Connect 

NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 

 

 

  

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

COMPUTER BID PREPARATION WITH EMAIL (OPTIONAL): 
 (3-4-14) 102 SPD 01-050B 

 

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by 

means of a personal computer.  For electronic bid preparation the Contractor shall download the 

Expedite program from the NCDOT “Project Letting” website.  Then download the 

appropriate .ebs electronic file of line items and quantities unique to each project from the 

Division’s website. 

 

The only entries into the program which will be permitted by the Bidder are the appropriate unit 

or lump sum prices for those items which must be bid in order to provide a complete bid for the 

project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite 

program.  When these entries have been made, the program will automatically prepare 

a complete set of itemized proposal sheets which will include the amount bid for the various 

items and the total amount bid for the project in addition to the unit or lump sum prices bid.  The 

computer generated itemized proposal sheets shall be printed and signed by a duly authorized 

representative in accordance with Subarticle 102-8(A)(8).  This set of itemized proposal sheets, 

when submitted together with the appropriate proposal, will constitute the bid and shall be 

delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO 

BIDDERS.  If the Bidder submits his bid on computer generated itemized proposal sheets, bid 

prices shall not be written on the itemized proposal sheets bound in the proposal.  The computer 

generated itemized proposal sheets (.ebs bid file) may also be copied to a compact disk (CD) 

furnished by the Contractor and shall be submitted to the Department with the bid or emailed to 

the Division Proposals Engineer at the time of Letting. 

 

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized 

proposal sheets and those contained on the CD or email attachment furnished by the Contractor, 

the unit or lump sum prices submitted on the printed and signed itemized proposal sheets shall 

prevail. 

 

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids 

except that a bid may be submitted on computer generated itemized proposal sheets in which 

case the entries on the itemized proposal sheets will not be required to be in ink.  Changes to any 

entry on the computer generated itemized proposal sheets shall be made in accordance with 

requirement Number (6) of the INSTRUCTIONS TO BIDDERS.  When the computer generated 

itemized proposal sheets are not signed and received with the proposal, the bid will be 

considered irregular. 
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CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 

 

The date of availability for this contract is April 1, 2016, except that work in jurisdictional 

waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 

the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 

delay in availability has been considered in determining the contract time for this project. 

 

The completion date for this contract is May 31, 2017. 

 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract.  The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  

These liquidated damages will not be cumulative with any liquidated damages which may 

become chargeable under Intermediate Contract Time Number 1. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

The Contractor will be required to complete all clearing included in this contract. 
 

The date of availability for this intermediate contract time is April 1, 2015. 

 

The completion date for this intermediate contract time is April 15, 2015. 
 

The liquidated damages for this intermediate contract time are One Thousand Dollars ($ 1000.00) per 

calendar day. 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation and/or 
Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required 

to complete all work included in this contract and shall place and maintain traffic on same. 

 
The date of availability for this intermediate contract time is April 16, 2015. 

 

The completion date for this intermediate contract time is September 13, 2015. 
 

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($500.00) per 

calendar day. 

 
Upon apparent completion of all the work required to be completed by this intermediate date, a final 

inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will 

assume responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent 
Vegetation Establishment.  The Contractor will be responsible for and shall make corrections of all 

damages to the completed roadway caused by his planting operations, whether occurring prior to or after 

placing traffic through the project. 
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PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits.  This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 

and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 

applicable section of the 2012 Standard Specifications.  All work required for initial vegetation 

planting shall be performed as a part of the work necessary for the completion and acceptance of 

the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be 

responsible for preparing the required National Pollutant Discharge Elimination System 

(NPDES) inspection records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion control devices that are no longer needed.  

The Contractor will be responsible for, and shall correct any areas disturbed by operations 

performed in permanent vegetation establishment and the removal of temporary erosion control 

measures, whether occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 

Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 

Control will be made at contract unit prices for the affected items.  Work required that is not 

represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 

2012 Standard Specifications.  No additional compensation will be made for maintenance and 

removal of temporary erosion control items. 

 

CONSTRUCTION MORATORIUM: 
(7-15-14) SP1 G18A 

 

No in-water work or land disturbance within the 25 ft wide buffer zone will be allowed from 

January 1 through April 15 of any year. 

 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 

2012 Standard Specifications). 
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FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 0.9532 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-19-15) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 

2016 (7/01/15 - 6/30/16) 15 % of Total Amount Bid 

2017 (7/01/16 - 6/30/17) 85 % of Total Amount Bid 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2012 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 2-16-16) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 

not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 

WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 

not greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed MBE and WBE participation along with a listing of the 

committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 
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United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 

on a project that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 

good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 1.0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that MBEs participate in at least the percent of the 

contract as set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation obtained 

shall be reported to the Department. 

 

(B) Women Business Enterprises 2.0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the 

contract as set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation obtained 

shall be reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 

in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals 

respectively.  The Directory can be found at the following link.  

https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 

use during the life of the contract.  Only those identified to meet the MBE goal and the 

WBE goal will be considered committed, even though the listing shall include both committed 
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MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall 

race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 

opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  

The Contractor shall indicate the following required information: 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of MBE 

and WBE Subcontractors contained elsewhere in the contract documents in order 

for the bid to be considered responsive.  Bidders shall indicate the total dollar 

value of the MBE and WBE participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms will not 

be deemed to represent zero participation.  Bids submitted that do not have 

MBE and WBE participation indicated on the appropriate form will not be read 

publicly during the opening of bids.  The Department will not consider these bids 

for award and the proposal will be rejected. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 

count towards achieving the corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 

firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 

by virtue of the work it performs on the contract with its own forces.  However, all the work that 

is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 

count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 

subcontractors, if any, in order to receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  

A WBE bidder puts in a bid where they will perform 40% of the contract work and have 

a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 

submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 

fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 
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MBE certified subcontractors or documented through a good faith effort.  It should be noted that 

you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 

MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 

in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 

sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or 

an official state holiday.  In that situation, it is due in the office of the Engineer no later than 

12:00 noon on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the 

lack of this participation drops the commitment below either the MBE or WBE goal, the 

Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 

entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening 

of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 

situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state 

business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal(s). 

 

One complete set and 2 copies of this information shall be received in the office of the Engineer 

no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day 

falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 

the Engineer no later than 12:00 noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 



DN00458 G-15 Henderson 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 

that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 

efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all cert ified 

MBEs/WBEs who have the capability to perform the work of the contract.  The bidder 

must solicit this interest within at least 10 days prior to bid opening to allow the 

MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 

MBEs/WBEs within the Division and surrounding Divisions where the project is located.  

The bidder must determine with certainty if the MBEs/WBEs are interested by taking 

appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 

MBE/WBE participation (2
nd

 and 3
rd

 tier subcontractors). 

 

(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 

responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 

subcontractors and suppliers and to select those portions of the work or material 

needs consistent with the available MBE/WBE subcontractors and suppliers, so as 

to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 

names, addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications 

for the work selected for subcontracting; and evidence as to why additional 

agreements could not be reached for MBEs/WBEs to perform the work. 
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(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs 

involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs 

are reasonable.  Also, the ability or desire of a prime contractor to perform the 

work of a contract with its own organization does not relieve the bidder of the 

responsibility to make good faith efforts.  Bidding contractors are not, however, 

required to accept higher quotes from MBEs/WBEs if the price difference is 

excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening NCDOT’s Business Development Manager in the Business Opportunity 

and Work Force Development Unit to give notification of the bidder’s inability to get 

MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 

meet it, you may reasonably raise the question of whether, with additional 

reasonable efforts the apparent successful bidder could have met the goals.  If the 
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apparent successful bidder fails to meet the MBE and WBE goals, but meets 

or exceeds the average MBE and WBE participation obtained by other bidders, 

the Department may view this, in conjunction with other factors, as evidence 

of the apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 

faith effort has been made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 

MBE firm may be counted toward the MBE contract goal requirement.  The same holds 

for work that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts 

to a non-MBE firm does not count toward the MBE contract goal requirement.  Again, 

the same holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE 

or WBE contractor or subcontractor subcontracts a significantly greater portion of the 

work of the contract than would be expected on the basis of standard industry practices, 

it shall be presumed that the MBE or WBE is not performing a commercially useful 

function.  The MBE/WBE may present evidence to rebut this presumption to the 
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Department.  The Department's decision on the rebuttal of this presumption may be 

subject to review by the Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation 

with the MBE or WBE in the joint venture, that portion of the total dollar value being 

a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its 

expenditures for materials and supplies required to complete the contract and obtained 

from a MBE or WBE regular dealer and 100 percent of such expenditures from 

a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures 

to MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 

commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or supplies 

required on a job site (but not the cost of the materials and supplies themselves), 

provided the fees are determined to be reasonable and not excessive as compared 

with fees customarily allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

MBEs and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 
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supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the 

MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 

work receives credit for the total value of the transportation services the 

subcontracted MBE or WBE provides on the contract.  It should be noted that 

every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 

the goal requirement.  This, however, may not always be possible due to the 

limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort 

has been made to reach out to similarly certified transportation service providers 

and there is no interest or availability, and they can get assistance from other 

certified providers, the Engineer will not hold the prime liable for meeting the 

goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 

a non-MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only 

for the fee or commission it receives as a result of the subcontract arrangement.  
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The value of services performed under subcontract agreements between the 

MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude 

the leased truck from working for others during the term of the lease with the 

consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 

priority for use of the leased truck.  This type of lease may count toward the 

MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 

if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 

substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor 

shall not terminate the MBE/WBE for convenience.  This includes, but is not limited to, 

instances in which the Contractor seeks to perform the work of the terminated subcontractor with 

another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s 

own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 

Engineer’s written approval based upon a finding of good cause for the termination.  The prime 

contractor must give the MBE/WBE firm five (5) calendar days to respond to the prime 

contractor’s notice of termination and advise the prime contractor and the Department of the 

reasons, if any, why the firm objects to the proposed termination of its subcontract and why the 

Department should not approve the action. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional 

MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.  

The same holds true if a committed WBE is terminated for good cause, an additional 

WBE that was submitted at the time of bid may be used to fulfill the WBE goal.  A good 

faith effort will only be required for removing a committed MBE/WBE if there were no 

additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as 

the MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of 

work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 

documenting the steps taken.  Such documentation shall include, but not be limited to, the 

following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 

Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another similarly certified MBE/WBE subcontractor to 

perform at least the same amount of work to meet the MBE/WBE goal 

requirement.  If a MBE/WBE firm is not found to do the same amount of work, 

a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 
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When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by 

MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 

by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 

furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 

report all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for further work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed 

for payment until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 C 

 

Subsurface information is available on the structure portion of this project only. 

 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 

provide a specific written description of the location in the locate request. 

 

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES: 
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118 

 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and 

NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that 

become a part of our solid waste stream, to divert materials from landfills, to find ways to 

recycle and reuse materials, to consider and minimize, where economically feasible, the 
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environmental impacts associated with agency land use and acquisition, construction, 

maintenance and facility management for the benefit of the Citizens of North Carolina. 

 

To achieve the mission of reducing environmental impacts across the state, the Department is 

committed to supporting the efforts to initiate, develop and use products and construction 

methods that incorporate the use of recycled, solid waste products and environmentally 

sustainable practices in accordance with Article 104-13 of the Standard Specifications. 

 

Report the quantities of reused or recycled materials either incorporated in the project or diverted 

from landfills and any practice that minimizes the environmental impact on the project annually 

on the Project Construction Reuse and Recycling Reporting Form.  The Project Construction 

Reuse and Recycling Reporting Form and a location tool for local recycling facilities are 

available at: 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-

Locations.aspx. 

 

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to 

valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please contact 

the State Value Management Engineer at 919-707-4810. 

 

DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 

following: 

 

All steel and iron products that are permanently incorporated into this project shall be produced 

in the United States except minimal amounts of foreign steel and iron products may be used 

provided the combined material cost of the items involved does not exceed 0.1% of the total 

amount bid for the entire project or $2,500, whichever is greater.  If invoices showing the cost of 

the material are not provided, the amount of the bid item involving the foreign material will be 

used for calculations.  This minimal amount of foreign produced steel and iron products 

permitted for use is not applicable to high strength fasteners.  Domestically produced high 

strength fasteners are required. 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first 

sentence of the first paragraph: 

 

All guardrail/guiderail within the project limits shall be included in this maintenance. 

 

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last 

sentence of the first paragraph: 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov
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The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 

or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  

 

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 

the last paragraph with the following: 

 

The Contractor will not be directly compensated for any maintenance operations necessary, 

except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 

work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 

Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 

defects arising from faulty materials, faulty workmanship or negligence for a period of 

twelve months following the date of final acceptance of the work for maintenance and 

shall replace such defective materials and workmanship without cost to the Department. 

The Contractor will not be responsible for damage due to faulty design, normal wear and 

tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material.  The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair 

work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 

of the manufacturer’s guarantee.  NCDOT would be afforded the same warranty as 

provided by the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 

routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 

not parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 
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To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be 

performed in the United States of America.  No work shall be outsourced outside of the United 

States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 

vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 

engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give 

favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 

Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 

Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 

Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 

and contractors who: 

 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 

should contact other State Agencies to determine if those agencies have adopted Executive 

Order 24. 
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LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 

sentence of the third paragraph: 

 

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 

compensation insurance carrier, or a certificate of compliance issued by the Department of 

Insurance for self-insured subcontractors, irrespective of whether having regularly in service 

fewer than three employees. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 

the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 

with Federal, State and Local ordinances and regulations, and manage the Quality 

Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 

design of the project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 

control/stormwater plan is adequately implemented and maintained on the project and for 

conducting the quality control program.  The Certified Supervisor shall be on the project 
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within 24 hours notice from initial exposure of an erodible surface to the project’s final 

acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 

each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 

agencies on resolution of erosion and sediment control/stormwater issues 

due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management 

Practices.  These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and field 

changes for use and review by Department personnel as well as regulatory 

agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references 

NCG010000, General Permit to Discharge Stormwater under the NPDES, and 

states that the Department shall incorporate the applicable requirements into its 

delegated Erosion and Sediment Control Program for construction activities 

disturbing one or more acres of land.  The Department further incorporates these 
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requirements on all contracted bridge and culvert work at jurisdictional waters, 

regardless of size.  Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 

construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, and 

sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days, twice weekly for 

construction related Federal Clean Water Act, Section 303(d) impaired 

streams with turbidity violations, and within 24 hours after a significant 

rainfall event of 0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall 

amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 

needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
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(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-

section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 

subject to review by the Engineer.  Maintain NPDES inspection records 

and make records available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and 

Level II Foreman.  This person shall be onsite whenever construction activities as 

described above are taking place.  This request shall be approved by the Engineer prior to 

work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
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(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 

applicable, the certification number of the Level III Certified Designer on the design of 

the project erosion and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 

changes in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 

issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 
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Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 

days after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 

will result in a waiver of all future appeal rights regarding the adverse action taken.  The 

certificant will not be allowed to perform duties associated with the certification during the 

appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension 

period, prior to having the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct 

compensation will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 

natural background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
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standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2012 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the State’s 

surface waters and the appropriate sampling locations.  Sampling locations shall include points 

upstream and downstream from the point at which the discharge enters these waters.  Upstream 

sampling location shall be located so that it is not influenced by backwater conditions and 

represents natural background conditions.  Downstream sampling location shall be located at the 

point where complete mixing of the discharge and receiving water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 

the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results 

superseding the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 

address water quality standards.  Tier I Methods include stilling basins which are standard 

compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed 

to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are 

options that may be needed for protection of rare or unique resources or where special 

environmental conditions exist at the site which have led to additional requirements being placed 

in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer 

Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  

Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources 

or special environmental conditions, Tier II Methods may be required by regulators on a case by 

case basis per supplemental agreement. 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 

plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 

100 grams of soil may indicate a high potential for turbidity and should be avoided when 

dewatering into surface water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 

 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 

 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 

all of line 32, the first sentence of the second paragraph and the first word of the second sentence 

of the second paragraph. 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 

sentence of the first paragraph: 

 

All requests to sublet work shall be submitted within 30 days of the date of availability or prior 

to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by 

the Engineer. 

 

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 

sentence of the fourth paragraph: 

 

Purchasing materials for subcontractors is not included in the percentage of work required to be 

performed by the Contractor.  If the Contractor sublets items of work but elects to purchase 

material for the subcontractor, the value of the material purchased will be included in the total 

dollar amount considered to have been sublet. 
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DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(6-1-15)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s) 

for which they identify as work items in the prime contractor’s construction progress schedule 

that they will complete themselves.  Any contractor identified as working outside their expertise 

may be considered in default of contract. 

 

CONTRACT PAYMENT AND PERFORMANCE BOND: 
(01-30-14) 102-8, 102-10 SPD 01-420 

 

A performance bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the faithful performance of the contract in accordance with specifications and 

conditions of the contract is required for contracts of $500,000 or more.  Such bond shall be 

solely for the protection of the North Carolina Department of Transportation and the State of 

North Carolina. 

 

A payment bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the prompt payment for all labor or materials for which the Contractor, or his 

subcontractors, are liable is required for Construction contracts greater than $500,000.  The 

payment bond shall be solely for the protection of persons or firms furnishing materials or 

performing labor for this contract for which the Contractor is liable. 

 

The successful bidder, within fourteen (14) days after notice of award, shall provide the 

Department with a contract payment bond and a contract performance bond each in an amount 

equal to 100 percent of the amount of the contract. 

 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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PROJECT SPECIAL PROVISIONS 

 

ROADWAY 

 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02) (Rev.8-18-15) 200 SP2 R02A 

 

Perform clearing on this project to the limits established by Method “II” shown on Standard 

Drawing No. 200.02 of the 2012 Roadway Standard Drawings. Conventional clearing methods 

may be used except where permit drawings or conditions have been included in the proposal 

which require certain areas to be cleared by hand methods.  

 

SELECT GRANULAR MATERIAL: 
(3-16-10) (Rev. 1-17-12) 265 SP2 R80 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 2-28, Article 265-2 MATERIALS, add the following: 

 

Use only Class III select material for select granular material. 

 

Page 2-28, Article 265-4 MEASUREMENT AND PAYMENT, lines 13-30, replace all 

occurrences of Select Granular Material with Select Granular Material, Class III. 

 

Page 2-28, Article 265-4 MEASUREMENT AND PAYMENT, after line 31, delete the pay 

item and replace with the following: 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Select Granular Material, Class III Cubic Yard 

 

PIPE INSTALLATION: 
(11-20-12) (Rev. 8-18-15) 300 SP3 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 3-1, Article 300-2, Materials, line 15, in the materials table, replace “Flowable Fill” and 

“Geotextiles” with the following: 

 

Item Section 

Flowable Fill, Excavatable 1000-6 

Grout, Type 2 

Geotextiles, Type 4 

1003 

1056 

Page 3-1, Article 300-2, Materials, lines 23-24, replace sentence with the following: 

 

Provide foundation conditioning geotextile and geotextile to wrap pipe joints in accordance with 

Section 1056 for Type 4 geotextile. 
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Page 3-3, Subarticle 300-6(A), Rigid Pipe, line 2, in the first paragraph, replace “an approved 

non-shrink grout.” with “grout.” and line 4, in the second paragraph, replace “filtration 

geotextile” with “geotextile”. 

 

Page 3-3, Article 300-7, Backfilling, lines 37-38, in the first and second sentences of the fifth 

paragraph, replace “Excavatable flowable fill” with “Flowable fill”. 

 

ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) (Rev. 1-19-16) 605, 609, 610, 650 SP6 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 6-3, Article 605-7, APPLICATION RATES AND TEMPERATURES, replace this 

article, including Table 605-1, with the following: 

 

Apply tack coat uniformly across the existing surface at target application rates shown in 

Table 605-1. 

 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 

Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 

 

Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 

overheated during storage, transport or at application. 

 

TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 

Page 6-7, Article 609-3, FIELD VERIFICATION OF MIXTURE AND JOB MIX 

FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 

 

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last 

paragraph. 
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Page 6-19, Subarticle 610-3(A), Mix Design-General, line 5, add the following as the first 

paragraph: 

 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 

NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20

Mix%20Asphalt%20Approved%20List.pdf 

 

Page 6-20, Subarticle 610-3(C), Job Mix Formula (JMF), lines 47-48, replace the last 

sentence of the third paragraph with the following: 

 

The JMF mix temperature shall be within the ranges shown in Table 610-1 unless otherwise 

approved. 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the 

following: 

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Mix Temperature  

PG 58-28; PG 64-22 250 - 290ºF 

PG 70-22 275- 305ºF 

PG 76-22 300- 325ºF 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 1-2, in the first sentence of the 

first paragraph, delete “and compaction”.  Lines 4-7, delete the second paragraph and replace 

with the following: 

 

When RAS is used, the JMF mix temperature shall be established at 275ºF or higher. 

 

Page 6-22, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, 

replace the second sentence of the first paragraph with the following: 

 

Do not place asphalt material when the air or surface temperatures, measured at the location of 

the paving operation away from artificial heat, do not meet Table 610-5. 

 

Page 6-23, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace 

Table 610-5 with the following: 

 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
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TABLE 610-5 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0B, C 35F 

I19.0B, C, D 35F 

SF9.5A, S9.5B 40F
A
 

S9.5C, S12.5C 45F
A
 

S9.5D, S12.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the 

minimum surface and air temperature shall be 50ºF. 
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Page 6-23, Subarticle 610-5(A), General, lines 33-34, replace the last sentence of the third 

paragraph with the following: 

 

Produce the mixture at the asphalt plant within ±25 ºF of the JMF mix temperature.  The 

temperature of the mixture, when discharged from the mixer, shall not exceed 350ºF. 

 

Page 6-26, Article 610-7, HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth 

sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”. 

Line 28, in the last paragraph, replace “+15 ºF to -25 ºF of the specified JMF temperature.” with 

“±25 ºF of the specified JMF mix temperature.” 

 

Page 6-26, Article 610-8, SPREADING AND FINISHING, line 34, add the following new 

paragraph: 

 

As referenced in Section 9.6.3 of the HMA/QMS Manual, use the automatic screed controls on 

the paver to control the longitudinal profile.  Where approved by the Engineer, the Contractor 

has the option to use either a fixed or mobile string line.  

 

Page 6-29, Article 610-13, FINAL SURFACE TESTING AND ACCEPTANCE, line 39, add 

the following after the first sentence in the first paragraph: 

 

Smoothness acceptance testing using the inertial profiler is not required on ramps, loops and turn 

lanes. 

 

Page 6-30, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 15-16, replace the fourth 

sentence of the fourth paragraph with the following: 

 

The interval at which relative profile elevations are reported shall be 2”. 

 

Page 6-30, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 25-28, replace the ninth 

paragraph with the following: 

 

Operate the profiler at any speed as per the manufacturer’s recommendations to collect valid 

data. 

 

Page 6-30, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 30-31, delete the third 

sentence of the tenth paragraph. 

 

Page 6-31, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 11-13, replace the first 

sentence of the third paragraph with the following: 

 

After testing, transfer the profile data from the profiler portable computer’s hard drive to a write 

once storage media (Flash drive, USB, DVD-R or CD-R) or electronic media approved by the 

Engineer. 

 

Page 6-31, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 17-18, replace the first 

sentence of the fourth paragraph with the following: 
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Submit a report with the documentation and electronic data of the evaluation for each section to 

the Engineer within 10 days after completion of the smoothness testing.  The report shall be in 

the tabular format for each 0.10 segment or a portion thereof with a summary of the MRI values 

and the localized roughness areas including corresponding project station numbers or acceptable 

reference points. Calculate the pay adjustments for all segments in accordance with the formulas 

in Sections (1) and (2) shown below.  The Engineer shall review and approval all pay 

adjustments unless corrective action is required.   

 

Page 6-31, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 36-37, replace 

the third paragraph with the following: 

 

The price adjustment will apply to each 0.10-mile section or prorated for a portion thereof, based 

on the Mean Roughness Index (MRI), the average IRI values from both wheel paths. 

 

Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, lines 12-16, replace the first 

paragraph with the following: 

 

Areas of localized roughness shall be identified through the “Smoothness Assurance Module 

(SAM)” provided in the ProVAL software.  Use the SAM report to optimize repair strategies by 

analyzing the measurements from profiles collected using inertial profilers.  The ride quality 

threshold for localized roughness shall be 165 in/mile for any sections that are 15 ft. to 100 ft. in 

length at the continuous short interval of 25 ft.  Submit a continuous roughness report to identify 

each section with project station numbers or reference points outside the threshold and identify 

all localized roughness, with the signature of the Operator included with the submitted IRI trace 

and electronic files.     

 

Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, line 21, add the following new  

paragraph: 

 

If the Engineer does not require corrective action, the pay adjustment for each area of localized 

roughness shall be based on the following formula: 

 

 PA =  (165 – LR#) 5 

 

 Where: 

 

 PA =        Pay Adjustment (dollars) 

 LR# =      The Localized Roughness number determined from SAM report 

for the ride quality threshold 

 

 

 

 

Page 6-41, Subarticle 650-3(B), Mix Design Criteria, replace Table 650-1 with the following: 

 

TABLE 650-1 
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OGAFC GRADATION CRITERIA 

Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 

12.5 100 100 80 - 100 

9.50 75 - 100 75 - 100 55 - 80 

4.75 25 - 45 25 - 45 15 - 30 

2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 

 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this 

project will be as follows: 

 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 

Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 

Asphalt Concrete Surface Course Type S 4.75A 6.8% 

Asphalt Concrete Surface Course Type SA-1 6.8% 

Asphalt Concrete Surface Course Type SF 9.5A 6.7% 

Asphalt Concrete Surface Course Type S 9.5__ 6.0% 

Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 

The actual asphalt binder content will be established during construction by the Engineer within 

the limits established in the 2012 Standard Specifications. 

 

ASPHALT PLANT MIXTURES: 
(7-1-95) 609 SP6 R20 

 

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders 

made for the purpose or with other equipment approved by the Engineer. 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 

of the 2012 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 366.43 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on January 1, 2016. 
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GUARDRAIL ANCHOR UNITS, TYPE 350 TL-2: 
(10-21-08) (Rev. 7-21-15) 862 SP08 R064 

 

Description 

 

Furnish and install guardrail anchor units in accordance with the details in the plans, the 

applicable requirements of Section 862 of the 2012 Standard Specifications, and at locations 

shown in the plans. 

 

Materials 

 

Furnish guardrail anchor units listed on the NCDOT Approved Products List at 

https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 

 

Prior to installation the Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the 

requirements of NCHRP Report 350, Test Level 2 in accordance with Article 106-2 of 

the 2012 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard 

Specifications. 

 

No modifications shall be made to the guardrail anchor unit without the express written 

permission from the manufacturer.  Perform installation in accordance with the details in the 

plans, and details and assembling instructions furnished by the manufacturer. 

 

Construction Methods 

 

Guardrail end delineation is required on all approach and trailing end sections for both temporary 

and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 

applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 

2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit. 

 

Measurement and Payment 

 

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard 

Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail Anchor Units, Type 350 TL-2 Each 

 

  

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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MATERIALS: 
(2-21-12) (Rev. 2-16-16) 1000, 1002, 1005, 1018, 1024, 1050,  1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 

paragraph with the following: 

 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

If any change is made to the mix design, submit a new mix design (with the exception of an 

approved pozzolan source change). 

 

If any major change is made to the mix design, also submit new test results showing the mix 

design conforms to the criteria.  Define a major change to the mix design as: 

 

(1) A source change in coarse aggregate, fine aggregate or cement. 

 

(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 

 

(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 

5%), fine aggregate (applies to an increase or decrease greater than 5%), water (applies to 

an increase only), cement (applies to a decrease only), or pozzolan (applies to an increase 

or decrease greater than 5%). 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the 

finished concrete surface. 

 

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 

Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to 

the table of item references: 

 

Item       Section 

Type IL Blended Cement    1024-1 
 

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second 

paragraph with the following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 

each pound of cement replaced. 

 

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third 

paragraph through the sixth paragraph beginning with “If any change is made to the mix design, 

submit…” through “…(applies to a decrease only).” 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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Maximum Water-Cement Ratio 
Consistency Max. 

Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-

Entrained 

Concrete 
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Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-

gate 

Rounded 

Aggregate 

Angular 

Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 dry 

 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 
hand-

placed 

4 508 - 545 - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 

Fill 
excavatable 

150 max. 

at 56 days 
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Flow-

able - - 40 100 

Flowable 

Fill 
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Flow-
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Pavement 
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650 
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See 
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1077-1 
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as 
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as 
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as 
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Prestress 
per 

contract 
See Table 

1078-1 

See 

Table 

1078-1 
- - 8 - 564 

as 

needed 
- - 

 

Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with the 

following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 

each pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-

cementitious material (cement + fly ash) ratio for the classes of concrete listed. 

 

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, 

delete the table. 

 

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 

CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 
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Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF 

EXCAVATIONS, line 30, add the following at the end of Section 1002: 
 

(H) Handling and Storing Test Panels 

 

Notify the Area Materials Engineer when preconstruction or production test panels are 

made within 24 hours of shooting the panels.  Field cure and protect test panels from 

damage in accordance with ASTM C1140 until the Department transports panels to the 

Materials and Tests Regional Laboratory for coring. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 

with the following: 
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Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA 

CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both 

tables, replace second row with the following: 

 

Acceptable, but not to be used in the top 3 ft of embankment or backfill 

 

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 

paragraph: 

 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is 

limited to between 5 and 12% by weight and the constituents shall be interground.  Class F fly 

ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 

Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 

between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 

Department, use a pozzolan in the amount shown in Table 1024-1. 

 

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT 

CONCRETE, replace with the following: 

 

TABLE 1024-1 

POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 
20% - 30% by weight of required cement content 

 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated Blast 

Furnace Slag 

35%-50% by weight of required cement content  

with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 

 

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence 

of the second paragraph with the following: 

 

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 

Program (NTPEP) laboratory for concrete admixture testing. 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two 

sentences with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 

load testing will only be required for new casting designs during the design process, and 

conformance to M306 loading (40,000 lb.) will be required only when noted on the design 

documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive 

Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) 

and (D) with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 

specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the 

description for Type 2 and replace with the following: 

 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch 

spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third 

sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph 

with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 

other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 

bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 

certification that, for the particular bolt grade, diameter and embedment depth required, the 

anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  
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For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 

compressive strength used in this test.  Use adhesives that meet Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and maximum 

temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 

 

Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace 

with the following: 
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence 

of the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application 

through the Value Management Unit with the following information for each type and brand 

name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 

“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of 

the last paragraph. 
 

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first 

paragraph replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 

1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 

adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 

recommended for adherence of traffic markers to pavement surfaces when rapid set is not 

required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 

setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic 

markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
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(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with 

the following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 

ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required 

by the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  

Metallized sheet piles shall be metallized in accordance to the Project Special Provision 

“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and 

a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall 

receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-

viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 

dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 

of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 

suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 

Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 

manufacturer’s recommendations whichever is more stringent.  Use Type I when the pavement 

temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is 

more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement 

markers to the pavement surface when the pavement temperature is between 32°F and 50°F or 

per the manufacturer’s recommendations whichever is more stringent. 
 

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with 

the following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 

lead. 
 

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second 

paragraph with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 

and 23 USC § 109(r). 
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Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the 

following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 

without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 

the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 

Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 

Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 

arsenic or 200 ppm lead. 

 

GROUT PRODUCTION AND DELIVERY: 
(3-17-15) 1003 SP10 R20 

 

Revise the 2012 Standard Specifications as follows: 

 

Replace Section 1003 with the following: 

 

SECTION 1003 

GROUT PRODUCTION AND DELIVERY 

 

1003-1 DESCRIPTION 

 

This section addresses cement grout to be used for structures, foundations, retaining walls, 

concrete barriers, embankments, pavements and other applications in accordance with the 

contract.  Produce non-metallic grout composed of Portland cement and water and at the 

Contractor’s option or as required, aggregate and pozzolans.  Include chemical admixtures as 

required or needed.  Provide sand cement or neat cement grout as required.  Define “sand cement 

grout” as grout with only fine aggregate and “neat cement grout” as grout without aggregate. 

 

The types of grout with their typical uses are as shown below: 

 

Type 1 – A cement grout with only a 3-day strength requirement and a fluid consistency that is 

typically used for filling subsurface voids. 

 

Type 2 – A nonshrink grout with strength, height change and flow conforming to ASTM C1107 

that is typically used for foundations, ground anchors and soil nails. 

 

Type 3 – A nonshrink grout with high early strength and freeze-thaw durability requirements 

that is typically used in pile blockouts, grout pockets, shear keys, dowel holes and recesses for 

concrete barriers and structures. 

 

Type 4 – A neat cement grout with low strength, a fluid consistency and high fly ash content that 

is typically used for slab jacking. 

 

Type 5 – A low slump, low mobility sand cement grout with minimal strength that is typically 

used for compaction grouting. 

 

1003-2 MATERIALS 
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Refer to Division 10. 

 

Item Section 

Chemical Admixtures 1024-3 

Fine Aggregate 1014-1 

Fly Ash 1024-5 

Ground Granulated Blast Furnace Slag 1024-6 

Portland Cement 1024-1 

Silica Fume 1024-7 

Water 1024-4 

 

Do not use grout that contains soluble chlorides or more than 1% soluble sulfate.  At the 

Contractor’s option, use an approved packaged grout instead of the materials above except for 

water.  Use packaged grouts that are on the NCDOT Approved Products List. 

 

Use admixtures for grout that are on the NCDOT Approved Products List or other admixtures in 

accordance with Subarticle 1024-3(E) except do not use concrete additives or unclassified or 

other admixtures in Type 4 or 5 grout.  Use Class F fly ash for Type 4 grout and Type II Portland 

cement for Type 5 grout. 

 

Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index (PI) 

that meet Table 1003-1 for Type 5 grout.  Fly ash may be substituted for a portion of the fines in 

the aggregate.  Do not use any other pozzolans in Type 5 grout. 

 

TABLE 1003-1 

AGGREGATE REQUIREMENTS FOR TYPE 5 GROUT 

Gradation 
Maximum Liquid 

Limit 

Maximum 

Plasticity Index 
Sieve Designation 

per AASHTO M 92 

Percentage Passing 

(% by weight) 

3/8" 100 

N/A N/A 

No. 4 70 – 95 

No. 8 50 – 90 

No. 16 30 – 80 

No. 30 25 – 70 

No. 50 20 – 50 

No. 100 15 – 40 

No. 200 10 – 30 25 10 

 

1003-3 COMPOSITION AND DESIGN 

 

When using an approved packaged grout, a grout mix design submittal is not required.  

Otherwise, submit proposed grout mix designs for each grout mix to be used in the work.  

Mixes for all grout shall be designed by a Certified Concrete Mix Design Technician or 

an Engineer licensed by the State of North Carolina.  Mix proportions shall be 

determined by a testing laboratory approved by the Department.  Base grout mix designs 

on laboratory trial batches that meet Table 1003-2 and this section.  With permission, the 
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Contractor may use a quantity of chemical admixture within the range shown on the 

current list of approved admixtures maintained by the Materials and Tests Unit. 

 

Submit grout mix designs in terms of saturated surface dry weights on Materials and 

Tests Form 312U at least 35 days before proposed use.  Adjust batch proportions to 

compensate for surface moisture contained in the aggregates at the time of batching.  

Changes in the saturated surface dry mix proportions will not be permitted unless revised 

grout mix designs have been submitted to the Engineer and approved. 

 

Accompany Materials and Tests Form 312U with a listing of laboratory test results of 

compressive strength, density and flow or slump and if applicable, aggregate gradation, 

durability and height change.  List the compressive strength of at least three 2" cubes at 

the age of 3 and 28 days. 

 

The Engineer will review the grout mix design for compliance with the contract and 

notify the Contractor as to its acceptability.  Do not use a grout mix until written notice 

has been received.  Acceptance of the grout mix design or use of approved packaged 

grouts does not relieve the Contractor of his responsibility to furnish a product that meets 

the contract.  Upon written request from the Contractor, a grout mix design accepted and 

used satisfactorily on any Department project may be accepted for use on other projects. 

 

Perform laboratory tests in accordance with the following test procedures: 

Property Test Method 

Aggregate Gradation
A 

AASHTO T 27 

Compressive Strength AASHTO T 106 

Density (Unit Weight) 

AASHTO T 121, 

AASHTO T 133
B
, 

ANSI/API RP
C
 13B-1

B 
(Section 4, Mud Balance)

 

Durability AASHTO T 161
D 

Flow ASTM C939 (Flow Cone) 

Height Change ASTM C1090
E 

Slump AASHTO T 119 

A. Applicable to grout with aggregate. 

B. Applicable to Neat Cement Grout. 

C. American National Standards Institute/American Petroleum Institute Recommended 

Practice. 

D. Procedure A (Rapid Freezing and Thawing in Water) required. 

E. Moist room storage required. 

 

1003-4 GROUT REQUIREMENTS 
 

Provide grout types in accordance with the contract.  Use grouts with properties that meet Table 1003-2.  
The compressive strength of the grout will be considered the average compressive strength test results of 

three 2" cubes at each age.  Make cubes that meet AASHTO T 106 from the grout delivered for the work 

or mixed on-site.  Make cubes at such frequencies as the Engineer may determine and cure them in 

accordance with AASHTO T 106. 
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TABLE 1003-2 

GROUT REQUIREMENTS 

Type of 

Grout 

Minimum 

Compressive 

Strength at 

Height 

Change 

at 28 days 

Flow
A
/Slump

B 
Minimum 

Durability 

Factor 
3 days 28 days 

1 3,000 psi – – 10 – 30 sec – 

2 Table 1
C 

Fluid Consistency
C 

– 

3 5,000 psi – 0 – 0.2% 

Per Accepted 

Grout Mix Design/ 

Approved 

Packaged Grout 

80 

4
D 

600 psi 1,500 psi – 10 – 26 sec – 

5 – 500 psi – 1 – 3" – 

A. Applicable to Type 1 through 4 grouts. 

B. Applicable to Type 5 grout. 

C. ASTM C1107. 

D. Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly ash. 
 

1003-5 TEMPERATURE REQUIREMENTS 
 

When using an approved packaged grout, follow the manufacturer’s instructions for grout and air 

temperature at the time of placement.  Otherwise, the grout temperature at the time of placement shall be 

not less than 50F nor more than 90F.  Do not place grout when the air temperature measured at the 
location of the grouting operation in the shade away from artificial heat is below 40°F. 
 

1003-6 ELAPSED TIME FOR PLACING GROUT 
 
Agitate grout continuously before placement.  Regulate the delivery so the maximum interval between the 

placing of batches at the work site does not exceed 20 minutes.  Place grout before exceeding the times in 

Table 1003-3.  Measure the elapsed time as the time between adding the mixing water to the grout mix 
and placing the grout. 

 

TABLE 1003-3 

ELAPSED TIME FOR PLACING GROUT 

(with continuous agitation) 

Air or Grout 

Temperature, 

Whichever is Higher 

Maximum Elapsed Time 

No Retarding 

Admixture 

Used 

Retarding 

Admixture 

Used 

90F or above 30 minutes 1 hr. 15 minutes 

80F through 89F 45 minutes 1 hr. 30 minutes 

79F or below 60 minutes 1 hr. 45 minutes 

 

1003-7 MIXING AND DELIVERY 
 

Use grout free of any lumps and undispersed cement.  When using an approved packaged grout, mix 
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grout in accordance with the manufacturer’s instructions.  Otherwise, comply with Articles 1000-8 

through 1000-12 to the extent applicable for grout instead of concrete. 

 

GEOSYNTHETICS: 
(2-16-16) 1056 SP10 R25 

 

Revise the 2012 Standard Specifications as follows: 

 

Replace Section 1056 with the following: 

 

SECTION 1056 

GEOSYNTHETICS 

 

1056-1 DESCRIPTION 

 

Provide geosynthetics for subsurface drainage, separation, stabilization, reinforcement, erosion 

control, filtration and other applications in accordance with the contract.  Use geotextiles, 

geocomposite drains and geocells that are on the NCDOT Approved Products List.  Prefabricated 

geocomposite drains include sheet, strip and vertical drains (PVDs), i.e., “wick drains” 

consisting of a geotextile attached to and/or encapsulating a plastic drainage core.  Geocells are 

comprised of ultrasonically welded polymer strips that when expanded form a 3D honeycomb 

grid that is typically filled with material to support vegetation. 

 

If necessary or required, hold geotextiles and sheet drains in place with new wire staples, i.e., 

“sod staples” that meet Subarticle 1060-8(D) or new anchor pins.  Use steel anchor pins with a 

diameter of at least 3/16" and a length of at least 18" and with a point at one end and a head at 

the other end that will retain a steel washer with an outside diameter of at least 1.5". 

 

1056-2 HANDLING AND STORING 

 

Load, transport, unload and store geosynthetics so geosynthetics are kept clean and free of 

damage.  Label, ship and store geosynthetics in accordance with Section 7 of AASHTO M 288.  

Geosynthetics with defects, flaws, deterioration or damage will be rejected.  Do not unwrap 

geosynthetics until just before installation.  Do not leave geosynthetics exposed for more than 7 

days before covering except for geosynthetics for temporary wall faces and erosion control. 

 

1056-3 CERTIFICATIONS 

 

Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for 

geosynthetics.  Define “minimum average roll value” (MARV) in accordance with 

ASTM D4439.  Provide certifications with MARV for geosynthetic properties as required.  Test 

geosynthetics using laboratories accredited by the Geosynthetic Accreditation Institute (GAI) to 

perform the required test methods.  Sample geosynthetics in accordance with ASTM D4354. 
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1056-4 GEOTEXTILES 

 

When required, sew geotextiles together in accordance with Article X1.1.4 of AASHTO M 288.  

Provide sewn seams with seam strengths meeting the required strengths for the geotextile type 

and class specified. 

 

Provide geotextile types and classes in accordance with the contract.  Geotextiles will be 

identified by the product name printed directly on the geotextile.  When geotextiles are not 

marked with a product name or marked with only a manufacturing plant identification code, 

geotextiles will be identified by product labels attached to the geotextile wrapping.  When 

identification is based on labels instead of markings, unwrap geotextiles just before use in the 

presence of the Engineer to confirm that the product labels on both ends of the outside of the 

geotextile outer wrapping match the labels affixed to both ends of the inside of the geotextile roll 

core.  Partial geotextile rolls without the product name printed on the geotextile or product labels 

affixed to the geotextile roll core may not be used. 

 

Use woven or nonwoven geotextiles with properties that meet Table 1056-1.  Define “machine 

direction” (MD) and “cross-machine direction” (CD) in accordance with ASTM D4439. 
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TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement 

Test 

Method 

Type 1 Type 2 Type 3
A
 Type 4

 
Type 5

B
 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Silt Fence 

Fabric 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab 

Strength 

(MD & CD) 

Table 1
D
, 

Class 3 

Table 1
D
, 

Class 1 

100 lb
C 

Table 1
D
, 

Class 3 
– 

ASTM 

D4632 

Tear 

Strength 

(MD & CD) 

– 
ASTM 

D4533 

Puncture 

Strength 
– 

ASTM 

D6241 

Ultimate 

Tensile 

Strength  

(MD & CD) 

– – – – 

2,400 lb/ft
C
 

(unless 

required 

otherwise in 

the contract) 

ASTM 

D4595 

Permittivity 
Table 2

D
, 

15% to 

50% in 

Situ Soil 

Passing 

0.075 mm 

Table 6
D
, 

15% to 

50% in 

Situ Soil 

Passing 

0.075mm 

Table 7
D
 Table 5

D
 

0.20 sec
-1,C

 
ASTM 

D4491 

Apparent 

Opening 

Size
 

0.60 mm
E
 

ASTM 

D4751 

UV Stability
 

(Retained 

Strength)
 

70%
C
 

(after 500 hr 

of exposure) 

ASTM 

D4355 

A. Minimum roll width of 36" required. 

B. Minimum roll width of 13 ft required. 

C. MARV per Article 1056-3. 

D. AASHTO M 288. 

E. Maximum average roll value. 

 

1056-5 GEOCOMPOSITE DRAINS 

 

Provide geocomposite drain types in accordance with the contract and with properties that meet 

Table 1056-2. 

 

TABLE 1056-2 

GEOCOMPOSITE DRAIN REQUIREMENTS 

Property 
Requirement Test 

Method Sheet Drain Strip Drain Wick Drain 

Width
 

≥ 12" 

(unless required 

otherwise in the 

12" ±1/4" 4" ±1/4" N/A 
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contract) 

In-Plane Flow Rate
A 

(with gradient of 1.0 

and 24-hour seating 

period) 

6 gpm/ft 

@ applied normal 

compressive 

stress of 10 psi 

15 gpm/ft 

@ applied normal 

compressive 

stress of 7.26 psi 

1.5 gpm
B 

@ applied normal 

compressive 

stress of 40 psi 

ASTM 

D4716 

A. MARV per Article 1056-3. 

B. Per 4" drain width. 

 

For sheet and strip drains, use accessories (e.g., pipe outlets, connectors, fittings, etc.) 

recommended by the Drain Manufacturer.  Provide sheet and strip drains with Type 1 geotextiles 

heat bonded or glued to HDPE, polypropylene or high impact polystyrene drainage cores that 

meet Table 1056-3. 

 

TABLE 1056-3 

DRAINAGE CORE REQUIREMENTS 

Property 
Requirement (MARV) Test Method 

Sheet Drain Strip Drain  

Thickness 1/4" 1" ASTM D1777 or D5199 

Compressive Strength 40 psi 30 psi ASTM D6364 

 

For wick drains with a geotextile wrapped around a corrugated drainage core and seamed to 

itself, use drainage cores with an ultimate tensile strength of at least 225 lb per 4" width in 

accordance with ASTM D4595 and geotextiles with properties that meet Table 1056-4. 

 

TABLE 1056-4 

WICK DRAIN GEOTEXTILE REQUIREMENTS 

Property Requirement Test Method 

Elongation ≥ 50% ASTM D4632 

Grab Strength 
Table 1

A
, 

Class 3 

ASTM D4632 

Tear Strength ASTM D4533 

Puncture Strength ASTM D6241 

Permittivity 0.7 sec
-1,B

 ASTM D4491 

Apparent Opening Size (AOS) Table 2
A
, 

> 50% in Situ Soil 

Passing 0.075 mm 

ASTM D4751 

UV Stability
 

(Retained Strength) 
ASTM D4355 

A. AASHTO M 288. 

B. MARV per Article 1056-3. 

 

For wick drains with a geotextile fused to both faces of a corrugated drainage core along the 

peaks of the corrugations, use wick drains with an ultimate tensile strength of at least 1,650 lb/ft 

in accordance with ASTM D4595 and geotextiles with a permittivity, AOS and UV stability that 

meet Table 1056-4. 

 

1056-6 GEOCELLS 
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Geocells will be identified by product labels attached to the geocell wrapping.  Unwrap geocells 

just before use in the presence of the Engineer.  Previously opened geocell products will be 

rejected. 

 

Manufacture geocells from virgin polyethylene resin with no more than 10% rework, also called 

“regrind”, materials.  Use geocells made from textured and perforated HDPE strips with an open 

area of 10% to 20% and properties that meet Table 1056-5. 

 

TABLE 1056-5 

GEOCELL REQUIREMENTS 

Property Minimum Requirement Test Method 

Cell Depth 4" N/A 

Sheet Thickness 50 mil -5%, +10% ASTM D5199 

Density 58.4 lb/cf ASTM D1505 

Carbon Black Content 1.5% ASTM D1603 or D4218 

ESCR
A 

5000 hr ASTM D1693 

Coefficient of Direct Sliding 

(with material that meets AASHTO 

M 145 for soil classification A-2) 

0.85 ASTM D5321 

Short-Term Seam (Peel) Strength 

(for 4" seam) 
320 lb USACE

C
 Technical 

Report GL-86-19, 

Appendix A 
Long-Term Seam (Hang) Strength

B 

(for 4" seam) 
160 lb 

A. Environmental Stress Crack Resistance. 

B. Minimum test period of 168 hr with a temperature change from 74F to 130F in 1-hour 

cycles. 

C. US Army Corps of Engineers. 

 

Provide geocell accessories (e.g., stakes, pins, clips, staples, rings, tendons, anchors, deadmen, 

etc.) recommended by the Geocell Manufacturer. 

 

GROUT REFERENCES FOR UTILITY MANHOLES: 
(8-18-15) 1525 SP15 R40 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 15-13, Article 1525-2, Materials, line 9, in the materials table, add the following: 

 

Item Section 

Grout, Type 2 1003 
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Page 15-13, Article 1525-2, Materials, lines 20-21, replace the third paragraph after the 

materials table with the following: 

 

Use Type 2 grout with properties that meet Table 1003-2 in the Grout Production and Delivery 

provision except provide grout with a plastic consistency in accordance with ASTM C1107. 

 

Page 15-14, Subarticle 1525-3(B), Installation of Precast Units, line 22, in the second 

sentence of the first paragraph, replace “non-shrink grout.” with “grout.” 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2012 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 

supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 

shall be final.  Seed not meeting the specifications shall be rejected by the Department of 

Transportation and shall not be delivered to North Carolina Department of Transportation 

warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 

supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 

herein shall be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 

on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 

will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be 

recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 

germination percentages as reported by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 

NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 



DN00458 G-65 Henderson 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 

shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 

germination rate as tested by the North Carolina Department of Agriculture shall not fall below 

70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 

5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 

weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 

will not be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 

not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 

will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 

will not be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 

be approved. 
 

 Centipedegrass   Japanese Millet 
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 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 

 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 

“Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 

follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 

“(4) Approval”. 

 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 

 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 

“reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 

Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 

P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” 

with “completion”. 

 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 

“Portland Cement Concrete, Class A”. 

 

Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 

replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 
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Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 

with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 

“Subarticle 235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:  W=LD√P ÷ 148,000 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 

replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 

Center, delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 

with “1631.01”. 
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 

a certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 

project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 

other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on 

this project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

AWARD OF CONTRACT 
(6-28-77)(Rev 2/16/2016) Z-6 

 

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI 

of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of 

Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it 

will affirmatively insure that the contract entered into pursuant to this advertisement will be 

awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 

national origin”. 

 

TITLE VI AND NONDISCRIMINATION 

 

I. Title VI Assurance 

During the performance of this contract, the contractor, for itself, its assignees and successors in 

interest (hereinafter referred to as the "contractor") agrees as follows: 

(1) Compliance with Regulations: The contractor shall comply with the Regulation relative to 

nondiscrimination in Federally-assisted programs of the Department of Transportation 

(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended 

from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 

reference and made a part of this contract. 

(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the 

contract, shall not discriminate on the grounds of race, color, or national origin in the selection 

and retention of subcontractors, including procurements of materials and leases of equipment. 

The contractor shall not participate either directly or indirectly in the discrimination prohibited 

by section 21.5 of the Regulations, including employment practices when the contract covers a 

program set forth in Appendix B of the Regulations. 

(3) Solicitations for Subcontractors, Including Procurements of Materials and Equipment: 

In all solicitations either by competitive bidding or negotiation made by the contractor for work 

to be performed under a subcontract, including procurements of materials or leases of equipment, 

each potential subcontractor or supplier shall be notified by the contractor of the contractor's 

obligations under this contract and the Regulations relative to nondiscrimination on the grounds 

of race, color, or national origin. 

(4) Information and Reports: The contractor shall provide all information and reports required 

by the Regulations or directives issued pursuant thereto, and shall permit access to its books, 

records, accounts, other sources of information, and its facilities as may be determined by the 

North Carolina Department of Transportation (NCDOT) or the Federal Highway Administration 

(FHWA) to be pertinent to ascertain compliance with such Regulations, orders and instructions. 

Where any information required of a contractor is in the exclusive possession of another who 

fails or refuses to furnish this information the contractor shall so certify to the NCDOT, or the 

FHWA as appropriate, and shall set forth what efforts it has made to obtain the information. 
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(5) Sanctions for Noncompliance: In the event of the contractor's noncompliance with the 

nondiscrimination provisions of this contract, the NCDOT shall impose such contract sanctions 

as it or the FHWA may determine to be appropriate, including, but not limited to:  

(a) Withholding of payments to the contractor under the contract until the contractor 

complies, and/or  

(b) Cancellation, termination or suspension of the contract, in whole or in part. 

(6) Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1) 

through (6) in every subcontract, including procurements of materials and leases of equipment, 

unless exempt by the Regulations, or directives issued pursuant thereto.  

The contractor shall take such action with respect to any subcontractor procurement as the 

NCDOT or the FHWA may direct as a means of enforcing such provisions including sanctions 

for noncompliance: provided, however, that, in the event a contractor becomes involved in, or is 

threatened with, litigation with a subcontractor or supplier as a result of such direction, the 

contractor may request the NCDOT to enter into such litigation to protect the interests of the 

NCDOT, and, in addition, the contractor may request the United States to enter into such 

litigation to protect the interests of the United States. 

 

II. Title VI Nondiscrimination Program  

Title VI of the 1964 Civil Rights Act, 42 U.S.C. 2000d, provides that: “No person in the United 

States shall, on the grounds of race, color, or national origin, be excluded from participation in, 

be denied the benefits of, or be subjected to discrimination under any program or activity 

receiving Federal financial assistance.” The broader application of nondiscrimination law is 

found in other statutes, executive orders, and regulations (see Section III, Pertinent 

Nondiscrimination Authorities), which provide additional protections based on age, sex, 

disability and religion. In addition, the 1987 Civil Rights Restoration Act extends 

nondiscrimination coverage to all programs and activities of federal-aid recipients and 

contractors, including those that are not federally-funded. 

Nondiscrimination Assurance 

The North Carolina Department of Transportation (NCDOT) hereby gives assurance that no 

person shall on the ground of race, color, national origin, sex, age, and disability, be excluded 

from participation in, be denied the benefits of, or be otherwise subjected to discrimination under 

any program or activity conducted by the recipient, as provided by Title VI of the Civil Rights 

Act of 1964, the Civil Rights Restoration Act of 1987, and any other related Civil Rights 

authorities, whether those programs and activities are federally funded or not. 

Obligation 

During the performance of this contract, the Contractor and its subcontractors are responsible for 

complying with NCDOT’s Title VI Program. The Contractor must ensure that NCDOT’s Notice 

of Nondiscrimination is posted in conspicuous locations accessible to all employees and 

subcontractors on the jobsite, along with the Contractor’s own Equal Employment Opportunity 

(EEO) Policy Statement. The Contractor shall physically incorporate this “TITLE VI AND 

NONDISCRIMINATION” language, in its entirety, into all its subcontracts on federally-

assisted and state-funded NCDOT-owned projects, and ensure its inclusion by subcontractors 

into all subsequent lower tier subcontracts.  The Contractor and its subcontractors shall also 

physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent 

lower tier subcontracts on Federal-aid highway construction contracts only.  The Contractor is 

also responsible for making its subcontractors aware of NCDOT’s Discrimination Complaints 

Process, as follows: 
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FILING OF COMPLAINTS 

1. Applicability – These complaint procedures apply to the beneficiaries of the NCDOT’s 

programs, activities, and services, including, but not limited to, members of the public, 

contractors, subcontractors, consultants, and other sub-recipients of federal and state 

funds. 

2. Eligibility – Any person or class of persons who believes he/she has been subjected to 

discrimination or retaliation prohibited by any of the Civil Rights authorities, based upon 

race, color, sex, age, national origin, or disability, may file a written complaint with 

NCDOT's Civil Rights office.  The law prohibits intimidation or retaliation of any sort.  

The complaint may be filed by the affected individual or a representative, and must be in 

writing. 

3. Time Limits and Filing Options – A complaint must be filed no later than 180 calendar 

days after the following: 

 The date of the alleged act of discrimination; or 

 The date when the person(s) became aware of the alleged discrimination; or 

 Where there has been a continuing course of conduct, the date on which that conduct 

was discontinued or the latest instance of the conduct. 

Title VI and other discrimination complaints may be submitted to the following entities: 

 North Carolina Department of Transportation, Office of Equal Opportunity & 

Workforce Services (EOWS), External Civil Rights Section, 1511 Mail Service 

Center, Raleigh, NC  27699-1511; 919-508-1808 or toll free 800-522-0453 

 US Department of Transportation, Departmental Office of Civil Rights, External 

Civil Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC  

20590; 202-366-4070 

Federal Highway Administration, North Carolina Division Office, 310 New 

Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

Federal Highway Administration, Office of Civil Rights, 1200 New Jersey 

Avenue, SE, 8
th

 Floor, E81-314, Washington, DC 20590, 202-366-0693 / 366-

0752 

Federal Transit Administration, Office of Civil Rights, ATTN: Title VI 

Program Coordinator, East Bldg. 5
th

 Floor – TCR, 1200 New Jersey Avenue, SE, 

Washington, DC 20590 

Federal Aviation Administration, Office of Civil Rights, 800 Independence 

Avenue, SW, Washington, DC 20591, 202-267-3258 

 US Department of Justice, Special Litigation Section, Civil Rights Division, 950 

Pennsylvania Avenue, NW, Washington, DC 20530, 202-514-6255 or toll free 877-

218-5228 

4. Format for Complaints – Complaints must be in writing and signed by the 

complainant(s) or a representative and include the complainant’s name, address, and 

telephone number.  Complaints received by fax or e-mail will be acknowledged and 

processed. Allegations received by telephone will be reduced to writing and provided to 

the complainant for confirmation or revision before processing. Complaints will be 

accepted in other languages including Braille. 

5. Discrimination Complaint Form – Contact NCDOT EOWS at the phone number above 

to receive a full copy of the Discrimination Complaint Form and procedures. 
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6. Complaint Basis – Allegations must be based on issues involving race, color, national 

origin, sex, age, or disability.  The term “basis” refers to the complainant’s membership 

in a protected group category. Contact this office to receive a Discrimination Complaint 

Form. 

 
Protected 

Categories 
Definition Examples Applicable Statutes and 

Regulations 

FHWA FTA 

Race An individual belonging to 

one of the accepted racial 

groups; or the perception, 

based usually on physical 

characteristics that a person is 

a member of a racial group 

Black/African American, 

Hispanic/Latino, Asian, 

American Indian/Alaska 

Native, Native 

Hawaiian/Pacific 

Islander, White 

Title VI of 

the Civil 

Rights Act 

of 1964;  

49 CFR Part 

21;  

23 CFR 200 

Title VI of 

the Civil 

Rights Act 

of 1964;  

49 CFR 

Part 21;  

Circular 

4702.1B 
Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National 

Origin 

Place of birth. Citizenship is 

not a factor. Discrimination 

based on language or a 

person’s accent is also 

covered. 

Mexican, Cuban, 

Japanese, Vietnamese, 

Chinese 

Sex Gender Women and Men 1973 

Federal-Aid 

Highway 

Act 

Title IX of 

the 

Education 

Amendmen

ts of 1972 

Age Persons of any age 21 year old person Age Discrimination Act of 

1975 

Disability Physical or mental 

impairment, permanent or 

temporary, or perceived. 

Blind, alcoholic, para-

amputee, epileptic, 

diabetic, arthritic 

Section 504 of the 

Rehabilitation Act of 

1973; Americans with 

Disabilities Act of 1990  

 

III. Pertinent Nondiscrimination Authorities  

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest agrees to comply with the following non-discrimination statutes and authorities, 

including, but not limited to:  

 Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 

discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  

 The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 

U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 

acquired because of Federal or Federal-aid programs and projects);  

 Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 

basis of sex);  

 Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability); and 49 CFR Part 27;  
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 The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age);  

 Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 

(prohibits discrimination based on race, creed, color, national origin, or sex);  

 The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 

applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 

and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 

“programs or activities” to include all of the programs or activities of the Federal-aid 

recipients, sub-recipients and contractors, whether such programs or activities are Federally 

funded or not);  

 Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the 

basis of disability in the operation of public entities, public and private transportation 

systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 

12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37 

and 38;  

 The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

 Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures discrimination against minority 

populations by discouraging programs, policies, and activities with disproportionately high 

and adverse human health or environmental effects on minority and low-income populations;  

 Executive Order 13166, Improving Access to Services for Persons with Limited English 

Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of limited English proficiency (LEP). To ensure compliance with 

Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 

to your programs (70 Fed. Reg. at 74087 to 74100);  

 Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

 Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 

(prohibits employment discrimination on the basis of race, color, religion, sex, or national 

origin);  

 49 CFR Part 26, regulation to ensure nondiscrimination in the award and administration of 

DOT-assisted contracts in the Department's highway, transit, and airport financial assistance 

programs, as regards the use of Disadvantaged Business Enterprises (DBEs); 

 Form FHWA-1273, “Required Contract Provisions,” a collection of contract provisions and 

proposal notices that are generally applicable to all Federal-aid construction projects and 

must be made a part of, and physically incorporated into, all federally-assisted contracts, as 

well as appropriate subcontracts and purchase orders, particularly Sections II 

(Nondiscrimination) and III (Nonsegregated Facilities). 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 

Program.  Standard OJT requirements typically associated with individual projects will no longer 

be applied at the project level.  Instead, these requirements will be applicable on an annual basis 

for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make 

every effort to enroll minority and women as trainees to the extent that such persons are available 

within a reasonable area of recruitment.  This training commitment is not intended, and shall not 

be used, to discriminate against any applicant for training, whether a member of a minority group 

or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 

year’s activity with the Department.  At the beginning of each year, all contractors eligible will 

be contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.   

The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are 

not all-inclusive.  Where the training is oriented toward construction applications, training will 

be allowed in lower-level management positions such as office engineers and estimators.  

Contractors shall submit new classifications for specific job functions that their employees are 

performing.  The Department will review and recommend for acceptance to FHWA the new 

classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to 

the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  
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Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken 

off the NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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STANDARD SPECIAL PROVISION 

 

NAME CHANGE FOR NCDENR 
(1-19-16) Z-11 

 

Description 

 

Wherever in the 2012 Standard Specifications, Project Special Provisions, Standard Special 

Provisions, Permits or Plans that reference is made to “NCDENR” or “North Carolina 

Department of Environment and Natural Resources”, replace with “NCDEQ” or “North Carolina 

Department of Environmental Quality” respectively, as the case may be.  
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COIR FIBER MAT: 
 
Descr iption 

 
Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations as 

directed.  Work includes providing all materials, excavating and backfilling, and placing and securing 
coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 
Materials 
 
I tem Section 
Coir Fiber Mat 1060-14 
 
Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 
 

Wooden Stakes: 
 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One end 
of the stake must be sharpened or beveled to facilitate driving through the coir fiber mat and 
down into the underlying soil.  The other end of the stake needs to have a 1"- 2" long head at 
the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the 
coir fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less 
than 12" in length with a throat of 1" in width. 

 
Construction Methods 

 
Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from stones, 

clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and apply without 
stretching such that it will l ie smoothly but loosely on the soil surface. 

 
For stream relocation applications, take care to preserve the required line, grade, and cross section of the area 

covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. deep and tamp 
firmly.  Where one roll of matting ends and a second roll begins, overlap the end of the upper roll over 
the buried end of the second roll so there is a 6 in. overlap.  Construct check trenches at least 12 in. deep 
every 50 ft. longitudinally along the edges of the mat or as directed.  Fold over and bury mat to the full 
depth of the trench, close and tamp firmly.  Overlap mat at least 6 in. where 2 or more widths of mat are 
installed side by side. 

 
Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer edges and 

down the center of the mat 3 ft. apart. 
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Adjustments in the trenching or anchoring requirements to fit individual site conditions may be required. 
 

Measurement and Payment 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 
along the surface of the ground over which coir fiber mat is installed and accepted. 
 
No measurement will be made for anchor items. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 

Coir Fiber Mat Square Yard 
 
PERMANENT SOIL REINFORCEMENT MAT: 
 
Description 
 
This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 
specified, over previously prepared areas as directed. 
 
Materials 
 
The product shall be a permanent erosion control reinforcement mat and shall be constructed of 
synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 
between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting 
shall be stitched together with UV stabilized polypropylene thread to form a permanent three-
dimensional structure.  The mat shall have the following minimum physical properties: 
 
Property Test Method Value Unit 
Light Penetration ASTM D6567 9 % 
Thickness ASTM D6525 0.40 in 
Mass Per Unit Area ASTM D6566 0.55 lb/sy 
Tensile Strength ASTM D6818 385 lb/ft 
Elongation (Maximum) ASTM D6818 49 % 
Resiliency ASTM D1777 >70 % 
UV Stability *  ASTM D4355 >80 % 
Porosity (Permanent Net) ECTC Guidelines >85 % 
Maximum Permissible Shear 
Stress (Vegetated) 

Performance Bench 
Test 

>8.0 lb/ft2 

Maximum Allowable Velocity 
(Vegetated) 

Performance Bench 
Test 

>16.0 ft/s 

 
*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of 
exposure. 
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Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 
 
(A) the chemical and physical properties of the mat used, and 
(B) conformance of the mat with this specification. 
 
Construction Methods 
 
Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard 
Specifications. 
 
All areas to be protected with the mat shall be brought to final grade and seeded in accordance 
with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 
in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 
mulched. 
 
Measurement and Payment 
 
Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 
yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat 
is installed and accepted.  Overlaps will not be included in the measurement, and will be 
considered as incidental to the work.  Such payment shall be full compensation for furnishing 
and installing the mat, including overlaps, and for all required maintenance. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 

Permanent Soil Reinforcement Mat Square Yard 
 
ENVIRONMENTALLY SENSITIVE AREAS: 
 
Description 
 
This project is located in an Environmentally Sensitive Area.  This designation requires special 
procedures to be used for clearing and grubbing, temporary stream crossings, and grading 
operations within the Environmentally Sensitive Areas identified on the plans and as designated 
by the Engineer.  This also requires special procedures to be used for seeding and mulching and 
staged seeding within the project. 
 
The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of 
the stream or depression measured from top of streambank or center of depression. 
 
Construction Methods 
 
(A) Clearing and Grubbing 
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In areas identified as Environmentally Sensitive Areas, the Contractor may perform 
clearing operations, but not grubbing operations until immediately prior to beginning 
grading operations as described in Article 200-1 of the Standard Specifications.  Only 
clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 
prior to beginning grading operations.  Erosion control devices shall be installed 
immediately following the clearing operation. 

 
(B) Grading 
 

Once grading operations begin in identified Environmentally Sensitive Areas, work shall 
progress in a continuous manner until complete.  All construction within these areas shall 
progress in a continuous manner such that each phase is complete and areas are 
permanently stabilized prior to beginning of next phase.  Failure on the part of the 
Contractor to complete any phase of construction in a continuous manner in 
Environmentally Sensitive Areas will be just cause for the Engineer to direct the 
suspension of work in accordance with Article 108-7 of the Standard Specifications. 

 
(C) Temporary Stream Crossings 
 

Any crossing of streams within the limits of this project shall be accomplished in 
accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 

 
(D) Seeding and Mulching 
 

Seeding and mulching shall be performed in accordance with Section 1660 of the 
Standard Specifications and vegetative cover sufficient to restrain erosion shall be 
installed immediately following grade establishment. 

 
Seeding and mulching shall be performed on the areas disturbed by construction 
immediately following final grade establishment.  No appreciable time shall lapse into 
the contract time without stabilization of slopes, ditches and other areas within the 
Environmentally Sensitive Areas. 

 
(E) Stage Seeding 
 

The work covered by this section shall consist of the establishment of a vegetative cover 
on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in 
stages on cut and fill slopes that are greater than 20 feet in height measured along the 
slope, or greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 
Additional payments will not be made for the requirements of this section, as the cost for this 
work shall be included in the contract unit prices for the work involved. 
 
IMPERVIOUS DIKE: 
 
Description 
 



DN00458 EC-5 Henderson 

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for 
the purpose of diverting normal stream flow around the construction site.  The Contractor shall 
construct an impervious dike in such a manner approved by the Engineer.  The impervious dike 
shall not permit seepage of water into the construction site or contribute to siltation of the stream.  
The impervious dike shall be constructed of an acceptable material in the locations noted on the 
plans or as directed. 
 
Materials 
 
Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the 
placement of an acceptable size stone lined with polypropylene or other impervious geotextile. 
 
Earth material shall not be used to construct an impervious dike when it is in direct contact with 
the stream unless vegetation can be established before contact with the stream takes place. 
 
Measurement and Payment 
 
Impervious Dike will be measured and paid as the actual number of linear feet of impervious 
dike(s) constructed, measured in place from end to end of each separate installation that has been 
completed and accepted.  Such price and payment will be full compensation for all work 
including but not limited to furnishing materials, construction, maintenance, and removal of the 
impervious dike. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 

Impervious Dike Linear Foot 
 
MINIMIZE REMOVAL OF VEGETATION: 
 
The Contractor shall minimize removal of vegetation within project limits to the maximum 
extent practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources 
outside the construction limits shall only be removed upon approval of Engineer.  No additional 
payment will be made for this minimization work. 
 
 
Native Grass Seeding And Mulching (West) 
 
Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and riparian areas, 

and adjacent to Stream Relocation and/or trout stream construction within a 50 foot zone on both sides of 
the stream or depression, measured from top of stream bank or center of depression.  The stream bank of 
the stream relocation shall be seeded by a method that does not alter the typical cross section of the 
stream bank.  Native Grass Seeding and Mulching shall also be performed in the permanent soil 
reinforcement mat section of preformed scour holes, and in other areas as directed. 

 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 
shall be as stated below.  During periods of overlapping dates, the kind of seed to be used shall 
be determined.  All rates are in pounds per acre. 
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18# Creeping Red Fescue 18# Creeping Red Fescue 
8# Big Bluestem 8# Big Bluestem 
6# Indiangrass 6# Indiangrass 
4# Switchgrass 4# Switchgrass 
35# Rye Grain 25# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Approved Creeping Red Fescue Cultivars: 

 
Aberdeen Boreal Epic Cindy Lou 

 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 
immediately following grade establishment. 
 
Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 
1660-8 of the Standard Specifications. 
 
STABILIZATION REQUIREMENTS: 
(5-1-15) S-4 

 
Stabilization for this project shall comply with the time frame guidelines as specified by the 
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina 
Department of Environment and Natural Resources Division of Water Quality.  Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover 
shall be provided in 14 calendar days from the last land-disturbing activity: 
 

•  Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
•  Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
•  Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
SEEDING AND MULCHING: (WestEd) 
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The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

Shoulder and Median Areas 
 

20# Kentucky Bluegrass 20# Kentucky Bluegrass 
75# Hard Fescue 75# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 

100# Tall Fescue 100# Tall Fescue 
15# Kentucky Bluegrass 15# Kentucky Bluegrass 
30# Hard Fescue 30# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 
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Approved Tall Fescue Cultivars 
 

06 Dust 
2nd Millennium 
3rd Millennium  

Escalade Justice 
Kalahari 
Kentucky 31*  

Scorpion 
Serengeti 
Shelby 

Essential 
Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 
Avenger Falcon NG Legitimate Signia 
Barlexas Falcon V Lexington Silver Hawk 
Barlexas II Faith LSD Sliverstar 
Bar Fa Fat Cat Magellan Shenandoah Elite 
Barrera Festnova Matador Sidewinder 
Barrington Fidelity Millennium SRP Skyline 
Barrobusto Finelawn Elite Monet Solara 
Barvado Finelawn Xpress Mustang 4 Southern Choice II 
Biltmore Finesse II Ninja 2 Speedway 
Bingo Firebird Ol’  Glory Spyder LS 
Bizem Firecracker LS Olympic Gold Sunset Gold 
Blackwatch Firenza Padre Taccoa 
Blade Runner II Five Point Patagonia Tanzania 
Bonsai Focus Pedigree Trio 
Braveheart Forte Picasso Tahoe II 
Bravo Garrison Piedmont Talladega 
Bullseye Gazelle II Plantation Tarheel 
Cannavaro Gold Medallion Proseeds 5301 Terrano 
Catalyst Grande 3 Prospect Titan ltd 
Cayenne Greenbrooks Pure Gold Titanium LS 
Cessane Rz Greenkeeper Quest Tracer 
Chipper Gremlin Raptor II Traverse SRP 
Cochise IV Greystone Rebel Exeda Tulsa Time 
Constitution Guardian 21 Rebel Sentry Turbo 
Corgi Guardian 41 Rebel IV Turbo RZ 
Corona Hemi Regiment II Tuxedo RZ 
Coyote Honky Tonk Regenerate Ultimate 
Darlington Hot Rod Rendition Venture 
Davinci Hunter Rhambler 2 SRP Umbrella 
Desire Inferno Rembrandt Van Gogh 
Dominion Innovator Reunion Watchdog 
Dynamic Integrity Riverside Wolfpack II 
Dynasty Jaguar 3 RNP Xtremegreen 
Endeavor Jamboree Rocket  

 
*Note: Kentucky 31 will no longer be an approved NCDOT Tall Fescue Cultivar after 
December 31, 2015. 
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Approved Kentucky Bluegrass Cultivars: 
 

4-Season Blue Velvet Gladstone Quantum Leap 
Alexa II Blueberry Granite Rambo 
America Boomerang Hampton Rhapsody 
Apollo Brilliant Harmonie Rhythm 
Arcadia Cabernet Impact Rita 
Aries Champagne Jefferson Royce 
Armada Champlain Juliet Rubicon 
Arrow Chicago II Jump Start Rugby II 
Arrowhead Corsair Keeneland Shiraz 
Aura Courtyard Langara Showcase 
Avid Delight Liberator Skye 
Award Diva Madison Solar Eclipse 
Awesome Dynamo Mercury Sonoma 
Bandera Eagleton Midnight Sorbonne 
Barduke Emblem Midnight II Starburst 
Barnique Empire Moon Shadow Sudden Impact 
Baroness Envicta Moonlight SLT Total Eclipse 
Barrister Everest Mystere Touche 
Barvette HGT Everglade Nu Destiny Tsunami 
Bedazzled Excursion NuChicago Unique 
Belissimo Freedom II NuGlade Valor 
Bewitched Freedom III Odyssey Voyager II 
Beyond Front Page Perfection Washington  
Blacksburg II Futurity Pinot Zinfandel 
Blackstone Gaelic Princeton 105  
Blue Note  Ginney II Prosperity  

 

Approved Hard Fescue Cultivars: 
 

Aurora II Eureka II Oxford Scaldis II 
Aurora Gold Firefly Reliant II Spartan II 
Berkshire Granite Reliant IV Stonehenge 
Bighorn GT 
Chariot 

Heron 
Nordic 

Rescue 911 
Rhino 

 

 

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 
- December 31. 
 

The Crown Vetch Seed should be double inoculated if applied with a hand seeder.  Four times 
the normal rate of inoculant should be used if applied with a hydroseeder.  If a fertilizer-seed 
slurry is used, the required limestone should also be included to prevent fertilizer acidity from 
killing the inoculant bacteria.  Caution should be used to keep the inoculant below 80° F to 
prevent harm to the bacteria.  The rates and grades of fertilizer and limestone shall be the same 
as specified for Seeding and Mulching. 
 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
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Stabilization Requirements: 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the 
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina 
Department of Environment and Natural Resources Division of Water Quality.  Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover 
shall be provided in 14 calendar days from the last land-disturbing activity: 
 

•  Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
•  Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
•  Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
NATIVE GRASS SEEDING AND MULCHING: (West) 
 
Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 
foot zone on both sides of the stream or depression, measured from top of stream bank or center 
of depression.  The stream bank of the stream relocation shall be seeded by a method that does 
not alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall 
also be performed in the permanent soil reinforcement mat section of preformed scour holes, and 
in other areas as directed. 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 
shall be as stated below.  During periods of overlapping dates, the kind of seed to be used shall 
be determined.  All rates are in pounds per acre. 
 

August 1 - June 1 May 1 – September 1 
18# Creeping Red Fescue 18# Creeping Red Fescue 
8# Big Bluestem 8# Big Bluestem 
6# Indiangrass 6# Indiangrass 
4# Switchgrass 4# Switchgrass 
35# Rye Grain 25# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000 Limestone 

 
Approved Creeping Red Fescue Cultivars: 
 

Aberdeen Boreal Epic Cindy Lou 
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Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
Temporary Seeding 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 
of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet or Browntop Millet 
shall be used in summer months and rye grain during the remainder of the year.  The Engineer 
will determine the exact dates for using each kind of seed. 
 
Fertilizer Topdressing 
 
Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 
pounds per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is 
maintained and the rate of application adjusted to provide the same amount of plant food as 16-8-
8 analysis and as directed. 
 
Supplemental Seeding 
 
The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 
the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 
determined prior to the time of topdressing and the Contractor will be notified in writing of the 
rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  
Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed into 
the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be 
used where degree of slope prevents the use of a sod seeder. 
 
Mowing 
The minimum mowing height shall be 6 inches. 
 
Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 
1660-8 of the Standard Specifications. 
 
 
REFORESTATION: 
 
Description 
 
Reforestation will be planted within interchanges and along the outside borders of the road, and 
in other areas as directed.  Reforestation is not shown on the plan sheets.  See the Reforestation 
Detail Sheet. 
 
All non-maintained riparian buffers impacted by the placement of temporary fill or clearing activities shall be 

restored to the preconstruction contours and revegetated with native woody species. 
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The entire Reforestation operation shall comply with the requirements of Section 1670 of the 
Standard Specifications. 
 
Materials 
 
Reforestation shall be bare root seedlings 12"-18" tall. 
 
Construction Methods 
 
Reforestation shall be shall be planted as soon as practical following permanent Seeding and 
Mulching.  The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern 
line, or as directed. 
 
Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 
fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture 
ratio, method of application, and the time of application shall be submitted to the Engineer for 
approval. 
 
With the approval of the Engineer, seedlings may be coated before delivery to the job or at the time of 

planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots shall be 
moistened immediately prior to planting. 

 
Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 
 
Measurement and Payment 
 
Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 
Specifications. 
 
RESPONSE FOR EROSION CONTROL: 
 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 
supplies to the project necessary for the pursuit of any or all of the following work as shown 
herein, by an approved subcontractor. 
 

Section Erosion Control I tem Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  
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SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in the 
NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 
above work items. 
 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number of 
times the subcontractor moves onto the project, including borrow and waste sites, and 
satisfactorily completes an erosion control action described in Form 1675.  The provisions of 
Article 104-5 of the Standard Specifications will not apply to this item of work. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 

Response for Erosion Control Each 
 
SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been approved to 
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  
The fence shall be installed prior to any land disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 
visible flagging. 
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Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 
or interior boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
 
(A) Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence 
approved by the Engineer.  The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2”  cross 
section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 
length. 
 
(B) Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4”  x 1-3/4”  cross section. 
The flagging shall be at least 1”  in width. The flagging material shall be vinyl and shall be 
orange in color and highly visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence 
shall be erected to conform to the general contour of the ground. 
 
(A) Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set 
or set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, 
all backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 
power driven.  Posts damaged by power driving shall be removed and replaced prior to final 
acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, 
at the option of the Contractor, be cut at this angle either before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple 
across each cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 
of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work 
being paid for as “Construction Surveying” , except that where there is no pay item for 
construction surveying, all safety fence stakeout will be performed by state forces.   
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 
duration of the project as determined by the Engineer. 
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(B) Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 
minimum of 6”  into the ground.  Interior boundaries may be staked on a tangent that runs parallel 
to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand 
clearing shall be identified with a different colored flagging to distinguish it from mechanized 
clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for 
delineation of the interior boundaries.  This delineation will be considered incidental to the work 
being paid for as Construction Surveying, except that where there is no pay item or construction 
surveying the cost of boundary flagging delineation shall be included in the unit prices bid for 
the various items in the contract.  Installation for delineation of all jurisdictional boundaries at 
staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum 
intervals with highly visible orange flagging attached.  Stakes shall be installed a minimum of 6”  
into the ground.  Additional flagging may be placed on overhanging vegetation to enhance 
visibility but does not substitute for installation of stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 
Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this 
delineation, as the cost of same shall be included in the unit prices bid for the various items in the 
contract. 
 
The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted.  Such payment will be full compensation 
including but not limited to furnishing and installing fence geotextile with necessary posts and 
post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 
Safety Fence Linear Foot 
 
STOCKPILE AREAS: 
 
The Contractor shall install and maintain erosion control devices sufficient to contain sediment 
around any erodible material stockpile areas as directed. 
 
ACCESS AND HAUL ROADS: 
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At the end of each working day, the Contractor shall install or re-establish temporary diversions 
or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 
that are temporarily removed shall be reinstalled across access/haul roads at the end of each 
working day. 
 
TEMPORARY PIPE FOR CULVERT CONSTRUCTION: 
 
Description 
 
This work consists of furnishing, installing, maintaining and removing any and all temporary pipe used on 

this project in conjunction with the culvert construction. 
 
Construction Methods 
 
The Contractor shall install temporary pipe in locations shown on the plans in such a manner 
approved by the Engineer.  The temporary pipe shall provide a passageway for the stream 
through the work-site.  The minimum size requirements will be as stated on the erosion control 
plans. 
 
Measurement and Payment 
 
__" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of 
temporary pipe approved by the Engineer and measured in place from end to end.  Such price 
and payment will be full compensation for all work covered by this section including but not 
limited to furnishing all materials required for installation, construction, maintenance, and 
removal of temporary pipe. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 

__" Temporary Pipe Linear Foot 
 
WASTE AND BORROW SOURCES: 
 
Payment for temporary erosion control measures, except those made necessary by the 
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate 
contract unit price for the devices or measures utilized in borrow sources and waste areas. 
 
No additional payment will be made for erosion control devices or permanent seeding and 
mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 
may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 
 
All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and 
Waste Site Reclamation Procedures for Contracted Projects”  located at: 
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http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf 
 
All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 
Contracted Projects”  shall be included with the reclamation plans for offsite staging areas, and 
borrow and waste sites. 
 
WATTLES WITH POLYACRYLAMIDE (PAM): 
 
Description 
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles 
are used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be 
placed at locations shown on the plans or as directed.  Installation shall follow the detail 
provided in the plans and as directed.  Work includes furnishing materials, installation of wattles, 
matting installation, PAM application, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 

 
100% Curled Wood (Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 
Anchors:  Stakes shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 
section.  One end of the stake must be sharpened or beveled to facilitate driving down into 
the underlying soil. 
 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall 
meet specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" 
in length with a throat of 1" in width. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally 
charged.  Soil samples shall be obtained in areas where the wattles will be placed, and from 
offsite material used to construct the roadway, and analyzed for the appropriate PAM flocculant 
to be utilized with each wattle.  The PAM product used shall be listed on the North Carolina 
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Department of Environment and Natural Resources (NCDENR) Division of Water Quality 
(DWQ) web site as an approved PAM product for use in North Carolina. 
 
Construction Methods 
 
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the 
end of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side 
of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the 
detail.  Install a minimum of 2 stakes on the upstream side of the wattle according to the detail 
provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. with no more 
than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according to the detail 
provided in the plans. 
 
Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch 
slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 
sections of wattles a minimum of 6 in. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in 
accordance with Article 1631-3 of the Standard Specifications, or in accordance with 
specifications provided elsewhere in this contract. 
 
Apply PAM over the lower center portion of the wattle where the water is going to flow over at a 
rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  PAM 
applications shall be done during construction activities after every rainfall event that is equal to 
or exceeds 0.50 in. 
 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are 
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 
accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Wattles will be measured and paid for by the actual number of linear feet of wattles which are installed and 

accepted.  Such price and payment will be full compensation for all work covered by this section, 
including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary to install 
the Wattles. 

 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard Specifications, or in 

accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM applied to the 

wattles. Such price and payment will be full compensation for all work covered by this section, including, 
but not limited to, furnishing all materials, labor, equipment and incidentals necessary to apply the 
Polyacrylamide(PAM). 

 
Payment will be made under: 
 
Pay I tem Pay Unit 

Polyacrylamide(PAM) Pound 
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Wattle Linear Foot 
 
CONCRETE WASHOUT STRUCTURE: 
 
Description 
 
Concrete washout structures are watertight enclosures constructed above or below grade to 
contain concrete waste on construction sites.  Concrete waste can include concrete waste water 
from washing out ready-mix trucks, drums, pumps, or other equipment.  Concrete waste also 
includes concrete slurries from concrete saw cutting, coring, grinding, grooving operations, or 
hydro-concrete demolition.  Concrete washouts must prevent the discharge of concrete waste 
materials to storm drainage systems, surface waters, wetlands, and buffers.  Work for above 
grade washout structures includes gathering high cohesive and low infiltration soil to construct 
an above grade earthen berm basin.  Work also includes preparing a rock and debris free soil 
base inside this earthen basin, installing a geomembrane liner in the basin, and then placing 
sandbags along the entire polypropylene liner basin perimeter.  Work for below grade washout 
structures includes preparing a rock and debris free soil base, excavation of a basin with non-
vertical side slopes, installing a geomembrane liner in the basin, and then placing sandbags along 
the entire polypropylene liner excavation perimeter.  Construct a gravel pad with Class A stone 
and a geotextile under liner to provide a defined access path to the concrete washout structures.  
Install safety fence around the perimeter of the concrete washout structures. 
 
Materials 
 
I tem Section 
Borrow Material 1018 
Stone for Erosion Control, Class A 1042 
Geotextile for Drainage, Type 2 1056 
 
The geomembrane basin liner shall meet the following minimum physical properties for low 
permeability, polypropylene or polyethylene geomembranes: 
 

Property  Test Method Value Unit 
Thickness, nominal  10 mil 
Weight  0.04 lbs./ft2 
*1”  Tensile Strength ASTM D-751 52 lbf. 
Elongation at Break ASTM D-751 600 % 
*Grab Tensile ASTM D-751 70 lbf. 
*Trapezoid Tear ASTM D-4533 55 lbf. 
Hydrostatic Resistance        ASTM D-751 70 lb./in2 
Water Vapor Transmission Rate ASTM E-96 0.03 gal/100in2/day 
 
Perm Rating 

Procedure B 
ASTM E-96 
Procedure B 

 
0.066 

 
U.S. Perms 

*Tests are an average of diagonal directions. 
 
Safety Fence shall meet the specifications as provided elsewhere in this contract. 
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Construction Methods 
 
Above Grade Structures 
Assemble high cohesive and low infiltration soil to build an enclosed earthen berm for an above 
grade concrete washout basin in accordance with the details and as directed.  Construct the 
height, length, and width of the earthen berm according to the detail. Slope the interior and 
exterior walls of the earthen berm at 1:1 and then compact to provide structural stability and 
contain concrete washout liquids and solid materials until evaporation, curing, extraction, or final 
removal. 
 
The geomembrane liner will be of sufficient width and length so there will be no seams.  Install 
the geomembrane lining by overlaying it in the basin to completely cover any exposed soil to 
create a water tight concrete washout basin.  Extend the geomembrane lining from inside the 
basin floor, up the earth slope of the basin and extend, overlay, and wrap outside the earthen 
berm.  Trench the toe of the geomembrane lining into an eight inch depth trench and then 
backfill and tamper with soil. 
 
Below Grade Structures 
Excavate an area for concrete washout in accordance with the details and as directed.  Excavate 
to a minimum depth of 3 feet.  Slope the interior walls of the excavated area at 1:1 and then 
compact to provide structural stability and contain concrete washout liquids and solid materials 
until evaporation, curing, extraction, or final removal. 
 
The geomembrane liner will be of sufficient width and length so there will be no seams.  Install 
the geomembrane lining by overlaying it in the excavated area to completely cover any exposed 
soil to create a watertight impoundment.  Extend the geomembrane lining from the excavation 
floor, up the interior slope of the excavated basin and beyond the outside perimeter of the 
excavation. 
 
Prepare the soil base to be free of rocks or other debris that may cause holes or tears in the 
geomembrane lining. 
 
Install safety fence around the perimeter of the concrete washout structures in accordance with 
the Safety Fence and Jurisdictional Flagging special provision. 
 
Construct a stone gravel pad with Class A stone (or other approved aggregate material) and a 
geotextile liner to provide a defined access path to the concrete washout structure.  Construct the 
stone gravel pad according to Roadway Standard Drawings No. 1607.01 and Section 1607 of the 
Standard Specifications.  Post a sign with the words “Concrete Washout”  in close proximity of 
the concrete washout area, so it is clearly visible to site personnel. 
 
The construction details for the above grade and below grade concrete washout structures can be 
found on the following web page link: 
 
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/ 
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Maintenance and Removal 
 
Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 
freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 
functional condition after reaching 75% capacity. 
 
Inspect concrete washout structures for damage (i.e. tears in geomembrane liner, missing sand 
bags) and maintain for effectiveness. 
 
Remove the concrete washout structures and sign upon project completion.  If appropriate and 
possible, reuse the geomembrane liner, the sandbags, orange safety fence, the Class A stone, and 
the geotextile.  Otherwise, properly dispose of items.  Grade the earth material to match the 
existing contours and permanently seed and mulch area. 
 
Measurement and Payment 
 
Concrete Washout Structure will be measured and paid for by counting the actual number of 
washout structures installed and maintained on the project.  Such price and payment will be full 
compensation for all work including but not limited to furnishing materials, construction, 
maintenance and removal of concrete washout structures, grading and seeding and mulching 
area.  The provisions of Article 104-5 of the Standard Specifications will not apply to this item 
of work. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 

Concrete Washout Structure Each 
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FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 
the Standard Specifications or other provisions; no additional submittals are required 
herein.  Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 
becomes self-supporting.  Formwork is the temporary structure or mold used to retain 
plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is a 
temporary structure that functions as a work platform that supports construction personnel, 
materials, and tools, but is not intended to support the structure.  Scaffolding systems that 
are used to temporarily support permanent structures (as opposed to functioning as work 
platforms) are considered to be falsework under the definitions given.  Shoring is a 
component of falsework such as horizontal, vertical, or inclined support members.  Where 
the term “temporary works” is used, it includes all of the temporary facilities used in bridge 
construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 
imposed and provide the necessary rigidity to achieve the lines and grades shown on the 
plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 
the safety and quality required by the design assumptions.  The Engineer has authority to 
reject material on the basis of its condition, inappropriate use, safety, or nonconformance 
with the plans.  Clearly identify allowable loads or stresses for all materials or 
manufactured devices on the plans. Revise the plan and notify the Engineer if any change 
to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 
Engineer, with design calculations and supporting data in sufficient detail to permit a 
structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 
to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 
sequence, rate of placement, direction of placement, and location of all construction 
joints.  Submit the number of copies as called for by the contract. 
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When required, have the drawings and calculations prepared under the guidance of, and 
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 
temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 
data listing the weight of all construction equipment that will be supported on the 
temporary work.  Show anticipated total settlements and/or deflections of falsework 
and forms on the working drawings.  Include falsework footing settlements, joint take-
up, and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 
at a maximum of 36 inches, provided the following conditions are met: 

Member 
Type 

(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 
(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck 
slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 
hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 
shall be cast through the girder top flange and located, measuring along the top of the 
member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 
a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 
load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 
bears on the girder bottom flange, no closer than 4 inches from the bottom of the 
member.  However, for 72-inch members, the heel of the bracket shall bear on the web, 
near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for 
deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 
submittal and advise the girder producer of the proposed details.  Failure to notify the 
Engineer of hanger type and hanger spacing on prestressed concrete girder casting 
drawings may delay the approval of those drawings. 
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Falsework hangers that support concentrated loads and are installed at the edge of thin 
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 
75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 
bridges so that there will be no differential settlement between the girders and the deck 
forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 
screed and fluid concrete loads to be independent of any previous deck pour 
components when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 
other such devices used as part of the falsework or formwork that remains in the 
permanent structure.  If the plan notes indicate that the structure contains the necessary 
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 
these devices.  Electroplating will not be allowed.  Any coating required by the 
Engineer will be considered incidental to the various pay items requiring temporary 
works. 
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Design falsework and formwork requiring submittals in accordance with the 1995 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 
herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  
In addition, Table 2.2A is included to provide the maximum wind speeds by county 
in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 
420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 
the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 
(mph) 

COUNTY 
25 YR 
(mph) 

COUNTY 
25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100  
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80  Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100   
Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 
review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 
drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are 
required until the drawings have been approved.  Such approval does not relieve the 
Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 
that the quality of materials and workmanship employed is consistent with that assumed in 
the design of the temporary works.  Do not weld falsework members to any portion of the 
permanent structure unless approved. Show any welding to the permanent structure on the 
approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 
accurate measurement of falsework settlement.  Make sure that the anticipated compressive 
settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place 
concrete structures, make sure that the calculated deflection of falsework flexural members 
does not exceed 1/240 of their span regardless of whether or not the deflection is 
compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 
period of its use.  Certify that the manufactured devices have been maintained in a 
condition to allow them to safely carry their rated loads.  Clearly mark each piece so 
that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 
the presence of the Engineer, not more than 24 hours prior to the beginning of each 
concrete placement.  Inspect other temporary works at least once a month to ensure that 
they are functioning properly.  Have a North Carolina Registered Professional Engineer 
inspect the cofferdams, shoring, sheathing, support of excavation structures, and 
support systems for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports 
for temporary works rest.  If required by the Engineer, conduct load tests to verify 
proposed bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as 
those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and 
washout of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 
using standard procedures based on the driving characteristics of the pile is permitted.  
If preferred, use load tests to confirm the estimated capacities; or, if required by the 
Engineer conduct load tests to verify bearing capacity values that are marginal or in 
other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 
work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 
such a manner as to permit the structure to uniformly and gradually take the stresses due to 
its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 
will be full compensation for the above falsework and formwork. 
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CRANE SAFETY (8-15-05) 

 
Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration 
regulations (OSHA). 
 
Submit all items listed below to the Engineer prior to beginning crane operations involving 
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s 
crane chart capacity for the radius at which the load will be lifted or requires the use of more 
than one crane. Changes in personnel or equipment must be reported to the Engineer and all 
applicable items listed below must be updated and submitted prior to continuing with crane 
operations. 

CRANE SAFETY SUBMITTAL LIST 

Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will 
have the responsibility and authority to stop any work activity due to safety concerns.  

Riggers:  Provide the qualifications and experience of the persons responsible for rigging 
operations.  Qualifications and experience should include, but not be limited to, weight 
calculations, center of gravity determinations, selection and inspection of sling and 
rigging equipment, and safe rigging practices.   

Crane Inspections:  Inspection records for all cranes shall be current and readily 
accessible for review upon request.  

Certifications:  By July 1, 2006, crane operators performing critical lifts shall be certified 
by NC CCO (National Commission for the Certification of Crane Operators), or 
satisfactorily complete the Carolinas AGC’s Professional Crane Operator's Proficiency 
Program. Other approved nationally accredited programs will be considered upon 
request. All crane operators shall also have a current CDL medical card. Submit a list of 
anticipated critical lifts and corresponding crane operator(s). Include current 
certification for the type of crane operated (small hydraulic, large hydraulic, small 
lattice, large lattice) and medical evaluations for each operator.  
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GROUT FOR STRUCTURES (9-30-11) 

DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 
dowel holes and recesses for structures.  This provision does not apply to grout placed in 
post-tensioning ducts for bridge beams, girders, or decks.  Mix and place grout in 
accordance with the manufacturer’s recommendations, the applicable sections of the 
Standard Specifications and this provision. 

MATERIAL REQUIREMENTS 

Use a Department approved pre-packaged, non-shrink, non-metallic grout.  Contact the 
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the 
manufacturer to determine if the pre-packaged grout selected is suitable for the required 
application. 

When using an approved pre-packaged grout, a grout mix design submittal is not required. 

The grout shall be free of soluble chlorides and contain less than one percent soluble 
sulfate.  Supply water in compliance with Article 1024-4 of the Standard Specifications. 

Aggregate may be added to the mix only where recommended or permitted by the 
manufacturer and Engineer.  The quantity and gradation of the aggregate shall be in 
accordance with the manufacturer’s recommendations. 

Admixtures, if approved by the Department, shall be used in accordance with the 
manufacturer’s recommendations.  The manufacture date shall be clearly stamped on each 
container.  Admixtures with an expired shelf life shall not be used. 

The Engineer reserves the right to reject material based on unsatisfactory performance. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 
C266. 

Test the expansion and shrinkage of the grout in accordance with ASTM C1090.  The grout 
shall expand no more than 0.2% and shall exhibit no shrinkage.  Furnish a Type 4 material 
certification showing results of tests conducted to determine the properties listed in the 
Standard Specifications and to assure the material is non-shrink. 

Unless required elsewhere in the contract the compressive strength at 3 days shall be at 
least 5000 psi.  Compressive strength in the laboratory shall be determined in accordance 
with ASTM C109 except the test mix shall contain only water and the dry manufactured 
material.  Compressive strength in the field will be determined by molding and testing 4” x 
8” cylinders in accordance with AASHTO T22.  Construction loading and traffic loading 
shall not be allowed until the 3 day compressive strength is achieved. 
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When tested in accordance with ASTM C666, Procedure A, the durability factor of the 
grout shall not be less than 80. 

SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 
accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 
oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and 
remove excess water prior to placing grout. 

Do not place grout if the grout temperature is less than 50F or more than 90F or if the air 
temperature measured at the location of the grouting operation in the shade away from 
artificial heat is below 45°F. 

Provide grout at a rate that permits proper handling, placing and finishing in accordance 
with the manufacturer’s recommendations unless directed otherwise by the Engineer.  Use 
grout free of any lumps and undispersed cement.  Agitate grout continuously before 
placement. 

Control grout delivery so the interval between placing batches in the same component does 
not exceed 20 minutes. 

The Engineer will determine the locations to sample grout and the number and type of 
samples collected for field and laboratory testing.  The compressive strength of the grout 
will be considered the average compressive strength test results of 3 cube or 2 cylinder 
specimens at 28 days. 

BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 
equipment, labor, placement, and any incidentals necessary to complete the work shall be 
considered incidental to the structure item requiring grout. 
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22’-0” x 6’-11” ALUMINUM STRUCTURAL PLATE ARCH CULVERT WITH 
HEADWALL FOR 17BP.14.R18 
 
Description 
 
This item covers the furnishing and installation of ALUMINUM STRUCTURAL PLATE 
ARCH CULVERT and HEADWALLS as shown on the plans and further specified in these 
specifications.  The work includes construction of joints, wingwalls and footings, grouting of 
culvert key in footing, and connections of culvert and other drainage pipes to headwalls and 
wingwalls. The scope of work also includes Sections 300 (Pipe Installation), 410 (Foundation 
Excavation), 420 (Concrete Structures), and 425 (Fabricating and Placing Reinforcement) of the 
Standard Specifications. 
 
Culvert Materials 
 
The ALUMINUM STRUCTURAL PLATE shall be manufactured in accordance with the 
applicable requirements of AASHTO M219 or ASTM B746. Integral headwall system shall be 
fabricated of aluminum structural plate as specified in ASTM B746.  The corrugated plate (and 
ribs if required) shall be curved and bolt hole punched at the plant.  Plate thickness, 
corrugations, and rib spacings shall be as indicated in the approved shop drawings. 
 
Bolts and nuts shall conform to the requirements of ASTM A307 or A449 for steel fasteners or 
ASTM F467 and F468 for aluminum fasteners.  The materials shall also meet or exceed the 
requirements of the latest edition of the Standard Specifications. 
 
Supplier must provide all necessary hardware including gaskets, fasteners, and all other materials 
relating to the structural plate arch culvert system necessary to complete the assembly. 
 
The handling and assembly of the pipe shall be in accordance with the manufacturer’s 
recommendations and the approved shop drawings.  
 
All fabrication of the culvert shall occur within the United States. 
 
Backfill Material 
 
Satisfactory backfill material, proper placement, and compaction are key factors in obtaining 
maximum strength and stability.  Recommended backfill material shall be the following: 
 
Concrete Backfill: If subgrade is excavated outside of footing below top of footing elevation, fill 
cavity outside of footing with Class A concrete or Flowable Fill (per Section 1000 of the 
NCDOT Standard Specifications) after the footing has been poured and the formwork removed. 
See Project Plans for locations and limits. 
 
Regular Backfill: Backfill  a minimum of 12” over the top of the culvert with NCDOT ABC 
stone (per Section 1005 of the NCDOT Standard Specifications). Place and compact backfill as 
per Section 300 of the NCDOT Standard Specifications. 
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Construction 
 
Job Site Installation Assistance:  A manufacturer’s representative, with at least two (2) years of 
experience in the installation of this type of structure, is required to give technical advice with 
assembly of the structure and headwalls, as well as, to be on site during the installation and backfilling 
of the pipe and headwalls through completion. 
 
Installation shall be in accordance with Section 26 (Division II) of the AASHTO Standard 
Specifications for Highway Bridges, the approved shop drawings, and the Project Plans and 
Specifications.  If there are any inconsistencies or conflicts, the contractor should discuss and 
resolve with the project engineer. 
 
The culvert footing keyway shall be grouted and the grout shall be cured to 2,500 psi min. prior 
to beginning backfill of the culvert. 
 
The structure must be protected from unbalanced loads from any structural loads or hydraulic 
forces that might bend or distort the unsupported ends of the structure. 
 
Do not operate heavy equipment over the culvert until it has been properly backfilled with at 
least 3 feet of cover. Place, maintain and finally remove the required cover that is above the 
proposed finished grade. Remove and replace pipe that becomes misaligned, shows excessive 
settlement or has been otherwise damaged by the Contractor's operations. 
 
Shop Drawings 
 
Contractor shall submit three (3) copies of detailed shop drawings, signed and sealed by a PE 
registered in N.C., for review and approval. Structural plate arch culvert thickness, corrugations, 
and reinforcing ribs (if required) shall be designed by the manufacturer to resist the soil, dead, 
and live loads as shown or specified in the Project Plans, subject to minimum requirements listed 
therein. 
 
Basis of Payment 
 
The 22’-0” x 6’-11” Aluminum Structural Plate Arch Culvert with Headwalls as described on the 
plans and in this Special Provision will be paid for at the lump sum bid price as “Installation 
Aluminum Structural Plate Arch with Headwalls.”  Such price and payment will be full 
compensation for all work covered by this Special Provision, the plans and applicable parts of 
the Standard Specifications and will include, but not limited to, furnishing all labor, materials 
(including backfill materials, filter fabric, grout), equipment and other incidentals necessary to 
complete this work.  Such price and payment will also be full compensation for labor, equipment 
and all other related materials necessary for the completion of the structural plate arch culvert 
section and headwalls including wingwall supports and footings. 
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Payment will be made under: 
 
Pay Item Pay Unit
Generic Culvert Item (LS) – Installation of 
22’x6’-11” Alum. Structural Plate Arch Culv. 
w/ Headwall 

LS

 
 
 
 
 
 
 
 
 

DocuSign Envelope ID: 6BF1F7D4-E7F6-4278-AF28-81E711D592B7



 

1 

ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15) 
RENOVATION ACTIVITIES 

1.0 INSPECTION FOR ASBESTOS CONTAINING M ATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall 
thoroughly inspect the bridge or affected components for the presence of asbestos 
containing material (ACM) using a firm prequalified by NCDOT to perform asbestos 
surveys.  The inspection must be performed by a N.C. accredited asbestos inspector with 
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos 
inspector must conduct a thorough inspection, identifying all asbestos-containing material 
as required by the Environmental Protection Agency National Emission Standards for 
Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61, 
Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must 
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project 
location map, photos of existing structure, the date of inspection and the name, N.C. 
accreditation number, and signature of the N.C. accredited asbestos inspector who 
performed the inspection and completed the report. The cover sheet of the report shall 
include project identification information. Place the following notes on the cover sheet of 
the report and check the appropriate box: 

___ ACM was found              
___ ACM was not found 

2.0 REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 
considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit 
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health, 
if more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is 
to be removed from a structure and this work must be completed by a contractor 
prequalified by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part 
61, Subpart M.  Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and 
Miscellaneous which does not meet the NESHAP RACM. 

3.0 DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a 
Demolition Notification (DHHS-3768) must be submitted to the HHCU.  Notifications and 
Asbestos Permit applications require an original signature and must be submitted to the 
HHCU 10 working days prior to beginning demolition activities.  The 10 working day 
period starts based on the post-marked date or date of hand delivery.  Demolition that does 
not begin as originally notified requires submission of a separate revision form HHCU 
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3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A, 
Subchapter 41C, Article .0605 for directives on revision submissions. 
 
Contact Information 
Health Hazards Control Unit (HHCU) 
N.C. Department of Health and Human Services 
1912 Mail Service Center 
Raleigh, NC 27699-1912 
Telephone: (919) 707-5950 
Fax: (919) 870-4808 

4.0 SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and 
NESHAP requirements must be followed.  For projects involving permitted RACM 
removals, both the applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  
Contact information is as follows: 
 
Buncombe County 
WNC Regional Air Pollution Control Agency 
49 Mt. Carmel Road 
Asheville, NC 28806  
(828) 250-6777 
 
Forsyth County 
Environmental Affairs Department 
537 N. Spruce Street 
Winston-Salem, NC 27101 
(336) 703-2440 
 
Mecklenburg County 
Land Use and Environmental Services Agency 
Mecklenburg Air Quality 
700 N. Tryon Street 
Charlotte, NC 28202 
(704) 336-5430 

5.0 ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures and 
N.C. accredited inspectors, as well as associated forms for demolition notifications and 
asbestos permit applications at the N.C. Asbestos Hazard Management Program website:  

www.epi.state.nc.us/epi/asbestos/ahmp.html 
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6.0 BASIS OF PAYMENT 

Payment for the work required in this provision will be at the lump sum contract unit price 
for “Asbestos Assessment” .  Such payment will be full compensation for all asbestos 
inspections, reports, permitting and notifications. 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 2-18-14) Z-1 

PERMITS 
 

The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 

PERMIT  AUTHORITY GRANTING THE PERMIT  
Dredge and Fill and/or  
Work in Navigable Waters (404) 

U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DENR 
State of North Carolina 

 

The Contractor shall comply with all applicable permit conditions during construction of this 
project.  Those conditions marked by *  are the responsibility of the Department and the 
Contractor has no responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the 
permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard 
Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or 
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for 
the authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the waters or wetlands provided that activities outside 
those areas is done in such a manner as to not affect the waters or wetlands. 



U.S. ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

 
                       Action ID.  2014-01084     County:  Henderson  
 

GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION 
 
Property Owner / Authorized Agent: North Carolina Department of Transportation 
                                                           Attn:  Mr. Mark Davis 
Address:  253 Webster Road 
 Sylva, North Carolina 28779 
Telephone No.: 828-586-2141 
 
Size and location of property (water body, road name/number, town, etc.): The project is located at 
Bridge No. 261 on SR 1597 near Bat Cave in Henderson County, North Carolina. 
 
Description of project area and activity: In order to replace the bridge with a bottomless culvert 
(Conspan), the permittee is authorized to impact waters of the U.S. as follows:  
 

Summary of Authorized Impacts and Required Mitigation  
Impact ID # NWP / 

GP # 
Open Water (ac) Wetland (ac) Stream (lf) 

Temporary Permanent Temporary Permanent Temporary Permanent 
Site 2  

(Hickory 
Creek) 

14      
21 

 (bank 
stabilization) 

Site 2A 
(Hickory 
Creek) 

14      

29  
(bank 

stabilization) 
Site 3 

(Hickory 
Creek) 

14     140 
(dewater)  

Impact Totals 0 0 0 0 140 50 
Total Loss of Waters of the U.S. (ac) 0 Total Loss of Waters of the U.S. (lf) 0 

Required Wetland Mitigation (ac) 0 Required Stream Mitigation (lf) 0 
 
Applicable Law:   Section 404 (Clean Water Act, 33 USC 1344) 
  Section 10 (Rivers and Harbors Act, 33 USC 403) 
Authorization: Regional General Permit Number:   
 Nationwide Permit Number:  14 
 
     Your work is authorized by the above referenced permit provided it is accomplished in strict accordance with the 
attached conditions, your submitted plans, and the following special conditions: 
   

Special Conditions 
 

1. All work must be performed in strict compliance with the description of work and plans in the application 
dated May 19, 2014.  Any modification to the description of work and/or the permit plans must be 
approved by the USACE prior to implementation. 

 
2. The permittee shall require its contractors and/or agents to comply with the terms and conditions of this 

authorization letter in the construction and maintenance of this project, and shall provide each of its 
contractors and/or agents associated with the construction or maintenance of this project with a copy of this 
authorization letter, all conditions, and any authorized modifications.  A copy of this authorization letter, all 
conditions, and any authorized modifications, shall be available at the project site during construction and 
maintenance of this project.   

 
3. This permit does not authorize temporary placement or double handling of excavated or fill material within 

waters or wetlands outside the permitted area.  
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4. The permittee will report any violation of these conditions or violations of Section 404 of the Clean Water 

Act or Section 10 of the Rivers and Harbors Act in writing to the Wilmington District, U. S Army Corps of 
Engineers, within 24 hours of the permittee’s discovery of the violation. 

 
     Any violation of the attached conditions or deviation from your submitted plans may subject the permittee to a 
stop work order, a restoration order, a Class I administrative penalty, and/or appropriate legal action.   
     
     This verification will remain valid until the expiration date identified below unless the nationwide authorization 
is modified, suspended or revoked.  If, prior to the expiration date identified below, the nationwide permit 
authorization is reissued and/or modified, this verification will remain valid until the expiration date identified 
below, provided it complies with all requirements of the modified nationwide permit.  If the nationwide permit 
authorization expires or is suspended, revoked, or is modified, such that the activity would no longer comply with 
the terms and conditions of the nationwide permit, activities which have commenced (i.e., are under construction) or 
are under contract to commence in reliance upon the nationwide permit, will remain authorized provided the activity 
is completed within twelve months of the date of the nationwide permit’s expiration, modification or revocation, 
unless discretionary authority has been exercised on a case-by-case basis to modify, suspend or revoke the 
authorization. 
 
     Activities subject to Section 404 (as indicated above) may also require an individual Section 401 Water Quality 
Certification.  You should contact the NC Division of Water Resources (telephone 919-807-6300) to determine 
Section 401 requirements.      
 
     For activities occurring within the twenty coastal counties subject to regulation under the Coastal Area 
Management Act (CAMA), prior to beginning work you must contact the N.C. Division of Coastal Management. 
 
     This Department of the Army verification does not relieve the permittee of the responsibility to obtain any other 
required Federal, State or local approvals/permits. 
 
     If there are any questions regarding this verification, any of the conditions of the Permit, or the Corps of 
Engineers regulatory program, please contact Lori Beckwith at 828-271-7980. 
 
 
Corps Regulatory Official:  Lori Beckwith             __________________  
 
Date:  June 24, 2014    Expiration Date of Verification: March 18, 2017 
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Determination of Jurisdiction: 
 
A.    Based on preliminary information, there appear to be waters of the US including wetlands within the above 

described project area.   This preliminary determination is not an appealable action under the Regulatory 
Program Administrative Appeal Process ( Reference 33 CFR Part 331). 

 
B.    There are Navigable Waters of the United States within the above described project area subject to the 

permit requirements of Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.  
Unless there is a change in the law or our published regulations, this determination may be relied upon for a 
period not to exceed five years from the date of this notification. 

 
C.    There are waters of the US and/or wetlands within the above described project area subject to the permit 

requirements of Section 404 of the Clean Water Act (CWA)(33 USC § 1344).  Unless there is a change in the 
law or our published regulations, this determination may be relied upon for a period not to exceed five years 
from the date of this notification. 

 
D.    The jurisdictional areas within the above described project area have been identified under a previous action.   
      Please reference jurisdictional determination issued      .  Action ID       
 
E.  Basis of Jurisdictional Determination:  The stream channel in the project area is Hickory Creek and it exhibits 
indicators of an ordinary high water mark and has perennial flow (RPW).  Hickory Creek flows into the Broad 
River.  The Broad River flows south, southeast to South Carolina and, at that point, is a water of the U.S. regulated 
pursuant to Section 10 of the Rivers and Harbors Act of 1899.  This jurisdictional determination is valid for the 
impact areas only. 
 
Attention USDA Program Participants 
This delineation/determination has been conducted to identify the limits of Corps’ Clean Water Act jurisdiction for 
the particular site identified in this request.  The delineation/determination may not be valid for the wetland 
conservation provisions of the Food Security Act of 1985.  If you or your tenant are USDA Program participants, or 
anticipate participation in USDA programs, you should request a certified wetland determination from the local 
office of the Natural Resources Conservation Service, prior to starting work. 
 
F.  Appeals Information (This information applies only to approved jurisdictional determinations as 
indicated in B and C above). 
(This information applies only to approved jurisdictional determinations as indicated in B and C above). 
 
This correspondence constitutes an approved jurisdictional determination for the above described site.  If you object 
to this determination, you may request an administrative appeal under Corps regulations at 33 CFR Part 331.  
Enclosed you will find a request for appeal (RFA) form.  If you request to appeal this determination you must 
submit a completed RFA form to the following address: 
  
 US Army Corps of Engineers 
 South Atlantic Division 
 Attn:  Jason Steele, Review Officer 
 60 Forsyth Street SW, Room 10M15 
 Atlanta, Georgia  30303-8801 
              Phone: (404) 562-5137 
 
In order for an RFA to be accepted by the Corps, the Corps must determine that it is complete, that it meets the 
criteria for appeal under 33 CFR part 331.5, and that it has been received by the Division Office within 60 days of 
the date of the NAP.  Should you decide to submit an RFA form, it must be received at the above address by  
August 22, 2014. 
 
**It is not necessary to submit an RFA form to the Division Office if you do not object to the determination in this 
correspondence.** 
 
Corps Regulatory Official:  _Lori Beckwith__________________________________________ 
 
Issue Date:  June 24, 2014     Expiration Date: Five years from Issue Date   
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SURVEY PLATS, FIELD SKETCH, WETLAND DELINEATION FORMS, PROJECT PLANS, ETC., 
MUST BE ATTACHED TO THE FILE COPY OF THIS FORM, IF REQUIRED OR AVAILABLE. 
 
Copy Furnished:   
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
Permit Number: 2014-01084 
 
Permit Type: NW14 
 
Name of County: Henderson 
 
Name of Permittee: North Carolina Department of Transportation, Attn: Mr. Mark Davis 
 
Date of Issuance: June 24, 2014 
 
Project Manager: Lori Beckwith 
 
Upon completion of the activity authorized by this permit and any mitigation required by the 
permit, sign this certification and return it to the following address: 
 

U.S. Army Corps of Engineers 
Attention:  CESAW-RG-A  
151 Patton Avenue, Room 208 
Asheville, North Carolina 28801-5006 

 
Please note that your permitted activity is subject to a compliance inspection by a U. S. Army 
Corps of Engineers representative.  Failure to comply with any terms or conditions of this 
authorization may result in the Corps suspending, modifying or revoking the authorization and/or 
issuing a Class I administrative penalty, or initiating other appropriate legal action. 
 
I hereby certify that the work authorized by the above referenced permit has been completed in 
accordance with the terms and conditions of the said permit, and required mitigation was 
completed in accordance with the permit conditions. 
 
 
 
 
 
_______________________________________       _______________________________ 
                Signature of Permittee                                 Date  
 
 
 
 
 
 



 
 
NOTIFICATION OF ADMINISTRATIVE APPEAL OPTIONS AND PROCESS AND  
REQUEST FOR APPEAL 
 
Applicant:  North Carolina Department of 
Transportation, Attn:  Mr. Mark Davis 

File Number: 2014-01084 Date: June 24, 2014 

Attached is: See Section below 
   INITIAL PROFFERED PERMIT (Standard Permit or Letter of permission) A 
 PROFFERED PERMIT (Standard Permit or Letter of permission) B 
 PERMIT DENIAL C 
  X APPROVED JURISDICTIONAL DETERMINATION D 
 PRELIMINARY JURISDICTIONAL DETERMINATION E 

SECTION I - The following identifies your rights and options regarding an administrative appeal of the above 
decision.  Additional information may be found at 
http://www.usace.army.mil/CECW/Pages/reg_materials.aspx or Corps regulations at 33 CFR Part 331. 
A:  INITIAL PROFFERED PERMIT:  You may accept or object to the permit. 

 
• ACCEPT:  If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 

authorization.  If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized.  Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights 
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit. 

 
• OBJECT:  If you object to the permit (Standard or LOP) because of certain terms and conditions therein, you may request that 

the permit be modified accordingly. You must complete Section II of this form and return the form to the district engineer.  
Your objections must be received by the district engineer within 60 days of the date of this notice, or you will forfeit your right 
to appeal the permit in the future.  Upon receipt of your letter, the district engineer will evaluate your objections and may: (a) 
modify the permit to address all of your concerns, (b) modify the permit to address some of your objections, or (c) not modify 
the permit having determined that the permit should be issued as previously written.  After evaluating your objections, the 
district engineer will send you a proffered permit for your reconsideration, as indicated in Section B below. 

 
B:  PROFFERED PERMIT: You may accept or appeal the permit 
 
• ACCEPT:  If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 

authorization.  If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized.  Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights 
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit. 

 
• APPEAL:  If you choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions therein, you 

may appeal the declined permit under the Corps of Engineers Administrative Appeal Process by completing Section II of this 
form and sending the form to the division engineer.  This form must be received by the division engineer within 60 days of the 
date of this notice. 

 
C:  PERMIT DENIAL:   You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal Process 
by completing Section II of this form and sending the form to the division engineer.  This form must be received by the division 
engineer within 60 days of the date of this notice. 
 
D:  APPROVED JURISDICTIONAL DETERMINATION:  You may accept or appeal the approved JD or 
provide new information. 
 
• ACCEPT:  You do not need to notify the Corps to accept an approved JD.  Failure to notify the Corps within 60 days of  the 

date of this notice,  means that you accept the approved JD in its entirety, and waive all rights to appeal the approved JD. 
 
• APPEAL:  If you disagree with the approved JD, you may appeal the approved JD under the Corps of Engineers Administrative 

Appeal Process by completing Section II of this form and sending the form to the division engineer.  This form must be received 
by the division engineer within 60 days of the date of this notice. 

 



E:  PRELIMINARY JURISDICTIONAL DETERMINATION:  You do not need to respond to the Corps 
regarding the preliminary JD.  The Preliminary JD is not appealable.  If you wish, you may request an 
approved JD (which may be appealed), by contacting the Corps district for further instruction.  Also you may 
provide new information for further consideration by the Corps to reevaluate the JD. 
  
SECTION II - REQUEST FOR APPEAL or OBJECTIONS TO AN INITIAL PROFFERED PERMIT 
REASONS FOR APPEAL OR OBJECTIONS:  (Describe your reasons for appealing the decision or your objections to an 
initial proffered permit in clear concise statements.  You may attach additional information to this form to clarify where your reasons 
or objections are addressed in the administrative record.) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
ADDITIONAL INFORMATION: The appeal is limited to a review of the administrative record, the Corps memorandum for the 
record of the appeal conference or meeting, and any supplemental information that the review officer has determined is needed to 
clarify the administrative record.  Neither the appellant nor the Corps may add new information or analyses to the record.  However, 
you may provide additional information to clarify the location of information that is already in the administrative record. 
POINT OF CONTACT FOR QUESTIONS OR INFORMATION: 
If you have questions regarding this decision and/or the appeal 
process you may contact: 
Lori Beckwith, Project Manager 
USACE, Asheville Regulatory Field Office 
151 Patton Ave 
RM 208 
Asheville, NC 28801 
828-271-7980 

If you only have questions regarding the appeal process you 
may also contact: 
Mr. Jason Steele, Administrative Appeal Review Officer 
CESAD-PDO 
U.S. Army Corps of Engineers, South Atlantic Division 
60 Forsyth Street, Room 10M15 
Atlanta, Georgia  30303-8801 
Phone: (404) 562-5137 

RIGHT OF ENTRY:  Your signature below grants the right of entry to Corps of Engineers personnel, and any government 
consultants, to conduct investigations of the project site during the course of the appeal process.  You will be provided a 15 day 
notice of any site investigation, and will have the opportunity to participate in all site investigations. 
 
_______________________________                                                            
Signature of appellant or agent. 

Date: Telephone number: 

For appeals on Initial Proffered Permits and approved Jurisdictional Determinations send this 
form to: 
 
District Engineer, Wilmington Regulatory Division, Attn:  Lori Beckwith, Project Manager, 69 
Darlington Avenue, Wilmington, NC 28403. 
 
For Permit denials and Proffered Permits send this form to: 
 
Division Engineer, Commander, U.S. Army Engineer Division, South Atlantic, Attn: Mr. Jason 
Steele, Administrative Appeal Officer, CESAD-PDO, 60 Forsyth Street, Room 10M15, Atlanta, 
Georgia  30303-8801  
Phone: (404) 562-5137 
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NATIONWIDE PERMIT 14 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS 

FEDERAL REGISTER 

AUTHORIZED MARCH 19, 2012 

 

Linear Transportation Projects. Activities required for the construction, expansion, 

modification, or improvement of linear transportation projects (e.g., roads, highways, railways, 

trails, airport runways, and taxiways) in waters of the United States. For linear transportation 

projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of waters 

of the United States. For linear transportation projects in tidal waters, the discharge cannot cause 

the loss of greater than 1/3-acre of waters of the United States. Any stream channel modification, 

including bank stabilization, is limited to the minimum necessary to construct or protect the 

linear transportation project; such modifications must be in the immediate vicinity of the project. 

This NWP also authorizes temporary structures, fills, and work necessary to construct the 

linear transportation project. Appropriate measures must be taken to maintain normal 

downstream flows and minimize flooding to the maximum extent practicable, when temporary 

structures, work, and discharges, including cofferdams, are necessary for construction activities, 

access fills, or dewatering of construction sites. Temporary fills must consist of materials, and be 

placed in a manner, that will not be eroded by expected high flows. Temporary fills must be 

removed in their entirety and the affected areas returned to pre-construction elevations. The areas 

affected by temporary fills must be revegetated, as appropriate. 

This NWP cannot be used to authorize non-linear features commonly associated with 

transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 

stations, or aircraft hangars.  

Notification: The permittee must submit a pre-construction notification to the district 

engineer prior to commencing the activity if: (1) the loss of waters of the United States exceeds 

1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general 

condition 31.) (Sections 10 and 404) 

Note: Some discharges for the construction of farm roads or forest roads, or temporary 

roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the 

Clean Water Act (see 33 CFR 323.4). 
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NATIONWIDE PERMIT CONDITIONS 

 

The following General Conditions must be followed in order for any authorization by a NWP to 

be valid: 

 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 

navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations 

or otherwise, must be installed and maintained at the permittee's expense on authorized facilities 

in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 

require the removal, relocation, or other alteration, of the structure or work herein authorized, or 

if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 

work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 

permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 

alter the structural work or obstructions caused thereby, without expense to the United States. No 

claim shall be made against the United States on account of any such removal or alteration. 

 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those species 

that normally migrate through the area, unless the activity's primary purpose is to impound 

water.  All permanent and temporary crossings of waterbodies shall be suitably culverted, 

bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of 

those aquatic species.  

 

3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 

through excavation, fill, or downstream smothering by substantial turbidity) of an important 

spawning area are not authorized. 

 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable. 

 

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 

48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 

pollutants in toxic amounts (see Section 307 of the Clean Water Act). 

 

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 

structures or adjacent bank stabilization. 
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 

adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting 

its flow must be minimized to the maximum extent practicable. 

 

9. Management of Water Flows. To the maximum extent practicable, the pre-construction 

course, condition, capacity, and location of open waters must be maintained for each activity, 

including stream channelization and storm water management activities, except as provided 

below. The activity must be constructed to withstand expected high flows. The activity must not 

restrict or impede the passage of normal or high flows, unless the primary purpose of the activity 

is to impound water or manage high flows. The activity may alter the pre-construction course, 

condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., 

stream restoration or relocation activities). 

 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements. 

 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance. 

 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all 

exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 

line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to 

perform work within waters of the United States during periods of low-flow or no-flow. 

 

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 

revegetated, as appropriate. 

 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety and compliance with applicable NWP general 

conditions, as well as any activity-specific conditions added by the district engineer to an NWP 

authorization. 

 

15. Single and Complete Project. The activity must be a single and complete project. The 

same NWP cannot be used more than once for the same single and complete project.   

 

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, unless the 

appropriate Federal agency with direct management responsibility for such river, has determined 

in writing that the proposed activity will not adversely affect the Wild and Scenic River 

designation or study status. Information on Wild and Scenic Rivers may be obtained from the 

appropriate Federal land management agency responsible for the designated Wild and Scenic 

River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 

Management, U.S. Fish and Wildlife Service). 
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17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights. 

 

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

directly or indirectly jeopardize the continued existence of a threatened or endangered species or 

a species proposed for such designation, as identified under the Federal Endangered Species Act 

(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such 

species. No activity is authorized under any NWP which “may affect” a listed species or critical 

habitat, unless Section 7 consultation addressing the effects of the proposed activity has been 

completed. 

(b) Federal agencies should follow their own procedures for complying with the 

requirements of the ESA. Federal permittees must provide the district engineer with the 

appropriate documentation to demonstrate compliance with those requirements. The district 

engineer will review the documentation and determine whether it is sufficient to address ESA 

compliance for the NWP activity, or whether additional ESA consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, and shall not begin work 

on the activity until notified by the district engineer that the requirements of the ESA have been 

satisfied and that the activity is authorized. For activities that might affect Federally-listed 

endangered or threatened species or designated critical habitat, the pre-construction notification 

must include the name(s) of the endangered or threatened species that might be affected by the 

proposed work or that utilize the designated critical habitat that might be affected by the 

proposed work. The district engineer will determine whether the proposed activity “may affect” 

or will have “no effect” to listed species and designated critical habitat and will notify the non-

Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-

construction notification. In cases where the non-Federal applicant has identified listed species or 

critical habitat that might be affected or is in the vicinity of the project, and has so notified the 

Corps, the applicant shall not begin work until the Corps has provided notification the proposed 

activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation 

has been completed. If the non-Federal applicant has not heard back from the Corps within 45 

days, the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 

engineer may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 

endangered species as defined under the ESA. In the absence of separate authorization (e.g., an 

ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 

U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the 

jurisdiction of the United States to take a listed species, where "take" means to harass, harm, 

pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such 

conduct. The word “harm” in the definition of “take'' means an act which actually kills or injures 

wildlife. Such an act may include significant habitat modification or degradation where it 

actually kills or injures wildlife by significantly impairing essential behavioral patterns, 

including breeding, feeding or sheltering. 
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(f) Information on the location of threatened and endangered species and their critical 

habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 

web pages at http://www.fws.gov/ or http://www.fws.gov/ipac  and 

http://www.noaa.gov/fisheries.html  respectively. 

 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for 

obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations 

governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle 

Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and 

Wildlife Service to determine if such “take” permits are required for a particular activity. 

 

20. Historic Properties. (a) In cases where the district engineer determines that the 

activity may affect properties listed, or eligible for listing, in the National Register of Historic 

Places, the activity is not authorized, until the requirements of Section 106 of the National 

Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 

requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 

provide the district engineer with the appropriate documentation to demonstrate compliance with 

those requirements. The district engineer will review the documentation and determine whether 

it is sufficient to address section 106 compliance for the NWP activity, or whether additional 

section 106 consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if the authorized activity may have the potential to cause effects to any historic 

properties listed on, determined to be eligible for listing on, or potentially eligible for listing on 

the National Register of Historic Places, including previously unidentified properties.  For such 

activities, the pre-construction notification must state which historic properties may be affected 

by the proposed work or include a vicinity map indicating the location of the historic properties 

or the potential for the presence of historic properties. Assistance regarding information on the 

location of or potential for the presence of historic resources can be sought from the State 

Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 

National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 

notifications, district engineers will comply with the current procedures for addressing the 

requirements of Section 106 of the National Historic Preservation Act. The district engineer shall 

make a reasonable and good faith effort to carry out appropriate identification efforts, which may 

include background research, consultation, oral history interviews, sample field investigation, 

and field survey.  Based on the information submitted and these efforts, the district engineer shall 

determine whether the proposed activity has the potential to cause an effect on the historic 

properties. Where the non-Federal applicant has identified historic properties on which the 

activity may have the potential to cause effects and so notified the Corps, the non-Federal 

applicant shall not begin the activity until notified by the district engineer either that the activity 

has no potential to cause effects or that consultation under Section 106 of the NHPA has been 

completed.   

(d)  The district engineer will notify the prospective permittee within 45 days of receipt 

of a complete pre-construction notification whether NHPA Section 106 consultation is required.  

Section 106 consultation is not required when the Corps determines that the activity does not 

have the potential to cause effects on historic properties (see 36 CFR §800.3(a)).  If NHPA 

http://www.fws.gov/ipac
http://www.noaa.gov/fisheries.html
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section 106 consultation is required and will occur, the district engineer will notify the non-

Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If 

the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must 

still wait for notification from the Corps. 

(e)  Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 

470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 

with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 

adversely affected a historic property to which the permit would relate, or having legal power to 

prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 

with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 

justify granting such assistance despite the adverse effect created or permitted by the applicant.  

If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 

provide documentation specifying the circumstances, the degree of damage to the integrity of 

any historic properties affected, and proposed mitigation.  This documentation must include any 

views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking 

occurs on or affects historic properties on tribal lands or affects properties of interest to those 

tribes, and other parties known to have a legitimate interest in the impacts to the permitted 

activity on historic properties. 

 

21.  Discovery of Previously Unknown Remains and Artifacts.  If you discover any 

previously unknown historic, cultural or archeological remains and artifacts while accomplishing 

the activity authorized by this permit, you must immediately notify the district engineer of what 

you have found, and to the maximum extent practicable, avoid construction activities that may 

affect the remains and artifacts until the required coordination has been completed. The district 

engineer will initiate the Federal, Tribal and state coordination required to determine if the items 

or remains warrant a recovery effort or if the site is eligible for listing in the National Register of 

Historic Places. 

 

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-

managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves. 

The district engineer may designate, after notice and opportunity for public comment, additional 

waters officially designated by a state as having particular environmental or ecological 

significance, such as outstanding national resource waters or state natural heritage sites. The 

district engineer may also designate additional critical resource waters after notice and 

opportunity for public comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 

authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for 

any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 

such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 

notification is required in accordance with general condition 31, for any activity proposed in the 

designated critical resource waters including wetlands adjacent to those waters. The district 

engineer may authorize activities under these NWPs only after it is determined that the impacts 

to the critical resource waters will be no more than minimal. 
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23. Mitigation. The district engineer will consider the following factors when 

determining appropriate and practicable mitigation necessary to ensure that adverse effects on 

the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 

both temporary and permanent, to waters of the United States to the maximum extent practicable 

at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 

compensating for resource losses) will be required to the extent necessary to ensure that the 

adverse effects to the aquatic environment are minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 

wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district 

engineer determines in writing that either some other form of mitigation would be more 

environmentally appropriate or the adverse effects of the proposed activity are minimal, and 

provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less 

that require pre-construction notification, the district engineer may determine on a case-by-case 

basis that compensatory mitigation is required to ensure that the activity results in minimal 

adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset 

losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 

mitigation option if compensatory mitigation is necessary to ensure that the activity results in 

minimal adverse effects on the aquatic environment. 

(2) Since the likelihood of success is greater and the impacts to potentially valuable 

uplands are reduced, wetland restoration should be the first compensatory mitigation option 

considered. 

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is 

responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be 

used by the district engineer to make the decision on the NWP verification request, but a final 

mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) – (14) must be 

approved by the district engineer before the permittee begins work in waters of the United States, 

unless the district engineer determines that prior approval of the final mitigation plan is not 

practicable or not necessary to ensure timely completion of the required compensatory mitigation 

(see 33 CFR 332.3(k)(3)).  

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the 

mitigation plan only needs to address the baseline conditions at the impact site and the number of 

credits to be provided. 

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided 

as compensatory mitigation, site protection, ecological performance standards, monitoring 

requirements) may be addressed through conditions added to the NWP authorization, instead of 

components of a compensatory mitigation plan. 

(d) For losses of streams or other open waters that require pre-construction notification, 

the district engineer may require compensatory mitigation, such as stream rehabilitation, 

enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the 

aquatic environment.  

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 

the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it 

cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of 
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the United States, even if compensatory mitigation is provided that replaces or restores some of 

the lost waters. However, compensatory mitigation can and should be used, as necessary, to 

ensure that a project already meeting the established acreage limits also satisfies the minimal 

impact requirement associated with the NWPs. 

(f) Compensatory mitigation plans for projects in or near streams or other open waters 

will normally include a requirement for the restoration or establishment, maintenance, and legal 

protection (e.g., conservation easements) of riparian areas next to open waters. In some cases, 

riparian areas may be the only compensatory mitigation required. Riparian areas should consist 

of native species. The width of the required riparian area will address documented water quality 

or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each 

side of the stream, but the district engineer may require slightly wider riparian areas to address 

documented water quality or habitat loss concerns. If it is not possible to establish a riparian area 

on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or 

establishing a riparian area along a single bank or shoreline may be sufficient. Where both 

wetlands and open waters exist on the project site, the district engineer will determine the 

appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based 

on what is best for the aquatic environment on a watershed basis. In cases where riparian areas 

are determined to be the most appropriate form of compensatory mitigation, the district engineer 

may waive or reduce the requirement to provide wetland compensatory mitigation for wetland 

losses. 

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate 

permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine 

resources, permittee-responsible compensatory mitigation may be environmentally preferable if 

there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 

credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the 

special conditions of the NWP verification must clearly indicate the party or parties responsible 

for the implementation and performance of the compensatory mitigation project, and, if required, 

its long-term management. 

(h) Where certain functions and services of waters of the United States are permanently 

adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous 

wetland in a permanently maintained utility line right-of-way, mitigation may be required to 

reduce the adverse effects of the project to the minimal level. 

 

24.  Safety of Impoundment Structures. To ensure that all impoundment structures are 

safely designed, the district engineer may require non-Federal applicants to demonstrate that the 

structures comply with established state dam safety criteria or have been designed by qualified 

persons. The district engineer may also require documentation that the design has been 

independently reviewed by similarly qualified persons, and appropriate modifications made to 

ensure safety. 

 

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 

not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 

Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 

State or Tribe may require additional water quality management measures to ensure that the 

authorized activity does not result in more than minimal degradation of water quality. 
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26. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 

zone management consistency concurrence must be obtained, or a presumption of concurrence 

must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 

measures to ensure that the authorized activity is consistent with state coastal zone management 

requirements. 

 

27. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 

any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 

section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 

consistency determination. 

 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 

complete project is prohibited, except when the acreage loss of waters of the United States 

authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified 

acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, 

with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters 

of the United States for the total project cannot exceed 1/3-acre. 

 

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 

permit verification to the new owner by submitting a letter to the appropriate Corps district office 

to validate the transfer. A copy of the nationwide permit verification must be attached to the 

letter, and the letter must contain the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in existence at 

the time the property is transferred, the terms and conditions of this nationwide permit, including 

any special conditions, will continue to be binding on the new owner(s) of the property. To 

validate the transfer of this nationwide permit and the associated liabilities associated with 

compliance with its terms and conditions, have the transferee sign and date below.” 

 

_____________________________________________ 

(Transferee) 

 

_____________________________________________ 

(Date) 

 

 

30. Compliance Certification. Each permittee who receives an NWP verification letter 

from the Corps must provide a signed certification documenting completion of the authorized 

activity and any required compensatory mitigation.   The success of any required permittee-

responsible mitigation, including the achievement of ecological performance standards, will be 

addressed separately by the district engineer. The Corps will provide the permittee the 

certification document with the NWP verification letter.  The certification document will 

include: 
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(a) A statement that the authorized work was done in accordance with the NWP 

authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 

completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 

fee program are used to satisfy the compensatory mitigation requirements, the certification must 

include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee secured 

the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the work and mitigation. 

 

31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 

the prospective permittee must notify the district engineer by submitting a pre-construction 

notification (PCN) as early as possible. The district engineer must determine if the PCN is 

complete within 30 calendar days of the date of receipt and, if the PCN is determined to be 

incomplete, notify the prospective permittee within that 30 day period to request the additional 

information necessary to make the PCN complete. The request must specify the information 

needed to make the PCN complete. As a general rule, district engineers will request additional 

information necessary to make the PCN complete only once. However, if the prospective 

permittee does not provide all of the requested information, then the district engineer will notify 

the prospective permittee that the PCN is still incomplete and the PCN review process will not 

commence until all of the requested information has been received by the district engineer. The 

prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 

under the NWP with any special conditions imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN 

and the prospective permittee has not received written notice from the district or division 

engineer. However, if the permittee was required to notify the Corps pursuant to general 

condition 18 that listed species or critical habitat might be affected or in the vicinity of the 

project, or to notify the Corps pursuant to general condition 20 that the activity may have the 

potential to cause effects to historic properties, the permittee cannot begin the activity until 

receiving written notification from the Corps that there is “no effect” on listed species or “no 

potential to cause effects” on historic properties, or that any consultation required under Section 

7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National 

Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under 

NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the 

proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee  

may not begin the activity until the district engineer issues the waiver. If the district or division 

engineer notifies the permittee in writing that an individual permit is required within 45 calendar 

days of receipt of a complete PCN, the permittee cannot begin the activity until an individual 

permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be 

modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR 

330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 

the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 

(2) Location of the proposed project; 
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(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause, including the anticipated amount of loss 

of water of the United States expected to result from the NWP activity, in acres, linear feet, or 

other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual 

permit(s) used or intended to be used to authorize any part of the proposed project or any related 

activity. The description should be sufficiently detailed to allow the district engineer to 

determine that the adverse effects of the project will be minimal and to determine the need for 

compensatory mitigation.  Sketches should be provided when necessary to show that the activity 

complies with the terms of the NWP. (Sketches usually clarify the project and when provided 

results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative 

description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed 

engineering plans); 

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other  

waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the 

project site. Wetland delineations must be prepared in accordance with the current method 

required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and 

other waters on the project site, but there may be a delay if the Corps does the delineation, 

especially if the project site is large or contains many waters of the United States. Furthermore, 

the 45 day period will not start until the delineation has been submitted to or completed by the 

Corps, as appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and 

a PCN is required, the prospective permittee must submit a statement describing how the 

mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and 

why compensatory mitigation should not be required. As an alternative, the prospective 

permittee may submit a conceptual or detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, for non-Federal applicants 

the PCN must include the name(s) of those endangered or threatened species that might be 

affected by the proposed work or utilize the designated critical habitat that may be affected by 

the proposed work. Federal applicants must provide documentation demonstrating compliance 

with the Endangered Species Act; and 

(7) For an activity that may affect a historic property listed on, determined to be eligible 

for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 

non-Federal applicants the PCN must state which historic property may be affected by the 

proposed work or include a vicinity map indicating the location of the historic property. Federal 

applicants must provide documentation demonstrating compliance with Section 106 of the 

National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application 

form (Form ENG 4345) may be used, but the completed application form must clearly indicate 

that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7) 

of this general condition. A letter containing the required information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 

Federal and state agencies concerning the proposed activity’s compliance with the terms and 

conditions of the NWPs and the need for mitigation to reduce the project’s adverse 

environmental effects to a minimal level. 
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(2) For all NWP activities that require pre-construction notification and result in the loss 

of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 

51, and 52 activities that require pre-construction notification and will result in the loss of greater 

than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that 

require pre-construction notification, the district engineer will immediately provide (e.g., via e-

mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the 

complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or 

water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic 

Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, 

these agencies will have 10 calendar days from the date the material is transmitted to telephone 

or fax the district engineer notice that they intend to provide substantive, site-specific comments. 

The comments must explain why the agency believes the adverse effects will be more than 

minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar 

days before making a decision on the pre-construction notification. The district engineer will 

fully consider agency comments received within the specified time frame concerning the 

proposed activity’s compliance with the terms and conditions of the NWPs, including the need 

for mitigation to ensure the net adverse environmental effects to the aquatic environment of the 

proposed activity are minimal. The district engineer will provide no response to the resource 

agency, except as provided below. The district engineer will indicate in the administrative record 

associated with each pre-construction notification that the resource agencies’ concerns were 

considered. For NWP 37, the emergency watershed protection and rehabilitation activity may 

proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of 

property or economic hardship will occur. The district engineer will consider any comments 

received to decide whether the NWP 37 authorization should be modified, suspended, or revoked 

in accordance with the procedures at 33 CFR 330.5. 

(3) In cases of where the prospective permittee is not a Federal agency, the district 

engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 

Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 

Magnuson-Stevens Fishery Conservation and Management Act.  

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple 

copies of pre-construction notifications to expedite agency coordination. 

 

D. District Engineer’s Decision 

 

1. In reviewing the PCN for the proposed activity, the district engineer will determine 

whether the activity authorized by the NWP will result in more than minimal individual or 

cumulative adverse environmental effects or may be contrary to the public interest.   For a linear 

project, this determination will include an evaluation of the individual crossings to determine 

whether they individually satisfy the terms and conditions of the NWP(s), as well as the 

cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a 

waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an 

otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or 

52, the district engineer will only grant the waiver upon a written determination that the NWP 

activity will result in minimal adverse effects.  When making minimal effects determinations the 

district engineer will consider the direct and indirect effects caused by the NWP activity.  The 

district engineer will also consider site specific factors, such as the environmental setting in the 
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vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the 

functions provided by the aquatic resources that will be affected by the NWP activity, the degree 

or magnitude to which the aquatic resources perform those functions, the extent that aquatic 

resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the 

duration of the adverse effects (temporary or permanent), the importance of the aquatic resource 

functions to the region (e.g., watershed or ecoregion), and mitigation required by the district 

engineer. If an appropriate functional assessment method is available and practicable to use, that 

assessment method may be used by the district engineer to assist in the minimal adverse effects 

determination. The district engineer may add case-specific special conditions to the NWP 

authorization to address site-specific environmental concerns.  

 

2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-

acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN. 

Applicants may also propose compensatory mitigation for projects with smaller impacts. The 

district engineer will consider any proposed compensatory mitigation the applicant has included 

in the proposal in determining whether the net adverse environmental effects to the aquatic 

environment of the proposed activity are minimal. The compensatory mitigation proposal may be 

either conceptual or detailed. If the district engineer determines that the activity complies with 

the terms and conditions of the NWP and that the adverse effects on the aquatic environment are 

minimal, after considering mitigation, the district engineer will notify the permittee and include 

any activity-specific conditions in the NWP verification the district engineer deems necessary. 

Conditions for compensatory mitigation requirements must comply with the appropriate 

provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan 

before the permittee commences work in waters of the United States, unless the district engineer 

determines that prior approval of the final mitigation plan is not practicable or not necessary to 

ensure timely completion of the required compensatory mitigation. If the prospective permittee 

elects to submit a compensatory mitigation plan with the PCN, the district engineer will 

expeditiously review the proposed compensatory mitigation plan. The district engineer must 

review the proposed compensatory mitigation plan within 45 calendar days of receiving a 

complete PCN and determine whether the proposed mitigation would ensure no more than 

minimal adverse effects on the aquatic environment. If the net adverse effects of the project on 

the aquatic environment (after consideration of the compensatory mitigation proposal) are 

determined by the district engineer to be minimal, the district engineer will provide a timely 

written response to the applicant. The response will state that the project can proceed under the 

terms and conditions of the NWP, including any activity-specific conditions added to the NWP 

authorization by the district engineer. 

 

3. If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (a) That the project 

does not qualify for authorization under the NWP and instruct the applicant on the procedures to 

seek authorization under an individual permit; (b) that the project is authorized under the NWP 

subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 

on the aquatic environment to the minimal level; or (c) that the project is authorized under the 

NWP with specific modifications or conditions. Where the district engineer determines that 

mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 

environment, the activity will be authorized within the 45-day PCN period, with activity-specific 
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conditions that state the mitigation requirements. The authorization will include the necessary 

conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that 

would reduce the adverse effects on the aquatic environment to the minimal level. When 

mitigation is required, no work in waters of the United States may occur until the district 

engineer has approved a specific mitigation plan or has determined that prior approval of a final 

mitigation plan is not practicable or not necessary to ensure timely completion of the required 

compensatory mitigation. 

 

FURTHER INFORMATION 

 

1. District Engineers have authority to determine if an activity complies with the terms 

and conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, 

approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project. 

 

DEFINITIONS 

 

Best management practices (BMPs): Policies, practices, procedures, or structures 

implemented to mitigate the adverse environmental effects on surface water quality resulting 

from development. BMPs are categorized as structural or non-structural. 

Compensatory mitigation: The restoration (re-establishment or rehabilitation), 

establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic 

resources for the purposes of offsetting unavoidable adverse impacts which remain after all 

appropriate and practicable avoidance and minimization has been achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to 

essentially require reconstruction. 

Direct effects: Effects that are caused by the activity and occur at the same time and 

place. 

Discharge:  The term “discharge” means any discharge of dredged or fill material. 

Enhancement: The manipulation of the physical, chemical, or biological characteristics of 

an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 

Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a 

decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic 

resource area. 

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short 

duration after, precipitation events in a typical year. Ephemeral stream beds are located above the 

water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall 

is the primary source of water for stream flow. 

Establishment (creation): The manipulation of the physical, chemical, or biological 

characteristics present to develop an aquatic resource that did not previously exist at an upland 

site. Establishment results in a gain in aquatic resource area. 

High Tide Line:  The line of intersection of the land with the water’s surface at the 

maximum height reached by a rising tide. The high tide line may be determined, in the absence 
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of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of 

fine shell or debris on the foreshore or berm, other physical markings or characteristics, 

vegetation lines, tidal gages, or other suitable means that delineate the general height reached by 

a rising tide. The line encompasses spring high tides and other high tides that occur with periodic 

frequency but does not include storm surges in which there is a departure from the normal or 

predicted reach of the tide due to the piling up of water against a coast by strong winds such as 

those accompanying a hurricane or other intense storm.     

Historic Property:  Any prehistoric or historic district, site (including archaeological site), 

building, structure, or other object included in, or eligible for inclusion in, the National Register 

of Historic Places maintained by the Secretary of the Interior.  This term includes artifacts, 

records, and remains that are related to and located within such properties.  The term includes 

properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian 

organization and that meet the National Register criteria (36 CFR part 60).   

Independent utility: A test to determine what constitutes a single and complete non-linear 

project in the Corps regulatory program. A project is considered to have independent utility if it 

would be constructed absent the construction of other projects in the project area. Portions of a 

multi-phase project that depend upon other phases of the project do not have independent utility. 

Phases of a project that would be constructed even if the other phases were not built can be 

considered as separate single and complete projects with independent utility. 

Indirect effects: Effects that are caused by the activity and are later in time or farther 

removed in distance, but are still reasonably foreseeable. 

Intermittent stream: An intermittent stream has flowing water during certain times of the 

year, when groundwater provides water for stream flow. During dry periods, intermittent streams 

may not have flowing water. Runoff from rainfall is a supplemental source of water for stream 

flow. 

Loss of waters of the United States: Waters of the United States that are permanently 

adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 

Permanent adverse effects include permanent discharges of dredged or fill material that change 

an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 

waterbody. The acreage of loss of waters of the United States is a threshold measurement of the 

impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is 

not a net threshold that is calculated after considering compensatory mitigation that may be used 

to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet 

of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded, 

excavated, or drained, but restored to pre-construction contours and elevations after construction, 

are not included in the measurement of loss of waters of the United States. Impacts resulting 

from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not 

considered when calculating the loss of waters of the United States. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and 

flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal 

wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high 

tide line). 

Open water: For purposes of the NWPs, an open water is any area that in a year with 

normal patterns of precipitation has water flowing or standing above ground to the extent that an 

ordinary high water mark can be determined. Aquatic vegetation within the area of standing or 
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be 

open waters. Examples of “open waters” include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore 

established by the fluctuations of water and indicated by physical characteristics, or by other 

appropriate means that consider the characteristics of the surrounding areas (see 33 CFR 

328.3(e)).  

Perennial stream: A perennial stream has flowing water year-round during a typical year. 

The water table is located above the stream bed for most of the year. Groundwater is the primary 

source of water for stream flow. Runoff from rainfall is a supplemental source of water for 

stream flow. 

Practicable: Available and capable of being done after taking into consideration cost, 

existing technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the Corps 

for confirmation that a particular activity is authorized by nationwide permit. The request may be 

a permit application, letter, or similar document that includes information about the proposed 

work and its anticipated environmental effects. Pre-construction notification may be required by 

the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction 

notification may be voluntarily submitted in cases where pre-construction notification is not 

required and the project proponent wants confirmation that the activity is authorized by 

nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources 

by an action in or near those aquatic resources. This term includes activities commonly 

associated with the protection and maintenance of aquatic resources through the implementation 

of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 

resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or biological 

characteristics of a site with the goal of returning natural/historic functions to a former aquatic 

resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in 

aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics 

of a site with the goal of repairing natural/historic functions to a degraded aquatic resource. 

Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in 

aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a 

site with the goal of returning natural/historic functions to a former or degraded aquatic resource. 

For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 

categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 

404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections 

of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid 

movement of water over a course substrate in riffles results in a rough flow, a turbulent surface, 

and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A 

slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize 

pools. 

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine 

shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine 

waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 

variety of ecological functions and services and help improve or maintain local water quality. 

(See general condition 23.) 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 

shellfish production. Shellfish seed consists of immature individual shellfish or individual 

shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist 

of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish 

habitat.  

Single and complete linear project:  A linear project is a project constructed for the 

purpose of getting people, goods, or services from a point of origin to a terminal point, which 

often involves multiple crossings of one or more waterbodies at separate and distant locations. 

The term “single and complete project” is defined as that portion of the total linear project 

proposed or accomplished by one owner/developer or partnership or other association of 

owners/developers that includes all crossings of a single water of the United States (i.e., a single 

waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies 

several times at separate and distant locations, each crossing is considered a single and complete 

project for purposes of NWP authorization. However, individual channels in a braided stream or 

river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate 

waterbodies, and crossings of such features cannot be considered separately. 

Single and complete non-linear project: For non-linear projects, the term “single and 

complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by 

one owner/developer or partnership or other association of owners/developers.  A single and 

complete non-linear project must have independent utility (see definition of “independent 

utility”).  Single and complete non-linear projects may not be “piecemealed” to avoid the limits 

in an NWP authorization. 

Stormwater management: Stormwater management is the mechanism for controlling 

stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 

and flooding and mitigating the adverse effects of changes in land use on the aquatic 

environment. 

Stormwater management facilities: Stormwater management facilities are those facilities, 

including but not limited to, stormwater retention and detention ponds and best management 

practices, which retain water for a period of time to control runoff and/or improve the quality 

(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 

pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the ordinary high water marks. 

The substrate may be bedrock or inorganic particles that range in size from clay to boulders. 

Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 

considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or 

location that causes more than minimal interruption of normal stream processes. A channelized 

stream remains a water of the United States. 

Structure: An object that is arranged in a definite pattern of organization. Examples of 

structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 

boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
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mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 

navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is 

inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR 

328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and 

measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end 

where the rise and fall of the water surface can no longer be practically measured in a predictable 

rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located 

channelward of the high tide line, which is defined at 33 CFR 328.3(d).  

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 

Guidelines. They are areas that are permanently inundated and under normal circumstances have 

rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of 

vascular rooted plants in freshwater systems. 

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the 

United States. If a jurisdictional wetland is adjacent – meaning bordering, contiguous, or 

neighboring – to a waterbody determined to be a water of the United States under 33 CFR 

328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single 

aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes, 

ponds, and wetlands.  

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 19 

Final Regional Conditions 2012 

 

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT: 

The web links (both internal to our District and any external links to collaborating agencies) in 

this document are valid at the time of publication.  However, the Wilmington District Regulatory 

Program web page addresses, as with other agency web sites, may change over the timeframe of 

the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology 

advances.  While we will make every effort to check on the integrity of our web links and provide 

re-direct pages whenever possible, we ask that you report any broken links to us so we can keep 

the page information current and usable.  We apologize in advanced for any broken links that 

you may encounter, and we ask that you navigate from the regulatory home page (wetlands and 

stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our 

web site to find links for pages that cannot be found by clicking directly on the listed web link in 

this document. 

 

 

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the 

Wilmington District 

 
1.0 Excluded Waters 

 

The Corps has identified waters that will be excluded from the use of all NWP’s during certain 

timeframes.  These waters are: 

 

1.1 Anadromous Fish Spawning Areas 

 

Waters of the United States identified by either the North Carolina Division of Marine Fisheries 

(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 

spawning areas are excluded during the period between February 15 and June 30, without prior 

written approval from NCDMF or NCWRC and the Corps.  

 

1.2 Trout Waters Moratorium 

 

Waters of the United States in the twenty-five designated trout counties of North Carolina are 

excluded during the period between October 15 and April 15 without prior written approval from 

the NCWRC.  (See Section 2.7 for a list of the twenty-five trout counties).  

 

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service 

(NMFS) 

 

Waters of the United States designated as sturgeon spawning areas are excluded during the 

period between February 1 and June 30, without prior written approval from the NMFS.   
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2.0 Waters Requiring Additional Notification 

 

The Corps has identified waters that will be subject to additional notification requirements for 

activities authorized by all NWP’s.  These waters are: 

 

2.1 Western NC Counties that Drain to Designated Critical Habitat 

 

For proposed activities within Waters of the U.S. that require a Pre-Construction Notification 

pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below, 

applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa 

Street, Asheville, North Carolina 28801.  This PCN must be sent concurrently to the US Fish and 

Wildlife Service and the Corps Asheville Regulatory Field Office.  Please see General Condition 

18 for specific notification requirements related to Federally Endangered Species and the 

following website for information on the location of designated critical habitat. 

 

Counties with tributaries that drain to designated critical habitat that require notification to the 

Asheville US Fish and Wildlife Service:  Avery, Cherokee, Forsyth, Graham, Haywood, 

Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union 

and Yancey.    

 

Website and office addresses for Endangered Species Act Information: 

 

The Wilmington District has developed the following website for applicants which provides 

guidelines on how to review linked websites and maps in order to fulfill NWP general condition 

18 requirements:  http://www.saw.usace.army.mil/wetlands/ESA 

 

Applicants who do not have internet access may contact the appropriate US Fish and Wildlife 

Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633: 

           

   US Fish and Wildlife Service 

                                   Asheville Field Office  

                                   160 Zillicoa Street 

                                   Asheville, NC  28801 

                                   Telephone: (828) 258-3939 

                                    

Asheville US Fish and Wildlife Service Office counties: All                                                                                                                                                                                                                                                                                                                        

counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties    

 

                                   US Fish and Wildlife Service   

                                   Raleigh Field Office   

                                   Post Office Box 33726  

                                   Raleigh, NC  27636-3726  

             Telephone: (919) 856-4520             

 

Raleigh US Fish and Wildlife Service Office counties: all counties east of and including 

Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties. 

http://www.saw.usace.army.mil/wetlands/ESA
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2.2 Special Designation Waters 

 

Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in 

North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN). 

The North Carolina waters and contiguous wetlands that require additional notification 

requirements are: 

 

“Outstanding Resource Waters” (ORW)  or “High Quality Waters” (HQW) as designated by the 

North Carolina Environmental Management Commission; “Inland Primary Nursery Areas” 

(IPNA) as designated by the NCWRC; “Contiguous Wetlands” as defined by the North Carolina 

Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by 

the North Carolina Marine Fisheries Commission. 

 

2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern 

 

Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in 

the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area 

Management Act (CAMA) must also obtain the required CAMA permit.  Development activities 

for non-federal projects may not commence until a copy of the approved CAMA permit is 

furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field 

Office – 69 Darlington Avenue, Wilmington, NC  28403 or Washington Field Office – 2407 

West 5th Street, Washington, NC  27889). 

 

2.4 Barrier Islands 

 

Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with 

Nationwide Permit General Condition 31 (PCN).   

 

2.5 Mountain or Piedmont Bogs 

 

Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment 

Methodology (NCWAM), applicants shall comply with Nationwide Permit General Condition 31 

(PCN).  The latest version of NCWAM is located on the NC DWQ web site at:   

http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam  .   

 

2.6 Animal Waste Facilities 

 

Prior to use of any NWP for construction of animal waste facilities in waters of the US, including 

wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).   

 

2.7 Trout Waters 

 

Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-

five (25) designated trout counties of North Carolina, the applicant shall comply with 

Nationwide Permit General Condition 31 (PCN).  The applicant shall also provide a copy of the 

notification to the appropriate NCWRC office to facilitate the determination of any potential 

http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam
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impacts to designated Trout Waters.  Notification to the Corps of Engineers will include a 

statement with the name of the NCWRC biologist contacted, the date of the notification, the 

location of work, a delineation of wetlands, a discussion of alternatives to working in the 

mountain trout waters, why alternatives were not selected, and a plan to provide compensatory 

mitigation for all unavoidable adverse impacts to mountain trout waters.   

 

NCWRC and NC Trout Counties 

 

Western Piedmont Region 

Coordinator 

Alleghany Caldwell Watauga 

20830 Great Smoky Mtn. 

Expressway 

Ashe Mitchell Wilkes 

Waynesville, NC  28786 Avery Stokes  

Telephone: (828) 452-2546 Burke Surry  

 

Mountain Region Coordinator Buncombe Henderson Polk 

20830 Great Smoky Mtn. 

Expressway 

Cherokee Jackson Rutherford 

Waynesville, NC  28786 Clay Macon Swain 

Telephone: (828) 452-2546 Graham Madison Transylvania 

Fax: (828) 452-7772 Haywood McDowell Yancey 

 

 

3.0 List of Corps Regional Conditions for All Nationwide Permits 

 

The following conditions apply to all Nationwide Permits in the Wilmington District: 

 

3.1 Limitation of Loss of Perennial Stream Bed 

 

NWPs may not be used for activities that may result in the loss or degradation of greater than 

300 total linear feet of perennial, intermittent or ephemeral stream, unless the District 

Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a 

case-by-case basis and he determines that the proposed activity will result in minimal individual 

and cumulative adverse impacts to the aquatic environment.  Loss of stream includes the linear 

feet of stream bed that is filled, excavated, or flooded by the proposed activity.  Waivers for the 

loss of ephemeral and intermittent streams must be in writing and documented by 

appropriate/accepted stream quality assessments*.  This waiver only applies to the 300 linear feet 

threshold for NWPs.   

 

*NOTE:  Applicants should utilize the most current methodology prescribed by Wilmington 

District to assess stream function and quality.  Information can be found at: 

  

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012  (see “Quick Links”) 

 

 

 

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012
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3.2 Mitigation for Loss of Stream Bed  

 

For any NWP that results in a loss of more than 150 linear feet of perennial and/or 

ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate 

for more than minimal individual and cumulative adverse impacts to the aquatic environment.   

For stream losses less than 150 linear feet, that require a PCN, the District Commander may 

determine, on a case-by-case basis that compensatory mitigation is required to ensure that the 

activity results in minimal adverse effect on the aquatic environment. 

 

3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet. 

 

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of 

perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide 

Permit General Condition 31 (PCN).  This applies to NWPs that do not have specific notification 

requirements.  If a NWP has specific notification requirements, the requirements of the NWP 

should be followed. 

 

3.4 Restriction on Use of Live Concrete 

 

For all NWPs which allow the use of concrete as a building material, live or fresh concrete, 

including bags of uncured concrete, may not come into contact with the water in or entering into 

waters of the US.  Water inside coffer dams or casings that has been in contact with wet concrete 

shall only be returned to waters of the US when it is no longer poses a threat to aquatic 

organisms. 

 

3.5 Requirements for Using Riprap for Bank Stabilization 

 

For all NWPs that allow for the use of riprap material for bank stabilization, the following 

measures shall be applied: 

 

3.5.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 

North Carolina waters.  

 

3.5.2. The placement of riprap shall be limited to the areas depicted on submitted work plan 

drawings. 

 

3.5.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace 

quantities that would not have an adverse environmental effect. 

 

3.5.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by 

natural forces under normal conditions. 

 

3.5.5. The riprap material shall consist of clean rock or masonry material such as, but not limited 

to, granite, marl, or broken concrete. 
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3.5.6. A waiver from the specifications in this Regional Condition may be requested in writing. 

The waiver will only be issued if it can be demonstrated that the impacts of complying with this 

Regional condition would result in greater adverse impacts to the aquatic environment. 

 

3.6 Safe Passage Requirements for Culvert Placement 

 

For all NWPs that involve the construction/installation of culverts, measures will be included in 

the construction/installation that will promote the safe passage of fish and other aquatic 

organisms.  The dimension, pattern, and profile of the stream above and below a pipe or culvert 

should not be modified by widening the stream channel or by reducing the depth of the stream in 

connection with the construction activity.  The width, height, and gradient of a proposed culvert 

should be such as to pass the average historical low flow and spring flow without adversely 

altering flow velocity.  Spring flow should be determined from gage data, if available.  In the 

absence of such data, bankfull flow can be used as a comparable level.  

 

In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area 

Management Act (CAMA): All pipes/culverts must be sufficiently sized to allow for the burial of 

the bottom of the pipe/culvert at least one foot below normal bed elevation when they are placed 

within the Public Trust Area of Environmental Concern (AEC) and/or the Estuarine Waters AEC 

as designated by CAMA, and/or all streams appearing as blue lines on United States Geological 

Survey (USGS) 7.5-minute quadrangle maps.   

 

 

 
  

In all other counties:  Culverts greater than 48 inches in diameter will be buried at least one foot 

below the bed of the stream.  Culverts 48 inches in diameter or less shall be buried or placed on 

the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall 

be made to maintain the existing channel slope.  The bottom of the culvert must be placed at a 
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depth below the natural stream bottom to provide for passage during drought or low flow 

conditions. 

 

Culverts are to be designed and constructed in a manner that minimizes destabilization and head 

cutting.  Destabilizing the channel and head cutting upstream should be considered and 

appropriate actions incorporated in the design and placement of the culvert. 

 

A waiver from the depth specifications in this condition may be requested in writing. The waiver 

will be issued if it can be demonstrated that the proposal would result in the least impacts to the 

aquatic environment. 

 

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a 

manner that does not restrict the flow and circulation patterns of waters of the United States.  

Culverts placed across wetland fills purely for the purposes of equalizing surface water do not 

have to be buried. 

  

3.7 Notification to NCDENR Shellfish Sanitation Section 

 

Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or 

removing sediment from an area closed to shell fishing where the effluent may be released to an 

area open for shell fishing or swimming in order to avoid contamination from the disposal area 

and cause a temporary shellfish closure to be made.  Such notification shall also be provided to 

the appropriate Corps of Engineers Regulatory Field Office.  Any disposal of sand to the ocean 

beach should occur between November 1 and April 30 when recreational usage is low.  Only 

clean sand should be used and no dredged sand from closed shell fishing areas may be used.  If 

beach disposal were to occur at times other than stated above or if sand from a closed shell 

fishing area is to be used, a swimming advisory shall be posted, and a press release shall be 

issued by the permittee.   

           

3.8 Preservation of Submerged Aquatic Vegetation 

 

Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP 

within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management 

Act of 1974 (CAMA). 

 

3.9 Sedimentation and Erosion Control Structures and Measures 

 

3.9.1. All PCNs will identify and describe sedimentation and erosion control structures and 

measures proposed for placement in waters of the US.   The structures and measures should be 

depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands 

and streams. 
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4.0 Additional Regional Conditions for Specific Nationwide Permits 

 

4.1 NWP #14 - Linear Transportation Crossings 

 

4.1.1. If appropriate, applicants shall employ natural channel design (see definition below and 

NOTE below) to the maximum extent practicable for stream relocations.  In the event it is not 

appropriate to employ natural channel design, any stream relocation shall be considered a 

permanent impact and the applicant shall provide a mitigation plan to compensate for the loss of 

aquatic function associated with the proposed activity. 

             

Natural Channel Design: A geomorphologic approach to stream restoration based on an 

understanding of valley type, general watershed conditions, dimension, pattern, profile, 

hydrology and sediment transport of natural, stable channels (reference condition) and applying 

this understanding to the reconstruction of a stable channel. 

NOTE:  For projects located within the Coastal Plain ecoregion of North Carolina and within 

headwater areas across the state, applicants should reference the following links for more 

information regarding appropriate stream design: 

 

http://www.saw.usace.army.mil/wetlands/permits/nwp 

 

4.1.2. Bank-full flows (or less) shall be accommodated through maintenance of the existing 

bank-full channel cross sectional area.  Additional culverts at such crossings shall be allowed 

only to receive flows exceeding bank-full. 

                                                           

 
4.1.3. Where adjacent floodplain is available, flows exceeding bank-full should be 

accommodated by installing culverts at the floodplain elevation.  

 

4.1.4. This NWP authorizes only upland to upland crossings and cannot be used in combination 

with Nationwide Permit 18 to create an upland within waters of the United States, including 

wetlands. 

 

4.1.5. This NWP cannot be used for private projects located in tidal waters or tidal wetlands. 

 

4.1.6. Excavation of existing stream channels shall be limited to the minimum necessary to 

construct or install the proposed culvert.  The final width of the impacted streams at the culvert 

inlet and outlet should be no greater than the original stream width.  A waiver from this condition 

may be requested in writing.  The waiver will be issued if it can be demonstrated that it is not 

http://www.saw.usace.army.mil/wetlands/permits/nwp
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practicable to limit the final width of the culvert to that of the impacted stream at the culvert inlet 

and outlet and the proposed design would result in less impacts to the aquatic environment. 

































 

  North Carolina Wildlife Resources Commission   
Gordon Myers, Executive Director 

 

  
Mailing Address:  Division of Inland Fisheries  •  1721 Mail Service Center  • Raleigh NC 27699-1721 

Telephone:    (919) 707-0020  ·  Fax:    (919) 707-0028 

 
TO:  Lori Beckwith, NCDOT Regulatory Project Manager 
  Asheville Regulatory Field Office, USACE  
   

FROM: Marla Chambers, Western NCDOT Coordinator   
  Habitat Conservation Program, NCWRC 
 
DATE:  June 23, 2014 
 
SUBJECT: Review of NCDOT’s application for Section 404 and 401 permits to replace 

Bridge No. 261 over Hickory Creek on SR 1597 (Little Bearwallow Road), 
Henderson County, North Carolina.   

 
 
The North Carolina Department of Transportation (NCDOT) has submitted an application to 
obtain a Section 404 Permit from the U.S. Army Corps of Engineers (USACE) and a 401 Water 
Quality Certification from the NC Division of Water Resources (NCDWR) .  Staff biologists 
with the North Carolina Wildlife Resources Commission (NCWRC) have reviewed the 
information provided.  These comments are provided in accordance with the provisions of the 
state and federal Environmental Policy Acts (G.S. 113A-1through 113-10; 1 NCAC 25 and 42 
U.S.C. 4332(2)(c), respectively), the Clean Water Act of 1977 (33 U.S.C. 466 et seq.) and the 
Fish and Wildlife Coordination Act (48 Stat. 401, as amended; 16 U.S.C. 661-667d), as 
applicable.  
 
The NCDOT proposes to replace Bridge No. 261 over Hickory Creek on SR 1597 (Little 
Bearwallow Road) with a 55’L x 22’W x 6’11”H bottomless structural plate arch (Conspan).  
Proposed permanent stream impacts consist of 50 linear feet (lf) for bank stabilization and 
temporary impacts total 140 lf for flow diversion.  Hickory Creek is expected to support 
Rainbow Trout, therefore a moratorium prohibiting in-stream work and land disturbance within 
the 25-foot trout buffer should apply from January 1 to April 15 to protect the egg and fry stages 
of trout.  Sediment and erosion control should adhere to the Design Standards in Sensitive 
Watersheds.   
 
 
NCWRC can concur with the issuance the Section 404 and 401 permits provided that the 
following conditions are implemented:  
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1. In-stream work and land disturbance within the 25-foot wide buffer zone are prohibited 

during the trout spawning seasons of January 1 through April 15 to protect the egg and 
fry stages of trout. 
 

2. Sediment and erosion control measures shall adhere to the Design Standards in Sensitive 
Watersheds and be strictly maintained until project completion.   

 
3. Herbaceous vegetation shall be planted on all bare soil as soon as possible following the 

completion of permanent or temporary ground disturbing activities to provide appropriate 
long-term erosion control.   

 
4. Tall fescue and straw mulch shall not be used in riparian areas.  We encourage NCDOT 

to utilize onsite vegetation and materials for bank stabilization when practicable.  Erosion 
control matting shall be used on steep slopes and for establishing permanent vegetation in 
riparian areas. The matting shall be well anchored with staples or wooden stakes and, 
whenever possible, include live stakes of native trees.  Matting in riparian areas should 
not contain plastic mesh, which can entangle and trap small animals. 

   
5. Stormwater should be directed to buffer areas or retention basins and should not be 

routed directly into the waterway.  
 
6. The natural dimension, pattern, and profile of the waterway above and below the crossing 

should not be modified by widening the channel or changing the depth of the waterway. 
 
7. Removal of vegetation in riparian areas should be minimized.  Native trees and shrubs 

should be planted along the banks, as appropriate to the setting, to reestablish the riparian 
zone and to provide long-term erosion control. 

 
8. Grading and backfilling should be minimized, and tree and shrub growth should be 

retained, if possible, to ensure long term availability of shoreline cover for fish and 
wildlife.  

 
9. Where practicable, riprap placed for bank stabilization should be limited to the banks 

below the high water mark, and vegetation should be used for stabilization above the high 
water elevation. 

 
10. If concrete will be used during construction, work must be accomplished so that wet 

(uncured) concrete does not contact surface waters.  This will lessen the chance of 
altering the water chemistry and causing a fish kill. 

 
11. Discharging hydroseeding mixtures and washing out hydroseeders and other equipment 

in or adjacent to surface waters is prohibited. 
 
12. Heavy equipment should be operated from the bank rather than in the channel whenever 

possible in order to minimize sedimentation and reduce the likelihood of introducing 
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other pollutants into the waterway.  All mechanized equipment operated near surface 
waters should be inspected and maintained regularly to prevent contamination of surface 
waters from fuels, lubricants, hydraulic fluids or other toxic materials. 

 
 
Thank you for the opportunity to review and comment on this project.  If you have any questions 
regarding these comments, please contact me at marla.chambers@ncwildlife.org or (704) 982-
9181. 
 
 
cc: Amy Chapman, NCDWR 

Mark Davis, NCDOT 



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 4 ITEMIZED PROPOSAL FOR CONTRACT NO. DN00458Feb 03, 2016 1:14 pm

County : Henderson

ROADWAY ITEMS

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

ACR    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1200 0008000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0003

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.226 0043000000-N GRADING0004

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50226 0057000000-E UNDERCUT EXCAVATION0005

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50265 0195000000-E SELECT GRANULAR MATERIAL0006

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0007

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28305 0335200000-E 15" DRAINAGE PIPE0008

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44305 0335300000-E 18" DRAINAGE PIPE0009

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2305 0335850000-E **" DRAINAGE PIPE ELBOWS
(15")

0010

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2305 0335850000-E **" DRAINAGE PIPE ELBOWS
(18")

0011

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15340 0995000000-E PIPE REMOVAL0012

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50545 1220000000-E INCIDENTAL STONE BASE0013

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120610 1489000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0B

0014

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70610 1525000000-E ASPHALT CONC SURFACE COURSE,
TYPE SF9.5A

0015

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10620 1575000000-E ASPHALT BINDER FOR PLANT MIX0016

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2286000000-N MASONRY DRAINAGE STRUCTURES0017

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2367000000-N FRAME WITH TWO GRATES, STD
840.29

0018

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

210846 2556000000-E SHOULDER BERM GUTTER0019



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 4 ITEMIZED PROPOSAL FOR CONTRACT NO. DN00458Feb 03, 2016 1:14 pm

County : Henderson

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

104862 3045000000-E STEEL BM GUARDRAIL, SHOP
CURVED

0020

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5862 3150000000-N ADDITIONAL GUARDRAIL POSTS0021

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  3165000000-N GUARDRAIL ANCHOR UNITS, TYPE
************
(350, TL-2)

0022

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

89876 3635000000-E RIP RAP, CLASS II0023

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

190876 3656000000-E GEOTEXTILE FOR DRAINAGE0024

SF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16411104400000000-E WORK ZONE SIGNS (STATIONARY)0025

SF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4811104405000000-E WORK ZONE SIGNS (PORTABLE)0026

SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44.511104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0027

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3011304430000000-N DRUMS0028

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6411454445000000-E BARRICADES (TYPE III)0029

HR     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3211504450000000-N FLAGGER0030

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72012054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0031

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2012054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0032

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

49016056000000000-E TEMPORARY SILT FENCE0033

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9016106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0034

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0035

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7516106012000000-E SEDIMENT CONTROL STONE0036

ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516156015000000-E TEMPORARY MULCHING0037

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10016206018000000-E SEED FOR TEMPORARY SEEDING0038



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 3 of 4 ITEMIZED PROPOSAL FOR CONTRACT NO. DN00458Feb 03, 2016 1:14 pm

County : Henderson

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0039

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20016226024000000-E TEMPORARY SLOPE DRAINS0040

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SP  6029000000-E SAFETY FENCE0041

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016306030000000-E SILT EXCAVATION0042

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75016316036000000-E MATTING FOR EROSION CONTROL0043

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6037000000-E COIR FIBER MAT0044

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120SP  6038000000-E PERMANENT SOIL REINFORCEMENT
MAT

0045

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6516326042000000-E 1/4" HARDWARE CLOTH0046

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65SP  6045000000-E **" TEMPORARY PIPE
(18")

0047

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

125SP  6045000000-E **" TEMPORARY PIPE
(24")

0048

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

216396070000000-N SPECIAL STILLING BASINS0049

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SP  6071010000-E WATTLE0050

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1516406071030000-E COIR FIBER BAFFLE0051

ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516606084000000-E SEEDING & MULCHING0052

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016616090000000-E SEED FOR REPAIR SEEDING0053

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.2516616093000000-E FERTILIZER FOR REPAIR SEEDING0054

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016626096000000-E SEED FOR SUPPLEMENTAL SEEDING0055

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516656108000000-E FERTILIZER TOPDRESSING0056

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30SP  6111000000-E IMPERVIOUS DIKE0057

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  6117000000-N RESPONSE FOR EROSION CONTROL0058



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.116706123000000-E REFORESTATION0059

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  6132000000-N GENERIC EROSION CONTROL ITEM
(CONCRETE WASHOUT STRUCTURE)

0060

CULVERT ITEMS

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(STA 13+60)

0061

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(STA 13+60)

0062

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

147876 8622000000-E GEOTEXTILE FOR DRAINAGE0063

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8804000000-N GENERIC CULVERT ITEM
(22'X6'-11" ALUM. STRUC. PLATE
ARCH CULV. W. HEADWALL)

0064

Total Amount Of Bid For Entire Project :1314/Feb03/Q5067.85/D271850740000/E64



DN00458 S-1 Henderson 

LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
*  Agreed 
upon Unit 

Price 

**  Dollar Volume of 
Item 

Name 
 

 
MBE 

    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 
 

 
MBE 

    

Address 
 

 

WBE     

Name 
 

 
MBE 

    

Address 
 

 

WBE     

Name 
 

 
MBE 

    

Address 
 

 

WBE     

*  The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE 
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract. 
* *  Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
*  Agreed 
upon Unit 

Price 

**  Dollar Volume of 
Item 

Name 
 

 
MBE 

    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 
 

 
MBE 

    

Address 
 

 

WBE     

Name 
 

 
MBE 

    

Address 
 

 

WBE     

  
* *  Dollar Volume of MBE Subcontractor      $ ____________ 

 
MBE Percentage of Total Contract Bid Price  ___________% 

 
**  Dollar Volume of WBE Subcontractor      $ ____________ 

 
WBE Percentage of Total Contract Bid Price  ___________% 

 
*The Dollar Volume shown in this column shall be the Actual Pr ice Agreed Upon by the Pr ime Contractor  and the 
MBE/WBE subcontractor , and these pr ices will be used to determine the percentage of the MBE/WBE par ticipation in 
the contract. 
 
* *  Dollar Volume of MBE/WBE Subcontractor  Percentage of Total Contract Bid Price. 
I f firm is a Material Supplier  Only, show Dollar  Volume as 60%  of Agreed Upon Amount from Letter  of Intent. 
I f firm is a Manufacturer, show Dollar Volume as 100%  of Agreed Upon Amount from Letter  of Intent. 
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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 
 

BID BOND 
 

Contract Number:  DN00458 County:  Henderson 
 
 

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) 
and SURETY above named, are held and firmly bound unto the Department of Transportation in the full and just 
sum of five (5) percent of the total amount bid by the Principal for the project stated above, for the payment of 
which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly 
and severally, firmly by these presents. 
 
NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty (60) 
days after the opening of the bids, or within such other time period as may be provided in the proposal, and if the 
Board of Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) calendar 
days after written notice of award is received by him, provide bonds with good and sufficient surety, as required for 
the faithful performance of the contract and for the protection of all persons supplying labor, material, and 
equipment for the prosecution of the work.  In the event the Principal requests permission to withdraw his bid due to 
mistake in accordance with the provisions of Article 103-3 of the Standard Specifications for Roads and Structures, 
the conditions and obligations of this Bid Bond shall remain in full force and effect until the Department of 
Transportation makes a final determination to either allow the bid to be withdrawn or to proceed with award of the 
contract.  In the event a determination is made to award the contract, the Principal shall have fourteen (14) calendar 
days to comply with the requirements set forth above.  In the event the Principal withdraws its bid after bids are 
opened except as provided in Article 103-3, or after award of the contract has been made fails to execute such 
additional documents as may be required and to provide the required bonds within the time period specified above, 
then the amount of the bid bond shall be immediately paid to the Department of Transportation as liquidated 
damages. 
 
IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed. 
 
This the ______ day of   ___________________, 20 ______ 

 
 

    
  Surety 
    
    

By   
  General Agent or Attorney-in-Fact Signature 
    
    

Seal of Surety   
  Print or type Signer's Name 
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BID BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
  

Full name of Corporation 
  
  
  

Address as prequalified 
 
 
 

By   
  Signature of President, Vice President, Assistant Vice President 

   Select appropriate title 

    
    
    

  
 
    
  Print or type Signer's name 

 
Affix Corporate Seal 

 
 
 
 
 
Attest     
   Signature of Secretary, Assistant Secretary   
  Select appropriate title   
      
      
      
      
      

Print or type Signer's name   
    

 
  



DN00458 S-5 Henderson 

  
BID BOND 

 
LIMITED L IABILITY COMPANY 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor   

  Full name of Firm 
 
 

  
Address as prequalified 

 
 
 

Signature of Member/ 
Manager /Author ized Agent 

  

  Individually 
  
 
 
 
 
 

  
Print or type Signer’s name  
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BID BOND 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
  Individual Name 
    
    

Trading and doing business as   
  Full name of Firm 

 
 
 

 
  

Address as prequalified 
 
 
 

Signature of Contractor   
  Individually 
    
    
    
    
    
    
  Print or type Signer’s name 

 
 
 

 
 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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BID BOND 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor    
  Print or type Individual Name 
    
    
    
    
    

    
  Address as prequalified 

    
 
 
 
 

Signature of Contractor   
  Individually 
    
    
    
    
    
    
  Print or type Signer’s name 
    

 
 
 
 
 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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BID BOND 
 

PARTNERSHIP 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
  

Full name of Partnership 
  
  
 
  
  

Address as prequalified 
 
 
 
  By   

    Signature of Partner 
      
      
      
      
      
      
    Print or type Signer's name 
      
      
      
      

      
Signature of Witness     

      
      
      
      
      
      

Print or type Signer’s name     
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BID BOND 
JOINT VENTURE (2 or 3) 

SIGNATURE OF CONTRACTORS (Principal) 
 

Instructions to Bidders: 2 Joint Ventures, Fil l in lines (1), (2) and (3) and execute.  3 Joint Venturers Fil l in l ines (1), (2), (3), (4) and execute.   
Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the Specifications.  On Line (3), print or type the name of second joint venturer and execute 
below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the third joint venturer, i f 
applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of execution must be strictly 
followed. 
 

        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        
        
        
    and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        
    and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        

 



DN00458 S-10 Henderson 

ADDENDUM(S) 
 
 
 
ADDENDUM #1 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #1. 
 
 
 
 
 
ADDENDUM #2 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #2. 
 
 
 
 
 
ADDENDUM #3 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #3. 
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*AWARD LIMITS ON MULTIPLE PROJECTS* 
 
It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 
of $______________________________________________________, for those projects 
indicated below on which bids are being opened on the same date as shown in the Proposal 
Form. Individual projects shall be indicated by placing the project number and county in the 
appropriate place below. Projects not selected will not be subject to an award limit. 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
* If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 
state such limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 
total value of which is more that the above stipulated award limits, the Board of Transportation 
will award me (us) projects from among those indicated which have a total value not exceeding 
the award limit and which will result in the best advantage to the Department of Transportation. 
 

____________________________________ 
**Signature of Authorized Person 

 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 
be authorized to sign this form. 
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EXECUTION OF BID 
 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full name of Corporation 

  
  
  

Address as Prequalified 

 
Attest   By   

Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 
Select appropriate title   Select appropriate title 

      
      
      

Print or type Signer's name  Print or type Signer's name 

      

     

    CORPORATE SEAL  
 

AFFIDAVIT MUST BE NOTARIZED 
  

Subscribed and sworn to before me this the 
  
_____ day of _____________________ 20__. 
  
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  By   
Signature of Witness   Signature of Partner 

       
Print or type Signer's name   Print or type Signer's name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
  
_____ day of _____________________ 20__. 
  
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

LIMITED L IABILITY COMPANY 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full Name of Firm 

  
  

Address as Prequalified 
  
  

  
 

      
Signature of Witness   Signature of Member/Manager/Authorized Agent 

    Select appropriate title 
      
      

Print or type Signer's name   Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fi ll in the name of the Joint Venture Company.  On Line (2), fil l in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), 
fi ll in the name of the third joint venturer, i f applicable and execute below in the appropriate manner. 
 

        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If Corporation, affix Corporate Seal and   
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If  Corporation, affix Corporate Seal and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        

If  Corporation, affix Corporate Seal     
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor     
    Individual name 

      

 

Trading and doing business as 
    

    Full name of Firm 

      

      
Signature of Witness    Signature of Contractor, Individually 

      
Print or type Signer's name   Print or type Signer’s name 

      
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 



DN00458 S-17 Henderson 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor   
  Print or type Individual name 

  
  

Address as Prequalified 
  

    

  Signature of Contractor, Individually 

    
    
  Print or type Signer's Name 

    
    

Signature of Witness   

    
    

Print or type Signer’s name   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
  

Check here if an explanation is attached to this certification. 
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Execution of Contract 
 
 
 
Contract No:  DN00458 
 
 
County:  Henderson 
 
 
 
ACCEPTED BY THE DEPARTMENT 
 
 
 
 
__________________________________________________ 

Proposals Engineer  
 
 
__________________________________________________ 

Date 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
_____________________________________________ 

Division Engineer  
 
 
__________________________________________________ 

Date 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
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