



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

June 19, 2012

ADDENDUM #1

To: Plan Holders

From: Wanda H. Austin, PE *Wanda H Austin*
Proposals Engineer

RE:

Contract ID: DN11145264
County: Cherokee
Letting Date: June 26, 2012

No work will be permitted at Site #1 SR 1535 Upper Peach Tree Road from 8:00 PM Saturday to 7:00 AM Monday. Liquidated damages for this intermediate completion time is \$100/hour.

Please insert this letter into the proposal, sign the verification below and submit with the bid. Thank you for your attention to this matter.

I, _____ representing _____
(SIGNATURE)

Acknowledge receipt of Addendum #1.

Enclosure: SP 1 G14A

Fourteenth Division Office

Phone: (828)586-2141

253 Webster Road, Sylva, North Carolina 28779

Fax: (828)586-4043

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

(2-20-07)

108

SPI G14 A

The Contractor shall not perform any work at Site #1 on SR 1535 Upper Peach Tree Road during the following time restrictions:

DAY AND TIME RESTRICTIONS

From Saturday 8:00 PM to Monday 7:00 AM

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the removal of all traffic control devices for lane closures according to the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are **One Hundred Dollars (\$ 100.00)** per hour.