



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

August 19, 2014

ADDENDUM #1

To: Plan Holders

From: Wanda H. Austin, PE
Proposals Engineer

RE:
Contract ID: DN00354
County: Macon
Letting Date: August 26, 2014

The above project has been delayed. The quantities for map #2 need to be revised and due to the proximity to the August 26 letting the project is removed from the letting. New project documents will be posted and the project will be moved to the September 23 letting.

Thank you for your attention to this matter.

Fourteenth Division Office

Phone: (828)586-2141

253 Webster Road, Sylva, North Carolina 28779

Fax: (828)586-4043