



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

August 20, 2012

ADDENDUM #1

To: Plan Holders

From: Wanda H. Austin, PE *Wanda H Austin*
Proposals Engineer

RE:
Contract ID: DN00077
County: Transylvania
Letting Date: August 28, 2012

The following error has been found in the project special provision titled "Contract Time and Liquidated Damages". The Floating dates of Availability are September 24, 2012 to April 15, 2013. Attached is the revised project special provision.

Please insert this letter into the proposal and sign the verification below. Thank you for your attention to this matter.

I, _____ representing _____
(SIGNATURE)

Acknowledge receipt of Addendum #1.

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07)

108

SP1 G05 A

The date of availability for this contract is the date the Contractor begins work but not before **September 24, 2012** or later than **April 15, 2013**, except that work in jurisdictional waters and wetlands shall not begin until a meeting between NCDOT, Regulatory Agencies, and the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is the date that is **One Hundred Twenty (120)** consecutive calendar days after and including the date of availability.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Three Hundred Fifty Dollars (\$350.00)** per calendar day. At the preconstruction conference the Contractor shall declare his expected date for beginning work. Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised date.