



PAT McCRORY
Governor

NICHOLAS J. TENNYSON
Secretary

October 6, 2016

ADDENDUM # 1

To: Plan Holders



From: Wanda H. Austin, P.E.
Division 14 Contract Officer

RE: **Addition of Contract Period and Pay Item Revisions**
Contract ID: DN11642028
County: Henderson, Polk, Transylvania
Letting Date: October 25, 2016

The above contract has experienced several revisions.

1. On **Page G-5**, between **CONTRACT TIME AND LIQUIDATED DAMAGES:** and **MOBILIZATION AND LIQUIDATED DAMAGES (Guardrail):**, insert the following, after the last paragraph:

CONTRACT PERIOD:

(10-25-16)

SPD 01-600

This contract shall be effective for 1 contract period of 12 months. At the option of the Department and upon agreement by the Contractor, this contract may be extended for up to two additional 1 year periods with a 3% increase in prices each year.

No changes in the terms, condition, etc. of this contract will be made when an extension of the contract is implemented. The Engineer will notify the Contractor in writing prior to renewal of the contract. The Contractor must notify the Engineer in writing within 30 days of notification by the Engineer of his acceptance or rejection of this offer. Failure on the part of the Contractor to reply will be viewed as a rejection of the contract extension.

The Contractor shall provide an ACORD insurance certificate showing a minimum of \$5,000,000 Liability Insurance along with proof of all other legally required insurance.



The total cost of the contract shall not exceed Five Hundred Thousand Dollars (\$500,000.00) per year.

2. The following pay item revisions have been made:
 - a. **EMERGENCY CALLBACK MOBILIZATION** has been **removed**.
 - b. **ROUTINE MOBILIZATION** has been **added**.
 - c. **EMERGENCY MOBILIZATION** has been **added**.
 - d. **GATING ATTENUATOR** has been renamed to **IMPACT ATTENUATOR UNIT, TYPE 350**, and the **quantity** has been **increased**.

Please insert this letter, along with the attached, **revised pay item sheet** into the addendum section of the proposal and sign the verification. Thank you for your attention to this matter.



NUMBER	SECTION	DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT
1	800	ROUTINE MOBILIZATION	20	EA		
2	800	EMERGENCY MOBILIZATION	10	EA		
3	862	SHOP CURVED GUARDRAIL (VARIOUS RADII)	200	LF		
4	862	TERMINAL END SECTION	5	EA		
5	862	STEEL BEAM GUARDRAIL WITH STEEL POSTS	3000	LF		
6	862	STEEL BEAM GUARDRAIL WITH WOODEN POSTS	100	LF		
7	862	WEATHERING STEEL GUARDRAIL WITH STEEL POSTS	100	LF		
8	862	STEEL BEAM GUARDRAIL, DOUBLE FACED	200	LF		
9	862	ADDITIONAL GUARDRAIL POSTS (STEEL)	100	EA		
10	862	ADDITIONAL GUARDRAIL POSTS (WEATHERED)	50	EA		
11	862	ADDITIONAL GUARDRAIL POSTS (WOODEN)	25	EA		
12	862	BUFFERED END SECT.-BCT-1, CAT-A, AT-1	5	EA		
13	862	TYPICAL END SHOE	2	EA		
14	862	GUARDRAIL WITH PREPUNCHED HOLES FOR CABLE ASSEMBLY (RAIL ONLY)	100	LF		
15	862	STEEL BEAM GUARDRAIL (RAIL ONLY)	2500	LF		
16	862	WEATHERING STEEL GUARDRAIL (RAIL ONLY)	200	LF		
17	862	GUARDRAIL ANCHOR UNIT-CAT-1	5	EA		
18	862	TYPE 350 ANCHOR UNIT	25	EA		
19	862	TYPE 350 ANCHOR UNIT (WEATHERED)	3	EA		
20	862	M-350 ANCHOR UNIT	5	EA		
21	862	M-350 ANCHOR UNIT (WEATHERED)	3	EA		
22	862	TYPE 350 ANCHOR UNIT-IMPACT HEAD	5	EA		
23	862	TYPE 350 ANCHOR UNIT-GUARDRAIL END SECTION	5	EA		
24	862	TYPE 350 ANCHOR UNIT-ANCHOR BOX, CABLE WITHOUT HDWE	5	EA		
25	862	TYPE 350 ANCHOR UNIT-CABLE ASSEMBLY	5	EA		
26	862	TYPE 350 ANCHOR UNIT-BREAKAWAY WOOD POST, 6" x 8" x 6'	25	EA		
27	862	EXTRA LENGTH STEEL GUARDRAIL POSTS	200	LF		
28	862	TRIPLE CORRUGATED STEEL BEAM GUARDRAIL WITH STEEL POSTS	50	LF		
29	862	W-TR TRANSITION SECTION	2	EA		
30	862	TUBULAR THRIE BEAM RAIL	50	LF		
31	862	STRUCTURE ANCHOR UNIT-TYPE XI-APPROACH	2	EA		

CONTINUED ON NEXT PAGE

NUMBER	SECTION	DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT
32	862	STEEL BEAM GUARDRAIL-NEW INSTALLATION	500	LF		
33	862	STEEL BEAM GUARDRAIL ANCHOR UNIT-NEW INSTALLATION	150	LF		
34	862	TYPE 350 GUARDRAIL ANCHOR UNIT-NEW INSTALLATION	5	EA		
35	862	GRAU STRUT ASSEMBLY	1	EA		
36	862	GRAU-350 ANCHOR RAIL ONLY	2	EA		
37	864	REMOVE AND RESET EXISTING GUARDRAIL	200	LF		
38	864	REMOVE AND RESET EXIST GUARDRAIL END UNIT	2	EA		
39	865	DOUBLE FACED CABLE GUIDERAIL	200	LF		
40	865	CABLE ANCHOR BRACKET GR TYPE 350	2	EA		
41	865	GR EXTRUDER FOR GUARDRAIL TYPE 350	2	EA		
42	865	CABLE ASSEMBLY 3/4" X 6'6" FOR GRU TYPE 350	2	EA		
43	865	ST YELDING TERM POST 1/2 HOLES GR TYPE 350	2	EA		
44	865	ET HBA POST #1 TOP FOR GR TYPE 350	2	EA		
45	865	ET HBA POST #1&2 BOTTOM FOR GR TYPE 350	2	EA		
46	865	ET HBA POST #2 UP TO POST #8 TOP GR TYPE 350	2	EA		
47	865	6'6" ANGLE STRUT FOR GR TYPE 350	2	EA		
48	862	IMPACT ATTENUATOR NOSE PIECE	2	EA		
49	862	IMPACT ATTENUATOR SIDE PANELS	6	EA		
50	862	IMPACT ATTENUATOR CARTRIDGE	5	EA		
51	865	CABLE GUIDERAIL POSTS	200	EA		
52	865	CABLE ANCHOR POSTS	10	EA		
53	865	CABLE HOOKS	25	EA		
54	865	CABLE GUIDERAIL RETENSION CABLE	10	EA		
55	1101	TEMPORARY LANE CLOSURE	125	EA		
56	SP	BURIED END SECTION	5	EA		
57	866	WOVEN WIRE FENCE, 48" FABRIC WITH 1 STRAND BARBED WIRE	2000	LF		
58	866	4" WOOD FENCE POST, 7'6" LONG	200	EA		
59	866	5" WOOD FENCE POST, 8' LONG	50	EA		
60	862	IMPACT ATTENUATOR UNIT, TYPE 350	2	EA		

TOTAL AMOUNT BID \$ _____