

November 13, 2015

ADDENDUM # 2

To: Plan Holders

From: Jeffrey E. Alspaugh Proposal Engineer

RE: Temporary Shoring Not Needed

Contract ID: DN00182 County: Cherokee

Letting Date: December 8, 2015

The above contract proposal had originally been scheduled for the November 10, 2015 bid letting. Due to a concern that arose the morning of the bid letting, the contract had to be withdrawn, until clarification could be obtained.

A bidder had posed the following concern:

"There is no temporary shoring shown on the TMP or as a pay item on this project. Temporary will be required to construct Phase I end bents and Phase II end bents."

This concern was posed to the engineer of record. The engineer of record is confident that the project can be constructed without temporary shoring.

Please be sure to download the new ebs file from the website, as it will contain the new letting date.

Please insert this letter into the addendum section of the proposal and sign the verification sheet. Thank you for your attention to this matter.

Thank you for your attention to this matter.