STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 2
CONTRACT PROPOSAL
CONTRACT: DB00117
WBS ELEMENT: 17BP.2.P.6
COUNTIES: Beaufort, Pitt

DESCRIPTION: Cleaning and Painting of Bridges #28, #56, #75 in
Beaufort County and #1, #14, #72, #89 in Pitt County
BID OPENING: Wednesday, February 27, 2013

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY
THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL
AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY
WORK AS DETERMINED BY THE LICENSING BOARD OR SBE PROJECT. BIDDERS SHALL
ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF
ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA. NOT WITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS
AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR
DAYS OF BID OPENING, REGARDLESS OF FUNDING SOURCES.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

RETURN BIDS TO:

N. C. DEPARTMENT OF TRANSPORTATION
Attn: Aaron Bullard, PE

105 Pactolus Highway

P O Box 1587

Greenville, NC 27835-1587

Per items 11 - 13 of the instructions on page 3




PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DB00117 IN BEAUFORT & PITT COUNTIES, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DB00117; has
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions,
the proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him in accordance with this proposal to provide the necessary contract payment bond and
contract performance bond within fourteen days after the written notice of award is received by him. The undersigned
Bidder further agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do all the
work and to furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in
accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special
Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may
be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. DB00117 in Beaufort and Pitt Counties, for
the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and
specifications prepared by said Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

A bid bond is not required for this Contract.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements, except that bids may
be prepared by electronic means as described elsewhere in the proposal. Failure to comply with any
requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

1.

2.
3.

© ®

11.

12.

13.

The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO NOT
SEPARATE THE BID FORM FROM THE PROPOSAL!

All entries on the bid form, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items shall be
written in figures. ***Unit Prices shall be rounded off by the bidder to contain no more than FOUR decimal
places.***

An amount bid shall be entered on the bid form for every item. The amount bid for each item shall be determined by
multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the
form.

The total amount bid shall be written in figures in the proper place on the bid form. The total amount shall be determined by
adding the amounts bid for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink.
A representative of the Bidder shall initial the change in ink.

The bid shall be properly executed. All bids shall show the following information:

a.  Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b.  Name and signature of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number (or Social Security Number of Individual)

e. Contractor's License Number (if Applicable)

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant to
an award.

THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED ENVELOPE
AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION TWO ENGINEER'S OFFICE
AT 105 PACTOLUS HIGHWAY, GREENVILLE, NC 27834 BY 11:00 AM ON WEDNESDAY, FEBRUARY 27,
2013.

The sealed bid must display the following statement on the front of the sealed envelope:

ATTN: AARON BULLARD, PE
QUOTATION FOR DB00117 (BRIDGE PAINTING IN BEAUFORT, PITT COUNTIES)
TO BE OPENED AT 11:00 AM, WEDNESDAY, FEBRUARY 27, 2013

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be
addressed as follows:

NC DEPARTMENT OF TRANSPORTATION
ATTN: AARON BULLARD, PE

PO BOX 1587

GREENVILLE, NC 27835-1587

AWARD OF CONTRACT

The award of the contract, if it be awarded, will be made to the lowest responsible bidder in accordance with
Section 102 (excluding 102-10) of the Standard Specifications for Roads and Structures 2012. The lowest
responsible bidder will be notified that his bid has been accepted and that he has been awarded the contract.
NCDOT reserves the right to reject all bids.




PROJECT SPECIAL PROVISIONS
GENERAL

DESCRIPTION:

This work shall consist of furnishing all labor, equipment, and materials to clean and paint the
superstructure structural steel of the existing bridges. Work includes: removing, containment, and
disposal of the existing paint system; preparation of the surface to be painted and applying the new paint
system; traffic control, marking, & delineation; portable lighting; erosion and sediment control; seeding
and mulching all grassed areas disturbed; and all incidental items necessary to complete the project as
specified and shown on the plans. The Contractor shall furnish all labor, materials, and equipment
necessary for the execution of said work.

The following bridges are included in this project:

Bridge #28, Beaufort County: The Bridge carries NC 92 over Bath Creek. The superstructure consists 5
lines of W30X99 | Beams on 7’ centers. The bridge is 1052 feet in length with 36°-4” out-to-out deck
width. Span 25 is 40 feet in length. The MVC is 12°. The existing paint system is green alkyd over red
lead, and the estimated area to be cleaned and painted is 1,650 sq. ft.

Bridge #56, Beaufort County: The Bridge carries US 17 over Latham Creek. The superstructure
consists of 4 lines of W18X50 | Beams on various centers with a 12” H-pile crutch bent beam at mid
span. The bridge is 22 feet in length with a 34’ out-to-out deck width. The MVC is 3.5°. The existing
paint system is green alkyd over red lead, and the estimated area to be cleaned and painted is 513 sq. ft.

Bridge #75, Beaufort County: The Bridge carries NC 33 over Chocowinity Creek. The superstructure
consists of 4 lines of W27X84 | Beams on various centers. The bridge is 169 feet in length, with a 33’-
6”out-to-out deck width. The MVC is 6’. The existing paint system is aluminum over red lead, and the
estimated area to be cleaned and painted is 5,130 sq. ft.

Bridge #1, Pitt County: The Bridge carries NC 903 over a branch of Little Contentnea Creek. The
superstructure consists 11 lines of W24X80 | Beams on various centers (15 for beams 2-3 and 9-10).
The bridge is 49 feet in length with 27°-6” out-to-out deck width. The MVC is 12°. The existing paint
system is aluminum over red lead, and the estimated area to be cleaned and painted is 3,660 sq. ft.

Bridge #14, Pitt County: The Bridge carries US 258 BUS over Little Contentnea Creek. The
superstructure consists of 6 lines of W18X96 | Beams on 5’ centers. The bridge is 87 feet in length with a
29’-4” out-to-out deck width. The MVC is 10°. The existing paint system is aluminum over red lead, and
the estimated area to be cleaned and painted is 3,421 sq. ft.

Bridge #72, Pitt County: The Bridge carries NC 33 over Chicod Creek. The superstructure consists of 5
lines of W24X94 | Beams on 8’ centers. The bridge is 135 feet in length, with a 38’-2” out-to-out deck
width. The MVC is 10’. The existing paint system is aluminum over red lead, and the estimated area to
be cleaned and painted is 4,594 sq. ft.

Bridge #89, Pitt County: The Bridge carries US 13 BUS over Grindle Creek. The superstructure
consists of 17 lines of W18X50 | Beams on various centers with the addition of 6 12” H-Piles for a
crutch bent substructure The bridge is 45 feet in length, with a 33’-2"out-to-out deck width. The MVC is
10°. The existing paint system is aluminum over red lead, and the estimated area to be cleaned and
painted is 4,605 sq. ft.



Paints on these bridges (regardless of color), contain red lead and other hazardous constituents, and
should be handled accordingly. All cleaning and surface preparation activities must prevent dispersion of
debris into the environment.

Surface area shown is approximate and may vary from the actual quantity to be painted. The Contractor
is responsible for determining the actual area to be painted.

The Contractor shall notify the Engineer ten (10) working days in advance of the beginning work at
each bridge location on this project.

CONTRACT TIME AND LIQUIDATED DAMAGES (No Permits):
(7-1-95) (Rev. 12-18-07) 108 SP1GO05 B

The date of availability for this contract is the date the Contractor begins work but not before April 15,
2013 or later than June 1, 2013.

The completion date for this contract is the date that is One Hundred Twenty (120) consecutive calendar
days after and including the date of availability.

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar day. At the
preconstruction conference the Contractor shall declare his expected date for beginning work. Should the
Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in
writing at least thirty (30) days prior to the revised date.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14B

The Contractor shall not narrow or close a lane of traffic on all roads, detain and /or alter the traffic flow
on or during holiday weekends, special events, or any other time when traffic is unusually heavy,
including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.
2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 8:00 a.m. January 2nd.

If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:00 a.m. the
following Tuesday.

3. For Easter, between the hours of 4:00 p.m. Thursday and 8:00 a.m. Monday.
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 8:00 a.m. Tuesday.
5. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and

8:00 a.m. the day after Independence Day.



If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of
8:00 a.m. the Thursday before Independence Day and [hour] the Tuesday after Independence

Day.
6. For Labor Day, between the hours of 4:00 p.m. Friday and 8:00 a.m. Tuesday.
7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 8:00 a.m. Monday.
8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and

8:00 a.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day,
Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures
are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to
install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions
stated herein and place traffic in the existing traffic pattern.

The liquidated damages are Five Hundred Dollars ($500.00) per hour.

COMPUTER BID PREPARATION (OPTIONAL):
(7-18-11) 102 SP11-18

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by means of a
personal computer. For electronic bid preparation the Contractor shall download the Expedite program
from the NCDOT “Project Letting” website. Then download the appropriate .ebs electronic file of line
items and quantities unique to each project from the Division Office’s website.

The only entries into the program which will be permitted by the Bidder are the appropriate unit or lump
sum prices for those items which must be bid in order to provide a complete bid for the project, and any
MBE/WBE or DBE participation in the appropriate section of the Expedite program. When these entries
have been made, the program will automatically prepare a complete set of itemized proposal sheets which
will include the amount bid for the various items and the total amount bid for the project in addition to the
unit or lump sum prices bid. The computer generated itemized proposal sheets shall be printed and signed
by a duly authorized representative in accordance with Subarticle 102-8(A)(8). This set of itemized
proposal sheets, when submitted together with the appropriate proposal, will constitute the bid and shall
be delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO
BIDDERS. If the Bidder submits his bid on computer generated itemized proposal sheets, bid prices shall
not be written on the itemized proposal sheets bound in the proposal. The computer generated itemized
proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) furnished by the Contractor and
shall be submitted to the Department with the bid.

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized proposal
sheets and those contained on the CD furnished by the Contractor, the unit or lump sum prices submitted
on the printed and signed itemized proposal sheets shall prevail.

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids except that
a bid may be submitted on computer generated itemized proposal sheets in which case the entries on the



itemized proposal sheets will not be required to be in ink. Changes to any entry on the computer
generated itemized proposal sheets shall be made in accordance with requirement Number (6) of the
INSTRUCTIONS TO BIDDERS. When the computer generated itemized proposal sheets are not signed
and received with the proposal, the bid will be considered irregular.

SITE INVESTIGATION AND REPRESENTATION:

The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and
local conditions; particularly those bearing on transportation, availability of labor, State Regulations for
safety and security of property, roads, and facilities required for the prosecution of the work, and all
matters which can in any way affect the work, or cost thereof, under this contract. Any failure by the
Contractor to acquaint himself with all the available information concerning these conditions will not
relieve him from the responsibility for estimating properly the difficulty or cost of successfully
performing the work.

BIDS:

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000.00, the bid
will not be considered for award.

CONTRACT PAYMENT AND PERFORMANCE BOND:

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned
upon the faithful performance of the contract in accordance with specifications and conditions of the
contract is required for Construction contracts of $300,000 or more. Such bond shall be solely for the
protection of the North Carolina Department of Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon
the prompt payment for all labor or materials for which the Contractor, or his subcontractors, are liable is
required for Construction contracts greater than $300,000. The payment bond shall be solely for the
protection of persons or firms furnishing materials or performing labor for this contract for which the
Contractor is liable.

The successful bidder, within ten (10) days after notice of award, shall provide the Department with a
contract payment bond and a contract performance bond each in an amount equal to 100 percent of the
amount of the contract.

EXTENSION OF CONTRACT TIME:

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary
requirements necessary to execute the contract will not constitute grounds for extension of the contract
time. If the Contractor has fulfilled all preliminary requirements for the contract execution, and the
contract has not been executed by the date of availability, the Contractor shall be granted an extension
equal to the number of calendar days the contract execution is delayed after the date of availability.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1 G31

None of the items included in this contract will be major items.



NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1G34

None of the items included in this contract will be specialty items (see Article 108-6 of the 2012 Standard
Specifications).

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev. 1-17-12) 102-15(J) SP1G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not
greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE participation along with a listing of the committed
MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows the
same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49
CFR Part 26.



United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE
and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-1S.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/
doh/forms/files/RF-1.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as
a written joint check agreement among the parties providing full and prompt disclosure of the expected
use of joint checks.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/
doh/forms/files/JC-1.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a
project that will meet this MBE and WBE goals. This form is for paper bids only.
http://www.ncdot.gov/doh/preconstruct/ps/word/MI1SC3.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.

http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xl|s



MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises
are established for this contract:

(A) Minority Business Enterprises 0.0 %

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBESs participate in at least the percent of the contract as
set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs
during the performance of the contract. Any MBE participation obtained shall be
reported to the Department.

(B) Women Business Enterprises 0.0 %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBEs participate in at least the percent of the contract as
set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs
during the performance of the contract. Any WBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively. The Directory
can be found at the following link. https://partner.ncdot.gov/VVendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and
additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation submitted
at the time of bid will be used toward overall race-neutral goals. Only those firms with current MBE and
WABE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of
MBE and WBE participation. The Contractor shall indicate the following required information:

Blank forms will not be deemed to represent zero participation. Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form will not be read publicly during the
opening of bids. The Department will not consider these bids for award and the proposal will be rejected.
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(A) If either the MBE or WBE goal is more than zero,

@ Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the bid
to be considered responsive. Bidders shall indicate the total dollar value of the MBE and
WBE participation for the contract.

2 If bidders have no MBE or WBE participation, they shall indicate this on the Listing of
MBE and WBE Subcontractors by entering the word “None” or the number “0.” This
form shall be completed in its entirety.

3 The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of
bid by checking the Directory of Transportation Firms. If the firm is not certified at the
time of the bid-letting, that MBE’s or WBE’s participation will not count towards
achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall
enter the word “None”; or the number “0”; or if there is participation, add the value on the Listing
of MBE and WBE Subcontractors contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other
bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the
work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will
perform another 5% of the work. Together the two WBE firms submit on the Listing of MBE and WBE
Subcontractors a value of 45% of the contract which fulfills the WBE goal. The 8% MBE goal shall be
obtained through MBE participation with MBE certified subcontractors or documented through a good
faith effort. It should be noted that you cannot combine the two goals to meet an overall value. The two
goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE
and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.

This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Division Contract Officer no later than
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday,
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Sunday or an official state holiday. In that situation, it is due in the office of the Division Contract
Officer no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward
the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the lack of this
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Division Contract
Officer no later than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth
day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Division Contract Officer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive
bidder shall submit to the Department documentation of adequate good faith efforts made to reach that
specific goal(s).

One complete set and 3 copies of this information shall be received in the office of the Division Contract
Officer no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day
falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Division Contract Officer no later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may
include written subcontractor quotations, telephone log notations of verbal quotations, or other types of
guotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought MBE/WBE participation. Mere pro forma efforts are not considered good faith
efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith
effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a
mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices through the use of the NCDOT Directory of Transportation
Firms) the interest of all certified MBES/WBES who have the capability to perform the work of
the contract. The bidder must solicit this interest within at least 10 days prior to bid opening to
allow the MBES/WBES to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is located. The
bidder must determine with certainty if the MBES/WBEs are interested by taking appropriate
steps to follow up initial solicitations.
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(B)

(©)

(D)

(E)

(F)

(G)

(H)

(1)

Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform
these work items with its own forces.

Providing interested MBES/WBES with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

@ Negotiating in good faith with interested MBES/WBEs. It is the bidder’s responsibility to
make a portion of the work available to MBE/WBE subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of
MBEs/WBEs that were considered; a description of the information provided regarding
the plans and specifications for the work selected for subcontracting; and evidence as to
why additional agreements could not be reached for MBES/WBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration. However, the
fact that there may be some additional costs involved in finding and using MBES/WBEs
is not in itself sufficient reason for a bidder’s failure to meet the contract MBE or WBE
goals, as long as such costs are reasonable. Also, the ability or desire of a prime
contractor to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidding contractors are not,
however, required to accept higher quotes from MBES/WBEs if the price difference is
excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in
specific groups, organizations, or associates and political or social affiliations (for example, union
vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of
bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBES/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from the bid
opening NCDOT’s Business Development Manager in the Business Opportunity and Work Force
Development Unit to give notification of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the MBE and WBE goal.
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In addition, the Department may take into account the following:

@ Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.

2 The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For example,
when the apparent successful bidder fails to meet the goals, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goals. If the apparent successful bidder fails to
meet the MBE and WBE goals, but meets orexceeds the average MBE and
WABE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder having
made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the MBE and WBE goals can be met or that an adequate good faith effort has been made
to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Division Contract Officer will notify the contractor verbally and in writing of non-good faith.
A contractor may appeal a determination of non-good faith made by the Goal Compliance Committee. If
a contractor wishes to appeal the determination made by the Committee, they shall provide written
notification to the Division Contract Officer. The appeal shall be made within 2 business days of
notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participation by a committed MBE/WBE
will be based upon the value of work actually performed by the MBE/WBE and the actual
payments to MBE/WBE firms by the Contractor.

(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

© Subcontracts (Non-Trucking)
A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the MBE contract goal requirement. The same holds for work that a

WABE subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE firm
does not count toward the MBE contract goal requirement. Again, the same holds true for the
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(D)

(E)

(F)

work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or
subcontractor subcontracts a significantly greater portion of the work of the contract than would
be expected on the basis of standard industry practices, it shall be presumed that the MBE or
WBE is not performing a commercially useful function. The MBE/WBE may present evidence
to rebut this presumption to the Department. The Department's decision on the rebuttal of this
presumption may be subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the MBE or
WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined
portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

@ The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of a DOT-assisted contract,
provided the fees or commissions are determined to be reasonable and not excessive as
compared with fees and commissions customarily allowed for similar services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating
price, determining quality and quantity, ordering the material and installing (where applicable)
and paying for the material itself. To determine whether a MBE/WBE is performing
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(B)

a commercially useful function, the Department will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the contract is commensurate
with the work it is actually performing and the MBE/WBE credit claimed for its performance of
the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

)

(2)

3)

(4)

Q)

(6)

The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

The MBE may subcontract the work to another MBE firm, including an owner-operator
who is certified as a MBE. The same holds true that a WBE may subcontract the work to
another WBE firm, including an owner-operator who is certified as a WBE. When this
occurs, the MBE or WBE who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the contract. It
should be noted that every effort shall be made by MBE and WBE contractors to
subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBESs), in order
to fulfill the goal requirement. This, however, may not always be possible due to the
limitation of firms in the area. If the MBE or WBE firm shows a good faith effort has
been made to reach out to similarly certified transportation service providers and there is
no interest or availability, and they can get assistance from other certified providers, the
Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE
contract requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of
lease may count toward the MBE/WBE’s credit as long as the driver is under the
MBE/WBE’s payroll.
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(7 Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE
or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the
MBE/WBE for convenience. This includes, but is not limited to, instances in which the Contractor seeks
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for
the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that
was submitted at the time of bid may be used to fulfill the MBE commitment. The same holds
true if a committed WBE is terminated for good cause, an additional WBE that was submitted at
the time of bid may be used to fulfill the WBE goal. A good faith effort will only be required for
removing a committed MBE/WBE if there were no additional MBES/WBEs submitted at the time
of bid to cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as
the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps
taken. Such documentation shall include, but not be limited to, the following:

@ Copies of written notification to MBES/WBEs that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work
in the contract.

2 Efforts to negotiate with MBES/WBEs for specific subbids including, at a minimum:
@) The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.
(b) A description of the information provided to MBES/WBEs regarding the plans
and specifications for portions of the work to be performed.

3 A list of reasons why MBE/WBE quotes were not accepted.

(@) Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.
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(B) Decertification Replacement

@ When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE participation equal to
the remaining work to be performed by the decertified firm. The participation equal to
the remaining work performed by the decertified firm will count toward the contract goal
requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same amount
of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not found to
do the same amount of work, a good faith effort must be submitted to NCDOT (see A
herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by
a committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by MBES/WBESs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBES/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBES/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for use, their
certification type(s), the number of trucks owned by the firm, as well as the individual truck identification
numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the
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Engineer a copy of the agreement. The documentation shall also indicate the percentage (60% or 100%)
of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBES, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from being approved for
further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s DBE-IS (Subcontractor
Payment Information) with each invoice. Invoices will not be processed for payment until the DBE-IS is
received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

INSPECTION:

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will make
periodic inspections of the completed work. It will be the responsibility of the Contractor to keep the
Engineer informed of his proposed work plan and to submit written reports of work accomplished on a
frequency to be determined by the Engineer.

POSTED WEIGHT LIMITS:

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are
posted with weight limits less than the legal limit. The Contractor will not be allowed to exceed the
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posted weight limits in transporting materials and/or equipment to the projects, unless otherwise approved
by the Engineer. The Contractor should make a thorough examination of all projects and haul routes.

PRE-CONSTRUCTION CONFERENCE:

In accordance with Section 108-3 of the Standard Specifications, a pre-construction conference will be
required prior to beginning work. This conference will be held at a time as requested by the Contractor
and agreed upon by the Engineer. The Contractor will not be allowed to begin any activities prior to the
conference

CONTROL OF EROSION, SILT, AND POLLUTION:

Control of erosion, siltation, and pollution shall meet the requirements of Section 107-12 of the Standard
Specifications.

The Contractor may, at his option, submit an alternate plan and sequence by submitting three (3) copies of
the proposed alternate to the Engineer for approval. Approval must be obtained before construction is
started on the alternate plan.

In the event an erosion and sedimentation control plan is not followed or properly maintained, all other
work shall be suspended until corrections are made.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer,
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime
Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(A) Have a contract with a governmental agency; or
(B) Have performed under such a contract within the past year; or
© Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors
are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.
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Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other State
Agencies to determine if those agencies have adopted Executive Order 24.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

0) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line
32, the first sentence of the second paragraph and the first word of the second sentence of the second

paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.
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PROJECT SPECIAL PROVISIONS

ROADWAY

MATERIALS:
(2-21-12) (Rev. 3-19-13) 1000, 1005, 1078, 1080, 1081, 1087, 1092

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

SP10 RO1

Use materials which do not produce a mottled appearance through rusting or other staining of the finished

concrete surface.

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

. . Consistency
s . Maximum Water-Cement Ratio Max. Slump
) .
£ g §n & Air-Entrained Non élr- = =
25 os® Entrained 3 .3
8 £ . 2R Concrete < £ 5
) 5 £2< Concrete £ Sk
E = Rounded Angular Rounded Angular S S
Aggregate Agdgre- Aggregate Aggre-
ggreg gate ggreg gate
Units psi inch inch
AA 4,500 0.381 0.426 - - 3.5 -
AA Slip
Form 4,500 0.381 0.426 - - 15 -
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 -
7-9 wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4
B 2,500 0.488 0.567 0.559 0.630 25 4
B Slip
Formed 2,500 0.488 0.567 - - 15 -
Sand Light-
weight 4,500 - 0.420 - - 4 -
Latex 3,000
Modified 7 day 0.400 0.400 ) ) 6 )
Flowable
Fill 150 max. as needed as needed as needed as needed - Flg:/v—
excavatable at 56 days able
Flowable Flow-
Fill 125 as needed as needed as needed as needed - able
non-excavatable
4,500 15
design, slip
field form
Pavement 0.559 0.559 - - -
650 3.0
flexural, hand
design only place
Precast Si%;r;_ blle as needed as needed - - 6 ne:fie d
See
Prestress per SeeTable o - - 8 -

contract 1078-1 1078-1
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Cement Content

Vibrated
Min. Max.
Ib/cy Ib/cy
639 715
639 715
564 -
508 -
508 -
715 -
658 -
526 -
as as
needed needed
as
564 needed

Min.

Ib/cy

640

602
545

40

100

as
needed

Non- Vibrated

100

as
needed

as
needed



Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the

following:

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

td.
mMNM 4 2" 1 \_N: 1" 3/4" | 12" | 3/8" #4 #8 #10 #16 #40 | #200 Remarks
4 100 mmm wa 0-15 - 0-5 - - - - - A Asphalt Plant Mix
467M 100 mwﬁ.u - ww - 0-30 @ 0-5 - - - - A Asphalt Plant Mix
90- 20- .
5 - 100 100 55 0-10 | 0-5 - - - - - A AST, Sediment Control Stone
95- 25. AST, Str. Concrete,
57 - 100 100 - 60 - 0-10 0-5 - - - A Shoulder Drain,
Sediment Control Stone
57M - 100 MWO - Mmm - 0-10 0-5 - - - A AST, Concrete Pavement
90- 20-
6M - - 100 ;oo 55 020 08 - - - - A AST
90- 20- AST, Str. Concrete,
67 - - 100 g0 - 55 010 05 - - - A Asphalt Plant Mix
98- 75- 20- Asphalt Plant Mix, AST,
78M ) ) . 100 100 | 100 45 0-15 ) . . A Str. Conc, Weep Hole Drains
35- Asphalt Plant Mix,
14M - - - - - 100 5, 520 - 0-8 - A AST, Weep Hole Drains,
Str. Concrete
85- 10-
9 - - - - - 100 400 20 - 0-10 - A AST
75- 55- 35- 25- 14- 4- Aggregate Base Course,
ABC - 100 4, - 80 - 55 - 45 ) 30 128 Aggregate Stabilization
\DA,_/W\_MU - 100 Hwﬁ.u - wm@. - w_ﬂ. - MM - - Hom.w Maintenance Stabilization
Light- 80- 5-
<<m_@20 - - - - 100 100 0 0-20 - 0-10 - 0-2.5 AST

A. See Subarticle 1005-4(A).
. See Subarticle 1005-4(B).
. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

aOw
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day Des.lgn
. Compressive
Property Compressive Strength
6,000 psi or less Strength
’ greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+2% 5+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the
following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion
Test.

© At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified
in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been
tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of
the description for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the
following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system
will obtain 125% of the specified required yield strength of the fixture. Furnish certification that, for the
particular bolt grade, diameter and embedment depth required, the anchor system will not fail by adhesive
failure and that there is no movement of the anchor bolt. For certification and anchorage, use 3,000 psi as
the minimum Portland cement concrete compressive strength used in this test. Use adhesives that meet
Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the
following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.
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Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with
the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following
after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without
crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected, the sample shall
be crushed and repeat the test using X-ray Fluorescence. If the X-ray Fluorescence test shows more than
a LOD of 5 ppm, test the beads using United States Environmental Protection Agency Method 6010B,
6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3
Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation EZ:;E ce ﬁ E § 3 2 Fluorescent Fluorescent
’ ) S [~ ~
Angle, degrees degrees = ;: O /M Yellow Green Yellow
0.2 -4.0 525 3% 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
05 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 36 64 48
1.0 30.0 45 34 45 9 2 36 27

TRAFFIC CONTROL AND WORK ZONE SIGNING:

Provide all traffic control devices necessary to complete this project as shown in the plans and as directed
by the Engineer. The list of “Traffic Control Devices” and the “Traffic Control Plans” included in this
Proposal are to be deemed as a minimum requirement only. The Contractor shall, at the direction of the
Engineer, modify the traffic control devices and traffic handling plan to adequately handle traffic through
the work site. The Contractor shall also provide all notices, signs, buoys, lighting, communication
equipment and all else to provide safe passage to boat traffic.
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PROJECT SPECIAL PROVISIONS
EROSION CONTROL

STABILIZATION REQUIREMENTS:
(11-4-11) 52

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000
general construction permit effective August 3, 2011 issued by the North Carolina Department of
Environment and Natural Resources Division of Water Quality. Temporary or permanent ground cover
stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the following
exceptions in which temporary or permanent ground cover shall be provided in 14 calendar days from the
last land-disturbing activity:

o Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
o Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
o Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by North
Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground cover
stabilization shall be achieved in accordance with the provisions in this contract and as directed.

SEEDING AND MULCHING: (East Crimp)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as
stated below. During periods of overlapping dates, the kind of seed to be used shall be determined. All
rates are in pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25¢# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s
request.
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Approved Tall Fescue Cultivars

2" Millennium  Duster Magellan Rendition
Avenger Endeavor Masterpiece Scorpion
Barlexas Escalade Matador Shelby
Barlexas 11 Falcon II, lII, IV &V Matador GT Signia
Barrera Fidelity Millennium Silverstar
Barrington Finesse Il Montauk Southern Choice Il
Biltmore Firebird Mustang 3 Stetson
Bingo Focus Olympic Gold Tarheel
Bravo Grande 11 Padre Titan Ltd
Cayenne Greenkeeper Paraiso Titanium
Chapel Hill Greystone Picasso Tomahawk
Chesapeake Inferno Piedmont Tacer
Constitution Justice Pure Gold Trooper
Chipper Jaguar 3 Prospect Turbo
Coronado Kalahari Quest Ultimate
Coyote Kentucky 31 Rebel Exeda Watchdog
Davinci Kitty Hawk Rebel Sentry Wolfpack
Dynasty Kitty Hawk 2000 Regiment Il

Dominion Lexington Rembrandt

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add
20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-
20-20 analysis and as directed.

All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt tack shall
not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be
maintained or allowed during construction. In areas within six feet of the edge of pavement, straw is to
be applied and then crimped. After the crimping operation is complete, an additional application of straw
shall be applied and immediately tacked with a sufficient amount of undiluted emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer providing
that maximum spacing of crimper blades shall not exceed 8".

BASIS OF PAYMENT:

No separate payment will be made for “Seeding and Mulching”. Payment will be included in the lump
sum bid price for each bridge. This payment shall be full compensation for all materials, tools,
equipment, labor, and for all incidentals necessary to complete the work.
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PROJECT SPECIAL PROVISIONS
STRUCTURE PAINTING

SPECIALTY ITEMS:

Description of Work - This work shall consist of furnishing all labor, equipment, and materials to clean
and paint the structural steel of the existing bridges. Work includes: removing, containment and disposal
of the existing paint system; preparation of the surface to be painted and applying the new paint system;
traffic control, marking & delineation; portable lighting; erosion and sediment control; seeding and
mulching all grassed areas disturbed; and all incidental items necessary to complete the project as
specified and shown on the plans.

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard Specifications
for Roads and Structures dated January 2012, except as otherwise specified herein.

Work Schedule — Prior to the pre-construction meeting, the Contractor shall submit his work schedule to
the Engineer. Schedule shall be kept up to date, with a copy of the revised schedule being provided to the
Engineer in a timely manner (as determined by the Engineer).

SSPC QP-2 Certification - The existing paint systems include toxic substances such as red lead oxide,
which are considered hazardous if improperly removed. Only contractors who are currently SSPC QP-2,
Category A certified, and have successfully' completed lead paint removal on all similar structures within
18 months prior to this bid, may bid on and perform this work. The Contractor must complete and
submit a “Lead Abatement Affidavit” prior to being awarded the contract. This form may be
downloaded from:

http://www.ncdot.gov/projects/ncbridges/#stats

Twelve-month Observation Period - The Contractor maintains responsibility for the coating system for
a twelve (12) month observation period beginning upon the satisfactory completion of all the work
required in the plans or as directed by the Engineer. The Contractor must guarantee the coating system
under the payment and performance bond (refer to Article 109-10). To successfully complete the
observation period, the coating system must meet the following requirements after twelve (12) months
service:

o No visible rust, contamination or application defect is observed in any coated area.
e Painted surfaces have a uniform color and gloss.
e Painted surfaces have an adhesion that meets an ASTM D-3359, 3A rating.

Final acceptance is made only after the paint system meets the above requirements.

Submittals - All submittals must be submitted to the Engineer for review and approval prior to the pre-
construction meeting:

e Containment Drawings sealed by NC Professional Engineer
e Bridge Wash Water Sampling & Disposal Plan

! Successfully: All lead abatement work completed in accordance with contract specifications, free of citation from safety or environmental
agencies. Lead abatement work shall include but not be limited to: abrasive blasting; waste handling, storage and disposal; worker safety during
lead abatement activities (fall protection, PPE, etc.); and containment. This requirement is in addition to the contractor pre-qualification
requirements covered by NCDOT Std. Specification, Section 102-2.
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e Sub- Contractor identification
¢ Lighting Plan for night work in accordance with NCDOT Standard Specifications Section 1413.
e Traffic Control Plan
a) NCDOT certified supervisors, flaggers and traffic control devices
e Health & Safety Plan®
a) “Plan must address the minimum required topics as specified by the SSPC QP-1land QP-2
program to also include hazard communication, respiratory health, emergency procedures,
and local hospital and treatment facilities to include directions and phone numbers,
disciplinary criteria for workers who violate the plan and accident investigation.
b) Contractor shall provide the Engineer a letter of certification that all employees performing
work on the project have blood lead levels that are below the OSHA action level.
c) Competent Person qualifications and summary of work experience.
e Environmental Compliance Plan
e Quality Control Plan (Project Specific)
a) Quality control qualifications and summary of work experience
e Bridge and Public Protection Plan (Overspray, Utilities, etc. - Project/Task Specific)
e Abrasive Blast Media
a) Product Data Sheet
b) Blast Media Test Reports in accordance with NCDOT Standard Specification Section 1080-
15.
o Coating Material
a) NCDOT HICAMS Test Reports (testing performed by NCDOT Materials & tests Unit).
b) Product Data Sheets
c) Material Safety Data Sheets
d) Product Specific Repair Procedures
e) Acceptance letters from paint manufacturer’s for work practices that conflict with Project
Special Provisions and or paint manufactures product data sheets.

Pre-Construction Meeting — Submittals shall be reviewed and be approved by the engineer prior to
scheduling the Pre-Construction Meeting. The Contractor shall allow for a review process of no less than
two (2) weeks.

When requesting a pre-construction meeting the Contractor must contact the Engineer at least 7 working
days in advance of the desired pre-construction date. The contractor’s project supervisor, competent
person, quality control personnel and certified traffic control supervisor shall be in attendance for the Pre-
Construction meeting in order for the Contractor and DOT team to establish roles responsibilities for
various personnel during project duration and to establish realistic timeframes for problem escalation.

Containment Plan - No work begins until the Contractor furnishes the Engineer with a containment plan
for surface preparation and coating operations and the Engineer reviews and responds in writing about the
acceptability of said plan. Allow a minimum of two weeks for review of the plan. Such plan must meet
or exceed the requirements of Class 2A containment in accordance with SSPC Guide 6. Enclosure

2 sspc QP-1 required minimum: Hazardous Materials, Personal Protective Equipment, General Health and Safety, Occupational Health and
Environmental Controls, Personal Protective Equipment, Fire Protection and Prevention, Signs Signals, and Barricades, Materials Handling,
Storage, Use, and Disposal, Hand and Power Tools, Welding and Cutting, Electrical, Scaffolds, Fall Protection, Cranes, Derricks, Hoists,
Elevators, and Conveyors, Ladders, Toxic and Hazardous Substances, Airless Injection and HPWJ.
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drawings and loads supported by the structure must be prepared, signed and sealed by a Registered North
Carolina Professional Engineer.

In the containment plan describe how debris is contained and collected. Describe the type of tarpaulin
and bracing materials and the maximum designed wind load. Describe the dust collection system and
how a negative pressure of 0.03 inches of water column is maintained inside the enclosure while blasting
operations are being conducted. Describe how the airflow inside the containment structure is designed to
meet all applicable OSHA Standards. Describe how water run-off from rain will be routed by or through
the enclosure. Describe how wash water will be contained and paint chips separated. Describe what
physical containment will be provided during painting application to protect the public and areas not to be
painted.

Wash water Sampling and Disposal Plan - No work begins until the Contractor furnishes the Engineer
with a containment plan for surface preparation and coating operations and the Engineer reviews and
approves in writing said plan. All wash water shall be collected and sampled prior to disposal.
Representative sampling and testing methodology shall conform to 15A NCAC 02B.0103, “Analytical
Procedures”. Wash water shall be tested for pollutants listed in 15A NCAC 02B.0211 (3), 15A NCAC
02T.0505 (b) (1) and 15A NCAC 2T.0905 (h) (See link below for NCDOT Guidelines for Managing
Bridge Wash Water). Depending on the test results, wash water disposal methods shall be described in
the disposal plan. Wash water shall be disposed of in accordance with all current state and federal
regulations.

http://www.ncdot.gov/prjects/ncbridges/#stats

Waste Handling of Paint and Abrasives — The Contractor will comply with the Resource Conservation
and Recovery Act (RCRA - 40 CFR 261 - 265) and the Occupational Safety and Health Act (OSHA - 29
CFR 1910 - 1926) regulations for employee training, and for the handling, storage, labeling,
recordkeeping, reporting, inspections and disposal of all hazardous waste generated during paint removal.

A summary of Generator Requirements is available at the above NCDOT web link which cites the
specific regulations for each Generator category. Quantities of waste by weight and dates of waste
generation must be recorded. Waste stored at the project site must be properly labeled.

The North Carolina Department of Environment and Natural Resources (NCDENR) have adopted RCRA
as the North Carolina Hazardous Waste Management Rules and are responsible for enforcement. The
“Hazardous Waste Compliance Manual for Generators of Hazardous Waste” is published by the
Compliance Branch of the Division of Waste Management of NCDENR, and can be found at

http://portal.ncdenr.org/web/wm/hw/rules

The Contractor is required to maintain compliance with all federal, state and local regulations. Failure to
comply with the regulations could result in fines and loss of qualified status with NCDOT.

Use a company from the below list of approved waste management companies. Immediately after award
of the contract, the Contractor arranges for waste containers, sampling and testing, transportation and
disposal of all waste. No work begins until the Contractor furnishes the Engineer with a written waste
disposal plan. Any alternative method for handling waste must be pre-approved by the Engineer.

e Southern Logistics, Inc. — 312 Orville Wright Blvd, Greensboro, NC 27409 (Ph. 336-662-0292)
e A&D Environmental — PO Box 484, High Point, NC 27261 (Ph. 336-434-7750)
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e Poseidon Environmental Services, Inc. — 837 Boardman-Canfield Rd #209, Youngstown, OH
(Ph. 330-726-1560)

e Clean Harbors Environmental Services — 208 Watlington Industrial Drive, Reidsville, NC 27320
(Ph. 336-342-6106)

Waste and Wash Water Sampling - All removed paint and spent abrasive media shall be tested for lead
following the SW-846 TCLP Method 1311 Extraction, as required in 40 CFR 261, Appendix 11, to
determine whether it must be disposed of as hazardous waste. The Contractor shall furnish the Engineer
certified test reports showing TCLP results and Iron analysis of the paint chips stored on site, with
disposal being in accordance with “Flowchart on Lead Waste Identification and Disposal”.

http://portal.ncdenr.org/c/document library/get file?p | id=38491&folderld=328599&name=DL
FE-9855.pdf

The Competent Person shall obtain composite samples from each barrel of the wash water and waste
generated by collecting two or more portions taken at regularly spaced intervals during accumulation.
Composite the portions into one sample for testing purposes. Do not obtain portions of the composite
sample from the very first or last part of the accumulation process. The sample(s) should be acquired
after 10 percent or before 90 percent of the barrel has accumulated. Due to the difficulty of acquiring
samples the intent is to provide samples that are representative of widely separated portions, but not the
beginning and end of wash water or waste accumulation.

Perform sampling by passing a receptacle completely through the discharge stream, or by completely
diverting the discharge into a sample container. If discharge of the wash water or waste is too rapid to
divert the complete discharge stream, discharge into a container or transportation unit sufficiently large to
accommodate and then accomplish the sampling in the same manner as given above.

Until test results are received, all waste shall be stored and labeled as “NCDOT Bridge Paint Removal
Waste-Pending Analysis” and include the date generated and contact information for the Division
HazMat Manager or Project Engineer. Waste containers shall be stored in an enclosed, sealed and
secured storage container. Once test results are received and characterized, waste shall be labeled as
either “Hazardous Waste-Pending Disposal” or “Paint Waste-Pending Disposal”.

Once the waste has been collected, and the quantity determined, the Contractor prepares the appropriate
shipping documents and manifests and presents them to the Engineer. The Engineer will verify the type
and quantity of waste and obtain a Provisional EPA 1D number from the

NC Hazardous Waste Section

North Carolina Department of Environment & Natural Resources
1646 Mail Service Center

Raleigh, NC 27699

Phone (919) 508-8400 Fax (919) 715-4061

At the time of shipping the Engineer will sign, date and add the 1D number in the appropriate section on
the manifest. The maximum on-site storage time for collected waste shall be 90 days. All waste whether
hazardous or non-hazardous will require numbered shipping manifests. The cost for waste disposal
(including lab and Provisional EPA ID number) is included in the bid price for this contract. Note NC
Hazardous Waste Management Rules (15A NCAC 13A) for more information. Provisional EPA ID
numbers may be obtained at this link:
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http://portal.ncdenr.org/web/wm/provisional-hw-notification-page

Testing labs shall be certified in accordance with North Carolina State Laboratory Public Health
Environmental Sciences. List of certified laboratories may be obtained at this link:

(http://slphreporting.ncpublichealth.com/EnvironmentalSciences/Certification/Certified Laboratory.asp)

All test results shall be documented on the lab analysis as follows:
1. For leachable lead
a. Soils/Solid/Liquid- EPA 1311/200.7/6010

All sampling shall be done in presence of the Engineer’s representative.

Equipment Mobilization - The equipment used in any travel lanes and paved shoulder must be mobile
equipment on wheels that has the ability to move on/off the roadway in less than 30 minutes. All work
conducted in travel lanes must be from truck or trailer supported platforms and all equipment must be
self-propelled or attached to a tow vehicle at all times.

QUALITY CONTROL INSPECTOR:

The Contractor provides a gquality control inspector in accordance with the SSPC QP guidelines to ensure
that all processes, preparation, blasting and coating application are in accordance with the requirements of
the contract. The inspector shall have written authority to perform QC duties to include continuous
improvement of all QC internal procedures. The presence of the engineer or inspector at the work site
shall in no way lessen the contractor's responsibility for conformity with the contract

QUALITY ASSURANCE INSPECTOR:

The quality assurance inspector which may be a Department employee or a designated representative of
the Department shall observe, document, assess and report that the Contractor is complying with all of the
requirements of the contract. Inspectors employed by the Department are authorized to inspect all work
performed and materials furnished. Such inspection may extend to all or any part of the work and to the
preparation, fabrication or manufacture of the materials to be used. The inspector is not authorized to
alter or waive the requirements of the contract. Each stage in preparing the structure to be coated which
includes but not limited to washing, blasting, coating testing and inspection shall be inspected and
approved by the Engineer or his authorized representative.

SUBLETTING OF CONTRACT:

Only contractors certified to meet SSPC QP-2, Category A, and have successfully completed lead paint
removal on all similar structures within 18 months prior to this bid are qualified for this work. Work is
only sublet by approval of the Engineer.

SPECIFICATIONS:

The North Carolina Department of Transportation (NCDOT) Standard Specifications for Roads and
Structures dated January 2012; together with these Special Provisions apply to this project. Surface
preparation and painting are performed in accordance with Section 442 except where otherwise noted in
these Special Provisions. The Paint materials must meet the applicable materials specifications under
Section 1080. Materials approvals are in accordance with 3.0 Materials of this Special Provision.
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1.0 PREPARATION OF SURFACES:

1.1

1.2

1.3

14

1.5

1.6

1.7

Power washing — Before any other surface preparation are conducted, all surfaces shall be
power washed to remove dust, salts, dirt and other contaminants. All wash water shall be
contained, collected and tested in accordance with the requirements of NCDOT Managing
Bridge Wash Water specification. Under no circumstances will surface preparation or
painting activities be started over cleaned surfaces until all surfaces are free of standing
water and dry to the touch, and then only after approval by the Engineer.

Blasting is done with recyclable steel grit meeting the requirements of Section 1080-13.
The profile must be between 1.0 and 3.0 mils when measured on a smooth steel surface. A
minimum of two tests per beam/girder and two tests per span of diaphragms/cross bracing
shall be conducted and documented.

Tarpaulins are spread over all pavements and surfaces underneath equipment utilized for
abrasive recycling and other lead handling equipment or containers. This requirement shall
be enforced during activity and inactivity of equipment.

Before the contractor departs from the work site at the end of the work day, all debris
generated during surface preparation and all dust collector hoses, tarps, or other
appurtenances containing blasting residue are collected in approved containers.

The Contractor cleans a three inch by three inch area at each structure to demonstrate the
specified finish and the inspector preserves this area by covering it with tape, plastic or
some other suitable means so that it can be retained as the DFT gage adjustment standard.
An acceptable alternative is for the Contractor to provide a steel plate with similar
properties and geometry as the substrate to be measured.

The contractor and or quality assurance representative shall notify the Engineer of any area
of corroded steel which has lost more than 50% of its original thickness.

All parts of the bridges not to be painted, and the travelling public, shall be protected from
overspray. The Contractor shall submit a plan to protect all parts of bridge that are not
required to be painted, in addition to a plan to protect the traveling public and surrounding
environment while applying all coats of paint to a structure.

1.8 Contractor must insure that chloride levels on the surfaces are 7 pug/cm? or lower using an

1.9

acceptable sample method in accordance with SSPC Guide 15. The frequency of testing
shall be 2 tests per span after all surface preparation has been completed and immediately
prior to painting. Test areas selected shall represent the greatest amount of corrosion in the
span as determined by the Engineers’ representative.

All weld splatter, slag or other surface defects resulting in a raised surface above the final
paint layer shall be removed prior to application of primer coat.

2.0 PAINTING OF STEEL:

Paint System 1, as specified in these special provisions and Section 442 of NCDOT’s Standard
Specifications, is to be used for this work. System 1 is an Inorganic Zinc primer, and Acrylic Topcoats
over blast cleaned surfaces in accordance with SSPC-SP-10 (Near White Blast). Perform all mixing
operations over an impervious surface with provisions to prevent runoff to grade of any spilled material.
The contractor is responsible for reporting quantities of thinner purchased as well the amounts used. No
container with thinner shall be left uncovered, when not in use.

Any area where newly applied paint fails to meet the specifications must be repaired or replaced by the
Contractor. The Engineer approves all repair processes before the repair is made. Repaired areas must
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meet the specifications. The Contractor applies an additional finish coat of paint to areas where the tape
adhesion test is conducted.

3.0 MATERIALS:

Only paint suppliers that have a NCDOT qualified inorganic zinc primer may furnish paints for this
project. All paints applied to a structure must be from the same supplier. Before any paints are applied
the Contractor provides the Engineer a manufacturer’s certification that each batch of paint meets the
requirements of the applicable Section 1080 of the Standard Specifications.

The inspector randomly collects a one pint sample of each paint product used on the project. Additional
samples may be collected as needed to verify compliance to the specifications.

Do not expose paint materials to rain, excessive condensation, long periods of direct sunlight, or
temperatures above 110F or below 40F. In addition, the Contractor shall place a device which records the
high, low and current temperatures inside the storage location. Follow the manufacturer’s storage
requirements if more restrictive than the above requirements.

4.0 INSPECTION:

Surface Preparation for System 1 shall be in accordance with SSPC SP-10. Any area(s) not meeting the
requirements of SSPC SP 10 shall be remediated prior to application of coating. Surface inspection is
considered ready for inspection when all blast abrasive, residue and dust is removed from surfaces to be
coated.

Quality Assurance Inspection - The Contractor furnishes all necessary OSHA approved apparatus such as
ladders, scaffolds and platforms as required for the inspector to have reasonable and safe access to all
parts of the work. The contractor illuminates the surfaces to be inspected to a minimum of 50-foot
candles of light. All access points shall be illuminated to a minimum of 20-foot candles of light.

NCDOT reserves the right for ongoing QA (Quality Assurance) inspection to include but not limited to
surface contamination testing, adhesion pull testing and DFT readings as necessary to assure quality.

The Contractor informs the Engineer and the Division Safety Engineer of all scheduled and unannounced
inspections from SSPC, OSHA, EPA and/or others that come on site and furnishes the Engineer a copy of
all inspection reports except for reports performed by a third party and or consultant on behalf of the
contractor.

Inspection Instruments - The Contractor furnishes at least the following calibrated instruments at site and
conducts the quality control testing:

Sling Psychrometer - ASTM E-337 — bulb type

Surface Temperature Thermometer

Wind Speed Indicator

Tape Profile Tester - ASTM D-4417 Method C

Surface Condition Standards — SSPC VIS-1 and VIS-3
Wet Film Thickness Gage — ASTM D-4414

Dry Film Thickness Gage — SSPC-PA2 Modified

Solvent Rub Test Kit — ASTM D-4752

Adhesion Test Kit — ASTM D-3359 Method A (Tape Test)
Adhesion Pull test —- ASTM D-4541

Surface Contamination Analysis Kit or (Chloride Level Test Kit)

The contractor maintains a daily quality control record in accordance with Section 442-13 and such
records must be available at the job site for review by the inspector and be submitted to the Engineer as
directed. In addition to the information required on M&T-610, the Contractor shall submit all DFT
readings as required by these Special Provisions on a form equivalent to M&T-611.
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The dry film thickness is measured at each spot as indicated on the attached diagram at no less than
specified for each paint system as listed below:

Dry film thickness is measured at each spot on the attached diagram and at the required number of
locations as specified below:

1. For span members less than 45 feet; three random locations along each girder in each span.

2. For span members greater than 45 feet; add 1 additional location for each additional 10 feet in
span length.

DFT measurements for the prime coat shall not be taken for record until the zinc primer has cured in
accordance with ASTM D-4752 (MEK Rub Test) with no less than a four resistance rating.

Stiffeners and other attachments to beams and or plate girders shall be measured at no less than five
random spots per span. Also dry film thickness is measured at no less than six random spots per span on
diaphragms/“K” frames.

Each spot is an average of three to five individual gage readings as defined in SSPC PA-2. No spot
average shall be less than 80% of minimum DFT for each layer applied; this does not apply to stripe coat
application. Spot readings that are non-conforming shall be re-accessed by performing additional spot
measurements not to exceed one foot intervals on both sides of the low areas until acceptable spot
averages are obtained. These non-conforming areas shall be corrected by the contractor prior to applying
successive coats.

Less than 36”in height and/or bottom 36” in height or greater and/or
flanges less than 16 in width. bottom flanges greater than 16” in
7 Spot Areas width.
21 Individual DFT Readings 10 Spot Areas
30 Individual DFT Readings
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*D areas are only included when flange *D areas are only included when flange
thickness is one inch (1) or greater. thickness is one inch (1”) or greater.
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A. Two random adhesion tests (1 test=3 dollies) per span are conducted on interior surfaces in
accordance with ASTM D-4541 (Adhesion Pull Test) after the prime coat has been properly
cured in accordance with ASTM D-4752 (MEK Rub Test) with no less than a 4 resistance rating,
and will be touched up by the Contractor. The required minimum average adhesion is 400 psi.

B Cure of the intermediate and stripe coats shall be accessed by utilizing the thumb test in
accordance with ASTM D-1640 (Curing Formation Test) prior to the application of any
successive layers of paint.

C. One random Cut Tape adhesion test per span is conducted in accordance with ASTM D-3359 (X-
Cut Tape Test) on interior surface after the finish coat is cured. Repair areas shall be properly
tapered and touched up by the Contractor.

5.0 SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS:

Personnel access boundaries are delineated for each work site using signs, tape, cones or other approved
means. Submit copies of safety and environmental compliance plans that comply with SSPC QP-2
Certification requirements.

6.0 ENVIRONMENTAL MONITORING:
Comply with Subarticle 442-14(B) of NCDOT’s Standard Specifications.
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A “Competent Person™ is on site during all surface preparation activities and monitors the effectiveness
of containment, dust collection systems and waste sampling. Before any work begins the Contractor
provides a written summary of the responsible person’s safety training.

Area sampling will be performed for the first two (2) days at each bridge location. The area sample will
be located within five feet of the containment and where the highest probability of leakage will occur
(access door, etc.). Results from the area sampling will be given to the Engineer within seventy-two (72)
hours of sampling (excluding weekends) If the results of the samples exceed 20 pg/m® corrective
measures must be taken and monitoring will be continued until two consecutive samples come back less
than 20 pg/m®.

Any visible emissions outside the containment enclosure or pump monitoring results exceeding the level
of 30 pg/m® TWA is justification to suspend the work.

Where schools, housing and/or buildings are within five hundred (500) feet of the containment, the
Contractor shall perform initial TSP-Lead monitoring for the first ten (10) days of the project; during
abrasive blasting, vacuuming and containment removal. Additional monitoring will be required during
abrasive blasting two days per month thereafter. Results of the TSP monitoring at any location shall not
exceed 1.5 pg/m®.

This project may involve lead and other toxic metals such as arsenic, cadmium and hexavalent chromium.
It is the contractor’s responsibility to test for toxic metals and if found, comply with the OSHA
regulations, which may include medical testing.

7.0 HEALTH AND SAFETY RESPONSIBILITY:

Comply with Subarticle 442-14(D) of NCDOT’s Standard Specifications. Insure employee blood
sampling test results are less than 50 micrograms per deciliter. Remove employees with a blood sampling
test of 50 or more micrograms per deciliter from work activities involving any lead exposure.

An employee who has been removed with a blood level of 50 micrograms per deciliter or more shall have
two consecutive blood sampling tests spaced one week apart indicating that the employee’s blood lead

3 Competent Person as defined in OSHA 29 CFR 1926.62 is one who is capable of identifying existing and predictable hazards in the
surroundings or working conditions which are unsanitary, hazardous, or dangerous to employees, and who have authorization to take prompt
corrective measures to eliminate them.
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level is at or below 40 micrograms per deciliter before returning to work activities involving any lead
exposure.

Prior to blasting operations the Contractor shall have an operational OSHA approved hand wash station at
each bridge location and a decontamination trailer at each bridge or between bridges unless the work is on
the roadway, or the contractor can show reason why it is not feasible to do so in which the Contractor will
provide an alternative site as approved by the Engineer. The contractor shall assure that all employees
whose airborne exposure to lead is above the PEL shall shower at the end of their work shift.

All OSHA recordable accidents that occur during the project duration are to be reported to the Engineer
within twenty four (24) hours of occurrence. In addition, for accidents that involve civilians and or
property damage that occur within the work zone the Division Safety Engineer shall be notified
immediately.

8.0 STORAGE OF PAINT AND EQUIPMENT:

The Prime Contractor provides a location for materials, equipment and waste storage. Tarpaulins are
spread over all pavements and surfaces underneath equipment utilized for abrasive recycling and other
lead handling equipment or containers. All land and or lease agreements that involve private property
shall disclose to the property owner that lead and other heavy metals may be present on the Contractor’s
equipment. Prior to storing the Contractor’s equipment on private property the Engineer shall receive a
notarized written consent signed by the land owner submitted at least forty-eight (48) prior to using
property.  All storage of paint, solvents and other materials applied to structures shall be stored in
accordance with Section 442 of the Specifications or manufacturers’ requirements. The more restrictive
requirements will apply.

9.0 UTILITIES:

The Contractor protects all utility lines or mains which may be supported on, under, or adjacent to bridge
work sites from damage and paint over-spray.

10.0 PAYMENT:
The cost of inspection, surface preparation and repainting the existing structure is included in the lump
sum price bid for Cleaning and Repainting of Bridge # . This price is full compensation for furnishing

all inspection equipment, all paint, cleaning abrasives, cleaning solvents and all other materials; preparing
and cleaning surfaces to be painted; applying paint in the field; protecting work, traffic and property; and
furnishing blast cleaning equipment, paint spraying equipment, brushes, rollers and any other hand or
power tools and any other equipment; containment, handling and disposal of debris and wash water, all
personal protective equipment, and all personal hygiene requirements.

Pollution Control will be paid for at the contract lump sum price which price will be full compensation
for all collection, handling, storage, air monitoring, and disposal of debris and wash water, all personal
protective equipment, and all personal hygiene requirements, and all equipment, material and labor
necessary to fully contain the blast debris; daily collection of the blast debris into specified containers;
and any measures necessary to ensure conformance to all safety and environments regulations as directed
by the Engineer.

Payment will be made under:

Pay Item Pay Unit
Cleaning and Repainting of Bridge # Lump Sum
Pollution Control Lump Sum
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SECURING OF VESSELS (10-12-01):

Secure vessels in accordance with Section 107 of the Standard Specifications and the following provision.

When utilizing barges, tugboats or other vessels, take all necessary precautions to ensure that such vessels
are securely anchored or moored when not in active operation. Take all necessary measures to ensure that
the vessels are operated in a manner that avoids damage to or unnecessary contact with bridges and other
highway structures and attachments. If severe weather conditions are anticipated, or should be anticipated
through reasonable monitoring of weather forecasts, take additional measures to protect bridges and other
highway structures and attachments from extreme conditions. The Contractor is strictly liable for damages
to any bridge or other highway structure or attachment caused by a vessel owned or controlled by the
Contractor. The Contractor is also liable to third parties for property damages and loss of revenue caused
by vessels under the Contractor’s control.

Do not secure vessels to the existing bridge without prior written approval of the Engineer.

COORDINATION WITH THE U. S. COAST GUARD (SPECIAL):

At no time during work will the waterway be closed or narrowed to navigation without prior approval
from the Coast Guard. The contractor is required to maintain close and regular contact with the Coast
Guard, Sector North Carolina to keep them informed to activities in the waterway with Joe Edge at (252)-
247-4525 or email joseph.m.edge@uscg.mil. Also must contact the 5™ Coast Guard District with Bill
Brazier at (757) 398-6422 or email at Bill.H.Brazier@uscg.mil.

All waterway narrowing or closures shall be requested in writing and shall be received by the District
Commander of the Coast Guard at least 30 days in advance of the closure so that the appropriate marine
notifications can be made.

All work shall be conducted so that free navigation of the waterway is not unreasonably interfered with
and the present navigable depths are not impaired. Timely notice of any and all events that affect
navigation shall be given to the District Commander during the work on the channel span. The channel
shall be promptly cleared of all obstructions placed therein or caused by the contractor.

WORK IN, OVER OR ADJACENT TO NAVIGABLE WATERS (SPECIAL):

All work in, over, or adjacent to navigable waters shall be in accordance with the special provisions and
conditions contained in the permits obtained by the Department from the U.S. Coast Guard, U.S. Army
Corps of Engineers, or other authority having jurisdiction. The work shall have no adverse effect on
navigation of the waterway including traffic flow, navigational depths, and horizontal and vertical
clearances without approval from the authorities granting the permits.

The Contractor shall prepare drawings necessary to obtain any permits which may be required for his
operations which are not included in the Department's permit including but not limited to excavation and
dumping, constructing wharves, piers, ramps, and other structures connecting to bank or shore, and
drawings for constructing falsework, cofferdams, sheeting, temporary bridges, and any other construction
within the waterway. Submittals shall show locations of such work with respect to the navigational
opening. The Contractor shall coordinate the submittal of drawings with the Engineer.

All construction shall progress and be maintained in a safe and timely manner. Temporary construction
facilities shall be removed completely and promptly upon discontinuation of their useful purpose

The Contractor shall immediately notify the appropriate authorities and take corrective measures as
needed when any situation occurs that imposes a threat to the public. He shall also immediately correct

38



any acts or occurrences that contradict or violate any requirements in the plans, special provisions, or
permits when corrective measures can be performed in a safe manner. The Contractor shall notify the
appropriate authorities when such corrective measures cannot be performed in a safe manner.

All costs incurred by the Contractor in complying with the above requirements shall be included in the
prices bid for the various pay items and no additional payment will be made.
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STANDARD SPECIAL PROVISION
AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS

(5-20-08) z2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract
as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount
of allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of
the Department of Transportation provided funds are available. The State reserves the right to terminate
or suspend any transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed during
that fiscal year pursuant to the contract. In the event of termination of any contract, the contractor shall
be given a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with

Article 108-13(E), of the North Carolina Department of Transportation Standard Specifications for
Roads and Structures, dated July 1, 2012.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) Z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final. Seed
not meeting the specifications shall be rejected by the Department of Transportation and shall not be
delivered to North Carolina Department of Transportation warehouses. If seed has been delivered it shall
be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by
the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed,
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and
Wild Garlic. Seed shall not be labeled with the above weed species on the seed analysis label.
Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed for the above
noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory will be used. Allowances, as established by the NCDOT, will be recognized for
minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of
2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall not contain more
than 2% other crop seed nor more than 1% total weed seed. The germination rate as tested by the North
Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and hard seed.
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Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above specifications),
2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are
verified. Pure live seed percentages will be applied in a verified shortage situation. Those purchase
orders of deficient seed lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be

approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.
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Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 9-18-12) Z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line
1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential
Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered
Species”; and Line 33, replace “(6) Approval” with *“(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments,
replace “30” with “45”,
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of Pgg75/Ppe
Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with “Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained
Strength) of Type 5 geotextiles with “70%”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA”".
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LDVP + 148,000.
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace
with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center,
delete this subarticle.
Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with
“1631.01”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) Z-04a

Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-206-9333,
919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project sites located in the
quarantined area or for any regulated article used on this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

COoNoTarWN
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(7-21-09)

FEDERAL.:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer shall
pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to each
of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the
minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of
all Federal and State Laws affecting his contract.

46



STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING:
(10-16-07) (Rev 7-21-09) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors
(existing and newcomers) will be automatically placed in the Alternate Program. Standard OJT
requirements typically associated with individual projects will no longer be applied at the project level.
Instead, these requirements will be applicable on an annual basis for each contractor administered by the
OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the
Department to determine the number of trainees that will be assigned for the upcoming calendar year. At
that time the Contractor shall enter into an agreement with the Department to provide a self-imposed on-
the-job training program for the calendar year. This agreement will include a specific number of annual
training goals agreed to by both parties. The number of training assignments may range from 1 to 15 per
contractor per calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the
year. A sample agreement is available at www.ncdot.org/business/ocs/ojt/.

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the

construction craft/operator positions. Preference shall be given to providing training in the following
skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics
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Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not all-
inclusive. Where the training is oriented toward construction applications, training will be allowed in
lower-level management positions such as office engineers and estimators. Contractors shall submit new
classifications for specific job functions that their employees are performing. The Department will
review and recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within
a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been employed as a
journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested
shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a
certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period
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In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required
by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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12/19/89

*AWARD LIMITS ON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total
of $ , for those projects
indicated below on which bids are being opened on the same date as shown in the Proposal
Form. Individual projects shall be indicated by placing the project number and county in the
appropriate place below. Projects not selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall
state such limit in the space provided above in the second line of this form.

It is agreed that in the event that | am (we are) the successful bidder on indicated projects, the
total value of which is more that the above stipulated award limits, the Board of Transportation
will award me (us) projects from among those indicated which have a total value not exceeding
the award limit and which will result in the best advantage to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.



LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
MBE * AGREED ** DOLLAR
FIRM NAME AND ADDRESS or ITEM NO. ITEM DESCRIPTION UPON UNIT VOLUME OF
WBE PRICE ITEM
Contract No. County Firm

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.




LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
MBE * AGREED ** DOLLAR
FIRM NAME AND ADDRESS or ITEM NO. ITEM DESCRIPTION UPON UNIT VOLUME OF
WBE PRICE ITEM

* The Dollar Volume shown in this column shall be the Actual Price
Agreed Upon by the Prime Contractor and the MBE and/or WBE
subcontractor, and these prices will be used to determine the
percentage of the MBE and/or WBE participation in the contract.

** Must have entry even if figure to be entered is zero.

** Dollar Volume of MBE Subcontractor
MBE Percentage of Total Contract Bid Price

** Dollar Volume of WBE Subcontractor
WBE Percentage of Total Contract Bid Price

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.

$

$

%

%




Contract No. DB00117 Rev. 4-19-11
County Beaufort, Pitt

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

__ dayof 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. DB00117 Rev. 4-19-11
County Beaufort, Pitt

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. DB00117 Rev. 4-19-11
County Beaufort, Pitt

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. DB00117 Rev. 4-19-11
County Beaufort, Pitt

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any

employees of your organization.
SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill
in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

(6Y)
Name of Joint Venture
(@3]
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(©)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
4)
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this Subscribed and sworn to before me this Subscribed and sworn to before me this
day of 20 day of 20_ day of 20
Signature of Notary Public Signature of Notary Public Signature of Notary Public
of County of County of County
State of State of State of

My Commission Expires: My Commission Expires: My Commission Expires:



Contract No. DB00117 Rev. 4-19-11
County Beaufort, Pitt

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. DB00117 Rev. 4-19-11
County Beaufort, Pitt

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

___ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. DB00117 Rev. 4-19-11
County Beaufort, Pitt

DEBARMENT CERTIFICATION
Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No. DB00117 Rev. 4-19-11
County Beaufort, Pitt

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.



Feb 08, 2013 8:32 am ITEMIZED PROPOSAL FOR CONTRACT NO. DB00117 Page 1 of 1
County : Pitt, Beaufort

Line Item Number Sec Description Quantity Unit Cost Amount
# #

STRUCTURE ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 4399000000-N 1105 TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0003 8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum L.S.

CLEANING AND PAINTING OF
BEAUFORT CO BRIDGE #28

0004 8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum L.S.
CLEANING AND PAINTING OF
BEAUFORT CO BRIDGE #56

0005 8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum L.S.
CLEANING AND PAINTING OF
BEAUFORT CO BRIDGE #75

0006 8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum L.S.
CLEANING AND PAINTING OF
PITT CO BRIDGE #1

0007 8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum L.S.
CLEANING AND PAINTING OF
PITT CO BRIDGE #14

0008 8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum L.S.
CLEANING AND PAINTING OF
PITT CO BRIDGE #72

0009 8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum L.S.
CLEANING AND PAINTING OF
PITT CO BRIDGE #89

0010 8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum L.S.
POLLUTION CONTROL

0832/Feb08/Q10.0/D75279100000/E10 Total Amount Of Bid For Entire Project :




CONTRACTOR

ADDRESS

Federal Identification Number

Contractors License Number

Authorized Agent Title
Signature Date
Witness Title
Signature Date

THISSECTION TO BE COMPLETED BY NC DEPARTMENT OF TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for
Roads and Structures 2012.

Reviewed by NCDOT Date
Division Contract Officer

Accepted by NCDOT Date
Division Engineer
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