

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 09, 2016
DIVISION 00002

PAGE : 1 of 2
ITEM C

DB00264
17BP.2.R.65
STATE FUNDED
GREENE
BD-5102AA

PROPOSAL LENGTH 0.088 MILES
TYPE OF WORK BRIDGE REPLACEMENT
LOCATION BRIDGE #93 OVER BEAMON RUN ON SR 1240

RPN 001 7 BIDDER(S) MBE GOAL 4.00 % WBE GOAL 4.00%
ESTIMATE 499,420.25

DATE AVAILABLE APR 15 2016 THRU MAY 15 2016
INTER COMPLETION ICT 1 - ALL WORK EXCEPT PERMANENT VEGETATION
ICT 2 - TRAFFIC CLOSURE NO LONGER THAN 90 DAYS
FINAL COMPLETION 210 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
KEYSTONE CONTRACTING CO INC GREENVILLE, NC	394,250.00	-21.1
S. T. WOOTEN CORPORATION WILSON, NC	457,727.80	-8.3
T. A. LOVING COMPANY GOLDSBORO, NC	478,778.00	-4.1
DANE CONSTRUCTION, INC. MOORESVILLE, NC	482,480.00	-3.4
SANFORD CONTRACTORS, INC. SANFORD, NC	496,000.00	-0.7
TRADER CONSTRUCTION CO. NEW BERN, NC	562,775.35	+12.7
PALMETTO INFRASTRUCTURE INC GREENVILLE, SC	634,755.00	+27.1