DB00530 2022CPT.02.21.20741 STATE FUNDED PITT

BARNHILL CONTRACT	UNT, NC 2,649,844.75	+22.3			
FSC II LLC DBA ROSE	COMPANY RALEIGH, NC 2,553,875.00	+17.8			
S T WOOTEN CORPO	C 2,459,632.92	+13.5			
		\$ TOTALS	% DIFF		
FINAL COMPLETION	FEB 08 2024				
INTER COMPLETION	NOV 10 2023 ALL	NOV 10 2023 ALL WORK EXCEPT PERMANMENT VEGETATION			
DATE AVAILABLE	JUL 01 2022				
		ESTIMATE 2,167,354.88			
RPN 004	3 BIDDER(	C(S) DBE GOAL 4.00 %			
	EST CON	NST PROGRESS FY-2022100% OF BID			
LOCATION PIT	T COUNTY				
TYPE OF WORK MIL	LING, RESURFACING	G, WIDENING, SHOULDER RECONSTRUCTION			
PROPOSAL LENGTH	9.840 MILES				

ESTIMATE TOTAL	8,541,207.63	
LETTING TOTAL	8,721,127.07	+2.1