



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

April 10, 2015

CONTRACT: DB00209
WBS ELEMENT: 50138.3.FR5, 36333.3.FD6
TIP: W-5601D, EB-4411F
FA NUMBER: HSIP-0041(33), STPEB-0041(32)
COUNTY: Jones
ROUTE: NC 41
DESCRIPTION: Widening, Grading, and Paving from Bridge #29 to Just South of US 70

ADDENDUM 3

Please note the following revision to the contract proposal for the above-referenced project.

- Addition of the attached special provisions to allow for a road closure for the installation of the double 48" CAAP located at station 14+48.14 and 14+54.91 -L-.

Sincerely,

A handwritten signature in black ink, appearing to read "Sarah Lentine".

Sarah Lentine
Division Contract Officer

cc: Mr. Ed Eatmon, PE
Mr. Aaron Bullard, PE
Mr. Jim Evans

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

(6-18-13)

108

The Contractor shall complete the work required of **installing the double 48” CAAP** as shown on **plan sheet 4** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **date the Contractor begins work**.

The completion date for this intermediate contract time is the date that is **Seven (7)** consecutive calendar days after and including the date of availability.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

TRAFFIC CONTROL FOR DETOUR AND ROAD CLOSURE:

The Contractor must notify the Department a minimum of two weeks prior to the need for the road closure. The traffic control devices and signage, and installation and removal, for the detour and road closure will be provided by the Department.