



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

June 20, 2017

CONTRACT: DB00362
WBS ELEMENT: 2017CPT.02.59.10071.9
COUNTY: Pitt
ROUTE: NC 33
DESCRIPTION: Milling, Resurfacing, Pavement Markings, and Pavement Markers

ADDENDUM 1

TO: PROSPECTIVE BIDDERS

Please note the following revision to the electronic bid file only.

- On page 3, the contract completion date has been revised to August 17, 2018.
- A revised electronic file has been uploaded to bid express and the bid letting website named "DB00362.001".

Please make sure to sign the addendum page in the proposal to acknowledge this addendum.

Sincerely,
DocuSigned by:

A handwritten signature in black ink that reads "Mary Voelker Moore".

714C11DCCCEBC4C6...

Mary Voelker Moore, P.E.
Division Contract Engineer

cc: Mr. Ed Eatmon, PE
Mr. Preston Hunter, PE
Mr. Jeremy Stroud, PE
Mr. Cadmus Capehart, PE
Mr. William Kincannon, PE
Ms. Claudia Wainwright

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
DIVISION 2
PROJECT DEVELOPMENT GROUP
PO BOX 1587
GREENVILLE, NC 27835-1587

Telephone: (252) 439-2800
Customer Service: 1-877-368-4968

Website: www.ncdot.gov

Location:
105 PACTOLUS HIGHWAY
GREENVILLE, NC 27835

PROJECT SPECIAL PROVISIONS

GENERAL

DESCRIPTION:

This contract is for milling, resurfacing pavement markings, and pavement markers on NC 33 in Pitt County from US 264 A (Greenville Blvd) to 350' west of SR 1757 (Jethro Mills Road).

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07)

108

SP1 G10 A

The date of availability for this contract is **August 14, 2017**.

The completion date for this contract is **August 17, 2018**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Seven Hundred Fifty Dollars (\$ 750.00)** per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(2-20-07)

108

SP1 G14 C

The Contractor shall complete the required work of installing, maintaining and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **NC 33** during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday to Sunday 6:00 AM to 8:00 PM

The time of availability for this intermediate contract time will be the time the Contractor begins to install traffic control devices required for the lane closures according to the time restrictions stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required to complete the removal of traffic control devices required for the lane closures according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are **Five Hundred Dollars (500.00)** per hour.