
 

 

 

  STATE OF NORTH CAROLINA 

  DEPARTMENT OF TRANSPORTATION 

BEVERLY EAVES PERDUE  EUGENE A. CONTI, JR. 
GOVERNOR   SECRETARY 

 

July 18, 2012 
 
 

CONTRACT NO.: 11158973 
WBS ELEMENT: To Be Assigned 
COUNTIES:  Greene, Jones, Lenoir 
ROUTES:  Various 
DESCRIPTION: On-call Tiered Paving 
 ADDENDUM NUMBER 1 
 
TO: Prospective Bidders 
 
Please note the following revisions to the contract proposal for the above-referenced project.   
 
• Insert Page 17A into the original document. 
 
The remainder of the proposal document is unaffected.  If you should have any questions 
concerning this addendum, please call me at (252) 439-2807. 
 
Sincerely, 

 
Aaron Bullard, PE 
Division Contract Officer 
 
Attachment 
 
cc: Mr. Preston Hunter, PE 
 Mr. Keith Green 
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PAYMENT: 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved 

by the Engineer.  Compensation for all pay items shall be in accordance with the Standard Specifications.  
The amount of partial payments will be based on the work accomplished and accepted as the last day of 

the approved pay period.  

Request for payment shall be made by Contractor’s Invoice submitted to:  

  

NC Department of Transportation 

   Attention: District Engineer 

   1629 Hwy 258 South 

   Kinston, NC 28504 

All invoice items and unit costs shall correspond to contract pay items.  In the event of error or 

discrepancy in items or unit costs, the Department may return the invoice to the Contractor for correction. 

Form DBS-IS must be included with all requests for payment in order for that request to be processed.  
Information included on this form shall reflect actual payments made to DBE/MBE/WBE firms.  It is 

available for download at http://www.ncdot.org/doh/forms/files/DBE-IS.xls.  A responsible fiscal officer 

of the payee firm who can attest to the date and amounts of the payments shall certify that the accounting 
is correct.  One hundred percent (100%) payment shall be made after successful completion of the work 

as verified by the final inspection. 

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME: 

Any claims for additional compensation and/or extensions of the completion date shall be submitted to 
the Division Engineer with detailed justification within thirty (30) days after receipt of the final invoice 

payment.  The failure of the Contractor to submit the claim(s) within thirty (30) days shall be a bar to 

recovery. 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or at 
the following website: http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
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