



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

August 22, 2024

CONTRACT: PR8355
WBS ELEMENT: VARIOUS
COUNTY: DIVISIONWIDE
ROUTE: VARIOUS
DESCRIPTION: ON-CALL ANNUAL NEEDS FOR PLANTING AND EROSION CONTROL

ADDENDUM 1

TO: PROSPECTIVE BIDDERS

Please note the following revisions to the proposal:

- Revision of Intermediate Contract Time No. 2.
- Please see attached an updated page G-5.

Sincerely,

DocuSigned by:
Mary Voelker Moore
714C11DCCEBC4C6...

Mary Voelker Moore, PE
Division Contract Engineer

cc: Mr. Danny Koonce
Mr. Vann Sparrow
Mr. Greg Rayburn
Ms. Heather Lane

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

The Contractor shall perform seeding operations for **turf maintenance** within the timeframes described below.

The date of availability for this intermediate contract time will be **the day that the Contractor receives notification** to perform the work.

The completion date for this intermediate contract time will be **7 calendar days** after the date of availability.

Liquidated damages for this contract time are **Three Hundred Dollars (\$300.00)** per day.

NO MAJOR CONTRACT ITEMS:

(2-19-02) (Rev. 8-21-07)

104

SP1 G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:

(7-1-95)(Rev. 1-16-24)

108-6

SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the *Standard Specifications*).

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:

(7-15-08)(Rev. 7-16-24)

108-2

SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled *Availability of Funds Termination of Contracts* included elsewhere in this proposal. The Department of Transportation's schedule of estimated completion progress for this project as required by that Standard Special Provision is as follows:

	<u>Fiscal Year</u>	<u>Progress (% of Dollar Value)</u>
2025	(7/01/24 - 6/30/25)	75% of Total Amount Bid
2026	(7/01/25 - 6/30/26)	25% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the *Standard Specifications*. Any acceleration of the progress as shown by the Contractor's progress schedule over the progress as shown above shall be subject to the approval of the Engineer.