



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

J. ERIC BOYETTE  
SECRETARY

October 6, 2022

CONTRACT: DB00545  
WBS ELEMENT: 2023CPT.02.01.10161  
COUNTY: CARTERET  
ROUTE: US 70  
DESCRIPTION: MILLING AND RESURFACING OF US 70 IN CARTERET COUNTY

**ADDENDUM 1**

TO: PROSPECTIVE BIDDERS

Please note the following revisions to the proposal.

- Intermediate Contract Time Number 1 revised to allow concrete work to be performed during the day.
- Please see attached page A1.

**Please make sure to sign the addendum page in the proposal to acknowledge this addendum.**

Sincerely,

DocuSigned by:  
*Mary Voelker Moore*  
714C11DCCEBC4C6...

Mary Voelker Moore, PE  
Division Contract Engineer

cc: Ms. Mary Beth Houston, PE  
Mr. Jeremy Stroud, PE  
Mr. Brad McMannen, PE  
Ms. Heather Lane, PE  
Mr. Cadmus Capehart, PE  
Mr. Hon Yeung, PE

**INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:**

(2-20-07)

108

SP1 G14 D

The Contractor shall complete the required work of installing, maintaining and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close any lanes on **Map #3** during the following time restrictions:

**DAY AND TIME RESTRICTIONS**

**6:00 AM to 7:00 PM (Night Work Only)  
Concrete Work is Allowed During the Day**

The time of availability for this intermediate contract time will be the time the Contractor begins to install traffic control devices required for lane closures according to the time restrictions stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required to complete the removal of traffic control devices required for the road closures according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are **One Thousand One Hundred Dollars (\$ 1,100.00)** per hour.