



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

December 14, 2020

CONTRACT: 11963121
WBS ELEMENTS: VARIOUS
COUNTIES: BEAUFORT, CARTERET, CRAVEN, GREENE, JONES,
LENOIR, PAMLICO, AND PITT COUNTIES
ROUTES: VARIOUS
DESCRIPTION: TRAFFIC SIGNAL HEADS, PEDESTRIAN HEADS &
CONTROLLER CABINET MOUNTING, INTERNAL CABINET
WIRING & CONTROLLER PROGRAMMING &
INSTALLATION OF POLES, LOOPS, AND FOUNDATIONS
BID OPENING: WEDNESDAY, DECEMBER 16, 2020

ADDENDUM 1

TO: PROSPECTIVE BIDDERS

Please note the following revisions to the proposal.

- Revision of the Contact Time and Liquidated Damages to a date of availability of January 1, 2021 and a completion date of December 31, 2021.
- Please see the attached page A1

Please make sure to sign the addendum page in the proposal to acknowledge this addendum.

Due to COVID-19, I am working remotely. If you need to contact me, please email at mmoore@ncdot.gov.

Sincerely,

DocuSigned by:
Mary Voelker Moore

714C11DCCEBC4C6...

Mary Voelker Moore
Division Contract Engineer

cc: Mr. Jim Evans
Mr. Steve Hamilton, PE
Mr. Tim Bell
Mr. Jeff Cabaniss, PE

in accordance with the terms, conditions, and procedures of Article 108-9 of the Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES:

The date of availability for this contract is **January 1, 2021**.

The completion date for this contract is **December 31, 2021**. However, the contract may be nullified by either party within thirty days of providing written notification to the other party.

The contractor shall obtain authorization from the Electronics Technician III at least 24 hours prior to commencing any work within the Division. The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins work until completion and final acceptance of the project. The contractor will not be permitted to suspend his operations except for reasons beyond his control or except where the Engineer has authorized a suspension of the Contractor's operations. If work is suspended, for any reason, the Contractor is required to get reauthorization to resume work. Any work conducted without prior approval will be considered unauthorized work in accordance with Article 105-12 and will not be paid.

Work on weekends and holidays is not permitted unless approved by the Division Traffic Engineer, Deputy Division Traffic Engineer or the Electronics Technician III.

When the Contractor completes the assigned work, he shall notify Mr. Tim Bell, Electronics Technician III at (252) 830-3493 so subject work can be inspected. All work shall be inspected and approved prior to payment. Contractor shall send all invoices to:

North Carolina Department of Transportation - Traffic Services
P. O. Box 1587
Greenville, North Carolina 27835
Attention: Tim Bell, ELT III

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

Scheduled Work

The Contractor must complete the work within **sixty calendar days** of notification of work at a given intersection. Liquidated damages of **One Hundred Fifty Dollars (\$150.00)** per day will be charged for each calendar day after the sixty day limit that any part of the signal work required by the Department has not been completely installed, EXCEPT for Induction Loop Sawcut for the replacement of existing induction loops and when Type III Pedestals or Metal Poles are required to be furnished.

Inductive Loop Sawcut for the replacement of existing inductive loops shall be completed within **fifteen calendar days** of notification of work. Liquidated damages of **Fifty Dollars (\$50.00)** per day will be charged for each calendar day after the fifteen day limit that any part of the loop replacement required by the Department has not been completed.