



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

February 24, 2017

To: Prospective Bidders

**From: Lloyd G. Royall, Jr.
Division Proposals Engineer**

DocuSigned by:
Lloyd G. Royall, Jr
6418B7231C1F4AE...

Contract ID#: DC00173

**WBS Element: 17BP.3.R.49
17BP.3.R.52**

- Subject: Addendum #1 Replace Duplin Bridges #063 and #155**

The Subject contract proposal contains the following addendum:

- 1- Please attach the addendum to the contract as it will now have two (2) additional ICT's. ICT Number 2 is for Duplin Bridge #063. ICT Number 3 is for Duplin Bridge #155.

Addendum must be signed and dated.

You MUST sign as your acknowledgement that you did in fact receive this addendum. Failure to do so shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

Signature _____ **Date** _____

LGR/lgr

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 2-21-12)

108

SP1 G13 A

Except for that work required under the Project Special Provisions entitled *Planting, Reforestation* and/or *Permanent Vegetation Establishment*, included elsewhere in this proposal, the Contractor will be required to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **May 1, 2017**.

The completion date for this intermediate contract time is **December 1, 2017**.

The liquidated damages for this intermediate contract time are **Seven Hundred Fifty Dollars (\$750.00)** per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume responsibility for the maintenance of all work except *Planting, Reforestation* and/or *Permanent Vegetation Establishment*. The Contractor will be responsible for and shall make corrections of all damages to the completed roadway caused by his planting operations, whether occurring prior to or after placing traffic through the project.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

(6-18-13)

108

SP1 G14 L

The Contractor shall complete the work required of **Phase III** as shown on sheet **TMP-2 of 17BP.3.R.49** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to begin work.

The completion date for this intermediate contract time shall not exceed One Hundred and Twenty (120) consecutive calendar days after the ICT-02 date of availability, not exceed the total calendar days of Two Hundred and fifteen (215) in ICT-01 when combined or concurrent with the total calendar days of ICT-03 and not beyond the ICT-01 completion date of December 1, 2017.

The liquidated damages for this intermediate contract time are **Five Hundred Dollars (\$500.00)** per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

(6-18-13)

108

SP1 G14 L

The Contractor shall complete the work required of **Phase III** as shown on sheet **TMP-2 of 17BP.3.R.52** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to begin work.

The completion date for this intermediate contract time shall not exceed One Hundred and Twenty (120) consecutive calendar days after the ICT-03 date of availability, not exceed the total calendar days of Two Hundred and fifteen (215) in ICT-01 when combined or concurrent with the total calendar days of ICT-02 and not beyond the ICT-01 completion date of December 1, 2017.

The liquidated damages for this intermediate contract time are **Five Hundred Dollars (\$500.00)** per calendar day.