
 

 

STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 3 
 

PROPOSAL 
 
DATE AND TIME OF BID OPENING: APRIL 20, 2023 AT 2:00 PM 
 
CONTRACT ID: DC00431 
 
WBS ELEMENT NO.:  2023CPT.03.12.10101, 2023CPT.03.12.20101, 2023CPT.03.12.20102 
 
FEDERAL AID NO.:  STATE FUNDED 
 
COUNTY:  BRUNSWICK COUNTY 
 
TIP NO.:  N/A 
 
MILES:  12.81 MILES 
 
ROUTE NO.:  NC 130 & VARIOUS SECONDARY ROUTES 
 
LOCATION:  VARIOUS 
 
TYPE OF WORK: RESURFACING & PAVEMENT PRESERVATION 
 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING 
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE 
BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH 
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING 
REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A ROADWAY PROJECT.    BID BONDS ARE REQUIRED. 
 
 

NAME OF BIDDER 
 
 
 

ADDRESS OF BIDDER 
 



PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DC00431 IN BRUNSWICK COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DC00431; has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 
sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. DC00431 in Brunswick County, for the unit or 
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 
become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made 
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  
Failure to comply with any requirement may cause the bid to be considered irregular and 
may be grounds for rejection of the bid. 
 
For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard 
Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 
Signature from the approved electronic bidding provider for Division Contracts. 
 
ELECTRONIC ON-LINE BID: 
1.   Download entire proposal from Connect NCDOT website.  Download the electronic submittal 

file from the approved electronic bidding provider website. 
2.   If the Interested Parties List provision SP01 G02 is part of the proposal prior to submitting a 

bid on a project, the bidder shall sign up on the Interested Parties List in conformance with 
Interested Parties List provision SP01 G02. 

3. Prepare and submit the electronic submittal file using the approved electronic bidding provider 
software. 

4.   Electronic bidding software necessary for electronic bid preparation may be downloaded from 
the Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx or 
from the approved electronic bidding provider website. 

 

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx


DC00431 1 Brunswick County 
 

PROJECT SPECIAL PROVISIONS 
GENERAL 

 
CONTRACTOR PREQUALIFICATION: 
(10-18-22) 102 SP1 G01 
   
Revise the 2018 Standard Specifications as follows: 

 
Page 1-10, Subarticle 102-2(A) Bidder Prequalification, lines 30-31, delete and replace the first sentence 
with the following:   
 
Prospective bidders shall obtain prequalification approval at least two business days prior to any letting in 
which they intend to submit a bid.  It is recommended that the prospective bidder file all required statements 
and documents with the State Prequalifications Engineer no less than 4 weeks before a given letting.   
 
Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 16-18, delete and replace 
the first sentence with the following:   
 
Prospective bidders shall obtain prequalification approval at least two business days prior to any letting in 
which they intend to submit a bid.  It is recommended that the applicant file all required statements and 
documents with the State Prequalifications Engineer no less than 4 weeks before a given bid opening for 
their bid to be considered.   
 
Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 44-45, delete and replace the first 
sentence with the following:   
 
The subcontractor shall file all required statements and documents with the State Prequalifications Engineer 
no less than 4 weeks before beginning work.   
 
Page 1-12, Subarticle 102-2(E) Renewal and Requalification, lines 38-40, delete and replace the first 
sentence with the following:   
 
It is recommended that the renewing or requalifying firm file all required statements and documents with 
the State Prequalifications Engineer no less than 4 weeks before a given letting for their bid to be 
considered. 
 
INTERESTED PARTIES LIST: 
(6-21-22)(Rev. 7-19-22) 102 SP1 G02 
   
Revise the 2018 Standard Specifications as follows: 

 
Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and replace 
with the following:   
 
102-3 PROPOSALS AND INTERESTED PARTIES LIST 
 
On Department projects advertised, the prospective bidder shall sign up on the Interested Parties List no 
later than one business day prior to the Letting day of that project, for which he intends to submit a bid.  
There is no cost for signing up on the Interested Parties List that can be found on the Department’s website 
at connect.ncdot.gov/letting. 
Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and replace the 
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first sentence of the second paragraph with the following:   
 
The proposal will state the location of the contemplated construction and show a schedule of contract items 
with the approximate quantity of each of these items for which bid prices are invited. 
 
Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete and replace 
the first paragraph with the following: 
 
Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in conformance 
with Article 102-3.  The bidder shall submit a unit or lump sum price for every item in the proposal other 
than items that are authorized alternates to those items for which a bid price has been submitted. 
 
BOND REQUIREMENTS: 

(06-01-16) 102-8, 102-10 SPD 01-420A 
 
A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for 
Roads and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 
2018 Standard Specifications for Roads and Structures. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 
The date of availability for this contract is June 12, 2023. 
 
The completion date for this contract is May 31, 2024  
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
The liquidated damages for this contract are One Thousand One Hundred Dollars ($ 1,100.00) 
per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 A 
   

The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The 
Contractor shall not close or narrow a lane of traffic on All Maps during the following time 
restrictions:      

 DAY AND TIME RESTRICTIONS 
 

MAP NO. 1 - 19   
 

MONDAY thru SUNDAY 
6:00 PM to 8:00 AM 

NO NIGHT WORK ALLOWED 
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In addition, the Contractor shall not close or narrow a lane of traffic on Any Map, detain and/or 
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time 
when traffic is unusually heavy, including the following schedules: 

   
HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 
1. For any unexpected occurrence that creates unusually high traffic volumes, as directed 

by the Engineer. 
 
2. For New Year’s, between the hours of 6:00 AM December 30th to 7:00 PM January 3rd. 
 
3. For Easter, between the hours of 6:00 AM Thursday and 7:00 PM Monday. 
 
4. For Memorial Day, between the hours of 6:00 AM Friday and 7:00 PM Tuesday. 
5. For Independence Day, between the hours of 6:00 AM the day before Independence Day 

and 7:00 PM the day after Independence Day. 
If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 6:00 AM the Thursday before Independence Day and 7:00 PM the Tuesday after 
Independence Day. 

6. For Labor Day, between the hours of 6:00 AM Friday and 7:00 PM Tuesday. 
 
7. For Veteran’s Day, between the hours of 6:00 AM Thursday and 7:00 PM Monday. 
8. For Thanksgiving Day, between the hours of 6:00 AM Tuesday and 7:00 PM Monday. 
 
9. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas 

Day and 7:00 PM the following Tuesday after the week of Christmas. 
 
10. For Festival By The Sea, between the hours of 6:00 AM Friday October 27, 2023 and 

8:00 AM Monday October 30, 2023. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are One Thousand One Hundred Dollars ($ 1,100.00) per hour. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The 
Contractor shall not close or narrow a lane of traffic on Map 1 NC 130 (Holden Beach Rd.) 
during the following time restrictions:  

The date of availability for this intermediate contract time is September 6, 2023 

The completion date for this intermediate contract time is May 31, 2024 

The liquidated damages are One Thousand One Hundred Dollars ($ 1,100.00) per calendar 
day. 

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(5-21-13) 108 SP1 G14 I 

The Contractor shall complete the work required of installing each new inductive loop after the 
removal of each existing loop by the milling, patching or resurfacing operations and shall place 
and maintain traffic on same. 

The date of availability for this intermediate contract time for each inductive loop installation 
will be the date when the Contractor elects to disturb the existing inductive loop. 

The completion date for this intermediate contract time for each inductive loop installation will 
be the date which is seven (7) consecutive calendar days after the date of availability. 

If any inductive loop is damaged in the process of installing concrete work on this project, the 
Contractor will repair the damaged loop within seven (7) consecutive calendar days at 
no additional cost to NCDOT. 

The liquidated damages are One Thousand One Hundred Dollars ($ 1,100.00) per day. 

(7-1-95) (8-21-12) (Rev. 8-29-22) 108     SP1 G15R (DIV 3) 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the project. The 
Contractor will not be permitted to suspend his operations except for reasons beyond his control 
or except where the Engineer has authorized a suspension of the Contractor's operations in writing. 

In the event that the Contractor's operations are suspended in violation of the above provisions, the 
sum of One Thousand One Hundred Dollars ($ 1,100.00) will be charged the Contractor for 
each and every calendar day that such suspension takes place.  The said amount is hereby agreed 
upon as liquidated damages due to extra engineering and maintenance costs and due to increased 
public hazard resulting from a suspension of the work.  Liquidated damages chargeable due to 
suspension of the work will be additional to any liquidated damages that may become chargeable 
due to failure to complete the work on time. 

PROSECUTION OF WORK - INTERMEDIATE CONTRACT TIME NUMBER 4 AND 
LIQUIDATED DAMAGES: 
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RAILROAD GRADE CROSSING: 
  (7-1-95) (Rev. 10-20-20)                                                                  107-9                                                                                                  SP1 G17R 

   
When the use of slow moving or stopped equipment is required over at-grade railroad crossings, the 
contractor shall contact the appropriate track owner to gain Right of  Entry. The contractor shall be 
responsible for ascertaining and contacting the railroad track owner. 
 
No separate payment will be made for conforming with the requirements of this Special Provision. Please 
contact the Resident Engineer or the Surfaces and Encroachment manager with the Rail Division with any 
questions pertaining to the Right of Entry at 919-707-4132 or mmclamb@ncdot.gov. 
 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 
Line #  Description 
   9 — Asphalt Concrete Surface Course, Type S9.5 B 
  11 — Asphalt Concrete Surface Course, Type S9.5 C 
        
SPECIALTY ITEMS: 

(7-1-95)(Rev. 7-20-21) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2018 Standard Specifications). 
 

Line # Description 
19 - 21 Guardrail 
25 - 28 Long-Life Pavement Markings 
31, 32 Permanent Pavement Markers 
33 - 45 Erosion Control 
46 Signals/ITS System 
  

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 11-15-22) 109-8 SP1 G43 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.7901 per gallon.  Where any of the following are included 
as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 

mailto:mmclamb@ncdot.gov
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Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 

 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include the Fuel 
Usage Factor Adjustment Form with their bid submission if they elect to use the fuel usage factor. The 
Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-
%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on the Fuel 
Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will remain in effect for 
the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per ton as 
the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will not be permitted 
to change the Fuel Usage Factor after the bids are submitted. 
 
STEEL PRICE ADJUSTMENT: 

(4-19-22)(Rev. 4-18-23)                                                                                         SP1 G47 
  

Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined herein that 
are permanently incorporated into the work, when the price of raw steel mill products utilized on the 
contract have fluctuated.  The Department will adjust monthly progress payments up or down as 
appropriate for cost changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website at the 
following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adj
ustment.xlsx  

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
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Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware associated 
with these items shall not be included in the price adjustment. 
 
Adjustments will only be made for fluctuations in the material cost of the steel used in the above products 
as specified in the Product Relationship Table below.  The producing mill is defined as the source of steel 
product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled shapes, etc.).  No 
adjustment will be made for changes in the cost of fabrication, coating, shipping, storage, etc.  
 
No steel price adjustments will be made for any products manufactured from steel having an adjustment 
date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall provide 
the completed Form SPA-1 to the Department (State Contract Officer or Division Contract Engineer) 
along with the payment bonds, performance bonds and contract execution signature sheets in a single 
submittal.  If Form SPA-1 is not included in the same submittal as the payment bonds, performance bonds 
and contract execution signature sheets, the Contractor will not be eligible for any steel price adjustment 
for any item in the contract for the life of the contract.  Form SPA-1 can be found on the Department’s 
website at the following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding Item 
Number, Item Description, and Category) for the steel products they wish to have an adjustment 
calculated.  Only the contract items corresponding to the list of eligible item numbers for steel price 
adjustment may be entered on Form SPA-1.  The Contractor may choose to have steel price adjustment 
applied to any, all, or none of the eligible items. However, the Contractor’s selection of items for steel 
price adjustment or non-selection (non-participation) may not be changed once Form SPA-1 has been 
received by the Department.  Items the Bidder chooses for steel price adjustment must be designated by 
writing the word “Yes” in the column titled “Option” by each Pay Item chosen for adjustment.  Should the 
bidder elect an eligible steel price item, the entire quantity of the line item will be subject to the price 
adjustment for the duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in 
ink or typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not properly 
designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will automatically be 
removed from consideration for adjustment.  No steel items will be eligible for steel price adjustment on 
this Project if the Bidder fails to return Form SPA-1 in accordance with this provision. 
 
Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets platform to 
calculate the monthly adjustment indices (BI and MI).  This data is typically available on the first day of 
the month for the preceding month. The indices will be calculated by the Department for the different 
categories found on the Product Relationship Table below.  For item numbers that include multiple types 
of steel products, the category listed for that item number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 45.00 per hundredweight. 
The bidding index for Category 2 Steel items is $ 68.79 per hundredweight. 
The bidding index for Category 3 Steel items is $ 63.90 per hundredweight. 
The bidding index for Category 4 Steel items is $ 45.17 per hundredweight. 
The bidding index for Category 5 Steel items is $ 57.19 per hundredweight. 

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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The bidding index for Category 6 Steel items is $ 69.16 per hundredweight. 
The bidding index for Category 7 Steel items is $ 49.50 per hundredweight. 
The bidding index represents a selling price of steel based on Fastmarkets data for the month of  
February 2023. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the adjustment 
indices from the month the steel was shipped from the producing mill, received 
on the project, or member cast as defined in the Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the adjustment 
indices as listed in the proposal. 

 
Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge Deck, 
and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from Producing 
Mill 

1 

Structural Steel and Encasement 
Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from Producing 
Mill 

2 

Steel H-Piles, Soldier Pile Walls Based on one or more 
Fastmarkets indices 

Delivery Date from Producing 
Mill 

3 

Guardrail Items and Pipe Piles Based on one or more 
Fastmarkets indices 

Material Received Date** 4 

Fence Items Based on one or more 
Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete Members Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

 
Submit documentation to the Engineer for all items listed in the Contract for which the Contractor is 
requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable by color 
marking, and identifiable by Project for inspection and audit verification immediately upon arrival at the 
fabricator.  
 
Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed work.  The 
Department will withhold progress payments for the affected contract line item if the documentation is 
not provided and at the discretion of the Engineer the work is allowed to proceed.  Progress payments will 
be made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
 
Utilizing Form SPA-2, submit separate documentation packages for each line item from Form SPA-1 for 
which the Contractor opted for a steel price adjustment.  For line items with multiple components of steel, 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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each component should be listed separately.  Label each SPA-2 documentation package with a unique 
number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).   
Example:  412 - 1,  

412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 
i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 
Engineers decision:   

1. Department established weights of steel/iron by contract pay 
item per pay unit;  

2. Approved Shop Drawings;  
3. Verified Shipping Documents;  
4. Contract Plans;  
5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer the 
following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 
work in the given month.   

a. Contract Number 
b. Bidding Index Reference Month 
c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
g. Submittal Number from Form SPA-2 
h. Adjustment date  
i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
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Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from the 
Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
 
If the monthly Fastmarkets data is not available, the data for the most recent immediately preceding 
month will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value listed in 
the proposal (BI) to the monthly index value (MI).  (See included sample examples).  Weights and date of 
shipment must be documented as required herein.  The final price adjustment dollar value will be 
determined by multiplying this percentage increase or decrease in the index by the represented quantity of 
steel incorporated into the work, and the established bidding index (BI) subject to the limitations herein.  
 
Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the adjustment 
indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate and will not 
be included in the total cost of work for determination of progress or for extension of Contract time in 
accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result in 
rejection of the bid proposal. 
 
Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments 
to the subcontractor who performed the applicable work.  
 
Delays to the work caused by steel shortages may be justification for a Contract time extension but will 
not constitute grounds for claims for standby equipment, extended office overhead, or other costs 
associated with such delays.  
 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, the 
contractor must notify the Department within 7 days prior to purchasing the material. Upon receipt of 
such notification, the Department will direct the Contractor to either (1) proceed with the work or (2) 
suspend the work and explore the use of alternate options. 
 
If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease 
is warranted. 
 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value 
of either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date. 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to the total 
material quantity is made in a subsequent or final estimate, an appropriate adjustment will be made to the 
price adjustment previously calculated. The adjustment will be based on the same indices used to 
calculate the price adjustment which is being revised. If the adjustment date of the revised material 
quantity cannot be determined, the adjustment for the quantity in question, will be based on the indices 
utilized to calculate the steel price adjustment for the last initial documentation package submission, for 
the steel product subject to adjustment, that was incorporated into the particular item of work, for which 
quantities are being finalized.  
Example: Structural steel for a particular bridge was provided for in three different shipments with each 
having a different mill shipping date. The quantity of structural steel actually used for the bridge was 
calculated and a steel price adjustment was made in a progress payment. At the conclusion of the work an 
error was found in the plans of the final quantity of structural steel used for the bridge. The quantity to be 
adjusted cannot be directly related to any one of the three mill shipping dates. The steel price adjustment 
for the quantity in question would be calculated using the indices that were utilized to calculate the steel 
price adjustment for the quantity of structural steel represented by the last initial structural steel 
documentation package submission.  The package used will be the one with the greatest sequential 
number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance with the 
provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the supplemental 
agreement, the need for application of steel price adjustments on a case-by-case basis.  No steel price 
adjustments will be made for any products manufactured from steel having an adjustment date prior to the 
supplemental agreement execution date.  Price adjustments will be made as provided herein, except the 
Bidding Index will be based on the month in which the supplemental agreement pricing was executed. 
 
For work performed on force account basis, reimbursement of actual material costs, along with the 
specified overhead and profit markup, will be considered to include full compensation for the current cost 
of steel and no steel price adjustments will be made. 
 
Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
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Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
 
 

Supplier Description of material Location information Quantity 
in lbs. 

Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
     
ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
     
     
     
  Total Pounds of Steel 1,235,000  

 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
 
Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 
Sequential Submittal  
Number  _________2______________ 
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Supplier Description of material Location 
information 

Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical legs) -DFEB – STA 36+00 12000 December 11, 2021 
PDQ Mill 4” Tubular steel (Horizontal 

legs) 
-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  

 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                              ______________________________________ 
 
 
Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
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mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
 
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
 
Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 
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Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
 
Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
 
 
Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 
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Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
 
Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 
Station 107+45.55 -L- 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08) (Rev. 7-19-22) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 
Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's schedule 
of estimated completion progress for this project as required by that Standard Special Provision is as 
follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 
2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress 
schedule over the progress as shown above shall be subject to the approval of the Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 

(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G67 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 
part with State funds. 
 

2023 (7/01/22 - 6/30/23) 4% of Total Amount Bid 
2024 (7/01/23 - 6/30/24) 96% of Total Amount Bid 
2025 (7/01/24 - 6/30/25) 0% of Total Amount Bid 
2026 (7/01/25 - 6/30/26) 0% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 0% of Total Amount Bid 
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Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used 
to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 
 
Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to be 
performed by committed MBE/WBE subcontractors. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 
meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 
replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, 
the materials or supplies obtained by the Contractor. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 
anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, and 
regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 
business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 
regarded as manufacturers or regular dealers within the meaning of this section. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a committed 
(or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services 
and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same 
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR 
Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations 
(49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 
anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
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Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and 
WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 
written joint check agreement among the parties providing full and prompt disclosure of the expected use 
of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular 
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the 
estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Su
bcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project 
that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 4.0 % 
 
The Combined Goal was established utilizing the following anticipated participation for Minority Business 
Enterprises and Women Business Enterprises: 
 
(A) Minority Business Enterprises 2.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that MBEs participate in at least the percent of 
the contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit 

and use MBEs during the performance of the contract.  Any MBE participation obtained 
shall be reported to the Department. 

 
(B) Women Business Enterprises 2.0 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that WBEs participate in at least the percent of 
the contract as set forth above. 

 
(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit 

and use WBEs during the performance of the contract.  Any WBE participation obtained 
shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined 
Goal may be met by submitting all MBE participation, all WBE participation, or a combination of MBE 
and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 
as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The Directory can be 
found at the following link. 
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 
the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will be considered 
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will 
follow the banking guidelines found elsewhere in this provision.  All other additional 
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s 
overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid 
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opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The 
Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the 
electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of MBE and WBE firms shown in the 
electronic submittal file, the bidder may use the dropdown menu to access the name and 
address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.  

When no figures or firms are entered, the bidder will be considered to have no MBE or 
WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not certified 
at the time of the bid-letting, that MBE’s or WBE's participation will not count towards 
achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/ WBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of MBE 
and WBE Subcontractors contained elsewhere in the contract documents in order 
for the bid to be considered responsive.  Bidders shall indicate the total dollar value 
of the MBE and WBE participation for the contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 
number “0.”  This form shall be completed in its entirety.  Blank forms will not 
be deemed to represent zero participation.  Bids submitted that do not have 
MBE and WBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these bids 
for award and the proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the Combined MBE/WBE  goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE participation 
that is achieved during the project shall be reported in accordance with requirements 
contained elsewhere in the special provision. 
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MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm 
is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.  
In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of 
the work it performs on the contract with its own forces.  However, all the work that is performed by the 
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The MBE 
or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit 
toward the goals. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined 
MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  
This documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar 
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.  In 
that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 
Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the 
MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal.  If the lack of this 
participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit 
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than 
2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use 
by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms 
to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder 
to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available 
from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder 
shall submit to the Department documentation of adequate good faith efforts made to reach that specific 
goal. 
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One complete set and 5 copies of this information shall be received in the office of the Engineer no later 
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
10:00 a.m. on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 
of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may include 
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient 
MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and aggressively 
sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort 
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory 
checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also 
prequalified subcontractors.  The bidder must solicit this interest within at least 10 days prior to bid 
opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the 
opportunity to MBEs/WBEs within the Division and surrounding Divisions where the project is 
located.  The bidder must determine with certainty if the MBEs/WBEs are interested by taking 
appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the Combined MBE/WBE goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised 

goal when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd 
tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate 

information about the plans, specifications, and requirements of the contract in a timely manner to 
assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the 
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 
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participation.  Evidence of such negotiation includes the names, addresses, and telephone 
numbers of MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and 
evidence as to why additional agreements could not be reached for MBEs/WBEs 
to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price 
and capabilities as well as the advertised goal into consideration.  However, the fact that 
there may be some additional costs involved in finding and using MBEs/WBEs is not in 
itself sufficient reason for a bidder’s failure to meet the advertised goal, as long as such 
costs are reasonable.  Also, the ability or desire of a prime contractor to perform the work 
of a contract with its own organization does not relieve the bidder of the responsibility to 
make good faith efforts.  Bidding contractors are not, however, required to accept higher 
quotes from MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 
bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business assistance 
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 
recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening the 
Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to give 
notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good 

faith efforts to meet the advertised goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 
Combined MBE/WBE goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 
 
(3) The performance of other bidders in meeting the advertised goal.  For example, when the 

apparent successful bidder fails to meet the goal, but others meet it, you may reasonably 
raise the question of whether, with additional reasonable efforts the apparent successful 
bidder could have met the goal.  If the apparent successful bidder fails to meet the 
advertised goal, but meets or exceeds the average MBE and WBE participation obtained 

mailto:BOWD@ncdot.gov
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by other bidders, the Department may view this, in conjunction with other factors, as 
evidence of the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been 
made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 
a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 
appeal the determination made by the Committee, they shall provide written notification to the Engineer.  
The appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 
be based upon the value of work actually performed by the MBE/WBE and the actual payments to 
MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 
accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 
may be counted toward the anticipated MBE participation.  The same holds for work that a WBE 
subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a non-MBE/WBE firm 
does not count toward the contract goal requirement.    It should be noted that every effort shall be 
made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs 
and WBEs to WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or WBE firm 
shows a good faith effort has been made to reach out to similarly certified firms and there is no 
interest or availability, and they can get assistance from other certified firms, the Engineer will not 
hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 
contractor or subcontractor subcontracts a significantly greater portion of the work of the contract 
than would be expected on the basis of standard industry practices, it shall be presumed that the 
MBE or WBE is not performing a commercially useful function.   

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the MBE or WBE in 
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the joint venture, that portion of the total dollar value being a distinct clearly defined portion of 
work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE regular 
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE /WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 
or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable 
and not excessive as compared with fees and commissions customarily allowed for similar 
services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site (but 
not the cost of the materials and supplies themselves), provided the fees are determined to 
be reasonable and not excessive as compared with fees customarily allowed for similar 
services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 
WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution of the 
work of the contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 
also be responsible with respect to materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material and installing (where applicable) and paying 
for the material itself.  To determine whether a MBE/WBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially 
Useful Function, the contractor may present evidence to rebut this presumption to the Department. 
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(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 
be a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is certified 
as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit for 
the total value of the transportation services the subcontracted MBE or WBE provides on 
the contract.  It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the participation breakdown.  This, however, may not always be 
possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a good 
faith effort has been made to reach out to similarly certified transportation service providers 
and there is no interest or availability, and they can get assistance from other certified 
providers, the Engineer will not hold the prime responsible for meeting the individual MBE 
or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract agreements 
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from working 
for others during the term of the lease with the consent of the MBE/WBE, so long as the 
lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door signs are not permitted. 
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MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved substitute 
MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the MBE/WBE subcontractor for convenience.  This includes, but is not limited to, instances in 
which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE subcontractor, 
with a copy to the Engineer of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor must give the MBE/WBE subcontractor five (5) business days to respond to the 
Contractor’s Notice of Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor 
objects to the intended termination/substitution, the MBE/WBE, within five (5) business days must advise 
the Contractor and the Department of the reasons why the action should not be approved. The five-day 
notice period shall begin on the next business day after written notice is provided to the MBE/WBE 
subcontractor. 
 
A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written 
approval based upon a finding of good cause for the proposed termination and/or substitution. For purposes 
of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a way 

consistent with normal industry standards.  Provided, however, that good cause does not exist if the 
failure or refusal of the MBE/WBE subcontractor to perform its work on the subcontract results 
from the bad faith or discriminatory action of the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable 
state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; 
(j) Other documented good cause that compels the termination of the MBE/WBE subcontractor.  

Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE it 
relied upon to obtain the contract so that the prime contractor can self-perform the work for which 
the MBE/WBE contractor was engaged or so that the prime contractor can substitute another 
MBE/WBE or non-MBE/WBE contractor after contract award. 

 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment 
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to meet the Combined MBE/WBE Goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBE/WBEs submitted at the time of bid to cover 
the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  
Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work in 
the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBE/WBEs who were contacted. 
(b) A description of the information provided to MBE/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the Department 
will not require the Contractor to solicit replacement MBE/WBE participation equal to the 
remaining work to be performed by the decertified firm.  The participation equal to the 
remaining work performed by the decertified firm will count toward the contract goal 
requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 
another MBE/WBE subcontractor to perform at least the same amount of work to meet the 
Combined MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same 
amount of work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
(3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded the size 

standard during the performance of the contract, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to 
be performed by the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal requirement and 
overall goal. 

 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this procedure, the 
Contractor may be disqualified from further bidding for a period of up to 6 months. 
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Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 
MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 
approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 
on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and 
the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, 
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy 
of the agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures 
claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 
following month.  Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting 
of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final 
payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from being approved for further 
work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking 
System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 

(11-17-20)  SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 
Prohibition on certain telecommunications and video surveillance services or equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 

(8-20-19)  SP1 G092 
 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of 
Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 Small UAS 
Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 Training required for the 
operation of unmanned aircraft systems, NC GS 63-96 Permit required for commercial operation of 
unmanned aircraft system, and NCDOT UAS Policy.  The required operator certifications include 
possessing a current Federal Aviation Administration (FAA) Remote Pilot Certificate, a NC UAS 
Operator Permit as well as operating a UAS registered with the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight Operation 
Approval Form and submit it to the Engineer for approval.  All UAS operations shall be approved by the 
Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability insurance to 
cover all operations under this contract. 
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The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for the use 
of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment will be in 
accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 

(1-19-21)                                                                                        107 SP1 G096 
  

Exercise reduced fuel consumption and reduced equipment emissions during the construction of all work 
associated with this contract.  Employees engaged in the construction of this project should turn off vehicles 
when stopped for more than thirty (30) minutes and off-highway equipment should idle no longer than 
fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 
Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is exempt 
from the idling limitations set forth in this special provision. 
 
COOPERATION BETWEEN CONTRACTORS: 

(7-1-95) 105-7 SP1 G133 
   

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 
 
NCDOT C204750 – Resurfacing of SR 1126 (Morgan Road SW) Date of Availability 
September 12, 2022; Date of Completion September 15, 2023  
 
The above map is located within the proximity of DC00431 resurfacing project Map 1: NC 
Highway 130 (Holden Beach Road SW). 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to 
the limits of this project to the extent that the work can be carried out to the best advantage of all 
concerned. 
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ELECTRONIC BIDDING: 
(2-19-19) 101, 102, 103 SP1 G140 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace “Bid 
Express®” with “the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via the 
approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  
 
Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous 
folder within the .ebs” with “electronic submittal”.  
 
Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file of 
Expedite” with “electronic submittal file” 
 
AWARD LIMITS: 

(4-19-22) 103 SP1 G141 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in the first 
paragraph with the following: 
 
A bidder who desires to bid on more than one project on which bids are to be opened in the same letting 
and who desires to avoid receiving an award of more projects than he is equipped to handle, may bid on 
any number of projects but may limit the total amount of work awarded to him on selected projects by 
completing the form Award Limits on Multiple Projects for each project subject to the award limit. 
 
OUTSOURCING OUTSIDE THE USA: 

(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the 
United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 
sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of whether 
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required. 
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Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion 
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life 
of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to 

manage the Contractor and subcontractor operations, insure compliance with Federal, State and 
Local ordinances and regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters. 
 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the project 
erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be 

Level II and responsible for ensuring the erosion and sediment control/stormwater plan is 
adequately implemented and maintained on the project and for conducting the quality control 
program.  The Certified Supervisor shall be on the project within 24 hours notice from initial 
exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 
timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the 
work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 
Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the 
NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to 
work platforms, temporary construction, pumping operations, plant and storage 
yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in jurisdictional 
areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to 
any suspension of the work. 
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(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 
resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 
location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 
initialed and include the installation date of Best Management Practices.  These 
practices shall include temporary and permanent groundcover and be properly 
updated to reflect necessary plan and field changes for use and review by 
Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 
construction activities.  The permit references NCG010000, General Permit to Discharge 
Stormwater under the NPDES, and states that the Department shall incorporate the 
applicable requirements into its delegated Erosion and Sediment Control Program for 
construction activities disturbing one or more acres of land.  The Department further 
incorporates these requirements on all contracted bridge and culvert work at jurisdictional 
waters, regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters of 

the state, i.e. from equipment operation/maintenance, construction materials, 
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any 
other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours after a 
rainfall event equal to or greater than 1.0 inch that occurs within a 24 hour period.  
Additional monitoring may be required at the discretion of Division of Water 
Resources personnel if the receiving stream is 303(d) listed for turbidity and the 
project has had documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 
Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review 
by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 
areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure 
for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General Permit, 
NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will 
notify the Division of Water Quality Regional Office within 24 hours of becoming 
aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 
shall: 
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(a) Follow permit requirements related to the Contractor and subcontractors’ 
construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion and 
sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 
control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section basis. 
(g) Use flocculants approved by state regulatory authorities where appropriate and 

where required for turbidity and sedimentation reduction. 
(h) Ensure proper installation and maintenance of temporary erosion and sediment 

control devices. 
(i) Remove temporary erosion or sediment control devices when they are no longer 

necessary as agreed upon by the Engineer. 
(j) The Contractor’s quality control and inspection procedures shall be subject to 

review by the Engineer.  Maintain NPDES inspection records and make records 
available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 
follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above are 
taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction 
activities on small bridge or culvert replacement projects.  This request shall be approved by the 
Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following 

erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
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(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a 
Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 
Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, the 
certification number of the Level III Certified Designer on the design of the project erosion and 
sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing 
or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order 
for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate 
Head of the company that employs the certificant. 
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A certificant has the right to appeal any adverse action which results in suspension or permanent revocation 
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving 
notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on 
the date specified on the certified notice.  Failure to appeal within the time specified will result in a waiver 
of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed to perform 
duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision 
of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination and 
any proficiency examination, at the conclusion of the specified suspension period, prior to having the 
certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and 
Certified Designer will be incidental to the project for which no direct compensation will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 

(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric 
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs 
designated as trout waters.  For lakes and reservoirs not designated as trout waters, the turbidity shall not 
exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background conditions, the existing 
turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all 
of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream 

turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural 

background conditions.  If the background turbidity measurements exceed the standard, operation 
of the pit and discharge can continue as long as the stream turbidity levels are not increased due to 
the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 
locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought 

into compliance. 
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During the Environmental Assessment required by Article 230-4 of the 2018 Standard Specifications, the 
Contractor shall define the point at which the discharge enters into the State’s surface waters and the 
appropriate sampling locations.  Sampling locations shall include points upstream and downstream from 
the point at which the discharge enters these waters.  Upstream sampling location shall be located so that it 
is not influenced by backwater conditions and represents natural background conditions.  Downstream 
sampling location shall be located at the point where complete mixing of the discharge and receiving water 
has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced into 
jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland surface is 
observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced 
to a level where sediment deposition does not occur.  Staining of wetland surfaces from suspended clay 
particles, occurring after evaporation or infiltration, does not constitute sedimentation.  No activities shall 
occur in wetlands that adversely affect the functioning of a wetland.  Visible sedimentation will be 
considered an indication of possible adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be maintained 
in a log within the project records.  Records will include, at a minimum, turbidity test results, time, date 
and name of sampler.  Should the Department’s test results exceed those of the Contractor’s test results, an 
immediate test shall be performed jointly with the results superseding the previous test results of both the 
Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water quality 
standards.  Tier I Methods include stilling basins which are standard compensatory BMPs.  Other Tier I 
methods are noncompensatory and shall be used when needed to meet the stream turbidity standards.  Tier 
II Methods are also noncompensatory and are options that may be needed for protection of rare or unique 
resources or where special environmental conditions exist at the site which have led to additional 
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, 
Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific 
site.  Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or 
special environmental conditions, Tier II Methods may be required by regulators on a case by case basis 
per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and 
develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may 
indicate a high potential for turbidity and should be avoided when dewatering into surface water is 
proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
  

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 
ROADWAY 

NOTES TO CONTRACTOR:   

All adjustments (Manhole, Meter/Valve Box) will be completed prior to milling or resurfacing. 

No Grinding shall be permitted to complete 4” Line Removal on all bridges with concrete decks. 

Map No. 1 – 4: The Contractor shall not utilize ASB for any Shoulder Reconstruction. 
 
Map No. 1 NC 130 Hwy. (Holden Beach Rd.): The Contractor shall be aware that NC 130 Hwy. 
(Holden Beach Rd.) has floodplain locations from MP 2.90 – MP 3.02. See Typical Section No.1 
 
Map No. 4 SR 1413 (Town Creek Rd.): The Contractor shall be aware that SR 1413 (Town 
Creek Rd.) has floodplain locations from MP 3.12 – MP 3.27 and MP 3.29 – MP 3.30. See 
Typical Section No.2 
 
Map No. 4 SR 1413 (Town Creek Rd.): The Contractor shall notify Daniel Perry (Div. Bridge 
Maintenance Engineer) at 910-341- 2000 or dlperry5@ncdot.gov two weeks prior to milling or 
resurfacing Brunswick Bridge No. 033 See Typical Section No. 4 
 
Map No. 5 – 19: The removal of the earth/grass material on/in the roadway pavement including 
encroaching material on the edge of pavement is to be removed, disposed, and considered 
incidental to paving. 
 
Map No. 19: The Contractor shall be aware that State Forces will mark the locations for short 
overlays (1.5” S9.5B). 
 
All Maps: Excavation within 1,000 feet of a signalized intersection will require a one (1) week 
notification (prior to excavation) to the NCDOT Traffic Services Signal unit at telephone number 
(910) 341-2200.  All traffic signal or detection cables must be located prior to excavation.  Cost 
to replace or repair NCDOT signs, signals, or associated equipment shall be the responsibility of 
the Contractor. 
 
SHOULDER RECONSTRUCTION PER SHOULDER MILE: 

(1-18-00) (Rev. 1-17-23) 560, 1019 SP1 R07R 
 
Description 
 
The work covered by this provision consists of clipping high shoulders and reconstructing the earth 
shoulder in accordance with Standard Drawing No. 560.01 and 560.02 of the Roadway Standard 
Drawings with the following exceptions: the width will be shown on typical sections, or to the existing 
shoulder point, whichever is nearer, as long as the desired typical is achieved.  Seeding and mulching 
shall be performed upon completion of shoulder grading when earth borrow is used. 
 
This work shall be performed immediately after the resurfacing operations are complete as directed by the 
Engineer.   
 

mailto:dlperry5@ncdot.gov
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Materials 
 
The Contractor shall furnish all earth material necessary for the construction of the shoulders in accordance 
with Section 1019 of the Standard Specifications.  All soil is subject to test and acceptance or rejection by 
the Engineer. 
 
The Contractor is required to use Aggregate Shoulder Borrow (ASB) on all maps with shoulder 
reconstruction with the exception of areas considered residential lawns, where borrow excavation is 
needed.  Borrow excavation shall be used in lieu of ASB if directed by the contract or Engineer. 
 
ASB shall meet the following gradation: 
 

Sieve Percent Passing 
1 1/2" 100 
1/2" 55 - 95 
#4 35 - 74 

Construction Methods 
 
Obtain material from within the project limits or approved source.  Prior to adding ASB material, the 
existing shoulder shall be scarified to provide the proper bond and shall be compacted to the satisfaction of 
the Engineer. 
 
Any excess material generated by the shoulder reconstruction shall be disposed of by the Contractor in an 
approved disposal site. 
 
Measurement and Payment 
 
Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that have 
been reconstructed and accepted by the Engineer.  Measurement will be made along the surface of each 
shoulder to the nearest 0.01 of a mile.  Such price will include disposing of any excess material in an 
approved disposal site, and for all labor, tools, equipment, and incidentals necessary to complete the work. 
 
Aggregate Shoulder Borrow will be measured and paid at the contract unit price per ton that has been 
incorporated into the completed work that is accepted by the Engineer.  The number of tons of material is 
determined by weighing the material in trucks in accordance with Article 106-7.  No deductions will be 
made for any moisture contained in the aggregate at time of weighing. 
 
Borrow Excavation will be measured and paid in accordance with Section 230 of the Standard 
Specifications for earth material furnished by the Contractor.  The requirements of Article 104-5 of the 
Standard Specifications pertaining to revised contract prices for overrunning minor items will not apply to 
the item of Borrow Excavation. 
 
Incidental Stone Base will be measured and paid as provided in Article 545-6 of the Standard Specifications.  
Where ASB is used, Incidental Stone Base will not be required. 
 
Seeding and Mulching will be measured and paid as provided in Article 1660-8 of the Standard 
Specifications. 
 
Where ASB is used, seeding and mulching will not be required. 
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Payment will be made under: 
 

Pay Item Pay Unit 
Shoulder Reconstruction Shoulder Mile 
Aggregate Shoulder Borrow Ton 

 
SHOULDER RECONSTRUCTION PROCEDURE: 

(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR 
 
Perform shoulder reconstruction immediately following paving operations and in no case allow paving 
operations to exceed shoulder operations by more than two weeks without written permission of the 
Engineer.  Failure to meet this requirement shall be cause to cease paving operations until it can be met.  
Place final pavement marking after shoulder reconstruction. 
 
Upon completion of shoulder reconstruction, remove construction signs and use on other projects or store 
at the county maintenance installation or as directed by the Engineer. 
 
CONSTRUCTION SEQUENCE: 

(7-1-95) (Rev. 8-21-12) 560 SP1 R34R 
 
Pave each section of roadway begun in a continuous operation.  Do not begin work on another section of 
roadway unless satisfactory progress is being made toward completion of intersections and all other 
required incidental work by satisfactorily furnishing additional paving equipment and personnel, except for 
milling and patching operations. 
 
INCIDENTAL STONE BASE: 

(7-1-95) (Rev.11-8-16) 545                                      SP5 R28R – DIV 3 
 
Description 
 
Place incidental stone base on driveways, mailboxes, etc. prior to the next day’s paving operation unless 
written permission is given by the Engineer. 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2018 Standard 
Specifications. 
 
INCIDENTAL MILLING: 

(11-15-22)(Rev. 1-17-23) 607 SP6 R02R 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-5, Article 607-3 CONSTRUCTION METHODS, add the following paragraph after line 45:   
 
Variable depth milling is intended to improve the cross-sectional slope of the pavement.   
 
Page 6-6, Article 607-3 CONSTRUCTION METHODS, line 9, delete and replace the first sentence in 
the sixth paragraph with the following:   
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The Engineer may require re-milling of any area exhibiting pavement laminations, scabbing or other 
defects.   
 
Page 6-6, Article 607-4 TOLERANCE, lines 17-18, delete and replace the second sentence with the 
following:   
 
The Engineer may vary the depth of milling by not more than one inch.  In the event the directed depth of 
milling cut is altered by the Engineer more than one inch, either the Department or the Contractor may 
request an adjustment in unit price in accordance with Article 104-3.  In administering Article 104-3, the 
Department will give no consideration to value given to RAP due to the deletion or reduction in quantity of 
milling.  Article 104-3 will not apply to the item of Incidental Milling. 
 
Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 21-23, delete and replace the first sentence 
with the following:   
 
Milled Asphalt Pavement, __" Depth will be measured and paid as the actual number of square yards of 
pavement surface milled in accordance with this specification. 
 
Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 24-28, delete and replace the third and 
fourth sentence with the following:   
 
The width will be the width required by the plans or directed by the Engineer, measured along the pavement 
surface.  Areas to be paid under this item include mainline travel lanes, full width turn lanes greater than 
500 feet in length, collector lanes, shoulders, and any additional equipment necessary to remove pavement 
in the area of manholes, water valves, curb, gutter and other obstructions. 
 
Page 6-6, Subarticle 607-5(B) Milled Asphalt Pavement Depth Varies from Required Depth, lines 29-
37, delete and replace the title and first paragraph with the following:   
 
(B) Variable Depth Milled Asphalt Pavement 
 
Milling Asphalt Pavement, __" to __" will be measured and paid as the actual number of square yards of 
pavement surface milled in accordance with this specification.  In measuring this quantity, the length will 
be the actual length milled, measured along the pavement surface.  The width will be the width required by 
the plans or directed by the Engineer, measured along the pavement surface. Areas to be paid under this 
item include mainline travel lanes, full width turn lanes greater than 500 feet in length, collector lanes, 
shoulders, and any additional equipment necessary to remove pavement in the area of manholes, water 
valves, curb, gutter and other obstructions. 
 
Page 6-6, Subarticle 607-5(C) Incidental Milling, lines 45-49, delete and replace the first and second 
sentence with the following:   
 
Incidental Milling will be measured and paid as the actual number of square yards of surface milled 
where the Contractor is required to mill butt joints, irregular areas, full width turn lanes 500 feet or less, 
intersections and re-mill areas that are not due to the Contractor’s negligence.  In measuring this quantity, 
the length will be the actual length milled, measured along the pavement surface.  The width will be the 
width required by the plans or directed by the Engineer, measured along the pavement surface. 
 
Page 6-7, Subarticle 607-5(D) Milling of Defects, lines 6-10, delete and replace the second sentence with 
the following:   
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If the Engineer directs re-milling of an area and is not due to the Contractor's negligence, the re-milled 
area will be measured as provided in Subarticle 607-5(C) and paid at the contract unit price per square 
yard for Incidental Milling. 
 
SHOULDER WEDGE: 

(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39: 
 
Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with 
an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the 
horizontal plane in place after final compaction on the final surface course.  Use an approved mechanical 
device which will form the asphalt mixture to produce a wedge with uniform texture, shape and density 
while automatically adjusting to varying heights. 
 
Payment for use of this device will be incidental to the other pay items in the contract. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 646.25 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals 
on March 1, 2023. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final Surface Testing 
and Acceptance. 
 
MILLING ASPHALT PAVEMENT: 

(1-15-19) 607  SP6 R59 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article and 
replace with the following:  
 
Use either a non-contacting laser or sonar type ski system with a minimum of three referencing stations 
mounted on the milling machine at a length of at least 24 feet. 
 
RESURFACING EXISTING BRIDGES (with Milling): 

(3-20-12) (Rev. 8-21-12)  SP6 R61BR 
 
The Contractor's attention is directed to the fact that he will be required to mill and resurface the bridges on 
this project if directed by the Engineer. 
 



DC00431 44 Brunswick County 
 

Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as shown on 
the sketch herein or as directed by the Engineer.  State Forces will make all necessary repairs to the bridge 
floors prior to the time that the Contractor places the proposed surfacing.  Give the Engineer at least 15 
days’ notice prior to the expected time to begin operations so that State Forces will have sufficient time to 
complete their work. 
 
At all bridges that are not to be resurfaced, mill a taper into existing pavement for a length of 25 feet per 
inch of final surface.  A temporary asphalt wedge will be required immediately after milling to ensure 
smooth travel if the final layer of surface course is not placed on the same day as milling. 
 
ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the following:  
 

TABLE 609-3 
LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 
25.0 mm sieve (Base Mix) ± 10.0% 
19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 
9.5 mm sieve (Surface Mix) ± 5.0% 
4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 
1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 
Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 
Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 
QA retest of prepared QC Gyratory Compacted 

Volumetric Specimens ± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 
Comparison QA Core Sample ± 2.0% (% Compaction) 
QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 
QA Density Gauge Verification Test ± 2.0% (% Compaction) 

 
Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the 
following:  
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 
PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
 
Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph. 
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Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”. 
 
Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  
 

TABLE 610-3 
MIX DESIGN CRITERIA 

Mix 
Type 

Design 
ESALs 

millions A 

Binder 
PG 

Grade 

Compaction 
Levels 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 
@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80 ≤ 91.5 
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 

 Design Parameter  Design Criteria 
All Mix 
Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 
Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 
Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with the 
following:  

TABLE 610-5 
BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 
S4.75A, S9.5B, S9.5C, 

I19.0C, B25.0C PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 

 
Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 
following:  
 

TABLE 610-6 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0C 35°F 
I19.0C 35°F 

S4.75A, S9.5B, S9.5C 40°F A 
S9.5D 50°F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 
temperature shall be 50°F. 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second sentence and 
replace with the following:  
 



DC00431 46 Brunswick County 
 

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC Routes 
(primary routes) that have 4 or more lanes and median divided. 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence and 
replace with the following: 
 
Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full width 
acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000 feet in 
length. 
 
Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
 

TABLE 610-7 
DENSITY REQUIREMENTS 

Mix Type Minimum % Gmm 

(Maximum Specific Gravity) 
S4.75A 85.0 A 
S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 

lbs/sy or higher. 
 
Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence and 
replace with the following:  
 
Final surface testing is not required on ramps, loops and turn lanes.   
 
Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the second 
sentence and replace with the following:  
 
Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance with 
Article 610-12. 
 
Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, delete 
the eighth and ninth sentence of this paragraph and replace with the following: 
 
Take profiles over the entire length of the final surface travel lane pavement exclusive of structures, 
approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise 
approved by the Engineer. Test in accordance with this provision all mainline travel lanes, full width 
acceleration or deceleration lanes and collector lanes. 
 
Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, delete 
these two lines. 
 
Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 
 
Pay Item  Pay Unit 
Asphalt Concrete Base Course, Type B25.0C Ton 
Asphalt Concrete Intermediate Course, Type I19.0C Ton 
Asphalt Concrete Surface Course, Type S4.75A Ton 
Asphalt Concrete Surface Course, Type S9.5B Ton 
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Asphalt Concrete Surface Course, Type S9.5C Ton 
Asphalt Concrete Surface Course, Type S9.5D Ton 

 
Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:  

TABLE 1012-1 
AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 
Coarse 

Aggregate 
AngularityB 

Fine Aggregate 
Angularity 

% Minimum 

Sand 
Equivalent 

% Minimum 

Flat and 
Elongated 
5 : 1 Ratio  

% Maximum 
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 
B25.0C 95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 
A.  Requirements apply to the design aggregate blend. 
B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 
      has 2 or more fractured faces. 

 
PAVING INTERSECTIONS: 

(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR 
 
Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the main 
line of the project a minimum distance of 50 feet.  The pavement placed in the intersections shall be of the 
same material and thickness placed on the mainline of the project. 
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 
Widen the pavement on curves as directed by the Engineer. 
 
PAVING DRIVEWAYS AND MAILBOX TURNOUTS: 

(8-21-12) 610 SP6 R70BR 
 
Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  Place 
pavement on driveway and mailbox turnouts of the same material as used on the main line and in depths 
directed by the Engineer.  Widen the pavement on curves as directed by the Engineer. 
 
ASPHALT CONCRETE SURFACE COURSE, TYPE xxx (Leveling Course): 

(7-1-95) (Rev. 8-21-12) 610 SP6 R85R 
 
Place a leveling course of Asphalt Concrete Surface Course, Type ___ at locations shown on the sketch 
maps and as directed by the Engineer.  The rate of this leveling course is not established but will be 
determined by allowing the screed to drag the high points of the section.  It is anticipated that some map 
numbers will be leveled from beginning to end while others may only require a leveling course for short 
sections. 
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The Asphalt Concrete Surface Course, Type __ (Leveling Course) shall meet the requirements of 
Section 610 of the 2018 Standard Specifications except payment will be made at the contract unit price per 
ton for Asphalt Concrete Surface Course, Type __ (Leveling Course). 
 
PATCHING EXISTING PAVEMENT (MILL): 

(10-23-13) (Rev. 12-05-22) DDC_REV 
 
Description: 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this project 
that will require repair prior to resurfacing.   
 
The Contractor shall patch the areas that, in the opinion of the Engineer, need repairing.  The areas to be 
patched will be delineated by the Engineer prior to the Contractor performing repairs.  
 
Construction Methods: 
 
The patching shall consist of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, or 
Asphalt Concrete Surface Course, or a combination of base, intermediate and surface course, and pavement 
removal, as shown on the Summary of Quantities sheet or as directed by the Engineer. 
 
Patching of existing pavement shall include, but not be limited to, the milling of the existing pavement; the 
removal and disposal of pavement, base, and subgrade material as approved or directed by the Engineer; 
the coating of the area to be repaired with a tack coat; and the replacement of the removed material with 
asphalt plant mix. 
 
Asphalt Concrete Base Course shall be placed in lifts not exceeding 5 1/2 inches.  Compaction equipment 
suitable for compacting patches as small as 4 feet by 6 feet shall be utilized on each lift.  Compaction pattern 
to achieve proper compaction shall be approved by the engineer. 
 
The Contractor shall remove existing pavement at locations directed by the Engineer in accordance with 
Section 607 of the Standard Specifications. 
 
The Contractor may be required to make multiple passes with the milling machine to achieve additional 
depth of the patch at the direction of the engineer.  There will be no additional payment for additional passes 
as all work will be compensated at the unit price for the type of mill patching to be performed.  The 
Contractor will utilize a maximum milling head width of 4 feet unless otherwise allowed by the Engineer. 
 
The Contractor shall schedule his operations so that all areas where pavement has been removed will be 
repaired on the same day of the pavement removal, and all lanes of traffic shall be restored.  
 
Method of Measurement: 
 
The quantity of patching existing pavement to be paid for will be the actual number of tons of asphalt plant 
mix, complete in place, which has been used to make completed and accepted repairs.  The asphalt plant 
mixed material will be measured by being weighed in trucks on certified platform scales or other certified 
weighing devices.   
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Basis of Payment: 
 
The quantity of patching existing pavement, measured as provided above, will be paid for at the contract 
unit price per ton for the type of mill patching to be performed. 
 
The above price and payment will be full compensation for all work covered by this provision, including 
but not limited to removal and disposal of pavement; furnishing and applying tack coat; furnishing, placing, 
and compacting of asphalt plant mix; and furnishing scales.  
 
Patching Existing Pavement will be considered a minor item. In the event that the item of Patching Existing 
Pavement overruns the original bid quantity by more than 100 percent, the provisions of Article 104-5 of 
the Standard Specifications pertaining to revised contract unit price for overrunning minor items will not 
apply to this item.  
 
Furnishing asphalt binder will be paid as provided in Article 620-4 for Asphalt Binder for Plant Mix for 
each grade required. 
 
Payment will be made under: 
 

Pay Item                      Pay Unit 
Patching Existing Pavement (Mill)                       Ton 

 
SUPPLEMENTAL SURVEYING: 
(4-20-21) 801 SP8 R03 
 
Revise the 2018 Standard Specifications as follows: 

 
Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the following:   
 
Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per 
hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour.  
 
GUARDRAIL END UNITS, TYPE - TL-3: 

(4-20-04) (Rev. 7-1-17) 862 SP8 R65 
 
Description 
 
Furnish and install guardrail end units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the plans. 
 
Materials 
 
Furnish guardrail end units listed on the NCDOT Approved Products List at 
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of the 

AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with Article 106-2 
of the 2018 Standard Specifications. 

 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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(B) Certified working drawings and assembling instructions from the manufacturer for each guardrail 
end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 

 
No modifications shall be made to the guardrail end unit without the express written permission from the 
manufacturer.  Perform installation in accordance with the details in the plans, and details and assembling 
instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary and 
permanent installations.  Guardrail end delineation consists of yellow reflective sheeting applied to the 
entire end section of the guardrail in accordance with Article 1088-3 of the 2018 Standard Specifications 
and is incidental to the cost of the guardrail end unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail End Units, Type TL-3 Each 

 
REMOVE AND RESET GUARDRAIL ANCHOR AND END UNITS: 

(12-15-09) (08-02-20) SPI 8-29 Rev. 
 
This work shall consist of removing and resetting existing guardrail anchor and end units in accordance 
with Section 864 of the Specifications. 
 
The anchor and end units will be measured and paid for in units of each.  Such price and payment will be 
considered full compensation for furnishing all materials, tools, labor, equipment, and incidentals necessary 
to complete the work. 
 
Any guardrail elements found to be deficient or non-conforming shall be replaced and paid for in 
accordance with the pay items of this contract.  The Engineer shall make the determination of deficient or 
non-conforming items.  Any guardrail elements damaged due to Contractor negligence shall be the 
responsibility of the Contractor for which no additional payment will be made.    
 
Payment will be made under: 
 

Pay Item Pay Unit 
 

Remove and Reset Guardrail End Unit, Type ____ 
Remove and Reset Guardrail Anchor Unit, Type ____                                                     

                                 Each 
                                 Each 
 

REMOVE AND REPLACE EXISTING GUARDRAIL: 
 
Description 
 
This work shall consist of removing existing guardrail and installing new guardrail at the same location.  
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Construction Methods 
 
The Contractor shall remove existing guardrail in accordance with Section 863 of the Standard 
Specifications and install new proposed guardrail in the same location in accordance with Section 862 of 
the Standard Specifications. 
The Mile Marker Range listed below includes the Guardrail End Unit, Trailing End Unit and/or Structure 
Anchor Unit and Guardrail Beam lengths. The Contractor shall Remove and Replace Existing Guardrail 
in the following approximate locations: 
 
Map No. 1 NC 130 (Holden Beach Rd.): 
 

1. MP 2.96 – MP 2.98 -Lt- L Remove & Replace 25’ LF of Guardrail and Remove & Reset (2) TL-3 
Guardrail End Units.  

2. MP 2.96 – MP 2.98 -Rt- L Remove & Replace 25’ LF of Guardrail and Remove & Reset (2) TL-3 
Guardrail End Units.  

 
Measurement and Payment 
 
Remove and Replace Existing Guardrail will be measured and paid in linear feet of guardrail that has been 
satisfactorily completed. Such price and payment will include removing existing guardrail, furnishing and 
erecting posts, offset blocks, rail, miscellaneous hardware and other materials; furnishing and installing 
additional guardrail posts and additional offset blocks; backfilling; fabrication; welding; galvanizing; and 
furnishing and installing guardrail delineators; and all materials, tools, labor, equipment and incidentals 
necessary to complete the work.  
Guardrail End Units, Type ____ shall be measured and paid in accordance with Article 862-6 of the 
Standard Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Remove and Replace Existing Guardrail Linear Foot 

 
GUARDRAIL PRE-FAB POSTS: 
 
Description 
 
This work shall consist of furnishing and installing base plated posts with welded support plates for 
guardrail anchor posts. 
 
Construction Methods 
 
Guardrail Pre-Fab Posts are to be installed in areas where box culverts are located throughout the project 
and existing guardrail is to be removed and replaced.  NCDOT will take ownership of the unused guardrail 
pre-fab posts to be stored at a NCDOT Facility. 
 
Measurement and Payment 
 
Guardrail Pre-Fab Posts will be measured and paid as each, for the actual number incorporated into the 
completed and accepted work by the Engineer. Such price and payment will include furnishing Guardrail 
Pre-Fab Posts including all required hardware, installing Guardrail Pre-Fab Posts and removing any existing 
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posts. This will also include all materials, tools, labor, equipment and incidentals necessary to complete the 
work. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail Pre-Fab Posts Each 

                    
ADJUSTMENT OF MANHOLES, METER OR VALVE BOXES: 

(09-20-17)   Div.3-SPI   
   

Manholes, meter or valve boxes shall be adjusted in accordance with Section 858 of the Standard 
Specifications.  This item consists of raising or lowering existing manholes, meter or valve boxes and to 
match the finished surface grade.  
 
Adjustment to manholes, meter or valve boxes on this project shall be made by the use of an approved 
Rapid Set Grout, Mortar, or Concrete that will take full set and become load bearing within sixty minutes 
of placement.  A list of approved materials will be furnished to the Contractor by the Resident Engineer. 
 
The use of NCDOT approved riser rings will be allowed.  The rings shall have satisfactory bearing on the 
existing manhole frames and 50 percent of the circumference shall be tack welded at four equally spaced 
locations as directed by the Engineer. If the existing covers do not fit the rings, furnish and install new 
covers at no additional expense to the Department. 
 
The Contractor shall replace worn manhole frames and covers, meter or valve box frames and covers as 
directed by the Engineer, with a new frame and cover assembly.  These assemblies will be furnished at no 
cost to the Contractor by the Department or utility owner. 
 
The Contractor shall construct a temporary ramp of bituminous plant mix around all structures that have 
been adjusted, unless otherwise directed by the Engineer. 
 
Basis of payment will be under Adjustment to Manholes, Meter or Valve Boxes per each in accordance with 
Article 858-4 of the Standard Specifications. 
 
ADJUSTMENT OF CATCH BASINS, MANHOLES, DROP INLETS, METER BOXES 
AND VALVE BOXES: 

(11-15-22) 858 SP8 R98R 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 8-38, Article 858-4 MEASUREMENT AND PAYMENT, lines 10-11, delete and replace the fifth 
paragraph with the following:   
 
Where any catch basin, drop inlet, manhole, meter box or valve box is adjusted more than once because of 
milling operations, each adjustment will be measured and paid.   
 
THERMOPLASTIC INTERMIXED BEAD TESTING: 

7-19-22 1087 SP10 R04 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-183, Subarticle 1087-7(B) Thermoplastic Pavement Marking Material 
Composition, delete line 34 and 35. 
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Page 10-184, Article 1087-8 MATERIAL CERTIFICATION, delete and replace with the 
following after line 34: 
 

Drop-on Glass Beads Type 3 Material Certification and Type 4 Material Certification 
Intermix Glass Beads  Type 2 Material Certification and Type 3 Material Certification 
Paint  Type 3 Material Certification 
Removable Tape  Type 3 Material Certification 
Thermoplastic  Type 3 Material Certification and Type 4 Material Certification 
Cold Applied Plastic  Type 2 Material Certification and Type 3 Material Certification 
Polyurea  Type 2 Material Certification and Type 3 Material Certification 

 
THERMOPLASTIC PAVEMENT MARKING MATERIAL – COLOR TESTING: 

3-19-19 1087 SP10 R05 
 
Revise the 2018 Standard Specifications as follows: 
 
Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with 
the following: 
 
Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer. 
Results shall be Y ≥ 45%, and x,y shall fall within PR#1 chart chromaticity limits.     
 
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS: 

10-19-21 (Rev. 11-16-21) 1086, 1250, 1253        SP10 R08                                            
 
Revise the 2018 Standard Specifications as follows: 
 
Pages 10-177 and 10-178, Subarticle 1086-3 SNOWPLOWABLE PAVEMENT MARKERS, 
delete items (A), (B) and (C)(1) and replace with the following: 
 
(A) General 

Use non-cast iron snowplowable pavement markers evaluated by NTPEP. The non-cast iron 
snowplowable pavement marker shall consist of a housing with one or more glass or plastic 
face lens type reflective lenses to provide the required color designation. The marker shall be 
designed or installed in a manner that minimizes damage from snowplow blades. Plastic lens 
faces shall use an abrasion resistant coating. 
 

(B) Housings 
(1) Dimensions 

The dimension, slope and minimum area of reflecting surface shall conform to 
dimensions as shown in the plans. The minimum area of each reflecting surface shall be 
1.44 sq.in. 

(2) Materials 
Use non-cast iron snowplowable pavement markers that are on the NCDOT Approved 
Products List. 

(3) Surface 
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The surface of the housing shall be free of scale, dirt, rust, oil, grease or any other 
contaminant which might reduce its bond to the epoxy adhesive. 

(4) Identification 
Mark the housing with the manufacturer's name and model number of marker. 
 

(C) Reflectors 
(1) General 

Laminate the reflector to an elastomeric pad and attach with adhesive to the housing. The 
thickness of the elastomeric pad shall be 0.04". 

 
 
Pages 12-14, Subarticle 1250-3(C) Removal of Existing Pavement Markers, lines 19-29, delete 
and replace with the following: 
 
Remove the existing raised pavement markers or the snowplowable pavement markers including 
the housings, before overlaying an existing roadway with pavement. Repair the pavement by filling 
holes as directed by the Engineer. 
 
When traffic patterns are changed in work zones due to construction or reconstruction, remove all 
raised pavement markers or snowplowable markers including housings that conflict with the new 
traffic pattern before switching traffic to the new traffic pattern. Lens removal in  lieu of total 
housing removal is not an acceptable practice for snowplowable markers. 
 
Properly dispose of the removed pavement markers. No direct payment will be made for removal 
or disposal of existing pavement markers or repair of pavement, as such work will be incidental to 
other items in the contract. 
 
Pages 12-16, Subarticle 1253-1 DESCRIPTION, lines 4-5, delete and replace with the 
following: 
 
Furnish, install and maintain non-cast iron snowplowable pavement markers in accordance with 
the contract. 
 
Pages 12-16 and 12-17, Subarticle 1253-3 CONSTRUCTION METHODS, delete items (A), 
(B) and (C) and replace with the following: 
 
(A) General 

Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and 
dispense epoxy adhesives as required by the manufacturer's specifications. Place the markers 
immediately after the adhesive has been mixed and dispensed. 
 
If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris 
from the pavement surface. Install the marker housings within 7 calendar days after saw 
cutting, milling, or grooving the pavement. Remove and dispose of loose material from the 
slots by brushing, blow cleaning, or vacuuming. Dry the slots before applying the epoxy 
adhesive. Install non-cast iron snowplowable pavement markers according to the 
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manufacturer’s recommendations. 
 
Protect the non-cast iron snowplowable pavement markers until the epoxy has initially cured 
and is track free. 
 

(B) Reflector Replacement 
In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 
methods recommended by the manufacturer of the markers and approved by the Engineer. 
This work is considered incidental if damage occurs during the initial installation of the 
marker housings and maintenance of initial non-cast iron snowplowable markers specified in 
this section. This work will be paid for under the pay item for the type of reflector 
replacement if the damage occurred after the initial installation of the non-cast iron 
snowplowable pavement marker. 
 
Missing housings shall be replaced. Broken housings shall be removed and replaced. In both 
cases the slot for the housings shall be properly prepared prior to installing the new housing; 
patch the existing marker slots as directed by the Engineer and install the new marker 
approximately one foot before or after the patch. Removal of broken housings and 
preparation of slots will be considered incidental to the work of replacing housings. 
 

Pages 12-17, Subarticle 1253-4 MAINTENANCE, lines 5, delete and replace with the following: 
 

Maintain all installed non-cast iron snowplowable pavement markers until acceptance. 
 
Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 7-8, delete and 
replace with the following: 
 

Non-Cast Iron Snowplowable Pavement Markers will be measured and paid as the actual 
number of non-cast iron snowplowable pavement markers satisfactorily placed and 
accepted by the Engineer. 

 
Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 11, delete and 
replace with the following: 
 

Payment will be made under: 
 

Pay Item                Pay Unit 
        Non-Cast Iron Snowplowable Pavement Marker                       Each 
        Replace Snowplowable Pavement Marker Reflector                 Each 
 
GEOSYNTHETICS: 
(03-21-23)(Rev. 4-18-23) 1056 SP10 R56 
 
Revise the Standard Specifications as follows: 
 
Page 10-77, Article 1056-1 DESCRIPTION, lines 13-16, delete and replace the second sentence in the 
second paragraph with the following: 
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Steel anchor pins shall have a diameter of at least 3/16 inch, a length of at least 18 inches, a point at one 
end and a head at the other end that will retain a steel washer with an outside diameter of at least 1.5 
inches.   
 
Page 10-77, Article 1056-2 HANDLING AND STORING, lines 20-21, delete and replace the third 
sentence in the first paragraph with the following: 
 
Geosynthetics with defects, flaws, deterioration or damage will be rejected by the Engineer. 
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 25-27, delete and 
replace the first sentence in the first paragraph with the following: 
 
Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for 
geosynthetics except certifications are not required for Type 1 through Type 5 geotextiles.   
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 32-35, delete the 
second paragraph. 
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 36-41, delete and 
replace the third paragraph with the following: 
 
Allow the Engineer to visually identify geosynthetic products before installation.  Open packaged 
geosynthetics just before use in the presence of the Engineer to verify the correct product.  Geosynthetics 
that are missing original packaging or product labels or that have been unwrapped or previously opened 
will be rejected unless otherwise approved by the Engineer. 
 
Page 10-77, Article 1056-4 GEOTEXTILES, lines 43-45, delete the first paragraph. 
 
Page 10-78, Article 1056-4 GEOTEXTILES, before line 1 and lines 1-5, delete Table 1056-1 and lines 
1-5 and replace with the following: 
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TABLE 1056-1 
GEOTEXTILE REQUIREMENTS 

PropertyA Requirement (MARVA) 
Test 

Method 
Type 1 Type 2 Type 3B Type 4 Type 5C 

Typical 
Application 

Shoulder 
Drains 

Under 
Rip Rap 

Silt Fence 
Fabric 

Soil 
Stabilization 

Subgrade 
Stabilization  

Elongation 
(MD & CD) ≥ 50% ≥ 50% ≤ 25% < 50% < 50% ASTM 

D4632 
Grab Strength 
(MD & CD)A 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 – 

ASTM 
D4632 

Tear Strength 
(MD & CD)A – ASTM 

D4533 
Puncture 
Strength – ASTM 

D6241 
Ultimate 
Tensile 

Strength  
(MD & CD)A 

– – – – 
 

Table 12D, 
Class 4A 

ASTM 
D4595 

Permittivity Table 2D, 
15% to 
50% in 

Situ Soil 
Passing 

0.075 mm 

Table 6D, 
15% to 

50% in Situ 
Soil 

Passing 
0.075 mm 

Table 7D Table 5D Table 12D, 
Class 4A  

ASTM 
D4491 

Apparent 
Opening Size 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

ASTM 
D4355 

A. MD, CD and MARV per Article 1056-3. 
B. Minimum roll width of 36 inches required. 
C. Minimum roll width of 13 feet required unless otherwise approved by the Engineer for the 
application. 
D. Per AASHTO M 288. 
 
Page 10-78, Article 1056-5 GEOCOMPOSITE DRAINS, before line 9 and lines 9-10, delete Table 
1056-2 and lines 9-10 and replace with the following: 
 

TABLE 1056-2 
GEOCOMPOSITE DRAIN REQUIREMENTS 

Property Requirement Test 
Method Sheet Drain Strip Drain Wick Drain 

Width ≥ 12" 
 12" ±1/4" 4" ±1/4" N/A 

In-Plane Flow RateA 

(with gradient of 1.0 
and 24-hour seating 

period) 

6 gpm/ft 
@ applied normal 
compressive stress 

of 10 psi 

15 gpm/ft 
@ applied normal 
compressive stress 

of 7.26 psi 

1.5 gpmB 

@ applied normal 
compressive stress 

of 1.45 psi 

ASTM 
D4716 

A. MARV per Article 1056-3. 
B. Per foot of width tested. 
 
Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 3, delete Table 1056-3 and 
replace with the following: 
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TABLE 1056-3 
DRAINAGE CORE REQUIREMENTS 

Property Requirement Test Method 
Sheet Drain Strip Drain  

Thickness 1/4" 
 

1" ASTM D1777 or 
D5199 

Compressive StrengthA 40 psi 30 psi ASTM D6364 
A. MARV per Article 1056-3. 
 
Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 6 and lines 6-11, delete Table 
1056-4, lines 6-7 and the last paragraph and replace with the following: 
 

TABLE 1056-4 
WICK DRAIN GEOTEXTILE REQUIREMENTS 

Property Requirement Test Method 
Elongation ≥ 50% ASTM D4632 

Grab Strength Table 1A, 
Class 3 

ASTM D4632 
Tear Strength ASTM D4533 

Puncture Strength ASTM D6241 
PermittivityB 0.7 sec-1 ASTM D4491 

Apparent Opening Size 
(AOS) Table 2A, 

> 50% in Situ Soil 
Passing 0.075 mm 

ASTM D4751 

UV Stability 

(Retained Strength) ASTM D4355 

A. Per AASHTO M 288. 
B. MARV per Article 1056-3. 
 
For wick drains with a geotextile fused to both faces of a corrugated drainage core along the peaks of the 
corrugations, use wick drains with an ultimate tensile strength of at least 1,650 lbs. per 4 inch width in 
accordance with ASTM D4595 and geotextiles with a permittivity, AOS and UV stability that meet Table 
1056-4. 
 
Page 10-80, Article 1056-6 GEOCELLS, before line 1 and lines 1-4, delete Table 1056-5 and lines 1-4 
and replace with the following: 
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TABLE 1056-5 
GEOCELL REQUIREMENTS 

Property Requirement Test Method 
Cell Depth 4" N/A 

Fully Expanded Cell Area 100 sq.in. max N/A 
Sheet Thickness 50 mil -5%, +10% ASTM D5199 

Density 58.4 pcf min ASTM D1505 
Carbon Black Content 1.5% min ASTM D1603 or D4218 

ESCRA 5000 hr min ASTM D1693 
Coefficient of Direct Sliding 

(with material that meets AASHTO 
M 145 for soil classification A-2) 

0.85 min ASTM D5321 

Short-Term Seam (Peel) 
Strength (for 4" seam) 320 lb min USACEC Technical Report 

GL-86-19, Appendix A Long-Term Seam (Hang) 
StrengthB (for 4" seam) 160 lb min 

A. Environmental Stress Crack Resistance. 
B. Minimum test period of 168 hours with a temperature change from 74°F to 130°F in 1-hour cycles. 
C. US Army Corps of Engineers (USACE). 
 
 
MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES: 

11-17-21(Rev. 8-16-22) 1101 SP11 R03 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete and 
replace with the following: 
 
When work is not in progress, keep all personnel, equipment, machinery, tools, construction 
debris, materials and supplies away from active travel lanes that meets Table 1101-1.  
 

TABLE 1101-1 
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES 

Posted Speed Limit (mph) Distance (ft) 
40 or less ≥ 18 

45-50 ≥ 28 
55 ≥ 32 

60 or higher ≥ 40 
 
When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall 
be offset at least 5 feet from the barrier or guardrail. 
 
Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and 
replace with the following: 
 
Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed 
by the Engineer before use. 



DC00431 60 Brunswick County 
 

WORK ZONE INSTALLER: 
(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04 

 
Provide the service of at least one qualified work zone installer during the setup, installation, and removal 
of temporary traffic control within the highway right of way.  The qualified work zone installer shall serve 
as crew leader and shall be on site and directing the installation and removal of temporary traffic control.  
If multiple temporary traffic control installations or removals are occurring simultaneously, then each shall 
have a qualified work zone installer. 
 
The work zone installer shall be qualified by an NCDOT approved training agency or other NCDOT 
approved training provider in the safe and competent set up of temporary traffic control.  For a complete 
listing of approved training agencies, see the Work Zone Safety Training webpage. 
 
A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may fulfill the 
role of the work zone installer during the setup, installation, and removal of temporary traffic control within 
the highway right of way provided they are on site and directing the installation and removal of temporary 
traffic control. 
 
All other individuals participating in the setup, installation, and removal of temporary traffic control within 
the highway right of way shall be certified as a qualified flagger in accordance with Article 1150-3 of 
the Standard Specifications, even if flagging is not being performed as part of the traffic control. 
 
Provide the name and contact information of all qualified work zone installers to the Engineer prior to or at 
the preconstruction conference.  Additionally, provide a qualification statement that all other individuals 
participating in the setup, installation, and removal of temporary traffic control are qualified flaggers that 
have been properly trained through an NCDOT approved training agency or other NCDOT approved 
training provider. 
 
All certification records for qualified work zone installers and flaggers shall be uploaded by the approved 
training agency or other NCDOT approved training provider to the Department’s Work Zone Education 
Verification App (WZ-EVA) prior to the qualified work zone installer or flagger performing any traffic 
control duties on the project.  For more information about WZ-EVA, see the Work Zone Safety Training 
webpage. 
 
EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS: 

3-19-19 (Rev. 6-21-22) 1205 SP12 R05 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace with the 
following: 
 
Use application equipment that provides multiple width settings ranging from 4 inches to 12 inches and 
multiple thickness settings to achieve the required thickness above the surface of the pavement as shown 
in Table 1205-3. 
 
Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, replace with 
the following: 
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TABLE 1205-3 
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC 

Thickness Location 
240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be placed in 2 passes. 
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane symbols, 

crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols 
 
EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND 
RECONSTRUCTION: 

(11-16-10) (Rev. 1-21-20) 105-16, 225-2, Division 16 SP16 R03R 
 
Land disturbing operations associated with shoulder construction/reconstruction may require erosion and 
sediment control/stormwater measure installation.  National Pollutant Discharge Elimination System 
(NPDES) inspection and reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area where the vegetated 
buffer between the disturbed area and surface waters (streams, wetlands, or open waters) or drainage inlet 
is less than 10 feet.  The Engineer may reduce the vegetated buffer threshold for this requirement to a value 
between 5 and 10 feet.  Erosion control measures shall be spot checked every 7 days until permanent 
vegetative establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front slope or 
to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch line or swale, 
NPDES inspection and monitoring are required every 7 days or within 24 hours of a rainfall event of greater 
than 1.0 inch. Maintain daily rainfall records.  Install erosion control measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the State 
classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical Areas, or Unique 
Wetlands, NPDES inspection and monitoring are required every 7 days or within 24 hours of a rainfall 
event of greater than 1.0 inch. The Engineer may reduce the vegetated buffer threshold for this requirement 
to a value between 5 and 10 feet.  The plans or provisions will indicate the presence of these water 
classifications. Maintain daily rainfall records.  Install erosion control measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and mulching 
as directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment Control/Stormwater 
certificate holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 

 

TEMPORARY TRAFFIC CONTROL (TTC): 

(7-16-13) (Rev. 12-08-20) (Rev. 02-18-21)                                                                           RWZ-1 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 

plans prior to beginning any other work. Use a lane closure or slow moving operation to complete 

the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 

1101.11,  1110.01,  1110.02,  1130.01  1135.01  and  1180.01  of the  2018 Roadway  Standard 

Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph 

with no stops that narrow or close a lane of travel. If the moving operation is progressing slower 

than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, 

except in the immediate work zone where lane closures are allowed as determined by the Engineer. 

If applicable, maintain existing pedestrian facilities in accordance with Pedestrian 

Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 

1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 

Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 

pavement patching, resurfacing, curb ramp work, or pavement marking removal. Properly 

ballasted cones and skinny drums may be used instead of drums. However, drums are required for 

the upstream taper portion of lane closures in all applications. The stationary work zone shall be a 

maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise 

approved by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and 

the appropriate pilot vehicle warning signing as directed by the Engineer. During periods of 

construction inactivity, return the traffic pattern to the existing alignment and remove or cover any 

work zone signs.  When covering work zone signs, use an opaque material that prevents reading 

of the sign at night by a driver using high beam headlights. Use material, which does not damage 

the sign sheeting. Replace any obliterated markings as required by other sections of the 2018 

Standard Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an 

open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 

2018 Roadway Standard Drawings. When personnel and/or equipment are working within a lane 

of travel of an undivided facility, close the lane according to the traffic control plans, 2018 

Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all 

personnel and/or equipment remain within the closed travel lane. Do not work simultaneously, on 

both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform 
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work only when weather and visibility conditions allow safe operations as directed by the 

Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker 

placement, the operation shall consist of the vehicles and devices as shown on Roadway Standard 

Drawing No. 1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones may 

be used when necessary to provide additional protection of wet pavement markings. Ballast all 

traffic cones so they will not be blown over by traffic. 

 

PAVING OPERATIONS: 

 

1) Paving Lift Requirements and Time Limitations: 

 

For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and 

elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, the 

Contractor shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven 

pavement and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all 

portable “UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be 

made for these signs or any other type of portable warning signs as these are included in the 

“Temporary Traffic Control” contract pay item. 

 

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 

elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 

methods as described below. 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations until all lanes of traffic are brought to the same station and elevation: 

 

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course 

mixes shall be mitigated by having an approved wedge apparatus on the paver that shapes 

the edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. For 

intermediate and base course mixes, use an approved wedge device that shapes the edge 

with a maximum slope steepness of 2:1. The maximum paving lift allowed to use this 

method is 3 inches. 

 

2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” 

signs in advance of the uneven pavement and spaced every 1/2 mile along the section of 

uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be 

removed. No additional compensation will be made for these signs or any other type of 

portable warning signs as these are included in the “Temporary Traffic Control” contract 
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pay item. 

 

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up 

the adjacent lane to the same station and elevation before any further paving takes place on 

the project. 

 

2) Asphalt Surface Treatments (AST) 

 

For AST Operations, there is no drop-off condition to be signed. Stationary “LOOSE GRAVEL” 

and “UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For 

placement and spacing of these signs, see the Signing Detail Sheet. All other advance warning 

signs are to be portable mounted. These signs are included as part of the temporary traffic control 

(Lump Sum) item. 

 

3) Fine Milling/Microsurfacing (Depths less than 1”) 

 

For fine milling operations less than 1”, paving is not required in the same work period. The paving 

of the fine milled area is to be conducted within the next work period and not to exceed 72 hours. 

No advance warning signs are necessary for these conditions unless the paving operations exceed 

72 hours. If this occurs, install portable “UNMARKED PAVEMENT” signs. These signs are 

incidental to the other items of work included in the temporary traffic control (Lump Sum) item. 

 

4) Shoulder Drop-Off Requirements 

 

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 

hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 

pavement that has an edge of pavement drop-off as follows: 

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or 

greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 

 

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 

Engineer. The material, equipment and labor associated with this operation will be at no expense 

to the Department. This work is not considered part of shoulder reconstruction. 

 

PROJECT REQUIREMENTS: 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 



TC-5 
DC00431  Brunswick County 

 

1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 

the first pre- construction meeting and the sequence must be approved before closing a 

lane of traffic. If applicable, the Contractor shall also submit a description of how 

pedestrian access will be maintained during any curb ramp work. Refer to Pedestrian 

Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for 

pedestrian maintenance requirements.  

 

2. The temporary use of portable concrete barrier and the need for any long-term temporary 

traffic patterns are not anticipated and are not covered by this provision.  If the Engineer 

determines there is a need, then coordinate with the Work Zone Traffic Control Section at 

919-814-5000. 

 

3. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 

unless otherwise directed by the Engineer. 

 

4. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times 

and Liquidated Damages”. 

 

5. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 

6. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 

Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the 

Engineer. If approved, Contractor will provide plans and devices for the detour at no 

additional cost to the department. 

 

7. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 

portable signs to warn drivers of the conditions. These are to include, but not limited to 

“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ 

Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane 

Roadways with speed limits 45 mph and greater where lateral clearance can be obtained 

within the median areas. These portable signs are incidental to the other items of work 

included in the temporary traffic control (Lump Sum) pay item. 

 

WORK ZONE SIGNING: 

 

Description 
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Install advance/general warning work zone signs according to the Detail Drawing provided in these 

plans prior to beginning of work. Install and maintain signing in accordance with the attached 

drawings and Divisions 11 and 12 of the 2018 Standard Specifications. 

 

(A) Installation 

 

All stationary Advance/General warning work zone signs require notification to existing Utility 

owners per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 

within 3 to 12 full working days prior to installation. 

Install Advance/General warning work zone signs before beginning work on a particular map. If 

signs are installed more than 7 calendar days prior to the beginning of work on a particular map, 

cover the signs until the work begins. Install each work zone Advance/General warning sign 

separately and not on the same post or stand with any other sign except where an advisory speed 

plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed 

by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a 

contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall be 

installed within 7 business days of the start of contract work. All sign locations are to be verified 

by the Engineer prior to installation. Once the signs have been installed and accepted, any sign 

relocations requested by the Department will be compensated in accordance with Article 104-7. 

Any additional signs other than the ones shown in the drawing will be compensated in accordance 

with Article 104-7. 

 

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet 

of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs 

shall be used for traffic control. There will be no direct compensation for any portable signing. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs. Uncover advance/general warning work zone signs no 

more than 7 calendar days before work resumes. All other operations may be suspended upon 

failure to comply with the above requirements. Such suspended operations would not be resumed 

until the above requirements are fulfilled. 

 

(B) Sign Removal 

 

Once Maps on the Project are substantially complete, it is acceptable practice to remove the 

Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. 

A Map is substantially complete when the resurfacing operations are finished and the shoulders 

are brought up to the same elevation as the proposed pavement and when pavement markings 
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(paint) are installed along the centerline and edge lines. The final pavement markings (ex. 

Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) do not have to be installed 

for Maps to be considered substantially complete. Final pavement marking/markers are installed 

with portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or 12. Any 

remaining punch list items requiring traffic control are compensated in the contract pay item for 

Temporary Traffic Control. 

 

Stationary Work Zone Sign removal is a condition of final project acceptance. 

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with 

the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard 

Drawings. Any required portable signs for lane closures are compensated in the contract pay item 

for Temporary Traffic Control. 

 

MEASUREMENT AND PAYMENT: 

 

Temporary traffic control work, including, but not limited to installation and removal of portable 

signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted 

attenuators, flashing arrow boards, and pilot vehicles for the sole purpose of maintaining vehicular 

traffic will be paid at the contract lump sum price for Temporary Traffic Control.  

 

The Temporary Traffic Control pay item does not include work zone advance or general warning 

signs. 

  

The Temporary Traffic Control pay item does not include Pedestrian Channelizing Devices and 

applicable signs, Audible Warning Devices, Temporary Curb Ramps, or a Pedestrian Transport 

Service required for the sole purpose of maintaining pedestrian movements. Refer to Pedestrian 

Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for 

measurement and payment information for these items.  

 

Partial payments for Temporary Traffic Control will be made as follows: The cumulative total of 

the lump sum price for temporary traffic control will be equal to the percent complete (project) as 

calculated for each partial pay estimate. Additional flashing arrow boards and message boards 

beyond those shown in the contract, detail drawings or Roadway Standard Drawings required by 

the Engineer will be paid as extra work in accordance with Article 104-7 of the Standard 

Specifications. 

 

The work of satisfactorily installing and removing work zone advance and/or general warning 
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signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 

removing stationary signs will be measured for each required sign and paid at the contract price 

for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone Advance/General 

Warning Signing will be limited to a maximum of 90% of the total installed quantity. The 

remaining 10% will be paid once all signs have been removed. 

 

The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per 

operation per map being utilized at the same time on any day. If a pilot vehicle is used for an 

operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 

flaggers. The operator of a pilot vehicle will be considered one of the five flaggers. 

 

Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 

pay item will be considered supplemental flagging and compensated at a rate of $35.00 per hour 

for each additional flagger as approved by the Engineer. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Temporary Traffic Control Lump Sum 

Work Zone Advance/General Warning Signing Square Foot 

 

RESURFACING OPERATIONS: 

(7-15-14)                                                                                                                               RWZ-2 

 

Coordinate the installation of items required by the contract documents and resurfacing 

operations such that these operations are completed in the order as agreed upon with the 

Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and Details 

unless otherwise directed by the Engineer. 

 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. 

Patch and make repairs to bridge surface and its approaches before resurfacing occurs. 

Coordinate all operations on the bridge and its approaches with the Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 

patching. Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 

to the point of supporting traffic without displacement or rutting before reopening closed lane. 

Coordinate the resurfacing operations of the patched areas with the Engineer. 

 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 

Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all 
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signal loop operations with the Engineer. 

 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 

by the end of each work day. For Partial or wheel track milling operation on multi-lane 

facilities, the lane being milled may be left closed and paved back within 72 hours. 

 

During Resurfacing and milling operations on two-way, two-lane facilities when the entire 

roadway or entire lane is to be milled, the following procedure shall be used: 

 

(A) Mill a single lane and pave back by the end of each work day. 

During Resurfacing and milling operations on multi-lane facilities when all lanes or a single 

lane in one direction are to be milled, the following procedure shall be used: 

 

(A) Mill a single lane and pave back by the end of each work day. 

 

 

Slope the pavement at the beginning and ending of the daily milling operation as directed by 

the Engineer. Sweep and remove all milled material from the roadway as soon as the daily 

milling operation is completed. Continue milling operations until the particular section of 

roadway being milled is complete. Remove any existing pavement adjacent to the milled 

area that has been damaged and replace with patch material as directed by the Engineer. 

 

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain 

vehicular access in accordance with Article 1101-05 of the 2018 Standard Specifications using 

suitable backfill material approved by the Engineer. 

 

Provide   appropriate   lighting   in   accordance   with   Section   1413   of   the   2018   

Standard      Specifications. 

 

Milled Rumble Strips: 

  

When utilized, milled rumble strips shall be installed in accordance with the 2018 

Standard Specifications and the 2018 Roadway Standard Drawing 665.01. 

 

PAVEMENT MARKINGS AND MARKERS: 

(7-15-14)                                                                                                                                 RWZ-3 

 

Markings: All Facilities 

 

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 

1205.15 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard 
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Specifications with the exception of the following changes underlined in Table 1205-1 in 

Subarticle 1205-3(D): 

 

 (D) Time Limitations for Replacement 

 
TABLE 1205-1 

TIME LIMITATIONS FOR 
REPLACEMENT 

Facility Type Marking Type Replacement 
Deadline 

Full-control-of-access 

multi-lane roadway (4 

or 

more total lanes) and ramps, 

including Interstates 

 

All markings 
By the end of each 

workday's operation if 

the lane is opened to 

traffic 

 

 

Multi-lane roadways 

(3 or more lanes) and ramps 

 

Center Line, Lane Line, 

Railroad symbols, Stop 

bars, school symbols and 

crosswalk markings 

 

By the end of each 

workday's operation if 

the lane is opened to 

traffic 
(temporary paint with 
beads may be used) 

Edge Lines, gore lines 

and all other 

symbols 

By the end of the 

3rd calendar day 

after 
obliteration 

 

 

 

Two-lane, two-way 

roadways 

All centerline markings, 

railroad, Stop bars, 
school symbols and 
crosswalk markings 

 

By the end of the 

5th calendar day 

after 
obliteration 

 Edge Lines and all 

other symbols 

By the end of the 30th 

calendar day after 
obliteration 

 

 

Prior to placing pavement marking material on concrete surfaces that are diamond ground, use an 

acceptable method to grind ridges smooth only where pavement marking will be installed. 

 

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 

Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 

Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place Thermoplastic 

is used, it shall be paid for using the Extruded Thermoplastic pay item. 
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Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 

Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.  

If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 

item. 

 

 

Markers: All Facilities 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 

to existing pavement marker removal prior to the end of the work day.  Dispose of existing 

pavement markers as directed by the Engineer.  No direct payment will be made for this work as 

it will be incidental to the paving operation. 

 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on 

each map.  Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and 

Standard Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and 

Sections 1250 through 1253 of the 2018 Standard Specifications. 

 

Markings and Markers: All Facilities 

 

Review and record the existing pavement markings and markers before resurfacing.  Re-establish 

the new pavement markings and markers using the record of existing markings in conjunction with 

the 2018 Roadway Standard Drawings.  Unless otherwise directed by the engineer, new pavement 

markings not meeting the current standards should be updated to the 2018 Roadway Standard 

Drawings.  Have existing or proposed “passing zones” reviewed by the engineer before 

installation.  Submit the record of the existing pavement markings seven calendar days before the 

obliteration of any pavement markings. 

 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  

If the Contractor begins any map and does not complete within the seasonal restrictions, including 

placement of final pavement markings or permanent markers, the Contractor shall be responsible 

for, at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in 

accordance with Section 1251 of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as 
follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 
allotments made to the Department of Transportation by the Director for the estimated payments for 
transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 
contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 
appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the 
Department of Transportation provided funds are available.  The State reserves the right to terminate or 
suspend any transportation project contract, and any transportation project contract shall be so terminated 
or suspended if funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 
notice of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in accordance with 
the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an independent 
laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  Seed not meeting 
the specifications shall be rejected by the Department of Transportation and shall not be delivered to North 
Carolina Department of Transportation warehouses.  If seed has been delivered it shall be available for 
pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by 
the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, 
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and 
Wild Garlic.  Seed shall not be labeled with the above weed species on the seed analysis label.  Tolerances 
as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds 
except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  However, 
for the purpose of figuring pure live seed, the found pure seed and found germination percentages as 
reported by the North Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory 
will be used.  Allowances, as established by the NCDOT, will be recognized for minimum pure live seed 
as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 

Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede 
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter 
will be allowed on all other kinds of seed.  In addition, all seed shall not contain more than 2% other crop 
seed nor more than 1% total weed seed.  The germination rate as tested by the North Carolina Department 
of Agriculture shall not fall below 70%, which includes both dormant and hard seed.  Seed shall be labeled 
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with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and 
1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are 
verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase orders 
of deficient seed lots will be credited with the percentage that the seed is deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 
approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 
144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 
approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 
approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
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 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 
 

ERRATA 
(10-16-18) (Rev. 4-18-23)    

 
Revise the 2018 Standard Specifications as follows: 

 
Division 1 

Page 1-1, Article 101-2 Abbreviations, line 13, replace " American National Standards 
Institute, Inc.” with “American National Standards Institute”. 
 
Page 1-1, Article 101-2 Abbreviations, line 32, replace "Equivalent Single Axis Load” with 
“Equivalent Single Axle Load”. 
 
Page 1-16, Subarticle 102-9(A) General, line 26, replace "10 U.S.C. 2304(g)” with “10 U.S.C. 
3205”. 
 
Page 1-43, Article 104-13 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, 
line 4, replace "104-13(B)(2)” with “104-13(B)”. 
 
Page 1-52, Article 106-1 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, 
line 25, replace "13 NCAC 7CF.0101(a)(99)” with “29 CFR 1910.1200”. 
 
Page 1-79, Article 109-1 MEASUREMENT AND PAYMENT, Test Method prior to line 34, replace 
“AASHTO M 32” with “AASHTO M 336”. 

 
Division 2 

Page 2-5, Article 210-2 CONSTRUCTION METHODS, line 21, replace " NCGS §§ 130A-
444 to -452” with “NCGS §§ 130A-444 to -453”. 
 
Page 2-13, Article 225-2 EROSION CONTROL REQUIREMENTS, line 17, replace "the 
Sedimentation and Pollution Control Act” with “Article 107-12”. 
 
Page 2-20, Subarticle 230-4(B)(3) Reclamation Plan, line 12, replace " Department’s borrow 
and waste site reclamation procedures for contracted projects” with “Department’s Borrow 
Waste and Staging Site Reclamation Procedures for Contract Projects”. 
 
Page 2-25, Subarticle 235-3(E) Surcharges and Waiting Periods, line 21 and 
27, delete “Department’s Materials and Tests Unit.”. 

 
Page 2-27, Article 240-4 MEASUREMENT AND PAYMENT, line 23, replace "Section 225” 
with “Article 225-7”. 
 
Page 2-30, Article 275-4 MEASUREMENT AND PAYMENT, line 33, replace "Section 815” 
with “Article 815-4”. 

Division 4 
Page 4-18, Subarticle 411-5(C)(3) Coring, line 11, replace “in accordance with ASTM D5079” with “with 
methods acceptable to the Engineer”. 
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Page 4-50, Article 430-2 MATERIALS, prior to line 15, replace Section “1080-9” with “1080-7”. 
 
Page 4-53, Article 440-2 MATERIALS, prior to line 6, replace Section “1080-9” with “1080-7”. 
 
Page 4-58, Article 442-2 MATERIALS, prior to line 15, replace Section “1080-6” with “1080-12”. 
 
Page 4-59, Subarticle 442-7(A) Blast Cleaning, line 36, replace Article “1080-6” with “1080-12”. 
 
Page 4-76, Article 454-2 MATERIALS, prior to line 24, replace Section “815-2” with “1044”. 
 
Page 4-79, Article 455-2 MATERIALS, prior to line 21, replace Section “815” with “1044”. 
 
Page 4-80, Subarticle 455-3(B) Precast Gravity Wall Designs, line 23 and lines 25-26, replace 
“AASHTO LRFD specifications” with “AASHTO LRFD Bridge Design Specifications”. 
 
Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number “454-1” 
with “458-1”. 

 
Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  
“609-9”. 
 
Page 6-10, Subarticle 609-6(C) Control Charts, line 17, replace Section number “7021” with  
“7.20.1”. 
 
Page 6-13, Article 609-9 QUALITY ASSURANCE, line 31, replace Section number “7.60” with  
“7.6”. 
 
Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table number 
“610-7” with “610-8”. 
 
Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table number 
“610-8” with “610-9”. 
 
Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and line 32, 
replace Table number “610-6” with “610-7”. 
 
Page 6-37, Article 650-5 CONSTRUCTION METHODS, line 10, replace Section number “9.5(E)” with 
“9.5.1(E)”. 
 
Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 40, replace Subarticle number “660-8(A)” 
with “660-8(C)”. 
 
Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 42, replace Subarticle number “660-8(C)” 
with “660-8(A)”. 
 

Division 7 
Page 7-11, Subarticle 700-15(E) Compressive Strength, line 5, replace “AASHTO T 23” with 
“AASHTO R 100”.  
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Page 7-24, Article 723-4 Very High Early Strength Concrete for Concrete Pavement Repair, line 4, 
replace “AASHTO T126” with “AASHTO R 39”.  
 
Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 34, replace "Section 225” 
with “Article 225-7”. 
 
Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 36, replace "Section 270” 
with “Article 270-4”. 
 
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1” 
with “724-4”.  
 
Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-1” 
with “725-3”.  

Division 8 
Page 8-11, Article 815-1 MATERIALS, after line 35, replace “1080-12” with “1080-10”.  
 
Page 8-13, Article 816-1 MATERIALS, after line 28, replace “1080-12” with “1080-10”.  
 
Page 8-17, Article 825-1 Description, line 5, delete “853” and “855”. 

 
Division 10 

Page 10-2, Subarticle 1000-3(B) Air Entrainment, line 33, replace “Chase” with “Chace”. 
 
Page 10-4, Subarticle 1000-4(A) Composition and Design, after line 17, replace “T23” with “R100”. 
 
Page 10-4, Subarticle 1000-4(B) Air Entrainment, line 31 and 33, replace “Chase” with “Chace”. 
 
Page 10-4, Subarticle 1000-4(C) Strength of Concrete, line 39 and 41, replace “T 23” with “R 100”. 
Page 10-15, Subarticle 1000-11(B) Mixing Time for Central  Mixed Concrete, after line 35, replace 
“T 23” with “R 100”. 
 
Page 10-22, Article 1003-3 COMPOSITION AND DESIGN, line 9, replace “Engineer” with 
“engineer”. 
 
Page 10-23, Article 1003-4 GROUT REQUIREMENTS, line 16 and 18, replace “T 23” with “R 100”. 
 
Page 10-26, Article 1005-4 TESTING, after line 26, replace “1014-2€(6)” with “1014-2€(6)”in C. of 
Table 1005-1 footnote and replace “LightweightB” with “LightweightC”. 
 
Page 10-29, Subarticle 1012-1(B)(4) Flat and Elongated Pieces, line 44, delete “SF9.5A” 
 
Page 10-36, Subarticle 1012-2(E) Toughness (Resistance to Abrasion), line 31, replace “course” with 
“coarse”. 
 
Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number “1012-8” 
with “1012-5”. 
 
Page 10-48, Subarticle 1020-10(A) Mineral Fibers, line 27, replace “Table 1012-5” with “Table 1020-
2”. 
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Page 10-52, Article 1024-5 FLY ASH, line 12, replace “Table 2” with “Table 3”. 
 
Page 10-60, Subarticle 1032-6(F) Joint Materials, line 15, replace “AASHTO M 198” with “ASTM 
C990” and delete “Type B”. 
 
Page 10-61, Article 1034-3 CONCRETE SEWER PIPE, line 33, replace “AASHTO M 198” with 
“ASTM C990” and delete “Type A or B”. 
 
Page 10-64, Article 1040-1 BRICK, line 12, replace “ASTM C62” with “ASTM C62 or ASTM C216”. 
 
Page 10-67, Article 1044-7 CORRUGATED PLASTIC PIPE AND FITTINGS, line 24, replace 
“AASHTO M 294 for heavy duty tubing” with “Article 1032-7 and AASHTO M 252”. 
 
Page 10-69, Subarticle 1046-3(D) Offset Blocks, before line 1, replace “WIRE DIAMETER” with 
“COMPOSITE OFFSET BLOCKS” as the tile of Table 1046-1 and replace “NCHRP Report 350” with 
“MASH” in Table 1046-1. 
 
Page 10-80, Article 1060-2 FERTILIZER, line 18, replace “North Carolina Fertilizer Law” with “North 
Carolina Commercial Fertilizer Law”. 
 
Page 10-83, Article 1060-9 WATER, line 9, replace “15 NCAC 2B.0200” with “15A NCAC 02B.0200”. 
 
 
Page 10-86, Article 1070-3 COLD DRAWN STEEL WIRE AND WIRE REINFORCEMENT, line 
23 and 25, replace “M 32” and “M 55” with “M 336”. 
 
Page 10-87, Article 1070-6 DOWELS AND TIE BARS FOR PORTLAND CEMENT CONCRETE 
PAVEMENT, line 17, replace “AASHTO M 32” with “AASHTO M 336”. 
 
Page 10-88, Subarticle 1070-7(D) Handling, Storage and Transportation, line 40, replace “Section” 
with “Subarticle”. 
 
Page 10-89, Article 1070-8 SPIRAL COLUMN REINFORCING STEEL, line 21, replace “AASHTO 
M 32” with “AASHTO M 336”. 
 
Page 10-91, Article 1072-3 BEARING PLATE ASSEMBLIES, line 44, replace “Article 1080-9” with 
“Article 1080-7”. 
 
Page 10-92, Subarticle 1072-5(A) General, after line 30, replace “SAMPLING REQUIREMENTS 
FOR HIGH STRENGTH BOLTS, NUTS AND WASHERS” with “SAMPLING REQUIREMENTS FOR 
HIGH STRENGTH BOLTS, NUTS AND WASHERS TO INCLUDE DIRECT TENSION 
INDICATORS” as the title of Table 1072-1. 
 
Page 10-95, Subarticle 1072-5(D)(7)(a) Mill Test Report(s), line 18, replace title with “Mill Test 
Report(s) (MTR)”. 
 
Page 10-95, Subarticle 1072-5(D)(7)(b) Manufacturer Certified Test Report(s), line 24, replace title 
with “Manufacturer Certified Test Report(s) (MCTR)”. 
 
Page 10-96, Subarticle 1072-5(D)(7)(c) Distributor Certified Test Report(s), line 1, replace title with 
“Distributor Certified Test Report(s) (DCTR)”. 
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Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 11, 
replace “Article 1080-9” with “Article 1080-7”. 
 
Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 11, 
replace “Article 1080-9” with “Article 1080-7”. 
 
Page 10-111, Subarticle 1072-18(B) General, line 24, replace “Structural Welding Code- Reinforcing 
Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 
 
Page 10-117, Article 1074-1 WELDING, lines 21-22, replace “Structural Welding Code- Reinforcing 
Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 
 
Page 10-119, Article 1074-7(B) Gray Iron Castings, line 16, replace “M306” with “AASHTO M 306”. 
 
Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9” 
with “1080-7”. 
 
Page 10-125, Subarticle 1077-5(B) Testing, line 31, replace “T 23” with “R 100”. 
 
Page 10-136, Subarticle 1077-5(J)(2) Mixing Time for Central Mixed Concrete, after line 17, replace 
“T23” with “R100”. 
 
Page 10-131, Subarticle 1078-4(A) Composition and Design, after line 23, in Table 1078-2 replace “T 
23” with “R 100”. 
 
Page 10-153, Subarticle 1079-1 PREFORMED BEARING PADS, line 8, replace “MIL-C882-D” with 
“MIL-C-882-E”. 
 
Page 10-154, Subarticle 1079-2(A) General, line 6, delete “and 1079-2(E)”. 
 
Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 8, replace “AASHTO 
M 252” with “AASHTO M 300”.  
 
Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 20, replace “AASHTO 
M 253” with “AASHTO M 300”.  
 
Page 10-156, Subarticle 1080-9(A) Composition, line 40, replace “Tables 1080-7 through 1080-14” 
with “Tables 1080-1 through 1080-3”.  
 
Page 10-157, Subarticle 1080-9(B) Properties, line 5, replace “Tables 1080-7 through 1080-14” with 
“Tables 1080-1 through 1080-3”.  
 
Page 10-157, Subarticle 1080-9(B) Properties, line 35, replace “Materials and Tests Standards CLS-P-
1.0” with “Structural Steel Shop Coatings Program”.  
 
Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “ASTM D1159” with 
“ASTM D1199”.  
 
Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “NCDOT M&T P-10” with 
“ASTM D6280”.  
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Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “ASTM D13278”  and 
“ASTM D3278”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “NCDOT M&T P-10”  and 
“Structural Steel Shop Coatings Program”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM D4400” 
for the Leneta Sag Test property in Table 1080-3.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM D523” for 
the Gloss, Specular property in Table 1080-3.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace Test Method “ASTM” with 
“ASTM E70” for the pH property in Table 1080-3.  
 
Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number 
“1080-50” with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article 
number “1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22, 
replace article number “1080-72” with “1080-12”.  
 
Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article 
number “1080-83” with “1080-13”. 
 
Page 10-166, Subarticle 1081-1(E) Prequalification, line 24, replace “Value Management Unit” with 
“Product Evaluation Program”.  
 
Page 10-168, Subarticle 1081-3(A) Physical Requirements, after line 25, replace “Subarticle 1081-
4(B)” with “Subarticle 1081-3(B)” in Table 1081-2.  
 
Page 10-168, Subarticle 1087-2(A) Paint Composition, lines 19-20, replace “Federal Specification TTP 
1952F” with “Federal Specification TT-P-1952”.  
 
Page 10-200, Subarticle 1090-1(C) Anchor Bolts, line 38, replace ASTM number “A325” with 
“F3125”. 
 
Page 10-202, Subarticle 1091-3(F) Solid Wall HDPE Conduit, line 5, replace “, Table 1091-1, 1091-2 
and 1091-3” with “and Table 1091-1”. 
 
Page 10-208, Subarticle 1094-1(A) Breakaway or Simple Steel Beam Sign Supports, line 19, replace 
ASTM number “A325” with “F3125”. 
 
Page 10-209, Subarticle 1094-1(D) Steel Square Tube Posts, line 10, replace ASTM number “A123” 
with “A653”. 
 
Page 10-209, Subarticle 1094-1(E) Wood Supports, line 17, replace “Article 1082-2 and 1082-3” with 
“Section 1082”. 
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Page 10-212, Subarticle 1098-1(H) Electrical Service, line 21, replace “NEMA Type 3R” with “NEMA 
3R”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 36, replace “UL Standard 231” with “UL 
Standard UL-231”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 37, replace “UL Standard 67” with “UL 
Standard UL-67”. 
 
Page 10-224, Subarticle 1098-14(H)(1) Type I – Pedestrian Pushbutton Post, line 3, replace ASTM 
number “325” with “F3125”. 
 
Page 10-224, Article 1098-16 CABINET BASE ADAPTER/EXTENDER, line 33, replace Section 
number “6.7” with “6.8”. 
 

Division 14 
Page 14-11, Subarticle 1401-2(B) Lowering Device, line 36, replace Military Specification “MIL-W-
83420E” with “MIL-DTL-83420”. 
 
Page 14-22, Article 1412-2 MATERIALS, line 29, replace UL Standard “1572” with “1598”. 
 

Division 15 
Page 15-6, Subarticle 1510-3(B) Testing and Sterilization, line 40, replace Section number “4.4.3” with 
“4.4”. 
 
Page 15-14, Article 1525-2 MATERIALS, line 9, replace “AASHTO M 198” with “ASTM C990”. 
 
Page 15-14, Article 1525-2 MATERIALS, lines 17-18, delete “in the Grout Production and Delivery 
provision”. 
 
Page 15-19, Article 1550-2 MATERIALS, line 16, replace “AASHTO LRFD Bridge Design 
Specifications” with “AASHTO LRFD Bridge Construction Specifications”. 
 

Division 16 
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 7, replace "Section 225” 
with “Article 225-7”. 
 
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 8, replace "Section 230” 
with “Article 230-5”. 
 
Page 16-16, Article 1637-5 MEASUREMENT AND PAYMENT, line 17, replace "Section 
310” with “Article 310-6”. 

 
Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second 
sentence with the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25″) Linear Foot 
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Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-4” with “1550-
4”.  
 
Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and 
Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities 
Accommodations Manual”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode, 

And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving 
out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited 
permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 
the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to 
determine those specific project sites located in the quarantined area or for any regulated article used on 
this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 
pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava 
root knot nematode, or other noxious weeds. 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 
Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) Order 
1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 23 
CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina 
Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply, 
engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision 
that is specifically required not specifically set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor 
shall not participate directly or indirectly in the discrimination prohibited by the Acts and the 
Regulations, including employment practices when the contract covers any activity, project, or 
program set forth in Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor for 
work to be performed under a subcontract, including procurements of materials, or leases of 
equipment, each potential subcontractor or supplier shall be notified by the contractor of the 
contractor's obligations under this contract and the Acts and the Regulations relative to 
Nondiscrimination on the grounds of race, color, or national origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the Regulations, 
and directives issued pursuant thereto and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the 
FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. 
Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the 
FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
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In the event of a contractor's noncompliance with the Non-discrimination provisions of this 
contract, the Recipient will impose such contract sanctions as it and/or the FHWA may 
determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor complies; 

and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every subcontract, 
including procurements of materials and leases of equipment, unless exempt by the Acts, the 
Regulations and directives issued pursuant thereto. The contractor shall take action with respect 
to any subcontract or procurement as the Recipient or the FHWA may direct as a means of 
enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier 
because of such direction, the contractor may request the Recipient to enter into any litigation 
to protect the interests of the Recipient. In addition, the contractor may request the United 
States to enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a 
condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil 
Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related 
nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national 
origin, limited English proficiency, sex, age, or disability (including religion/creed or income-level, 
where applicable), be excluded from participation in, be denied the benefits of, or be subjected to 
discrimination under any programs, activities, or services conducted or funded by NCDOT. 
Contractors and other organizations under contract or agreement with NCDOT must also comply 
with Title VI and related authorities, therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title VI 
Program. Contractors are not required to prepare or submit Title VI Programs. To comply with 
this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment 

Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants 
and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-
assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all 
lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following notification in 
all solicitations for bids and requests for work or material, regardless of funding source: 
“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and 
the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be 
afforded full and fair opportunity to submit bids in response to this invitation and will not 
be discriminated against on the grounds of race, color, or national origin in consideration 
for an award. In accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, disability, 
low-income level, creed/religion, or limited English proficiency in consideration for an 
award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent 
lower tier subcontracts on Federal-aid highway construction contracts only. 
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5. Provide language assistance services (i.e., written translation and oral interpretation), free 
of charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance, 
if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to prepare 
and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements. 
Subrecipients must also ensure compliance by their contractors and subrecipients with Title VI. 
(23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take affirmative 
action to correct any deficiencies found within a reasonable time period, not to exceed 90 
calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of the public 
and contractors) from discrimination by NCDOT employees, subrecipients and contractors, 
regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency (LEP), 
sex, age, or disability (and religion in the context of employment, aviation, or transit) may 
file a written complaint. The law also prohibits intimidation or retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must be 
filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that conduct 

was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI Program, 

1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-0453  
 Federal Highway Administration, North Carolina Division Office, 310 New Bern 

Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 
 US Department of Transportation, Departmental Office of Civil Rights, External Civil 

Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 202-
366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, and 
include the complainant’s name, address, and telephone number. Complaints received by 
fax or e-mail will be acknowledged and processed. Allegations received by telephone will 
be reduced to writing and provided to the complainant for confirmation or revision before 
processing. Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form 
and procedures. 

6. Complaint Basis 
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Allegations must be based on issues involving race, color, national origin (LEP), sex, age, 
disability, or religion (in the context of employment, aviation or transit). “Basis” refers to 
the complainant’s membership in a protected group category.  
 

 
TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest agrees to comply with the following non-discrimination statutes and authorities, including, 
but not limited to: 
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(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 
basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 
"programs or activities" to include all of the programs or activities of the Federal-aid recipients, 
sub-recipients and contractors, whether such programs or activities are Federally funded or 
not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the 
basis of disability in the operation of public entities, public and private transportation systems, 
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as 
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title 
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 
programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits 
employment discrimination on the basis of race, color, religion, sex, or national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of real 
property, structures, or improvements thereon, or granting interest therein from the United 
States pursuant to the provisions of Assurance 4. 
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NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon 
the condition that the North Carolina Department of Transportation (NCDOT) will accept title 
to the lands and maintain the project constructed thereon in accordance with the North Carolina 
General Assembly, the Regulations for the Administration of the Federal-Aid Highway 
Program, and the policies and procedures prescribed by the Federal Highway Administration 
of the U.S. Department of Transportation in accordance and in compliance with all 
requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of 
Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-
assisted programs of the U.S Department of Transportation pertaining to and effectuating the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 
2000d-4), does hereby remise, release, quitclaim and convey unto the NCDOT all the right, 
title and interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina Department 
of Transportation (NCDOT) and its successors forever, subject, however, to the covenants, 
conditions, restrictions and reservations herein contained as follows, which will remain in 
effect for the period during which the real property or structures are used for a purpose for 
which Federal financial assistance is extended or for another purpose involving the provision 
of similar services or benefits and will be binding on the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, does 
hereby covenant and agree as a covenant running with the land for itself, its successors and 
assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded 
from participation in, be denied the benefits of, or be otherwise subjected to discrimination 
with regard to any facility located wholly or in part on, over, or under such lands hereby 
conveyed [,] [and]* (2) that the NCDOT will use the lands and interests in lands and interests 
in lands so conveyed, in compliance with all requirements imposed by or pursuant to Title 49, 
Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department 
of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of the above-
mentioned nondiscrimination conditions, the Department will have a right to enter or re-enter 
said lands and facilities on said land, and that above described land and facilities will thereon 
revert to and vest in and become the absolute property of the U.S. Department of Transportation 
and its assigns as such interest existed prior to this instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such a clause 
is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or 
Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar instruments 
entered into by the North Carolina Department of Transportation (NCDOT) pursuant to the 
provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant 
running with the land"] that: 
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(i.) In the event facilities are constructed, maintained, or otherwise operated on the 
property described in this (deed, license, lease, permit, etc.) for a purpose for which a 
U.S. Department of Transportation activity, facility, or program is extended or for 
another purpose involving the provision of similar services or benefits, the (grantee, 
licensee, lessee, permittee, etc.) will maintain and operate such facilities and services 
in compliance with all requirements imposed by the Acts and Regulations (as may be 
amended) such that no person on the grounds of race, color, or national origin, will be 
excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease, 
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, 
and hold the same as if the (lease, license, permit, etc.) had never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and facilities 
thereon, and the above described lands and facilities will there upon revert to and vest in 
and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause 
is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility or 
Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar instruments/ 
agreements entered into by the North Carolina Department of Transportation (NCDOT) 
pursuant to the provisions of Assurance 7(b): 
1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant 
running with the land") that (1) no person on the ground of race, color, or national origin, 
will be excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities, (2) that in the construction of any improvements 
on, over, or under such land, and the furnishing of services thereon, no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the benefits 
of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements imposed 
by or pursuant to the Acts and Regulations, as amended, set forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 
Non¬ discrimination covenants, the NCDOT will have the right to terminate the (license, 
permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities 
thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been 
made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the absolute 
property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause 
is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing 
and newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements 
typically associated with individual projects will no longer be applied at the project level.  Instead, these 
requirements will be applicable on an annual basis for each contractor administered by the OJT Program 
Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary 
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 
minority and women as trainees to the extent that such persons are available within a reasonable area of 
recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based 
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with 
the Department.  At the beginning of each year, all contractors eligible will be contacted by the Department 
to determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 
program for the calendar year.  This agreement will include a specific number of annual training goals 
agreed to by both parties.  The number of training assignments may range from 1 to 15 per contractor per 
calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled 
work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 
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The Department has established common training classifications and their respective training requirements 
that may be used by the contractors.  However, the classifications established are not all-inclusive.  Where 
the training is oriented toward construction applications, training will be allowed in lower-level 
management positions such as office engineers and estimators.  Contractors shall submit new classifications 
for specific job functions that their employees are performing.  The Department will review and recommend 
for acceptance to FHWA the new classifications proposed by contractors, if applicable.  New classifications 
shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification 
needs, and 

 
The number of training hours specified in the training classification is consistent with common 
practices and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 
primary responsibility for meeting the training and this provision is made applicable to the subcontract.  
However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on 
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as requested shall 
be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 
by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 
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In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 
Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently 
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 
the specific program requirement.  Trainees will be allowed to be transferred between projects if required 
by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 
 
LAW ENFORCEMENT: 

(6-21-22) 1190 SP11 R30 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 11-19, Article 1190-1 DESCRIPTION, lines 4-5, replace the paragraph with the following: 
 
Furnish Law Enforcement Officers and official Law Enforcement vehicles to direct traffic in accordance 
with the contract. 
 
Page 11-19, Article 1190-2 CONSTRUCTION METHODS, lines 7-9, replace the first paragraph with 
the following: 
 
Use off duty uniformed Law Enforcement Officers and official Law Enforcement vehicles equipped with 
blue lights to direct or control traffic as required by the plans or by the Engineer. 
 
Page 11-19, Article 1190-3 MEASUREMENT AND PAYMENT, lines 14-15, replace the second sentence 
of the first paragraph with the following: 
 
There will be no direct payment for official Law Enforcement vehicles as they are considered incidental to 
the pay item. 
 
RESPONSE FOR EROSION CONTROL: 
 
Description 

 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, 
and supplies to the project necessary for the pursuit of any or all of the following work as 
shown herein, by an approved subcontractor. 
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Section 
 

Erosion Control Item 
 

Unit 
 

1605 
 

Temporary Silt Fence 
 

LF 
 

SP 
 

Special Sediment Control Fence 
 

LF/TON 
 

1615 
 

Temporary Mulching 
 

ACR 
 

1620 
 

Seed - Temporary Seeding 
 

LB 
 

1620 
 

Fertilizer - Temporary Seeding 
 

TN 
 

1631 
 

Matting for Erosion Control 
 

SY 
 

SP 
 

Coir Fiber Mat 
 

SY 
 

SP 
 

Coir Fiber Baffles 
 

LF 
 

SP 
 

Permanent Soil Reinforcement Mat 
 

SY 
 

1660 
 

Seeding and Mulching 
 

ACR 
 

1661 
 

Seed - Repair Seeding 
 

LB 
 

1661 
 

Fertilizer - Repair Seeding 
 

TON 
 

1662 
 

Seed - Supplemental Seeding 
 

LB 
 

1665 
 

Fertilizer Topdressing 
 

TON 
 

SP 
 

Safety/Highly Visible Fencing 
 

LF 
 

SP 
 

Response for Erosion Control 
 

EA 
 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in Form 
1675. Each erosion control action may include one or more of the above work items. 
 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number of 
times the subcontractor moves onto the project, including borrow and waste sites, and 
satisfactorily completes an erosion control action described in Form 1675. The provisions of 
Article 104-5 of the Standard Specifications will not apply to this item of work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Response for Erosion Control    Each 
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WATTLE: 
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T1 

 
Description 
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles are used on 
slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be placed at locations 
shown on the plans or as directed.  Installation shall follow the detail provided in the plans and as directed.  
Work includes furnishing materials, installation of wattles, matting installation, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 
 

100% Curled Wood(Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 
Stakes shall be used as anchors. 
 
Provide hardwood stakes a minimum of 2 feet long with a 2 inch x 2 inch nominal square cross section.  
One end of the stake must be sharpened or beveled to facilitate driving down into the underlying soil. 
 
Matting shall meet the requirements of Article 1060-8 of the 2018 Standard Specifications, or shall meet 
specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125 inch diameter new steel wire formed into a u shape not less than 12 inches in 
length with a throat of 1 inch in width. 
 
Construction Methods 
 
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each 
section of wattle.  A minimum of 4 stakes shall be installed on the downstream side of the wattle with a 
maximum spacing of 2 linear feet along the wattle, and according to the detail.  Install a minimum of 2 
stakes on the upstream side of the wattle according to the detail provided in the plans.  Stakes shall be 
driven into the ground a minimum of 10 inches with no more than 2 inches projecting from the top of the 
wattle.  Drive stakes at an angle according to the detail provided in the plans. 
 
Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and 
according to the detail provided in the plans and as directed.  Overlap adjoining sections of wattles a 
minimum of 6 inches. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with 
Article 1631-3 of the 2018 Standard Specifications, or in accordance with specifications provided elsewhere 
in this contract. 
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The Contractor shall maintain the wattles until the project is accepted or until the wattles are removed, and 
shall remove and dispose of silt accumulations at the wattles when so directed in accordance with the 
requirements of Section 1630 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Wattle will be measured and paid for by the actual number of linear feet of wattles which are installed and 
accepted.  Such price and payment will be full compensation for all work covered by this section, including, 
but not limited to, furnishing all materials, labor, equipment and incidentals necessary to install the Wattle. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the 2018 Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Wattle Linear Foot 
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Circle 
One 

Item 
No. Item Description 

* Agreed 
upon Unit 

Price 
** Dollar Volume of 

Item 
Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE 
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract. 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Circle 
One 

Item 
No. Item Description 

* Agreed 
upon Unit 

Price 
** Dollar Volume of 

Item 
Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

  
** Dollar Volume of MBE Subcontractor     $ ____________ 

 
MBE Percentage of Total Contract Bid Price  ___________% 

 
** Dollar Volume of WBE Subcontractor     $ ____________ 

 
WBE Percentage of Total Contract Bid Price  ___________% 

 
*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in 
the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price. 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 
 

CONTRACT PAYMENT BOND 

Date of Payment Bond Execution 

 
 
 

 
Name of Principal Contractor 

 

 
Name of Surety: 

 

 
Name of Contracting Body:  
 
   
 
Amount of Bond: 

 

 
Contract ID No.: 

 
DC00431 

 
County Name: 

 
Brunswick County 

 
 
KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, 
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named 
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above 
for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, and successors, jointly and severally, firmly by these presents.  
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain 
contract with the Contracting Body, numbered as shown above and hereto attached:  
 
NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor and 
material in the prosecution of the work provided for in said contract, and any and all duly authorized 
modifications of said contract that may hereafter be made, notice of which modifications to the surety 
being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.  
 
IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several 
seals on the date indicated above, the name and corporate seal of each corporate party being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant to authority of its 
governing body. 
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CONTRACT PAYMENT BOND 
 
Affix Seal of Surety Company   
  Print or type Surety Company Name 
   
   
   
   
 By  
  Print, stamp or type name of Attorney-in-Fact 
   
   
   
   
   
   
   
   
  Signature of Attorney-in-Fact 
   
   
   
   
   
   
   
   
   
Signature of Witness   
   
   
   
   
   
   
   
   
Print or type Signer’s name   
   
   
   
   
   
   
  Address of Attorney-in-Fact 
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CONTRACT PAYMENT BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 

 
Full name of Corporation 
 
 
 
Address as prequalified 

 
 
 

By  
 Signature of President, Vice President, Assistant Vice President 
 Select appropriate title 
  
  
  

 
 
  
 Print or type Signer's name 

 
 
 
 
Affix Corporate Seal 
 
 
 
 
 

Attest   
 Signature of Secretary, Assistant Secretary  
 Select appropriate title  
   
   
   
   
   
 Print or type Signer's name  
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CONTRACT PAYMENT BOND 
 

LIMITED LIABILITY COMPANY 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor  
 Full name of Firm 

 
 

 
Address as prequalified 

 
 
 
 
 
 

By:  
 Signature of Member, Manager, Authorized Agent 
 Select appropriate title 

 
 
 
 
 

 
Print or type Signer’s name  
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CONTRACT PAYMENT BOND 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor  
 Individual Name 
  
  
Trading and doing business as  
 Full name of Firm 

 
 
 
 

 
Address as prequalified 

 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 

 
 
 
 
 
 
 

  
Signature of Witness  
  
  
  
  
  
  
Print or type Signer’s name  
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CONTRACT PAYMENT BOND 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
 Print or type Individual name 
  
  
  
  
  
  
 Address as prequalified 
  

 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 
  

 
 
 
 
 
 
 

  
Signature of Witness  
  
  
  
  
  
  
Print or type Signer’s name  
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CONTRACT PAYMENT BOND 
 

PARTNERSHIP 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 

 
Full name of Partnership 
 
 
 
 
 

Address as prequalified 
 
 
 

 By  
  Signature of Partner 
   
   
   
   
   
   
  Print or type Signer's name 
   
   
   
   
   
Signature of Witness   
   
   
   
   
   
   
Print or type Signer’s name   
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CONTRACT PAYMENT BOND 
JOINT VENTURE (2) or (3) 

SIGNATURE OF CONTRACTORS (Principal) 
 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.  On 
Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the NCDOT Standard Specifications.  On Line (3), print or type the name of second joint 
venturer and execute below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the 
third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of 
execution must be strictly followed. 
 

    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
    
    
  and  
    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  and  
    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
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CONTRACT PAYMENT BOND 
 
 
 
 
Attach certified copy of Power of Attorney to this sheet 
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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 
 

CONTRACT PERFORMANCE BOND 
 
Date of Performance Bond Execution:  
 
Name of Principal Contractor: 

 

 
Name of Surety: 

 

 
Name of Contracting Body:  
 
  
 
Amount of Bond: 

 

 
Contract ID No.: 

 
DC00431 

 
County Name: 

 
Brunswick County 

 
 
KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, 
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting 
Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment 
of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and 
successors, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain 
contract with the Contracting Body, numbered as shown above and hereto attached: 
 
NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings, covenants, 
terms, conditions, and agreements of said contract during the original term of said contract and any 
extensions thereof that may be granted by the Contracting Body, with or without notice to the Surety, and 
during the life of any guaranty required under the contract, and shall also well and truly perform and fulfill 
all the undertakings, covenants, terms, conditions, and agreements of any and all duly authorized 
modifications of said contract that may hereafter be made, notice of which modifications to the surety being 
hereby waived, then this obligation to be void; otherwise to remain in full force and virtue. 
 
IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals 
on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and 
these presents duly signed by its undersigned representative, pursuant to authority of its governing body. 
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CONTRACT PERFORMANCE BOND 
 
Affix Seal of Surety Company   
  Print or type Surety Company Name 
   
   
   
   
 By  
  Print, stamp or type name of Attorney-in-Fact 
   
   
   
   
   
   
   
   
  Signature of Attorney-in-Fact 
   
   
   
   
   
   
   
   
   
Signature of Witness   
   
   
   
   
   
   
   
   
Print or type Signer’s name   
   
   
   
   
   
   
  Address of Attorney-in-Fact 
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CONTRACT PERFORMANCE BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 

 
Full name of Corporation 
 
 
 
Address as prequalified 

 
 
 

By  
 Signature of President, Vice President, Assistant Vice President 
 Select appropriate title 
  
  
  

 
 
  
 Print or type Signer's name 

 
 
 
 
Affix Corporate Seal 
 
 
 
 
 

Attest   
 Signature of Secretary, Assistant Secretary  
 Select appropriate title  
   
   
   
   
   
 Print or type Signer's name  
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CONTRACT PERFORMANCE BOND 
 

LIMITED LIABILITY COMPANY 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor  
 Full name of Firm 

 
 

 
Address as prequalified 

 
 
 
 
 
 

By:  
 Signature of Member, Manager, Authorized Agent 
 Select appropriate title 

 
 
 
 
 

 
Print or type Signer’s name  
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CONTRACT PERFORMANCE BOND 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor  
 Individual Name 
  
  
Trading and doing business as  
 Full name of Firm 

 
 
 
 

 
Address as prequalified 

 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 

 
 
 
 
 
 
 

  
Signature of Witness  
  
  
  
  
  
  
Print or type Signer’s name  
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CONTRACT PERFORMANCE BOND 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
 Print or type Individual name 
  
  
  
  
  
  
 Address as prequalified 
  

 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 
  

 
 
 
 
 
 
 

  
Signature of Witness  
  
  
  
  
  
  
Print or type Signer’s name  



DC00431 106 Brunswick County 
 

CONTRACT PERFORMANCE BOND 
 

PARTNERSHIP 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 

 
Full name of Partnership 
 
 
 
 
 

Address as prequalified 
 
 
 

 By  
  Signature of Partner 
   
   
   
   
   
   
  Print or type Signer's name 
   
   
   
   
   
Signature of Witness   
   
   
   
   
   
   
Print or type Signer’s name   
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CONTRACT PERFORMANCE BOND 
JOINT VENTURE (2) OR (3) 

SIGNATURE OF CONTRACTORS (Principal) 
 
Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.  On 
Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the NCDOT Standard Specifications.  On Line (3), print or type the name of second joint 
venturer and execute below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the 
third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of 
execution must be strictly followed. 
 

    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
    
    
  and  
    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  and  
    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
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CONTRACT PERFORMANCE BOND 
 
 
 
 
Attach certified copy of Power of Attorney to this sheet 
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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 
 

BID BOND 
 

Contract Number:  DC00431 County:  Brunswick County 
 
 

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and 
SURETY above named, are held and firmly bound unto the Department of Transportation in the full and just sum of 
five (5) percent of the total amount bid by the Principal for the project stated above, for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, 
firmly by these presents. 
 
NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty (60) days 
after the opening of the bids, or within such other time period as may be provided in the proposal, and if the Board of 
Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) calendar days after 
written notice of award is received by him, provide bonds with good and sufficient surety, as required for the faithful 
performance of the contract and for the protection of all persons supplying labor, material, and equipment for the 
prosecution of the work.  In the event the Principal requests permission to withdraw his bid due to mistake in 
accordance with the provisions of Article 103-3 of the Standard Specifications for Roads and Structures, the conditions 
and obligations of this Bid Bond shall remain in full force and effect until the Department of Transportation makes a 
final determination to either allow the bid to be withdrawn or to proceed with award of the contract.  In the event a 
determination is made to award the contract, the Principal shall have fourteen (14) calendar days to comply with the 
requirements set forth above.  In the event the Principal withdraws its bid after bids are opened except as provided in 
Article 103-3, or after award of the contract has been made fails to execute such additional documents as may be 
required and to provide the required bonds within the time period specified above, then the amount of the bid bond 
shall be immediately paid to the Department of Transportation as liquidated damages. 
 
IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed. 
 
This the ______ day of   ___________________, 20 ______ 

 
 

    
  Surety 
    
    

By   
  General Agent or Attorney-in-Fact Signature 
    
    

Seal of Surety   
  Print or type Signer's Name 
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BID BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 

  
Full name of Corporation 

  
  
  

Address as prequalified 
 
 
 

By   
  Signature of President, Vice President, Assistant Vice President 
   Select appropriate title 
    
    
    

  
 
    
  Print or type Signer's name 

 
Affix Corporate Seal 

 
 
 
 
 

Attest     
   Signature of Secretary, Assistant Secretary   
  Select appropriate title   
      
      
      
      
      

 Print or type Signer's name   



DC00431 111 Brunswick County 
 

    
  

BID BOND 
 

LIMITED LIABILITY COMPANY 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
  Full name of Firm 

 
 

  
Address as prequalified 

 
 
 

Signature of Member/ 
Manager/Authorized Agent 

  

  Individually 
  

 
 
 
 
 

  
Print or type Signer’s name  
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BID BOND 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
  Individual Name 
    
    

Trading and doing business as   
  Full name of Firm 

 
 
 

 
  

Address as prequalified 
 
 
 

Signature of Contractor   
  Individually 
    
    
    
    
    
    
  Print or type Signer’s name 

 
 
 

 
 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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BID BOND 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor    
  Print or type Individual Name 
    
    
    
    
    

    
  Address as prequalified 

    
 
 
 
 

Signature of Contractor   
  Individually 
    
    
    
    
    
    
  Print or type Signer’s name 
    

 
 
 
 
 
 
 

    
Signature of Witness   

    
    
    
    
    

    
Print or type Signer’s name   
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BID BOND 
 

PARTNERSHIP 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
  

Full name of Partnership 
  
  
 
  
  

Address as prequalified 
 
 
 

  By   
    Signature of Partner 
      
      
      
      
      
      
    Print or type Signer's name 
      
      
      
      

      
Signature of Witness     

      
      
      
      
      
      

Print or type Signer’s name     
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BID BOND 
JOINT VENTURE (2 or 3) 

SIGNATURE OF CONTRACTORS (Principal) 
 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.   
Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the appropriate 
manner required by Article 102-8 of the Specifications.  On Line (3), print or type the name of second joint venturer and execute below in the 
appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the third joint venturer, if applicable and 
execute below in the appropriate manner required by said article of the Specifications.  This form of execution must be strictly followed. 
 

        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        
        
        
    and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
        
    and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
        
  Print or type Signer's name   Print or type Signer's name 
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ADDENDUM(S) 
 
 
 
ADDENDUM #1 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #1. 
 
 
 
 
 
ADDENDUM #2 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #2. 
 
 
 
 
 
ADDENDUM #3 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #3. 
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AWARD LIMITS ON MULTIPLE PROJECTS 
 
It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total of 
$______________________________________________________, for those projects indicated below 
on which bids are being opened on the same date as shown in the Proposal Form. Individual projects shall 
be indicated by placing the project number and county in the appropriate place below. Projects not 
selected will not be subject to an award limit. 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall state such 
limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the total value 
of which is more that the above stipulated award limits, the Board of Transportation will award me (us) 
projects from among those indicated which have a total value not exceeding the award limit and which 
will result in the best advantage to the Department of Transportation. 
 

____________________________________ 
**Signature of Authorized Person 

 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 
be authorized to sign this form.  
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EXECUTION OF BID 
 

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

CORPORATION 
 

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States  
that neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that 
the prequalified bidder has not been convicted of violating N.C.G.S. §133-24 within the last three years,  and that the 
prequalified bidder intends to do the work with his own bona fide employees or subcontractors and will not bid for the 
benefit of another contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty 
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift 
has been offered, accepted, or promised by any employees of your organization.  

 
SIGNATURE OF PREQUALIFIED BIDDER 

 
 
 
 

 

Full name of Corporation 
 
 

 

Address as Prequalified 
 
 
 

Attest     By     
Secretary/Assistant Secretary President/Vice President/Assistant Vice President 
(Select appropriate title) (Select appropriate title) 

Print or type Signer’s name Print or type Signer’s name 
 
 
 

CORPORATE SEAL  
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 
United States that neither he, nor any official, agent or employee has entered into any agreement, participated 
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 
employees or subcontractors and will not bid for the benefit of another contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or 
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 
your organization. 

 
SIGNATURE OF PREQUALIFIED BIDDER 

  
 

Full Name of 
Partnership 

 
 
 

 

Address as 
Prequalified 

 
__________________________________  ______________________________________ 

Signature of Witness Signature of Partner 
  

_________________________________________ ______________________________________________ 
Print or Type Signer’s Name Print or Type Signer’s Name 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 
United States that neither he, nor any official, agent or employee has entered into any agreement, participated 
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 
employees or subcontractors and will not bid for the benefit of another contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or agents, 
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 
SIGNATURE OF PREQUALIFIED BIDDER 

 
 

 

Full Name of Firm 
 
 

 

Address as Prequalified 
 
 
__________________________________  ______________________________________ 

Signature of Witness Signature of Member/Manager/Authorized Agent 
(Select appropriate Title) 

  
_________________________________________ ______________________________________________ 

Print or Type Signer’s Name Print or Type Signer’s Name 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

 
JOINT VENTURE (2) or (3) 

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States that 
neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise taken 
any action which is in restraint of free competitive bidding in connection with any bid or contract, that the  prequalified bidder 
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to 
do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another contractor. 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift 
has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and 
execute. On Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers 
and execute below in the appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in 
the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate 
manner. 

(1) ____________________________________________________________________________________________________ 
Name of Joint Venture 

(2) ____________________________________________________________________________________________________ 
Name of Contractor 

       ___________________________________________________________________ 
Address as Prequalified 

 
         ______________________________________  BY  _________________________________ 
  Signature of Witness or Attest      Signature of Contractor 
 
         ______________________________________    _________________________________ 
  Print or Type Signer’s Name               Print or Type Signer’s Name 
 
  If Corporation, affix Corporate Seal  AND 
 

(3) _______________________________________________________________________________________________________ 
Name of Contractor 

             ____________________________________________________________________ 
Address as Prequalified 

 
         ______________________________________  BY  _________________________________ 
  Signature of Witness or Attest      Signature of Contractor 
 
         ______________________________________    _________________________________ 
  Print or Type Signer’s Name               Print or Type Signer’s Name 
 
  If Corporation, affix Corporate Seal  AND 
 

(4) _______________________________________________________________________________________________________ 
Name of Contractor 

             _____________________________________________________________________ 
Address as Prequalified 

 
         ______________________________________  BY  _________________________________ 
  Signature of Witness or Attest      Signature of Contractor 
 
         ______________________________________    _________________________________ 
  Print or Type Signer’s Name               Print or Type Signer’s Name 
 
  If Corporation, affix Corporate Seal  
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 
United States that neither he, nor any official, agent or employee has entered into any agreement, participated 
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 
employees or subcontractors and will not bid for the benefit of another contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or agents, 
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 
SIGNATURE OF PREQUALIFIED BIDDER 

 
 

Name of Prequalified Bidder _____________________________________________ 
 Individual Name 

  
Trading and Doing Business As _____________________________________________ 
 Full name of Firm 

 
 
 

 

Address as Prequalified 
 
 
__________________________________  ______________________________________ 

Signature of Witness Signature of Prequalified Bidder, Individual 
  

_________________________________________ ______________________________________________ 
Print or Type Signer’s Name Print or Type Signer’s Name 
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 NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION  
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the 
United States that neither he, nor any official, agent or employee has entered into any agreement, participated 
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide 
employees or subcontractors and will not bid for the benefit of another contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or agents, 
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 
SIGNATURE OF PREQUALIFIED BIDDER 

 
Name of Prequalified Bidder ________________________________________________ 

 Print or Type Name 
 

 
 

Address as Prequalified 
 
 
 
 

 

Signature of Prequalified Bidder, Individually 
 
 
 

 

Print or type Signer's Name 
 
 

 

Signature of Witness 
 
 
 

 

Print or type Signer’s name 
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DEBARMENT CERTIFICATION 
 
 
Conditions for certification: 

 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549. A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may 
be obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from 
the covered transaction, unless he knows that the certification is erroneous. The bidder 
may decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this provision. 
The knowledge and information of a participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 

 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal. An explanation will not necessarily result in denial of participation in a 
contract. 

 
Failure to submit a non-collusion and debarment certification will result in the prequalified 
bidder’s bid being considered non-responsive. 

 
 
 
 
 

 
 

 

Check here if an explanation is attached to this 
certification. 
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Project Commitments 
 

Brunswick County 
Spring 2023 Primary Resurfacing 

Federal Project No. N/A 
WBS No. 2023CPT.03.12.10101 

TIP No. N/A 
 
FEMA Coordination  

This project involves construction on a primary road or portions of a primary road that are within 
floodplains. The Hydraulics Unit will coordinate with the NC Floodplain Mapping Program 
(FMP), to determine status of project with regard to applicability of NCDOT’S Memorandum of 
Agreement, or approval of a Conditional Letter of Map Revision (CLOMR) and subsequent final 
Letter of Map Revision (LOMR). 
 

High Quality Waters 
The primary road in this checklist is located in a watershed designated as High Quality Waters. 
The NCDOT will implement Design Standards in Sensitive Watersheds. 
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Project Commitments 
 

Brunswick County 
Spring 2023 Secondary Resurfacing 

Federal Project No. N/A 
WBS No. 2023CPT.03.03.20101 

TIP No. N/A 
 

FEMA Coordination 
This project involves construction on secondary roads or portions of secondary roads that are 
within floodplains. The Hydraulics Unit will coordinate with the NC Floodplain Mapping 
Program (FMP), to determine status of project with regard to applicability of NCDOT’S 
Memorandum of Agreement, or approval of a Conditional Letter of Map Revision (CLOMR) 
and subsequent final Letter of Map Revision (LOMR). 
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Project Commitments 

Brunswick County 
Spring 2023 Secondary Preservation 

Federal Project No. N/A 
WBS No. 2023CPT.03.12.20102 

TIP No. N/A 

FEMA Coordination 
This project involves construction on secondary roads or portions of secondary roads that are 
within floodplains. The Hydraulics Unit will coordinate with the NC Floodplain Mapping 
Program (FMP), to determine status of project with regard to applicability of NCDOT’S 
Memorandum of Agreement, or approval of a Conditional Letter of Map Revision (CLOMR) 
and subsequent final Letter of Map Revision (LOMR). 

High Quality Waters 
The secondary roads in this checklist are located in watersheds designated as High Quality 
Waters. The NCDOT will implement Design Standards in Sensitive Watersheds. 
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: BRUNSWICK

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 1,218
CY

0106000000-E 230 BORROW EXCAVATION

0003 510
TON

1220000000-E 545 INCIDENTAL STONE BASE

0004 16.7
SMI

1245000000-E SP SHOULDER RECONSTRUCTION

0005 434
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
1" MILLING

0006 3,920
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
1.5" MILLING

0007 203
SY

1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" TO
******"
0" - 1.5" MILLING (GENERIC)

0008 1,178
SY

1330000000-E 607 INCIDENTAL MILLING

0009 4,267
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0010 25
TON

1520000000-E SP ASPHALT CONC SURFACE COURSE,
TYPE S9.5B (LEVELING COURSE)

0011 6,967
TON

1523000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0012 20
TON

1524000000-E SP ASPHALT CONC SURFACE COURSE,
TYPE S9.5C (LEVELING COURSE)

0013 1,954
TON

1526000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S4.75A

0014 889
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0015 917
TON

1705500000-E SP PATCHING EXISTING PAVEMENT
(MILL)

0016 10
TON

1880000000-E SP GENERIC PAVING ITEM
LEVELING COURSE, S4.75A GENERIC
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County: BRUNSWICK

0017 1
EA

2830000000-N 858 ADJUSTMENT OF MANHOLES

0018 10
EA

2845000000-N 858 ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0019 50
LF

3420000000-E SP GENERIC GUARDRAIL ITEM
REMOVE & REPLACE EXISTING
GUARDRAIL (GENERIC)

0020 8
EA

3435000000-N SP GENERIC GUARDRAIL ITEM
GUARDRAIL PREFAB ANCHOR POST
(GENERIC)

0021 4
EA

3435000000-N SP GENERIC GUARDRAIL ITEM
REMOVE & RESET GUARDRAIL END
UNIT, TYPE TL-3 (GENERIC)

0022 976
SF

4413000000-E SP WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0023 Lump Sum4457000000-N SP L.S.TEMPORARY TRAFFIC CONTROL

0024 40
HR

4510000000-N 1190 LAW ENFORCEMENT

0025 179,556
LF

4685000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0026 200
LF

4709000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0027 8
EA

4720000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

0028 59
EA

4725000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0029 34,520
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0030 7,260
LF

4850000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (4")

0031 405
EA

4900000000-N 1251 PERMANENT RAISED PAVEMENT
MARKERS

0032 498
EA

4905100000-N SP NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0033 1,019
LF

6000000000-E 1605 TEMPORARY SILT FENCE
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County: BRUNSWICK

0034 254
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0035 254
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0036 10.13
ACR

6015000000-E 1615 TEMPORARY MULCHING

0037 508
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0038 2.54
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0039 90
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0040 509
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0041 170
LF

6071010000-E SP WATTLE

0042 9.83
ACR

6084000000-E 1660 SEEDING & MULCHING

0043 508
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0044 2.54
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0045 18
EA

6117000000-N SP RESPONSE FOR EROSION CONTROL

0046 250
LF

7444000000-E 1725 INDUCTIVE LOOP SAWCUT

Total Amount Of Bid For Entire Project :1623/Mar29/Q249730.74/D174276710000/E46
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