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 STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
 

DIVISION 03       DISTRICT  02  

CONTRACT PROPOSAL 
 

WBS ELEMENT NUMBER: 3.108211,3.208211 and 3.103111, 3.203111    
ROUTE:   Various Primary and Secondary Roads 
COUNTY:   Sampson/Duplin 
DESCRIPTION: Surfacing, Resurfacing, and Widening on Various Roads Upon Request 
BID OPENING:  May 3, 2012 
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REG ULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE  GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICEN SED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERA L AID PROJECT WHERE THE 
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL  OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, H EATING AND AIR CONDITIONING 
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPT ER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. 

 
 

________________________________________________________________________________________________________ 
NAME OF BIDDER      N.C. CONTRACTOR’S  LICENSE NUMB ER 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO: 
  
                                    North Carolina Department of Transportation 
   Lloyd Royall, PLS 
   Division 3 Engineer’s Office 
   5501 Barbados Blvd. 
   Castle Hayne, NC 28429 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with any 
requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall be written 

in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by multiplying 

each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the sheet. 
5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be determined by 

adding the amounts bid for each item. 
6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink.  A 

representative of the Bidder shall initial the change in ink. 
7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number 
 e. Contractor's License Number if required 
 8. Bids submitted by corporations shall bear the seal of the corporation. 
 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into a contract pursuant to an 

award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL  BE PLACED IN A SEALED ENVELOPE AND 

SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE  D IVISION 3 ENGINEER'S OFFICE AT                 
       5501 Barbados Blvd. Castle Hayne, N.C.  28429  BY 2:00 PM  ON Thursday, May 3, 2012 
12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

 QUOTATION  FOR WORK ORDER  3.108211,3.208211 and 3.103111, 3.203111, Surfacing, Resurfacing, 
and Widening on Various Roads Upon Request TO BE OPENED AT 2:00 PM Thursday, May 3, 2012 

 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be addressed as 

follows: 
                                                         North Carolina Department of Transportation 
     Lloyd Royall, PLS 
     Division 3 Engineer’s Office 
     5501 Barbados Blvd. 
     Castle Hayne, NC 28429 
 
 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance 
with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads and Structures 
2012.  The lowest responsible will be notified that his bid has been accepted and that he has been awarded 
the contract.  NCDOT reserves the right to reject all bids. 
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DIVISION CONTRACT 

General Standard Provisions  

GENERAL  
This contract is for Surfacing, Resurfacing, and Widening on Various Roads Upon Request in Sampson/Duplin 
County. 
All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the 
Project Special Provisions, the North Carolina Department of Transportation Standard Specifications for Roads 
and Structures, the North Carolina Department of Transportation Roadway Standards Drawings, and the current 
edition of the Manual of Uniform Traffic Control Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, 
and shall comply with the provisions of Section 107 of the Standard Specifications. 
 
 

 

CONTRACT TIME AND LIQUIDATED DAMAGES 
(7-20-99) (Rev. 12-18-07) 108 SP1 G04 
 

The date of availability for this contract is May 21, 2012, except that work in jurisdictional waters and wetlands 
shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is held as stipulated in 
the permits contained elsewhere in this proposal.  This delay in availability has been considered in determining the 
contract time for this project. 
 
The completion date for this contract is December 15, 2012. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not be a part of 
the work to be completed by the completion date and/or intermediate contract times stated in the contract.  The 
acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the 
work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are $350.00(Three Hundred Fifty Dollars) per calendar day. 

 

AUTHORITY OF THE ENGINEER 
The Engineer for this project shall be the Division Engineer, Division 03, Division of Highways, North Carolina 
Department of Transportation, acting directly or through his duly authorized representatives. 

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as 
to the rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all 
questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His decision shall be final 
and he shall have executive authority to enforce and make effective such decisions and orders as the Contractor 
fails to carry out promptly. 
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AVAILABILITY OF FUNDS - CONTRACT TERMINATION 
 
Payments on this contract are subject to availability of funds as allocated by the General Assembly.  If the General 
Assembly fails to allocate adequate funds, the Department reserves the right to terminate this contract. 
 
In the event of termination, the Contractor shall be given a written notice of termination at least 60 days before 
completion of scheduled work for which funds are available.  In the event of termination, the Contractor shall be 
paid for the work already performed in accordance with the contract specifications. 
 

BANKRUPTCY 
 

The Department of Transportation, at its option, may terminate the contract upon filing by the Contractor of any 
petition for protection under the provisions of the Federal Bankruptcy Act. 

 

BIDS 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000, the bid will 
not be considered for award. 

 

CLAIMS FOR ADDITIONAL COMPENSATION OR  EXTENSION OF  
TIME  

 
Any claims for additional compensation  and/or extensions of the completion date shall be submitted to the Division 
Engineer with detailed justification within thirty (30) days after receipt of the final invoice payment.  The failure of the 
Contractor to submit the claim(s) within thirty days shall be a bar to recovery. 

 

CONTRACTOR CLAIM SUBMITTAL FORM: 
(9-16-08) SP1G140 
 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 

CONTRACT  PAYMENT AND PERFORMANCE  BOND 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
faithful performance of the contract in accordance with specifications and conditions of the contract is required for 
contracts of $300,000 or more.  Such bond shall be solely for the protection of the North Carolina Department of 
Transportation and the State of North Carolina. 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
prompt payment for all labor and materials for which the Contractor, or his subcontractors, are liable is required 
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for contracts of $500,000 or more.  The payment bond shall be solely for the protection of persons or firms 
furnishing materials or performing labor for this contract for which the Contractor is liable. 

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a 
contract payment bond and a contract performance bond each in an amount equal to 100 percent of the 
amount of the contract. 

DEFAULT OF CONTRACT 
 

The Department of Transportation shall have the right to declare a default of contract for breach by the Contractor 
of any material term or condition of the contract.  Default of contract shall be in accordance with the terms, 
conditions, and procedures of Article  108-9 of the Standard Specifications. 

ENGINEERING CONTROL 
 
Engineering control and inspection will be by the North Carolina Department of Transportation.  The Contractor 
will cut test samples as directed by the Engineer.  The North Carolina Department of Transportation will set all 
necessary grades for pipe, ditches, or masonry drainage structures.  All other field engineering will be the 
responsibility of the Contractor and considered as incidental to the project bid. 

 

EROSION, SILTATION, AND POLLUTION CONTROL 
 

The Contractor shall exercise every reasonable precaution and take all necessary measures throughout the life of 
the project to prevent erosion, siltation, and pollution in accordance with Section 107-13 of the Standard 
Specifications.  Silt fence and erosion control measures shall be installed in accordance with the plans for this 
project, Section 1605 of the Standard Specifications, and in locations directed by the Engineer or his 
representative. 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 RG152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor or 
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, 
seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s 
Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency 
Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors and 
contractors who: 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
For additional information regarding the specific requirements and exemptions, vendors and contractors are 
encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
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Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 
Agencies to determine if those agencies have adopted Executive Order 24. 

LIABILITY INSURANCE: 
(11-18-08)  RG 80 

 
Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth 
paragraphs: 
The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  The Contractor 
shall be liable for any losses due to the negligence or willful misconduct of its agents, assigns and employees 
including any sub-contractors which causes damage to others for which the Department is found liable under the 
Torts Claims Act, or in the General Courts of Justice, provided the Department provides prompt notice to the 
Contractor and that the Contractor has an opportunity to defend against such claims.  The Contractor shall not be 
responsible for punitive damages.  
 
The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard 
ACORD form certificate of insurance evidencing commercial general liability with a limit for bodily injury and 
property damage in the amount of  $5,000,000.00 per occurrence and general aggregate, covering the Contractor 
from claims or damages for bodily injury, personal injury, or for property damages which may arise from operating 
under the contract by the employees and agents of the Contractor.   The required limit of insurance may be 
obtained by a single general liability policy or the combination of a general liability and excess liability or umbrella 
policy.  The State of North Carolina shall be named as an additional insured on this commercial general liability 
policy.  The policy may contain the following language as relates to the State as an additional insured:  “This 
insurance with respect to the additional insured applies only to the extent that the additional insured is held liable 
for your or your agent’s acts or omissions arising out of and in the course of operations performed for the 
additional insured.”  
 
The Contractor shall maintain all legally required insurance coverage, including without limitation, worker’s 
compensation and vehicle liability, in the amounts required by law.  Providing and maintaining adequate insurance 
coverage is a material obligation of the contractor and is of the essence of this contract.  All such insurance shall 
meet all laws of the State of North Carolina.  Such insurance coverage shall be obtained from companies that are 
authorized to provide such coverage and that are authorized by the Commissioner of Insurance to do business in 
North Carolina.  The Contractor shall at all times comply with the terms of such insurance policies. 
 
Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 
 

MATERIALS AND TESTING 
 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard 
Specifications and the Department's "Materials and Test Manual".  However, the Engineer may reduce the 
frequency of sampling and testing where he deems it appropriate for the project under construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the 
Standard Specifications.  Material which is not properly certified will not be accepted. 
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Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard 
Specifications and shall include the following information: 

 
1. NCDOT WBS Element 
2. Date 
3. Time issued 
4. Type of Material 
5. Gross weight 
6. Tare Weight 
7. Net weight of material 
8. Plant Location 
9. Truck Number 
10. Contractor's name 
11. Public weighmaster's stamp or number 
12. Public weighmaster's signature or initials in ink 
13. Job mix formula number 

 
  

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages 

at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project is the 
responsibility of the Contractor. 

 
 
The Contractor shall have no claim against the Department of Transportation for any changes in the minimum 
wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and 
State Laws affecting his contract. 
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MOBILIZATION 
 
In Article 800-2 of the Standard Specifications, “Measurement and Payment”, is deleted; therefore; payment for 
Mobilization will be considered incidental to the various bid items. 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 7-21-09) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job 
Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and 
newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements typically 
associated with individual projects will no longer be applied at the project level.  Instead, these requirements will 
be applicable on an annual basis for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision and 
the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded 
projects located in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-
Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective 
of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women 
as trainees to the extent that such persons are available within a reasonable area of recruitment.  This training 
commitment is not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the 
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the 
Department.  At the beginning of each year, all contractors eligible will be contacted by the Department to 
determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the Contractor 
shall enter into an agreement with the Department to provide a self-imposed on-the-job training program for the 
calendar year.  This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The Contractor shall 
sign an agreement to fulfill their annual goal for the year.  A sample agreement is available at 
www.ncdot.org/business/ocs/ojt/. 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled work 
classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements that may 
be used by the contractors.  However, the classifications established are not all-inclusive.  Where the training is 
oriented toward construction applications, training will be allowed in lower-level management positions such as 
office engineers and estimators.  Contractors shall submit new classifications for specific job functions that their 
employees are performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and 
 

The number of training hours specified in the training classification is consistent with common practices and 
provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary 
responsibility for meeting the training and this provision is made applicable to the subcontract.  However, only the 
Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship 
or training.  The number of trainees shall be distributed among the work classifications on the basis of the 
contractor’s needs and the availability of journeymen in the various classifications within a reasonable area of 
recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed a 
training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance 
under these contract documents.  These documents and any other information as requested shall be submitted to 
the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification 
Certificate showing the type and length of training satisfactorily completed.  
 
 
 
Trainee Interviews 
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All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the 
OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled 
or becomes enrolled in an approved program and who receives training for at least 50 percent of the specific 
program requirement.  Trainees will be allowed to be transferred between projects if required by the Contractor’s 
scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s 
Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 

PAYMENT AND RETAINAGE 
 

P&R_DDC 
8-06-2009 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the 
Engineer.  Compensation for all pay items shall be in accordance with the Standard Specifications.  The amount of 
partial payments will be based on the work accomplished and accepted as the last day of the approved pay period.   
 
All requests for payment shall be made on the form furnished to the Contractor by the Department of 
Transportation.  The form shall be completely and legibly filled out with all appropriate information supplied and 
shall be signed by an authorized representative of the Contractor.   
 
All invoices must be accompanied with the DBE-IS form even if no Subcontractors payments were made. 
Payment request shall not be processed without said form filled out and attached.  
 
If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted in triplicate to: 

North Carolina Department of Transportation 
Attention: L.E. Reynolds, P.E. 
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220 North Blvd  
Clinton, NC 28328 

 
 
Minority Business (MB) and Women’s Business (WB) participation shall be listed in the appropriate spaces on all 
requests for payment.  If there is no participation the word “None” or the figure “0” shall be entered.  An amount 
equal to five percent (5%) of the total amount due on the partial pay estimate will be deducted and retained until 
after the final inspection.  One hundred percent (100%) payment shall be made after successful completion of the 
work as verified by the final inspection. 
 

POSTED WEIGHT LIMITS 
 

The Contractor's attention is directed to the fact that many primary and secondary roads and bridges are posted 
with weight limits less than the legal limit.  The Contractor will not be allowed to exceed the posted weight limits 
in transporting materials or equipment to the project.  The Contractor should make a thorough examination of all 
maps and haul routes on this project. 

PREQUALIFICATION TO BID ON POC’S 
 

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the prime contractor or 
as a subcontractor on the project must be prequalified for the type of work they wish to perform. Firms that wish to bid on these 
projects as the prime contractor must be prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the 
prime contractor must be prequalified prior to beginning work on the project.  
 
For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central let projects for the 
appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as long as other items such as bonding 
and license requirements for the contract are met.  
 
Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including the application to 
become prequalified if you are not already prequalified, can be found at the following website:  
http://www.ncdot.org/business/howtogetstarted/ 

SAFETY AND ACCIDENT PROTECTION 
 

In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all applicable 
Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall 
provide all safeguards, safety devices, and protective equipment, and shall take any other needed actions, on his 
own responsibility that are reasonably necessary to protect the life and health of employees on the job and the 
safety of the public, and to protect property in connection with the performance of the work covered by the 
contract. 

TRAFFIC CONTROL AND WORK ZONE SAFETY 
The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic control 
devices in accordance with these project guidelines, the Project Special Provisions, North Carolina Department of 
Transportation Standard Specifications for Roads and Structures, and the current edition of the Manual of Uniform 
Traffic Control Devices (MUTCD). 
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The Contractor shall utilize complete and proper traffic controls and traffic control devices during all operations.  
All traffic control and traffic control devices required for any operation shall be functional and in place prior to the 
commencement of that operation.  Signs for temporary operations shall be removed during periods of inactivity.  
The Contractor is required to leave the project in a manner that will be safe to the traveling public and which will 
not impede motorists. 

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers stationed at 
each end of the work zone.  In situations where sight distance is limited, the Contractor shall provide additional 
means of controlling traffic, including, but not limited to, two-way radios, pilot vehicles, or additional flaggers.  
Flaggers shall be competent personnel, adequately trained in flagging procedures, and furnished with proper safety 
devices and equipment, including, but not limited to, safety vests and stop/slow paddles. 

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved 
safety vest, or shirt or jacket which meets the color requirements of the Manual of Uniform Traffic Control 
Devices (MUTCD). 

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and regulations 
governing safety, health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment, 
and shall take any other needed actions, on his own responsibility that are reasonably necessary to protect the life 
and health of employees on the job and the safety of the public, and to protect property in connection with the 
performance of the work covered by the contract. 

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in 
suspension of work as provided in subarticle 108-7(2) of the Standard Specifications. 

UTILITY CONFLICTS 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 hours 
prior to the commencement of operations.  Special care shall be used in working around or near existing utilities, 
protecting them when necessary to provide uninterrupted service.  In the event that any utility service is 
interrupted, the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his 
representative, in the restoration of service in the shortest time possible.  Existing fire hydrants shall be kept 
accessible to fire departments at all times. 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in 
the vicinity of utilities in order to insure the safety of construction personnel and the public. 

WORKERS’ COMPENSATION INSURANCE 
 
Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to beginning services, 
required to show proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of 
compliance issued by the Department of Insurance for self-insured subcontractors stating that it has complied with 
N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in service fewer than three employees in 
the same business within the State of North Carolina, and subcontractors shall be hereinafter liable under the 
Workers’ Compensation Act for payment of compensation and other benefits to its employees for any injury or 
death due to an accident arising out of and in the course of performance of the work insured by the subcontractor. 
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 ERRATA 
(1-17-12) (Rev. 4-17-12) Z-4 
 

 
Revise the 2012 Standard Specifications as follows: 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, 
replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and 
Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace 
“(6) Approval” with “(4) Approval”. 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace 
“30” with “45”.  
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio with 
“1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

Division 10 
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained Strength) of 
Type 5 geotextiles with “70%”. 

Division 12 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 

Division 15 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  

 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with 
“shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 
 

Division 17 
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this 
subarticle. 
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Project Special  Provisions  

 NOTES TO CONTRACTOR 
 
The Contractor's attention is directed to the following: 
 
Note 1:  The Contractor’s attention is directed to the fact that the excess material will not be wasted on the 
shoulder section as a means of disposal. 
 
Note 2:  The Contractor shall not close more than one lane at a time without prior approval from the Engineer. 
 
Note 3:  The County Maintenance Engineer or his representative will notify the Contractor when paving work is 
required. The County Maintenance Engineer for Duplin County is Jerri Parker and she may be reached by 
telephone at (910) 296-0689. The County Maintenance Engineer for Sampson County is Keith Eason and 
he may be reached by telephone at (910) 592-1434. When notified by the Department that paving work is 
needed, the Contractor shall begin work on the requested paving work in a timely manner. In all cases the 
Contractor must begin work on the requested paving work within thirty (30) calendar days or be subject to 
liquidated damages.    
 
Portable "Road Construction Ahead" signs may be used in lieu of post mounted signs, as directed by the Engineer. 
 
The Standard Specifications, Section 104-5, "Overruns and Underruns of Contract Quantities" is amended to 
exclude the item of "Borrow Excavation". 
 
The resurfacing of streets forming a part of the Urban System shall be coordinated with the appropriate Municipal 
Official so parking may be removed during construction. 
 
The Paved Shoulders shall be resurfaced at the same slope as presently exists. 
 
Prior to resurfacing, the existing pavement markers are to be removed and the depressions filled with an approved 
surface mix. No direct payment will be made for performing this work.  The markers removed will become the 
property of the contractor. 
 
The Standard Specifications, Section 610-7, "Transportation of Asphalt Mixture" is amended to include the 
following: "All covers shall extend down over the sides and back of the vehicle body for a distance of 12 inches 
and shall be securely fastened." 
 
The contractor will not be allowed to use compaction equipment in the vibratory mode on any Type “A” 
and Type “B” superpave mixes. The contractor will be required to obtain densities in accordance with 
specifications. The contractor may add additional compaction equipment at his option in order to achieve 
the required densities. 
 
Shoulders must be completed prior to application of thermoplastic pavement marking edgelines. 
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COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 
 

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to the limits of this 
project to the extent that the work can be carried out to the best advantage of all concerned. 

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND 
PROPOSED PAVEMENT 

 
In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is cautioned 
that he will be held responsible for all damages to the pavement, base, and subgrade caused by his operations, 
including but not limited to, rutting and shoving of the existing or proposed pavement and yielding or rutting of the 
existing base and subgrade. 

 

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as to not damage 
the existing pavement, base, subgrade and the proposed pavement. 

 

Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or during the 
conditioning of the existing base are to be brought to the attention of the Engineer in writing.  Repairs to those 
areas will be made by DOT forces.  Once these deficient areas have been repaired, the requirements of this Special 
Provision will fully apply. 

 

DRIVEWAYS AND PRIVATE PROPERTY 
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the 
project. 

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within 
the project limits of this contract.  Any driveway paved by a Contractor which ties into a NCDOT system road 
being paved by the Contractor must be paved either prior to the road paving project or after its completion. 

NOTIFICATION OF OPERATIONS 
 
The Contractor shall notify the Engineer one week in advance of beginning work on this project.  The Contractor 
shall give the Engineer sufficient notice of all operations for any sampling, inspection or acceptance testing 
required.  It should be noted that grading, draining, and stabilizing operations on the subject routes will be 
performed by Departmental Forces.  All routes may not be available by the above listed date. 
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PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
The Department reserves the right to make, at any time during the progress of the work, such alterations in plans 
or the details of construction as may be found necessary or desirable by the Engineer to complete the project. 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's 
operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the 
quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited permit for any 
regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of 
Agriculture.  Have the certificate or limited permit accompany the article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project sites 
located in the quarantined area or for any regulated article used on this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  

This includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and 
shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to 

present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
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SUBSURFACE INFORMATION : 
(7-1-95) 450 SP1 G112 A 
 

There is no subsurface information available on this project.  The Contractor shall make his own investigation of 
subsurface conditions. 
 

MAINTENANCE OF THE PROJECT 
 
The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in the Standard 
Specifications. 
 

PRECONSTRUCTION CONFERENCE 
 

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be required 
prior to beginning work. 
 

PROSECUTION AND PROGRESS 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and supervision, and 
with equipment, materials, and methods of construction as may be required to complete the work described in the 
contract by the completion date and in accordance with Section 108 of the Standard Specifications. 
 
Work shall only be performed when weather and visibility conditions allow safe operations. 
 
The Contractor shall temporarily remove his equipment from the travelway for emergency vehicles and school buses 
as directed by the Engineer. 
  

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXE S: 
(7-1-95) 858 R6 R97 
 

The Contractor's attention is directed to Article 858-3 of the 2012 Standard Specifications.  Cast iron or steel 
fittings will not be permitted for the adjustment of manholes, meter boxes, and valve boxes on this project. 
 

INCIDENTAL STONE BASE: 
(7-1-95) (Rev.7-18-06) 545 R5 R28 
 

Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the paving 
operations exceed stone base placement by more than one week without written permission of the Engineer. 
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Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2012 Standard 
Specifications. 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 R6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 627.14 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on 
[date]. 

PATCHING EXISTING PAVEMENT: 
(1-15-02) (Rev.11-29-10) 610 R6 R88 
 

Description 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this project that will 
require repair prior to resurfacing.  Patch the areas that, in the opinion of the Engineer, need repairing.  The areas 
to be patched will be delineated by the Engineer prior to the Contractor performing repairs.  
 
Materials 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, Asphalt Concrete 
Surface Course, or a combination of base, binder and surface course. 
 
Construction Methods 
 
Remove existing pavement at locations directed by the Engineer in accordance with Section 250 of the 
2012 Standard Specifications. 
 
Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches.  Utilize compaction equipment suitable for 
compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an approved compaction pattern to achieve 
proper compaction.  If patched pavement is to be open to traffic for more than 48 hours prior to overlay, use 
Asphalt Surface Course in the top 1.25 inches of the patch. 
 
Schedule operations so that all areas where pavement has been removed will be repaired on the same day of the 
pavement removal and all lanes of traffic restored.  
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Measurement and Payment 
 
Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant mix complete 
in place that has been used to make completed and accepted repairs.  The asphalt plant mixed material will be 
measured by being weighed in trucks on certified platform scales or other certified weighing devices.  The above 
price and payment will be full compensation for all work covered by this provision, including but not limited to 
removal and disposal of all types of pavement; furnishing and applying tack coat; furnishing, placing, and 
compacting of asphalt plant mix; furnishing of asphalt binder for the asphalt plant mix; and furnishing scales. 
 
Patching Existing Pavement will be considered a minor item.  In the event that the item of Patching Existing 
Pavement overruns the original bid quantity by more than 100 percent, the provisions of Article 104-5 of the 
2012 Standard Specifications pertaining to revised contract unit price for overrunning minor items will not apply 
to this item.  Any provisions included in the contract that provides for adjustments in compensation due to 
variations in the price of asphalt binder will not be applicable to payment for the work covered by this provision.  
 
Payment will be made under: 
 
Pay Item Pay Unit 
Patching Existing Pavement Ton 
 

ASPHALT CONCRETE SURFACE COURSE, TYPE xxx (Leveling Course): 
(7-1-95) 610 R6 R85 
 

Place a leveling course of Asphalt Concrete Surface Course, Type ___ at locations shown on the sketch maps and 
as directed by the Engineer.  The rate of this leveling course is not established but will be determined by allowing 
the screed to drag the high points of the section.  It is anticipated that some map numbers will be leveled from 
beginning to end while others may only require a leveling course for short sections. 
 
The Asphalt Concrete Surface Course, Type __ (Leveling Course) shall meet the requirements of Section 610 of 
the 2012 Standard Specifications except payment will be made at the contract unit price per ton for Asphalt 
Concrete Surface Course, Type __ (Leveling Course). 
 

TRENCHING FOR BASE COURSE: 
(7-1-95) (Rev. 1-17-12) 610 R6 R82 A 
 

Perform all the trenching necessary to place the asphalt concrete base course widening in accordance with the 
typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 
 
Perform the trenching for the base course on the same day that the base course is to be placed.  If the base course 
cannot be placed on the same day the trench section is excavated, backfill the trench with earth material and 
compact it to the satisfaction of the Engineer.  Once the trench is open, perform backfilling and reopening of the 
trench at no cost to the Department. 
 
The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted by the 
Engineer.  In widening, operate equipment and conduct operations in the same direction as the flow of traffic. 
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Density tests may be taken every 2,000 feet in the widened areas as directed by the Engineer.  Shape and compact 
the subgrade in the widened areas to the satisfaction of the Engineer.  Compact the asphalt concrete base course in 
the widened areas in accordance with the provisions of Article 610-9 of the 2012 Standard Specifications. 
 
Place the excavated material from trenching operation on the adjacent shoulder area as directed by the Engineer.  
Cut adequate weep holes in the excavated material to provide for adequate drainage as directed by the Engineer.  
Remove all excavated material from all drives to provide ingress and egress to abutting properties and from in 
front of mailboxes and paper boxes.  Saw a neat edge and remove all asphalt and/or concrete driveways and 
existing asphalt widening, as directed by the Engineer, to the width of the widening and dispose of any excavated 
concrete or asphalt materials.  Properly reconnect driveways. 
 
Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  Any excess 
material deposited on the shoulder will be left in place and will be disposed of by State Forces. 
 
No direct payment will be made for trenching, sawing, and removal of driveways, depositing material on shoulder 
area, backfilling trench, or removal of spoil material, as the cost of this work shall be included in the bid unit price 
per ton for Asphalt Concrete Base Course, Type ____. 
 

 

PAVEMENT MARKING LINES: 
(11-21-06) (Rev. 08-17-10) SP12 R01 
 

Revise the 2006 Standard Specifications as follows: 
 
Page 12-2, 1205-3(D) Time Limitations for Replacement, add the following at the beginning of the chart: 
 

Facility Type Marking Type  Replacement Deadline 

Full-control-of-access multi-lane 
roadway (4 or more total lanes) and 
ramps, including Interstates 

All markings 
including 
symbols 

By the end of each workday's 
operation if the lane is opened to 
traffic 

 
Page 12-5, 1205-3 (H) Observation Period, delete 1205-3 (H) and replace with the following: 
 
Maintain responsibility for debonding and color of the pavement markings during a 12 month observation period 
beginning upon final acceptance of the project as defined under  
Article 105-17.  Guarantee the markings under the payment and performance bond in accordance with Article 105-
17. 
 
During the 12 month observation period, provide pavement marking material that shows no signs of failure due to 
blistering, chipping, bleeding, discoloration, smearing or spreading under heat or poor adhesion to the pavement 
materials.  Pavement markings that debond due to snowplowing will not be considered a failed marking.  Replace, 
at no additional expense to the Department, any pavement markings that do not perform satisfactorily under traffic 
during the 12 month observation period. 
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Page 12-8, 1205-4 (C) Application, delete the last two sentences of the second paragraph and replace with the 
following: 
 
Produce in place markings with minimum retroreflective values shown below, as obtained with a LTL 2000 
Retroreflectometer or Department approved mobile retroreflectometer.  Retroreflective measurements will be 
taken within 30 days after final placement of the pavement marking. 
 
Page 12-9, 1205-4 (D) Observation Period, delete the entire section and replace with the following: 
 
In addition to the requirements of Subarticle 1205-3(H), maintain responsibility for minimum retroreflective values 
for a 30-day period beginning upon the Engineer’s acceptance of all markings on the project. Guarantee 
retroreflective values of the markings during the 30-day period under the payment and performance bond in 
accordance with Article 105-17. 
 
Page 12-9, 1205-5 (B) Application, delete the second sentence of the fourth paragraph and replace with the 
following: 
 
Produce in place markings with minimum retroreflective values shown below, as obtained with a LTL 2000 
Retroreflectometer or Department approved mobile retroreflectometer.  Retroreflective measurements will be 
taken within 30 days after final placement of the pavement marking. 
 
Page 12-10, 1205-5 (C) Observation Period, delete this entire section and replace with the following: 
 
Maintain responsibility for minimum retroreflective values for a 30-day period beginning upon satisfactory final 
placement of all markings on the project.  Guarantee retroreflective values of the markings during the 30-day 
period under the payment and performance bond in accordance with Article 105-17. 
 
Page 12-14, Article 1205-9, Maintenance, delete Article 1205-9 and replace with the following: 
 
Replace pavement markings that prematurely deteriorate, fail to adhere to the pavement, lack reflectorization, or 
are otherwise unsatisfactory during the life of the project or during the 12 month observation period as determined 
by the Engineer at no cost to the Department. 
 
Upon notification from the Engineer, winterize the project by placing an initial or additional application of paint 
pavement marking lines in accordance with Article 1205-8.  Payment for Paint Pavement Marking Lines required 
to winterize the project will be made in accordance with Article 1205-10 except that no payment will be made on 
resurfacing projects where paving is completed more than 30 days prior to the written notification by the 
Department that winterization is required. 
 
Page 12-14, Article 1205-10, Measurement and Payment, add the following after the first sentence of the first 
paragraph: 
 
In addition, Paint Pavement Marking Lines will be paid per linear foot for each 15 mil application placed in 
accordance with Subarticle 1205-8(C). 
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PAVING INTERSECTIONS, DRIVEWAYS, AND MAILBOX TURNOU TS: 
(7-1-95) 610 R6 R70 
 

Surface all unpaved intersections back from the edge of the pavement on the main line of the project at least 50 
feet.  Surface all driveway and mailbox turnouts as directed by the Engineer.  The pavement placed in the 
intersections shall be of the same material and thickness as being used on the main line.  Use material to pave 
driveway and mailbox turnouts that are being used on the project and place it in depths directed by the Engineer. 
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 
The unpaved intersections, driveways, and mailbox turnouts will be prepared for surfacing by State Forces. 
 
Widen the pavement on curves as directed by the Engineer. 
 

PAYMENT TIERS FOR PAVING: 
 
1. The placing of Surface Course, (SF9.5A, S9.5A & B), Binder Course, (I19.0B), and Base Course, (B25.0B) will 

be on a per ton basis in place and accepted for either a Case I, Case II, or Case III, project location.  Definition of 
each Case is as follows: 

                   Case I:       A project location requiring 
 0 to 500 tons of  plant mix to complete. 
 
  

                    Case II:    A project location requiring 
 501 to 1000 tons of plant mix to complete. 
 
  

                  Case III:     A project location requiring 
 1001 or more tons of plant mix to complete. 
  

 If a given project requires two or more types of plant mix to complete, a separate payment tier will be established for    
each type of mix on the project.               
   
2.         NOTE: All quantities shown on the bid sheets are for bidding purposes only. The actual quantity of 

any bid item utilized may range from a minimum of “0” ZERO to a maximum quantity that will be 
determined by project requirements.  

 
3. NOTE:  The Contractor shall be paid based on the Case I, II or III bid prices for each separate site 

IF, the Contractor REMOBILIZES (Hauling Equipment) to another separate location approved by 
the Engineer.   
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Traffic Control: 
(01-17-12) RWZ-1 
 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following 
provisions: 
 
Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 2012 
Roadway Standard Drawings prior to beginning any other work.  Use a lane closure or slow moving operation to 
complete the work, as necessary, unless otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 
1110.01, 1110.02 and 1130.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the 
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If the moving 
operation is progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern 
at all times, except in the immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 of the 2012 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as pavement patching 
resurfacing, or pavement marking removal.  Properly ballasted cones may be used instead of drums for lane 
closures during daylight hours.  However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 3 miles in length at any given time unless otherwise 
directed by the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate 
pilot vehicle warning signing as directed by the Engineer.  During periods of construction inactivity, return the 
traffic pattern to the existing alignment and remove or cover any work zone signs.  When covering work zone 
signs, use an opaque material that prevents reading of the sign at night by a driver using high beam headlights.  Use 
material, which does not damage the sign sheeting.  Replace any obliterated markings as required by other sections 
of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet 
of an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 
Roadway Standard Drawings unless the work area is protected by barrier or guardrail.  When personnel and/or 
equipment are working on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, 
close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings 
unless the work area is protected by barrier or guardrail.  When personnel and/or equipment are working within 
a lane of travel of an undivided or divided facility, close the lane according to the traffic control plans, 2012 
Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so that all personnel and/or 
equipment remain within the closed travel lane.  Do not work simultaneously, on both sides of an open travel way, 
within the same location, on a two-lane, two-way road.  Do not perform work involving heavy equipment within 
15 feet of the edge of travel way when work is being performed behind a lane closure on the opposite side of the 
travel way.  Perform work only when weather and visibility conditions allow safe operations as directed by the 
Engineer. 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches.  
Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance and a minimum of 
once every half mile throughout the uneven area. 
 



 WBS ELEMENT#  3.108211,3.208211 and 3.103111, 3.203111 
  PAGE 26 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane 
that has an edge of pavement drop-off as follows: 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to 
the Department.  This work is not considered part of shoulder reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker 
installation and pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles 
and devices shown on the Moving Operation Caravan Details as shown on Standard Drawing No. 1101.02, sheets 
11, 12 and 13 of the 2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to provide 
additional protection of wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
Failure to comply with the following requirements will result in a suspension of all other operations: 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic 

control and construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and 
the sequence must be approved before closing a lane of traffic.  The Contractor and Engineer will 
coordinate with the Traffic Management Unit at 919-773-2800 or Traffic Services for additional traffic 
control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations such 
that these operations are completed in the order as agreed upon with the Engineer at the first pre-
construction meeting.  Refer to the Provisions, Typicals and Details unless otherwise directed by the 
Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a 
continuous and uninterrupted manner from the time he begins the work until completion and final 
acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up additional 
lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 
6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops 
may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the 
Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make 
repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on the bridge and 
its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these 
areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic without 
displacement or rutting before reopening closed lane.  Coordinate the resurfacing operations of the patched areas 
with the Engineer. 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for 
nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater 
than 1.5 inches of asphalt course. 
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For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each 
work day.  For partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left 
closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes 
or a single lane in one direction are to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 

hours. 
 
When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon with the 
Engineer.  Place the transverse joint on the ramp at the terminal point of the gore unless the ramp is being 
resurfaced beyond this limit. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  Sweep 
and remove all milled material from the roadway as soon as the daily milling operation is completed.  Continue 
milling operations until the particular section of roadway being milled is complete.  Remove any existing pavement 
adjacent to the milled area that has been damaged and replace with patch material as directed by the Engineer. 
 
Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using suitable 
backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross medians with 
equipment, except at properly designated interchanges. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing 
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to re-establish the 
proposed pavement markings and markers unless otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing 
pavement marker removal prior to the end of the work day.  Dispose of existing pavement markers as directed by 
the Engineer.  No direct payment will be made for this work, as it will be incidental to the paving operation. 
 
Payment will be made for the traffic control items that have been included in the contract.  No direct payment will 
be made for providing other traffic control as required herein, as the cost of same will be considered incidental to 
the work being paid for under those various traffic control items that have been included.  Where the Contractor 
maintains traffic as required herein but no specific pay items have been included in the contract, all associated costs 
will be considered incidental to the work being paid for under the various items in the contract. 
 



 WBS ELEMENT#  3.108211,3.208211 and 3.103111, 3.203111 
  PAGE 28 

Work Zone Signing: 
(1-17-12) RWZ-2 
 

Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012 
Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing. 
 
Install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 
48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), 
LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48" X 48"), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") 
and DO NOT PASS (R4-1 at 24" X 30").   State Forces will furnish the signs, posts and hardware.  When 
construction is completed in any area of the project, relocate the State furnished signs to the next work site, as 
directed by the Engineer.  State Forces will remove these signs at the completion of the project. 
 
All work zone signs may be portable. 
 
Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs are installed three days 
prior to the beginning of work on a particular map, cover the signs until the work begins.  Install each work zone 
warning sign separately and not on the same post or stand with any other sign except where an advisory speed 
plate or directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 1110.01 
of the 2012 Roadway Standard Drawings prior to beginning of work and remove upon final completion of the 
project.  If there is a period of construction inactivity longer than two weeks, remove or cover advance warning 
work zone signs.  Uncover advance warning work zone signs no more than 3 days before work resumes.  All other 
operations could be suspended upon failure to comply with the above requirements.  Such suspended operations 
would not be resumed until the above requirements are fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the Standard 
Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") 
(for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / 
SOFT SHOULDER (W8-9B at 48” X 48”) at 1 mile intervals starting at a minimum of 500 feet in advance of the 



 WBS ELEMENT#  3.108211,3.208211 and 3.103111, 3.203111 
  PAGE 29 
condition for both directions of travel (undivided roadways only) and at any other points determined by the 
Engineer.   
 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48” X 48”) signs prior to any resurfacing in an area where shoulder construction will be 
performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 
48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 
feet in advance of the condition for both directions of travel (undivided roadways only) and at any other points 
determined by the Engineer.  Install signs prior to the obliteration of any pavement markings. 
 
Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the contract.  No direct payment 
will be made for providing other work zone signing as required herein, as the cost of same will be considered 
incidental to the work being paid for under those various work zone signing items that have been included.  Where 
the Contractor provides work zone signing as required herein but no specific pay items have been included in the 
contract, all associated costs will be considered incidental to the work being paid for under the various items in the 
contract. 
 

TIME LIMITATION FOR PAVEMENT MARKINGS AND  

MARKERS ON NEWLY RESURFACED AREAS: 
(01-17-12) RWZ-4 
 

Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they have 
been obliterated by the resurfacing operation. 
 
Markings: All Facilities 
 
The observation period for pavement markings on a specific map are subject to all requirements as specified in the 
Project Special Provision entitled “PAVEMENT MARKING LINES” contained elsewhere in the contract and 
begins with the satisfactory completion of all pavement markings required on that specific map. 
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or Heated-
In-Place Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and 
stop bars on concrete will be included in the pay items for Type 2 Cold Applied Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded 
Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars 
on asphalt will be included in the pay items for  
Heated-In-Place Thermoplastic. 
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Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map. 
 

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND 
MARKERS:  

(01-17-12) RWZ-5 
 

Use the following in conjunction with the 2012 Standard Specifications: 
 
Standard Pavement Markings 2012 Roadway Standard Drawings: 
 1205.01, 1205.02, 1205.03, 1205.04, 1205.05,  

1205.06, 1205.07, 1205.08, 1205.09, 1205.10,  
1205.11, 1205.12, 1205.13 

  
Raised Pavement Markers 2012 Roadway Standard Drawings: 
 1205.12, 1250.01, 1251.01 
  
Snowplowable Pavement Markers 2012 Roadway Standard Drawings: 
 1250.01, 1253.01 
  
Milled Rumble Strips 2012 Roadway Standard Drawings: 
 665.01 
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NON COLLUSION AFFIDAVIT 
EXECUTION OF BID  

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 
CORPORATION 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of 
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 
statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 
the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as prequalified 

 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL  

   

  
 

AFFIDAVIT MUST BE NOTARIZED 
 
 
 

 
Subscribed and sworn to before me this the  

 
_______ day of _______________, 20_____ 
 
 

Signature of Notary Public 
Of __________________________County 
 
State of  ___________________________ 
 
My Commission Expires _______________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of 
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 
statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 
the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 
 

SIGNATURE OF CONTRACTOR 
 

 

 
Full Name of Firm 

 
 
 

Address as Prequalified 
 
 

 
 

  Signature of Manager  
Witness's Signature   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 
 
 
 

 
AFFIDAVIT MUST BE NOTARIZED 

 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder has 
entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of the United States in 
accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from any 
person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR  
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), fill in the name of the 
Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  On Line (3), print or type the name of the other 
joint venturers and execute below in the appropriate manner.  On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 
in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 
accepted, or promised by any employees of your organization. 

 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of 
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 
statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 
the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 

 
 

  

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  
  

Signature of Witness  
  
  

Print or type Signer’s name  
AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

NOTARY SEAL 



 WBS ELEMENT#  3.108211,3.208211 and 3.103111, 3.203111 
  PAGE 36 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 
in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 
accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR  

 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

 
Subscribed and sworn to before me this the 
 
day of _____________________ 20_____. 

 
 

  

Signature of Notary Public 

 
of ____________________________County 

  

 
State of ______________________________ 

  

 
My Commission Expires:_________________ 

  

   

NOTARY SEAL 



 WBS ELEMENT#  3.108211,3.208211 and 3.103111, 3.203111 
  PAGE 37 

DEBARMENT CERTIFICATION 
 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder 

learns that his certification was erroneous when he submitted his debarment certification or explanation that is 
file with the Department, or has become erroneous because of changed circumstances.  

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in 
this provision, have the meanings set out in the Definitions and Coverage sections of the rules implementing 
Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing the definitions 
and coverages may be obtained from the Contract Officer of the Department.  

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier 

covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in NCDOT contracts, unless authorized by the Department.  

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the 

Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form 
FHWA PR 1273) provided by the Department, without subsequent modification, in all lower tier covered 
transactions.  

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he 

is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows 
that the certification is erroneous. The bidder may decide the method and frequency by which he will determine 
the eligibility of his subcontractors.  

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order 

to render in good faith the certification required by this provision. The knowledge and information of a 
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings.  

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly 

enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other remedies available by the Federal 
Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:   
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 

from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered 

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, 
or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of 
Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records; making false statements; or receiving stolen property;  

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, 

State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and  
 
d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State 

or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid 

proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. 
An explanation will not necessarily result in denial of participation in a contract.  
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid 
being considered non-responsive. 
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LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS 
MBE 

or 
WBE 

ITEM 
NO. 

ITEM DESCRIPTION 

* AGREED 
UPON 
UNIT 
PRICE 

** DOLLAR 
VOLUME OF 

ITEM 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
* The Dollar Volume shown in this column shall be the 
Actual Price Agreed Upon by the Prime Contractor and 
the MBE and/or WBE subcontractor, and these prices 
will be used to determine the percentage of the MBE 
and/or WBE participation in the contract. 
 
** Must have entry even if figure to be entered is zero. 
 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price 
  ____________ 
% 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price   ____________ 
% 

This form must be completed in order for the Bid to be considered responsive and be publicly read.   
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or 
number zero. 
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North Carolina Department of Transportation 

PURCHASE ORDER CONTRACT BID FORM 
Work Order Number:  3.108211,3.208211 and 3.103111, 3.203111 
Surfacing, Resurfacing, and Widening on Various Roads Upon Request  
 

ITEM DESC SECT DESCRIPTION QTY UNIT UNIT 
PRICE 

AMOUNT 
BID 

10 0000915000-N SP Mobilization    10 EA   
20 1220000000-E 545 Incidental Stone Base 500 Ton   
30 1297000000-E 607 Milling Asphalt Pavement, 0”- 3” Depth 1000 SY   
40 1330000000-E 607 Incidental Milling 500 SY   
      PAYMENT TIER CASE I       

50 1489000000-E SP Asphalt Conc. Base Course,  Type B 25.0 B 
Case I  (0 to 500 Tons) (Widening) 

500  TON   

60 1498000000-E 610 Asphalt Conc. Intermediate Course,  Type I 19.0 B 
Case I  (0 to 500 Tons) 

500 TON   

70  1525000000-E 610 Asphalt Conc. Surface Course,  Type SF 9.5 A 
Case I  (0 to 500 Tons) 

500 TON   

   PAYMENT TIER CASE II     
80 1489000000-E SP Asphalt Conc. Base Course,  Type B 25.0 B 

Case II  (501 to 1000 Tons) (Widening) 
1000 TON   

90 1498000000-E 610 Asphalt Conc. Intermediate Course,  Type I 19.0 B 
Case II  (501 to 1000 Tons) 

1000 TON   

100 1525000000-E 610 Asphalt Conc. Surface Course,  Type SF 9.5 A 
Case II  (501 to 1000 Tons) 

1000 TON   

   PAYMENT TIER CASE III     
110 1489000000-E SP Asphalt Conc. Base Course,  Type B 25.0 B 

Case III  (1001 or more Tons) (Widening) 
1500 TON   

120 1498000000-E 610 Asphalt Conc. Intermediate Course,  Type I 19.0 B 
Case III  (1001 or more Tons) 

1500 TON   

130 1519000000-E 610 Asphalt Conc. Surface Course,  Type S 9.5 B 
Case III  (1001 or more Tons) 

1500 TON   

140 1525000000-E 610 Asphalt Conc. Surface Course,  Type SF 9.5 A 
Case III  (1001 or more Tons) 

1500 TON   

   END PAYMENT CASES     
150 1560000000-E 620 Asphalt Binder For Plant Mix   Grade PG 64-22 570 TON   
160 1880000000-E SP Patching Existing Pavement 150 TON   
170 2830000000-N 858 Adjustment of Catch Basins, Drop Inlets and Manholes 30 EA   
180 2845000000-N 858 Adjustment of Meter Boxes or Valve Boxes 10 EA   

        
 

 

TOTAL BID FOR PROJECT:_________________________ 
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CONTRACTOR________________________________________________________________________________________________ 
 
ADDRESS_____________________________________________________________________________________________________ 
 
Federal Identification Number________________________________  
 
Contractors License Number_________________________________ 
  
Authorized Agent____________________________________  Title______________________ 
 
Signature___________________________________________      Date____________________ 
 
Witness____________________________________________   Title______________________ 
 
Signature___________________________________________      Date_____________________ 
  

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPA RTMENT OF TRANSPORTATION 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2006.  
 
Reviewed by_____________________________________________________                    Date ___________________ 
 
Accepted by NCDOT______________________________________________                   Date  ___________________ 

 

 
 
 

CORPORATE 
SEAL  

 
 

CORPORATE 
SEAL    


