STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 3

PROPOSAL
DATE AND TIME OF BID OPENING: JULY 13,2023 AT 2:00 PM

CONTRACTID: DC00436
WBS ELEMENT NO.: BP3.R009.3

FEDERAL AID NO.: STATE FUNDED

COUNTY: SAMPSON

TIP'NO.: BP3-R009

MILES: 0.122

ROUTE NO.: SR 1746 (KEENER RD.)

LOCATION: BRIDGE 194 OVER GREAT COHARIE CREEK ON SR 1746
(KEENER RD.)

TYPE OF WORK: GRADING, DRAINAGE, PAVING & STRUCTURE

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE
LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE
BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH
CHAPTER. 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING
REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

THIS IS A STRUCTURE PROJECT. BID BOND IS REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DC00436 IN SAMPSON, NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DC00436; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to be bound upon his execution
of the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump
sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. DC00436 in SAMPSON, for the unit or lump
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a
part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements.
Failure to comply with any requirement may cause the bid to be considered irregular and
may be grounds for rejection of the bid.

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard
Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital
Signature from the approved electronic bidding provider for Division Contracts.

ELECTRONIC ON-LINE BID:

1. Download entire proposal from Connect NCDOT website. Download the electronic submittal
file from the approved electronic bidding provider website.

2. [If the Interested Parties List provision SPO1 GO2 is part of the proposal prior to submitting a
bid on a project, the bidder shall sign up on the Interested Parties List in conformance with
Interested Parties List provision SPO1 G02.

3. Prepare and submit the electronic submittal file using the approved electronic bidding provider
software.

4. Electronic bidding software necessary for electronic bid preparation may be downloaded from
the Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx or
from the approved electronic bidding provider website.



https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACTOR PREQUALIFICATION:
(10-18-22)(Rev. 7-18-23) 102 SP1 GO1

Revise the 2018 Standard Specifications as follows:

Page 1-9, Subarticle 102-2(A)(1) Bidder Prequalification, lines 34-36, delete and replace the first
sentence with the following:

Applicant shall submit a completed Department Prequalification Application and Bidder Experience
Questionnaire, along with any additional supporting information requested by the Department, as noted in
the application and experience questionnaire package.

Page 1-10, Subarticle 102-2(A) Bidder Prequalification, lines 30-31, delete and replace the first sentence
with the following:

Prospective bidders shall obtain prequalification approval at least two business days prior to any letting in
which they intend to submit a bid. It is recommended that the prospective bidder file all required statements
and documents with the State Prequalifications Engineer no less than 4 weeks before a given letting.

Page 1-10, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 34-39, delete and replace
the title and first paragraph with the following:

(B) Purchase Order (PO) Prime Contractor Prequalification

Contractors who have been approved to be placed on the Prequalified Bidders' List as noted above
may perform work for the Department as a Purchase Order (PO) Prime Contractor and need not apply
further. However, Purchase Order (PO) Prime Contractors will not be placed on the Prequalified
Bidders' List unless they submit through the prequalification process described above.

Page 1-9, Subarticle 102-2(B)(1) Purchase Order Bidder Prequalification, lines 40-42, delete and
replace the first sentence with the following:

Applicant shall submit a completed Department Prequalification Application along with any additional
supporting information requested by the Department, as noted in the application.

Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 16-18, delete and replace
the first sentence with the following:

Prospective bidders shall obtain prequalification approval at least two business days prior to any letting in
which they intend to submit a bid. It is recommended that the applicant file all required statements and
documents with the State Prequalifications Engineer no less than 4 weeks before a given bid opening for
their bid to be considered.

Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 22-26, delete and replace the first
paragraph with the following:

Contractors who have been approved to be placed on the Prequalified Bidders' List or the Purchase Order
(PO) Prime Contractor’s List as noted above may perform work for the Department as a subcontractor
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and need not apply further. However, subcontractors will not be placed on the Prequalified List or the
Purchase Order (PO) Prime Contractor’s List unless they submit through the prequalification process
described above.

Page 1-11, Subarticle 102-2(C)(1) Subcontractor Prequalification, lines 27-28, delete and replace the
first sentence with the following:

Applicant shall submit a completed Department Prequalification Application along with any additional
supporting information requested by the Department, as noted in the application.

Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 44-45, delete and replace the first
sentence with the following:

The subcontractor shall file all required statements and documents with the State Prequalifications Engineer
no less than 4 weeks before beginning work.

Page 1-12, Subarticle 102-2(E) Renewal and Requalification, lines 38-40, delete and replace the first
sentence with the following:

It is recommended that the renewing or requalifying firm file all required statements and documents with
the State Prequalifications Engineer no less than 4 weeks before a given letting for their bid to be
considered.

INTERESTED PARTIES LIST:
(6-21-22)(Rev. 7-19-22) 102 SP1 G02

Revise the 2018 Standard Specifications as follows:

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and replace
with the following:

102-3 PROPOSALS AND INTERESTED PARTIES LIST

On Department projects advertised, the prospective bidder shall sign up on the Interested Parties List no
later than one business day prior to the Letting day of that project, for which he intends to submit a bid.
There is no cost for signing up on the Interested Parties List that can be found on the Department’s website
at connect.ncdot.gov/letting.

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and replace the
first sentence of the second paragraph with the following:

The proposal will state the location of the contemplated construction and show a schedule of contract items
with the approximate quantity of each of these items for which bid prices are invited.

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete and replace
the first paragraph with the following:

Prior to submitting a bid on a project, the bidder shall sign up on the /nterested Parties List in conformance
with Article 102-3. The bidder shall submit a unit or lump sum price for every item in the proposal other
than items that are authorized alternates to those items for which a bid price has been submitted.
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BOND REQUIREMENTS:

(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for
Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the
2018 Standard Specifications for Roads and Structures.

LIABILITY INSURANCE:
(5-16-23) 107 SP1 GO5

Revise the 2018 Standard Specifications as follows:

Page 1-64, Article 107-15 LIABILITY INSURANCE, replace the first sentence with the
following:

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original
standard Association for Cooperative Operations Research and Development (ACORD)
certificate of liability insurance evidencing commercial general liability with a limit for bodily
injury and property damage in the amount of $5,000,000 per occurrence and $5,000,000 general
aggregate, covering the Contractor from claims or damages for bodily injury, personal injury, or
for property damages that may arise from operating under the contract by the employees and agents
of the Contractor.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(8-15-00) (Rev. 5-16-23) 108 SP1 GO8 A

The date of availability for this contract is August 28, 2023, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay
in availability has been considered in determining the contract time for this project.

The completion date for this contract is December 6, 2024.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond

the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may become
chargeable under Intermediate Contract Time Number 1.
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 2-21-12) 108 SP1 GI3 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor
will be required to complete all work included in this contract and shall place and maintain traffic
on same.

The date of availability for this intermediate contract time is August 28, 2023.
The completion date for this intermediate contract time is May 31, 2024.

The liquidated damages for this intermediate contract time are One Thousand One Hundred
Dollars ($ 1,100.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible for
and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the 2018 Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection
records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed. The Contractor
will be responsible for, and shall correct any areas disturbed by operations performed in permanent
vegetation establishment and the removal of temporary erosion control measures, whether
occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be



DC00436 / BP3-R009 5 Sampson County

made at contract unit prices for the affected items. Work required that is not represented by
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard
Specifications. No additional compensation will be made for maintenance and removal of
temporary erosion control items.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018 Standard Specifications):

Line # Description
58 — Removal of Existing Structure
73 — 3’-0” X 2°-0” Prestressed Concrete Cored Slabs
SPECIALTY ITEMS:
(7-1-95)(Rev. 7-20-21) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2018 Standard Specifications).

Line # Description
21-24 Guardrail
31 Long-Life Pavement Markings
32 Permanent Pavement Markers
33-57 Erosion Control
FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 11-15-22) 109-8 SP1 G43

Revise the 2018 Standard Specifications as follows:
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.4999 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor
Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55

Erosion Control Stone Gal/Ton 0.55
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Rip Rap, Class Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton ~ 0.90 or 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 0.90 or 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 0.90 or 2.90
Open-Graded Asphalt Friction Course Gal/Ton  0.90 or 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 0.90 or 2.90
Sand Asphalt Surface Course, Type Gal/Ton ~ 0.90 or 2.90
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55

> 11" Portland Cement Concrete Pavement Gal/SY 0.327
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY 0.327
9” to 11" Portland Cement Concrete Pavement Gal/SY 0.272
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY 0.272

< 9” Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to <9 Pavement Gal/SY 0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link:

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20L ettings.pdf

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on the
Fuel Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will remain
in effect for the duration of the contract.

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will
not be permitted to change the Fuel Usage Factor after the bids are submitted.

STEEL PRICE ADJUSTMENT:
(4-19-22)(Rev. 7-18-23) SP1 G47

Description and Purpose

Steel price adjustments will be made to the payments due the Contractor for items as defined
herein that are permanently incorporated into the work, when the price of raw steel mill products
utilized on the contract have fluctuated. The Department will adjust monthly progress payments
up or down as appropriate for cost changes in steel according to this provision.

Eligible Items

The list of eligible bid items for steel price adjustment can be found on the Departments website at the
following address:


https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
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https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bi1d%20Items%20for%20Steel%20Price%20Ad]
ustment.xIsx

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware associated
with these items shall not be included in the price adjustment.

Adjustments will only be made for fluctuations in the material cost of the steel used in the above products
as specified in the Product Relationship Table below. The producing mill is defined as the source of steel
product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled shapes, etc.). No
adjustment will be made for changes in the cost of fabrication, coating, shipping, storage, etc.

No steel price adjustments will be made for any products manufactured from steel having an adjustment
date, as defined by the Product Relationship Table below, prior to the letting date.

Bid Submittal Requirements

The successful bidder, within 14 calendar days after the notice of award is received by him, shall provide
the completed Form SPA-1 to the Department (State Contract Officer or Division Contract Engineer)
along with the payment bonds, performance bonds and contract execution signature sheets in a single
submittal. If Form SPA-1 is not included in the same submittal as the payment bonds, performance bonds
and contract execution signature sheets, the Contractor will not be eligible for any steel price adjustment
for any item in the contract for the life of the contract. Form SPA-1 can be found on the Department’s
website at the following address:

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xIsm

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding Item
Number, Item Description, and Category) for the steel products they wish to have an adjustment
calculated. Only the contract items corresponding to the list of eligible item numbers for steel price
adjustment may be entered on Form SPA-1. The Contractor may choose to have steel price adjustment
applied to any, all, or none of the eligible items. However, the Contractor’s selection of items for steel
price adjustment or non-selection (non-participation) may not be changed once Form SPA-1 has been
received by the Department. Items the Bidder chooses for steel price adjustment must be designated by
writing the word “Yes” in the column titled “Option” by each Pay Item chosen for adjustment. Should the
bidder elect an eligible steel price item, the entire quantity of the line item will be subject to the price
adjustment for the duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in
ink or typed and signed by the Bidder (Prime Contractor) to be considered complete. Items not properly
designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will automatically be
removed from consideration for adjustment. No steel items will be eligible for steel price adjustment on
this Project if the Bidder fails to return Form SPA-1 in accordance with this provision.

Establishing the Base Price

The Department will use a blend of monthly average prices as reported from the Fastmarkets platform to
calculate the monthly adjustment indices (BI and MI). This data is typically available on the first day of
the month for the preceding month. The indices will be calculated by the Department for the different
categories found on the Product Relationship Table below. For item numbers that include multiple types
of steel products, the category listed for that item number will be used for adjusting each steel component.

The bidding index for Category 1 Steel items is $ 46.80 per hundredweight.
The bidding index for Category 2 Steel items is $ 74.94 per hundredweight.


https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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The bidding index for Category 3 Steel items is $ 66.33 per hundredweight.
The bidding index for Category 4 Steel items is $ 54.64 per hundredweight.
The bidding index for Category 5 Steel items is $ 57.94 per hundredweight.
The bidding index for Category 6 Steel items is $ 76.98 per hundredweight.
The bidding index for Category 7 Steel items is $ 49.41 per hundredweight.
The bidding index represents a selling price of steel based on Fastmarkets data for the month of May

2023.

MI= Monthly Index. — in Dollars ($) per hundredweight (CWT). Use the adjustment
indices from the month the steel was shipped from the producing mill, received
on the project, or member cast as defined in the Product Relationship Table.

BI= Bidding Index. - in Dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

Steel Product (Title) BI, MI* Adjustment Date for MI Category

Reinforcing Steel, Bridge Deck, | Based on one or more | Delivery Date from Producing | 1

and SIP Forms Fastmarkets indices Mill

Structural Steel and Encasement | Based on one or more | Delivery Date from Producing | 2

Pipe Fastmarkets indices Mill

Steel H-Piles, Soldier Pile Walls | Based on one or more | Delivery Date from Producing | 3
Fastmarkets indices Mill

Guardrail Items and Pipe Piles | Based on one or more | Material Received Date** 4
Fastmarkets indices

Fence Items Based on one or more | Material Received Date** 5
Fastmarkets indices

Overhead Sign Assembly, | Based on one or more | Material Received Date** 6

Signal Poles, High Mount | Fastmarkets indices

Standards

Prestressed Concrete Members | Based on one or more | Cast Date of Member 7
Fastmarkets indices

Submit documentation to the Engineer for all items listed in the Contract for which the Contractor is
requesting a steel price adjustment.

Submittal Requirements
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable by color
marking, and identifiable by Project for inspection and audit verification immediately upon arrival at the

fabricator.

Furnish the following documentation for all steel products to be incorporated into the work and
documented on Form SPA-2, found on the Departments website at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xIsx

Submit all documentation to the Engineer prior to incorporation of the steel into the completed work. The
Department will withhold progress payments for the affected contract line item if the documentation is
not provided and at the discretion of the Engineer the work is allowed to proceed. Progress payments will
be made upon receipt of the delinquent documentation.

Step 1 (Form SPA -2)


https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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Utilizing Form SPA-2, submit separate documentation packages for each line item from Form SPA-1 for
which the Contractor opted for a steel price adjustment. For line items with multiple components of steel,
each component should be listed separately. Label each SPA-2 documentation package with a unique
number as described below.
a. Documentation package number: (Insert the contract line-item) - (Insert
sequential package number beginning with “17).
Example: 412 -1,

412 -2,
424 -1,
424 -2,
424 — 3, etc.

b. The steel product quantity in pounds
i. The following sources should be used, in declining order of
precedence, to determine the weight of steel/iron, based on the
Engineers decision:
1. Department established weights of steel/iron by contract pay
item per pay unit;
Approved Shop Drawings;
Verified Shipping Documents;
Contract Plans;
Standard Drawing Sheets;
Industry Standards (i.e., AISC Manual of Steel Construction,
AWWA Standards, etc.); and
7. Manufacture’s data.

ii. Any item requiring approved shop drawings shall have the weights of
steel calculated and shown on the shop drawings or submitted and
certified separately by the fabricator.

c. The date the steel product, subject to adjustment, was shipped from the
producing mill (Categories 1-3), received on the project (Categories 4-6), or
casting date (Category 7).
Step 2 (Monthly Calculator Spreadsheet)

SRRl e

For each month, upon the incorporation of the steel product into the work, provide the Engineer the
following:

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all
the steel submittal packages (Form SPA-2) actually incorporated into the completed
work in the given month.

a. Contract Number

Bidding Index Reference Month

Contract Completion Date or Revised Completion Date

County, Route, and Project TIP information

Item Number

Line-Item Description

Submittal Number from Form SPA-2

Adjustment date

Pounds of Steel

P th O A0 o
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2) An affidavit signed by the Contractor stating the documentation provided in the
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate.
Price Adjustment Conditions

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from the
Department’s website each month at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA -
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xIsx

If the monthly Fastmarkets data is not available, the data for the most recent immediately preceding
month will be used as the basis for adjustment.

Price Adjustment Calculations

The price adjustment will be determined by comparing the percentage of change in index value listed in
the proposal (BI) to the monthly index value (MI). (See included sample examples). Weights and date of
shipment must be documented as required herein. The final price adjustment dollar value will be
determined by multiplying this percentage increase or decrease in the index by the represented quantity of
steel incorporated into the work, and the established bidding index (BI) subject to the limitations herein.

Price increase/decrease will be computed as follows:
SPA = ((MI/ BI) -1) * BI *(Q/100)

Where;

SPA = Steel price adjustment in dollars

MI= Monthly Shipping Index. — in Dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.

BI= Bidding Index. - in Dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

Q= Quantity of steel, product, pounds actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.

Calculations for price adjustment shall be shown separate from the monthly progress estimate and will not
be included in the total cost of work for determination of progress or for extension of Contract time in
accordance with Subarticle 108-10(B)(1).

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result in
rejection of the bid proposal.

Adjustments will be paid or charged to the Contractor only. Any Contractor receiving an
adjustment under this provision shall distribute the proper proportional part of such adjustments
to the subcontractor who performed the applicable work.


https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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Delays to the work caused by steel shortages may be justification for a Contract time extension but will
not constitute grounds for claims for standby equipment, extended office overhead, or other costs
associated with such delays.

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, the
contractor must notify the Department within 7 days prior to purchasing the material. Upon receipt of
such notification, the Department will direct the Contractor to either (1) proceed with the work or (2)
suspend the work and explore the use of alternate options.

If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may
submit to the Department additional market index information specific to the item in question to
dispute the decrease. The Department will review this information and determine if the decrease
is warranted.

When the steel product adjustment date, as defined in the Product Relationship Table, is after the
approved contract completion date, the steel price adjustments will be based on the lesser value
of either the MI for the month of the approved contract completion date or the MI for the actual
adjustment date.

If the price adjustment is based on estimated material quantities for that time, and a revision to the total
material quantity is made in a subsequent or final estimate, an appropriate adjustment will be made to the
price adjustment previously calculated. The adjustment will be based on the same indices used to
calculate the price adjustment which is being revised. If the adjustment date of the revised material
quantity cannot be determined, the adjustment for the quantity in question, will be based on the indices
utilized to calculate the steel price adjustment for the last initial documentation package submission, for
the steel product subject to adjustment, that was incorporated into the particular item of work, for which
quantities are being finalized.

Example: Structural steel for a particular bridge was provided for in three different shipments with each
having a different mill shipping date. The quantity of structural steel actually used for the bridge was
calculated and a steel price adjustment was made in a progress payment. At the conclusion of the work an
error was found in the plans of the final quantity of structural steel used for the bridge. The quantity to be
adjusted cannot be directly related to any one of the three mill shipping dates. The steel price adjustment
for the quantity in question would be calculated using the indices that were utilized to calculate the steel
price adjustment for the quantity of structural steel represented by the last initial structural steel
documentation package submission. The package used will be the one with the greatest sequential
number.

Extra Work/Force Account:

When steel products, as specified herein, are added to the contract as extra work, in accordance with the
provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the supplemental
agreement, the need for application of steel price adjustments on a case-by-case basis. No steel price
adjustments will be made for any products manufactured from steel having an adjustment date prior to the
supplemental agreement execution date. Price adjustments will be made as provided herein, except the
Bidding Index will be based on the month in which the supplemental agreement pricing was executed.

For work performed on force account basis, reimbursement of actual material costs, along with the
specified overhead and profit markup, will be considered to include full compensation for the current cost
of steel and no steel price adjustments will be made.
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Examples Form SPA-2
Steel Price Adjustment Submission Form

Contract Number C203394 Bid Reference Month January 2019
Submittal Date _8/31/2019
Contract Line Item 237

Line Item Description _ APPROX....LBS Structural Steel

Sequential Submittal

Number 2
Supplier Description of material Location information Quantity | Adjustment
in lbs. Date
XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 | May 4, 2020
ABC Various channel & angle Structure 3 Spans A-C 35,000 | July 14, 2020

distributing | shapes

Total Pounds of Steel 1,235,000

Note: Attach the following supporting documentation to this form.
o Bill of Lading to support the shipping dates
e Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature

Examples Form SPA-2
Steel Price Adjustment Submission Form

Contract Number C203394 Bid Reference Month January 2019

Submittal Date August 31, 2019

Contract Line Item 237
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Line Item Description SUPPORT, OVRHD SIGN STR -DFEB — STA 36+00

Sequential Submittal

Number 2
Supplier Description of material Location Quantity | Adjustment Date
information in lbs.
XYZ mill | Tubular Steel (Vertical legs) | -DFEB — STA 36+00 12000 | December 11, 2021
PDQ Mill | 4” Tubular steel (Horizontal | -DFEB — STA 36+00 5900 | December 11, 2021
legs)
ABC Various channel & angle -DFEB — STA 36+00 1300 | December 11, 2021
distributing | shapes (see quote)
Catwalk assembly -DFEB — STA 36+00 2000 | December 11, 2021
Nucor Flat plate -DFEB — STA 36+00 650 | December 11, 2021
Total Pounds of Steel | 21,850

Note: Attach the following supporting documentation to this form.
o Bill of Lading to support the shipping dates
e  Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature

Price Adjustment Sample Calculation (increase)

Project bid on September 17, 2019
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs.
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI

450,000 Ibs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the
producing mill in same month, May 2021.

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
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Where; SPA = Steel price adjustment in dollars

BI= Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $36.12/CWT
MI= $64.89/CWT
% change=  ((MI/ BI)-1) =(564.89/$36.12 — 1) = (1.79651 — 1) = 0.79651162791

Q= 450,000 Ibs.

SPA= 0.79651162791x $36.12 x (450,000/100)
SPA= 0.79651162791* $36.12 *4,500

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60)

Price Adjustment Sample Calculation (decrease)

Project bid on December 18, 2018
Line Item 635 Structural Steel has a plan quantity of 2,717,000 Ibs.
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI

600,000 Ibs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the
producing mill in same month, August 2020.

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

BI= Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.
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MI = Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $46.72/ CWT
MI= §27.03/CWT
% change=  ((MI/ BI)-1) = ($27.03/ $46.72—1) = (0.57855-1) = -0.421446917808

Q= 600,000 lbs.

SPA= -0.421446917808 * $46.72 * (600,000/100)
SPA= -0.421446917808 * $46.72 *6,000

SPA=§ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68)

Price Adjustment Sample Calculation (increase)

Project bid on July 16, 2020
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 1bs.

Bidding Index Reference Month was May 2020. Bidding Index for Reinforced Concrete Deck Slab
(Category 1) in the proposal was $29.21/CWT = BI

51,621 Ibs. of reinforcing steel and 52,311 Ibs. of epoxy coated reinforcing steel for Structure 2 at Station
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021.

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI

The Steel Price Adjustment formula is as follows:

SPA = ((MT/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars
BI= Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment

indices as listed in the proposal.

MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
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mill, received on the project, or member cast as defined in the Product
Relationship Table.

Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $29.21/CWT
MI= $43.13/CWT
% change=  ((MI/BI)-1) =($43.13/$29.21 — 1) = (1.47655 — 1) = 0.47654912701

Q= 103932 Ibs.

SPA= 0.47654912701 * $29.21 * (103,932/100)
SPA= 0.47654912701 * $29.21 *1,039.32

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at
Station 107+45.55 -L-

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-20-23) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds
Termination of Contracts included elsewhere in this proposal. The Department of Transportation's schedule
of estimated completion progress for this project as required by that Standard Special Provision is as
follows:

Fiscal Year Progress (% of Dollar Value)
2024 (7/01/23 - 6/30/24) 100% of Total Amount Bid
2025 (7/01/24 - 6/30/25) 0% of Total Amount Bid
2026 (7/01/25 - 6/30/26) 0% of Total Amount Bid
2027 (7/01/26 - 6/30/27) 0% of Total Amount Bid
2028 (7/01/27 - 6/30/28) 0% of Total Amount Bid
2029 (7/01/28 - 6/30/29) 0% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 8-17-21) 102-15()) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet the Combined MBE/WBE goal. No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be
performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet the Combined MBE / WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than the
advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises,
the materials or supplies obtained by the Contractor.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warchouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a committed
(or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services
and information to applicants for MBE/WBE certification. The MBE/WBE program follows the same
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regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR
Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations
(49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and
WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
[S%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a
written joint check agreement among the parties providing full and prompt disclosure of the expected use
of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the
estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Su
bcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project
that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
arecas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 2.0 %

The Combined Goal was established utilizing the following anticipated participation for Minority Business
Enterprises and Women Business Enterprises:

(A) Minority Business Enterprises 1.0 %

(D If the anticipated MBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that MBEs participate in at least the percent of
the contract as set forth above.

2) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit
and use MBEs during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B) Women Business Enterprises 1.0 %

(D If the anticipated WBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that WBEs participate in at least the percent of
the contract as set forth above.

2) If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit
and use WBEs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department.

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined
Goal may be met by submitting all MBE participation, all WBE participation, or a combination of MBE
and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal. The Directory can be
found at the following link.

https://www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the Combined MBE/WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will



DC00436 / BP3-R009 20 Sampson County

follow the banking guidelines found elsewhere in this provision. All other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s
overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation. The
Contractor shall indicate the following required information:

(A) Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the
electronic submittal file.

(D Submit the names and addresses of MBE and WBE firms identified to participate in the
contract. Ifthe bidder uses the updated listing of MBE and WBE firms shown in the
electronic submittal file, the bidder may use the dropdown menu to access the name and
address of the firms.

2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.
When no figures or firms are entered, the bidder will be considered to have no MBE or
WBE participation.

3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not certified
at the time of the bid-letting, that MBE’s or WBE's participation will not count towards
achieving the Combined MBE/WBE goal.

(B) Paper Bids
(D If the Combined MBE/ WBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of MBE
and WBE Subcontractors contained elsewhere in the contract documents in order
for the bid to be considered responsive. Bidders shall indicate the total dollar value
of the MBE and WBE participation for the contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on the
Listing of MBE and WBE Subcontractors by entering the word “None” or the
number “0.” This form shall be completed in its entirety. Blank forms will not
be deemed to represent zero participation. Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these bids
for award and the proposal will be rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not
count towards achieving the Combined MBE/WBE goal.

2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE participation
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that is achieved during the project shall be reported in accordance with requirements
contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm
is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.
In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of
the work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The MBE
or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit
toward the goals.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined
MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday. In
that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the
Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal. If the lack of this
participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than
2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use
by the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms
to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder
to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available
from the bidder’s MBE and WBE bank accounts.
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Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder
shall submit to the Department documentation of adequate good faith efforts made to reach that specific
goal.

One complete set and 5 copies of this information shall be received in the office of the Engineer no later
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient
MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and aggressively
sought MBE/WBE participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith effort
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory
checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certifitd MBEs/WBEs that are also
prequalified subcontractors. The bidder must solicit this interest within at least 10 days prior to bid
opening to allow the MBEs/WBEs to respond to the solicitation. Solicitation shall provide the
opportunity to MBEs/WBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the MBEs/WBEs are interested by taking
appropriate steps to follow up initial solicitations.

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood
that the Combined MBE/WBE goal will be achieved.

(D Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised
goal when the work to be sublet includes potential for MBE/WBE participation (2" and 3™
tier subcontractors).
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©

(D)

(E)

(F)

(G)

(H)

@

Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate
information about the plans, specifications, and requirements of the contract in a timely manner to
assist them in responding to a solicitation.

(D) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBEs/WBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for MBEs/WBEs
to perform the work.

2) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price
and capabilities as well as the advertised goal into consideration. However, the fact that
there may be some additional costs involved in finding and using MBEs/WBEs is not in
itself sufficient reason for a bidder’s failure to meet the advertised goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work
of a contract with its own organization does not relieve the bidder of the responsibility to
make good faith efforts. Bidding contractors are not, however, required to accept higher
quotes from MBEs/WBE:s if the price difference is excessive or unreasonable.

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in specific
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the
bidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of MBEs/WBEs. Contact within 7 days from the bid opening the
Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to give
notification of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good
faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

(D Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
Combined MBE/WBE goal.
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) The bidders’ past performance in meeting the contract goal.

3) The performance of other bidders in meeting the advertised goal. For example, when the
apparent successful bidder fails to meet the goal, but others meet it, you may reasonably
raise the question of whether, with additional reasonable efforts the apparent successful
bidder could have met the goal. If the apparent successful bidder fails to meet the
advertised goal, but meets or exceeds the average MBE and WBE participation obtained
by other bidders, the Department may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been
made to meet the advertised goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to
appeal the determination made by the Committee, they shall provide written notification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal

(A)

(B)

©)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participation by a committed MBE/WBE will
be based upon the value of work actually performed by the MBE/WBE and the actual payments to
MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the anticipated MBE participation. The same holds for work that a WBE
subcontracts to another WBE firm. Work that a MBE/WBE subcontracts to a non-MBE/WBE firm
does not count toward the contract goal requirement. It should be noted that every effort shall be
made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs
and WBESs to WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or WBE firm
shows a good faith effort has been made to reach out to similarly certified firms and there is no
interest or availability, and they can get assistance from other certified firms, the Engineer will not
hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE
contractor or subcontractor subcontracts a significantly greater portion of the work of the contract
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(D)

(E)

(F)

than would be expected on the basis of standard industry practices, it shall be presumed that the
MBE or WBE is not performing a commercially useful function.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the MBE or WBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of
work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE regular
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE /WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(D The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable
and not excessive as compared with fees and commissions customarily allowed for similar
services.

2) With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material and installing (where applicable) and paying
for the material itself. To determine whether a MBE/WBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work, and any
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(B)

other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially
Useful Function, the contractor may present evidence to rebut this presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

(1

)

3)

4)

)

(6)

The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit for
the total value of the transportation services the subcontracted MBE or WBE provides on
the contract. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBESs), in order to fulfill the participation breakdown. This, however, may not always be
possible due to the limitation of firms in the area. If the MBE or WBE firm shows a good
faith effort has been made to reach out to similarly certified transportation service providers
and there is no interest or availability, and they can get assistance from other certified
providers, the Engineer will not hold the prime responsible for meeting the individual MBE
or WBE participation breakdown.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s
payroll.
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@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved substitute
MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not
terminate the MBE/WBE subcontractor for convenience. This includes, but is not limited to, instances in
which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE subcontractor,
with a copy to the Engineer of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor must give the MBE/WBE subcontractor five (5) business days to respond to the
Contractor’s Notice of Intent to Request Termination and/or Substitution. If the MBE/WBE subcontractor
objects to the intended termination/substitution, the MBE/WBE, within five (5) business days must advise
the Contractor and the Department of the reasons why the action should not be approved. The five-day
notice period shall begin on the next business day after written notice is provided to the MBE/WBE
subcontractor.

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written
approval based upon a finding of good cause for the proposed termination and/or substitution. For purposes
of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a way
consistent with normal industry standards. Provided, however, that good cause does not exist if the
failure or refusal of the MBE/WBE subcontractor to perform its work on the subcontract results
from the bad faith or discriminatory action of the prime contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable,
nondiscriminatory bond requirements;

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable
state law;

(f) The listed MBE/WBE subcontractor is not a responsible contractor;

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of
withdrawal;

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required;

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE
contractor is unable to complete its work on the contract;

(j) Other documented good cause that compels the termination of the MBE/WBE subcontractor.
Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE it
relied upon to obtain the contract so that the prime contractor can self-perform the work for which
the MBE/WBE contractor was engaged or so that the prime contractor can substitute another
MBE/WBE or non-MBE/WBE contractor after contract award.
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The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

(B)

Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an additional
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment
to meet the Combined MBE/WBE Goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBE/WBEs submitted at the time of bid to cover
the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.
Such documentation shall include, but not be limited to, the following:

(1

2)

3)
4)

Copies of written notification to MBE/WBEs that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work in
the contract.

Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of MBE/WBEs who were contacted.

(b) A description of the information provided to MBE/WBEs regarding the plans and
specifications for portions of the work to be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

Decertification Replacement

(1)

2)

3)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal to the
remaining work performed by the decertified firm will count toward the contract goal
requirement.

When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another MBE/WBE subcontractor to perform at least the same amount of work to meet the
Combined MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the same
amount of work, a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded the size
standard during the performance of the contract, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to
be performed by the decertified firm. The participation equal to the remaining work
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performed by the decertified firm will count toward the contract goal requirement and
overall goal.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction
on the project. The plan shall include the names of all trucking firms proposed for use, their certification
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and
the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services,
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy
of the agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures
claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:
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(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting
of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final
payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from being approved for further
work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking
System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20) SPO1 G090

All telecommunications, video or other ITS equipment or services installed or utilized on this
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216
Prohibition on certain telecommunications and video surveillance services or equipment.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1 G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of
Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 Small UAS
Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 Training required for the
operation of unmanned aircraft systems, NC GS 63-96 Permit required for commercial operation of
unmanned aircraft system, and NCDOT UAS Policy. The required operator certifications include
possessing a current Federal Aviation Administration (FAA) Remote Pilot Certificate, a NC UAS
Operator Permit as well as operating a UAS registered with the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS — Flight Operation
Approval Form and submit it to the Engineer for approval. All UAS operations shall be approved by the
Engineer prior to beginning the operations.
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All contractors or subcontractors operating UAS shall have UAS specific general liability insurance to
cover all operations under this contract.

The use of UAS is at the Contractor’s discretion. No measurement or payment will be made for the use
of UAS. In the event that the Department directs the Contractor to utilize UAS, payment will be in
accordance with Article 104-7 Extra Work.

EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of all work
associated with this contract. Employees engaged in the construction of this project should turn off vehicles
when stopped for more than thirty (30) minutes and off-highway equipment should idle no longer than
fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

Idling when queuing.

Idling to verify the vehicle is in safe operating condition.

Idling for testing, servicing, repairing or diagnostic purposes.

Idling necessary to accomplish work for which the vehicle was designed (such as

operating a crane, mixing concrete, etc.).

Idling required to bring the machine system to operating temperature.

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the
engines must run to perform needed work.

7. Idling to ensure safe operation of the vehicle.

8. Idling when the propulsion engine is providing auxiliary power for other than heating or
air conditioning. (such as hydraulic systems for pavers)

. When specific traffic, safety, or emergency situations arise.

10. If the ambient temperature is less than 32 degrees Fahrenheit. Limited idling to provide
for the safety of vehicle occupants (e.g. to run the heater).

11. If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to
provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air
conditioning) no more than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is exempt
from the idling limitations set forth in this special provision.

b=

N

SUBSURFACE INFORMATION:
(7-1-95)(Rev. 8-16-22) 450 SP1 G112B

Subsurface information is available on the structure portion of this project.

ELECTRONIC BIDDING:
(2-19-19) 101, 102, 103
Revise the 2018 Standard Specifications as follows:

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace “Bid
Express®” with “the approved electronic bidding provider”.
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Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via the
approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous
folder within the .ebs” with “electronic submittal”.

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file of
Expedite” with “electronic submittal file”

AWARD LIMITS:
(4-19-22) 103 SP1 G141

Revise the 2018 Standard Specifications as follows:

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in the first
paragraph with the following:

A bidder who desires to bid on more than one project on which bids are to be opened in the same letting
and who desires to avoid receiving an award of more projects than he is equipped to handle, may bid on
any number of projects but may limit the total amount of work awarded to him on selected projects by
completing the form Award Limits on Multiple Projects for each project subject to the award limit.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising
from faulty materials, faulty workmanship or negligence for a period of twelve months following
the date of final acceptance of the work for maintenance and shall replace such defective materials
and workmanship without cost to the Department. The Contractor will not be responsible for
damage due to faulty design, normal wear and tear, for negligence on the part of the Department,
and/or for use in excess of the design.

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of
twelve months, then the manufacturer’s guarantee shall apply for that particular piece of equipment
or material. The Department’s first remedy shall be through the manufacturer although the
Contractor is responsible for invoking the warranted repair work with the manufacturer. The
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT
would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor
would be wholly responsible for under the terms of the contract. Examples would include pavement
structures, bridge components, and sign structures. This provision will not be used as a mechanism to force
the Contractor to return to the project to make repairs or perform additional work that the Department would
normally compensate the Contractor for. In addition, routine maintenance activities (i.e. mowing grass,
debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project.
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To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval
prior to the work being performed.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 12-15-20) 105-16,225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life
of the contract.

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to
manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters.

©) Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be
Level II and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:
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(1)

)

Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the

Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

® Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

(2) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

(1) Coordinate with Department, Federal, State and Local Regulatory agencies on

resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.
(k) Have available a set of erosion and sediment control/stormwater plans that are

initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any
other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours after a
rainfall event equal to or greater than 1.0 inch that occurs within a 24 hour period.
Additional monitoring may be required at the discretion of Division of Water
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Resources personnel if the receiving stream is 303(d) listed for turbidity and the
project has had documented problems managing turbidity.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.

® Maintain a log of turbidity test results as outlined in the Department's Procedure
for Monitoring Borrow Pit Discharge.

(2) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment

control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General Permit,
NCG010000.

(1) Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of becoming
aware of the violation.

3) Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program
shall:

(a) Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

(©) Notify the Engineer when the required certified erosion and sediment

control/stormwater personnel are not available on the job site when needed.
(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

® Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section basis.

(2) Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

(1) Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

) The Contractor’s quality control and inspection procedures shall be subject to

review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

(D Foreman in charge of grading activities
2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities
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The Contractor may request to use the same person as the Level II Supervisor and Level II
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

© Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following
erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

2) Temporary Seeding

3) Temporary Mulching

4) Sodding

%) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(®) Turbidity curtain installation

9 Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level I Foreman for a
Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level 11
Foreman oversight.

(D) Certified Designer - Include the certification number of the Level III Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable, the
certification number of the Level III Certified Designer on the design of the project erosion and
sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
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issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order
for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A) Failure to adequately perform the duties as defined within this certification provision.
(B) Issuance of an ICA, NOV, or Cease and Desist Order.
(©) Failure to fully perform environmental commitments as detailed within the permit conditions and

specifications.
(D) Demonstration of erroneous documentation or reporting techniques.
(E) Cheating or copying another candidate’s work on an examination.
(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.
(H) Dismissal from a company for any of the above reasons.
D Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate
Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving
notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on
the date specified on the certified notice. Failure to appeal within the time specified will result in a waiver
of all future appeal rights regarding the adverse action taken. The certificant will not be allowed to perform
duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision
of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and
any proficiency examination, at the conclusion of the specified suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and
Certified Designer will be incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs
designated as trout waters. For lakes and reservoirs not designated as trout waters, the turbidity shall not
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exceed 25 NTUs. If the turbidity exceeds these levels due to natural background conditions, the existing
turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all
of the following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream
turbidity levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard, operation
of the pit and discharge can continue as long as the stream turbidity levels are not increased due to
the discharge.

©) Measure and record the turbidity test results (time, date and sampler) at all defined sampling
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling
locations during that 24-hour period in which the borrow pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought
into compliance.

During the Environmental Assessment required by Article 230-4 of the 2018 Standard Specifications, the
Contractor shall define the point at which the discharge enters into the State’s surface waters and the
appropriate sampling locations. Sampling locations shall include points upstream and downstream from
the point at which the discharge enters these waters. Upstream sampling location shall be located so that it
is not influenced by backwater conditions and represents natural background conditions. Downstream
sampling location shall be located at the point where complete mixing of the discharge and receiving water
has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into
jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface is
observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced
to a level where sediment deposition does not occur. Staining of wetland surfaces from suspended clay
particles, occurring after evaporation or infiltration, does not constitute sedimentation. No activities shall
occur in wetlands that adversely affect the functioning of a wetland. Visible sedimentation will be
considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be maintained
in a log within the project records. Records will include, at a minimum, turbidity test results, time, date
and name of sampler. Should the Department’s test results exceed those of the Contractor’s test results, an
immediate test shall be performed jointly with the results superseding the previous test results of both the
Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/

TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water quality
standards. Tier I Methods include stilling basins which are standard compensatory BMPs. Other Tier I
methods are noncompensatory and shall be used when needed to meet the stream turbidity standards. Tier
II Methods are also noncompensatory and are options that may be needed for protection of rare or unique
resources or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits,
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Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific
site. Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or
special environmental conditions, Tier I Methods may be required by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and
develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may
indicate a high potential for turbidity and should be avoided when dewatering into surface water is
proposed.

No additional compensation for monitoring borrow pit discharge will be paid.
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PROJECT SPECIAL PROVISIONS

ROADWAY

NOTES TO CONTRACTOR:

All piles from the existing bridge structure and any remnant piles from previous structures shall
be removed in their entirety. If piles break off during removal or otherwise cannot be entirely
removed and they do not interfere with the placement of new piles, they may be cut off one foot
below the streambed.

BRIDGE APPROACH FILLS:
(10-19-10) (Rev. 1-16-18) 422 SP4 RO2A

Description

Bridge approach fills consist of backfilling behind bridge end bents with select material or aggregate to
support all or portions of bridge approach slabs. Install drains to drain water from bridge approach fills and
geotextiles to separate approach fills from embankment fills, ABC and natural ground as required. For
bridge approach fills behind end bents with mechanically stabilized earth (MSE) abutment walls, reinforce
bridge approach fills with MSE wall reinforcement connected to end bent caps. Construct bridge approach
fills in accordance with the contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01
or 422.02 or Roadway Detail Drawing No. 422D10.

Define bridge approach fill types as follows:

Approach Fills — Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 422.01
or 422.02 or Roadway Detail Drawing No. 422D10;

Standard Approach Fill — Type I Standard Bridge Approach Fill in accordance with 2018 Roadway Standard
Drawing No. 422.01;

Modified Approach Fill — Type 11 Modified Bridge Approach Fill in accordance with 2018 Roadway
Standard Drawing No. 422.02 and

Reinforced Approach Fill — Type 11l Reinforced Bridge Approach Fill in accordance with Roadway Detail
Drawing No. 422D10.

Materials

Refer to Division 10 of the 2018 Standard Specifications.

Item Section
Geotextiles, Type 1 1056
Portland Cement Concrete 1000
Select Materials 1016
Subsurface Drainage Materials 1044

Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads. Use Class V or
Class VI select material for standard and modified approach fills. For an approach fill behind a bridge end
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bent with an MSE abutment wall, backfill the reinforced approach fill with the same aggregate type
approved for the reinforced zone in the accepted MSE wall submittal. For MSE wall aggregate,
reinforcement and connector materials, see the Mechanically Stabilized Earth Retaining Walls provision.
Provide PVC pipes, fittings and outlet pipes for subsurface drainage materials. For PVC drain pipes, use
pipes with perforations that meet AASHTO M 278.

Construction Methods

Excavate as necessary for approach fills in accordance with the contract. Notify the Engineer when
foundation excavation is complete. Do not place separation geotextiles or aggregate until approach fill
dimensions and foundation material are approved.

For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap backwalls
within 3" of locations shown in the accepted MSE wall submittals. Install MSE wall reinforcement with
the orientation, dimensions and number of layers shown in the accepted MSE wall submittals. If a
reinforced approach fill is designed with geogrid reinforcement embedded in an end bent cap, cut geogrids
to the required lengths and after securing ends of geogrids in place, reroll and rewrap portions of geogrids
not embedded in the cap to protect geogrids from damage. Before placing aggregate, pull geosynthetic
reinforcement taut so that it is in tension and free of kinks, folds, wrinkles or creases.

Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or other
approved methods. Overlap adjacent separation geotextiles at least 18" with seams oriented parallel to the
roadway centerline. Hold geotextiles in place with wire staples or anchor pins as needed. Contact the
Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or utilities will
interfere with separation geotextiles or MSE wall reinforcement.

Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 2018
Roadway Standard Drawing Nos. 422.01 or 422.02. Connect drain pipes to outlet pipes just beyond wing
walls. Connect PVC pipes, fittings and outlet pipes with solvent cement in accordance with Article 815-3
of the 2018 Standard Specifications and place outlet pads in accordance with 2018 Roadway Standard
Drawing No. 815.03.

Install drain pipes so water drains towards outlets. If the groundwater elevation is above drain pipe
elevations, raise drains up to maintain positive drainage towards outlets. Place pipe sleeves in or under
wing walls so water drains towards outlets. Use sleeves that can withstand wing wall loads.

Place select material or aggregate in 8" to 10" thick lifts. Compact fine aggregate for reinforced
approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except
compact fine aggregate to a density of at least 98%. Compact select material for standard or
modified approach fills and coarse aggregate for reinforced approach fills with a vibratory
compactor to the satisfaction of the Engineer. Do not displace or damage geosynthetics, MSE wall
reinforcement or drains when placing and compacting select material or aggregate. End dumping
directly on geosynthetics is not permitted. Do not operate heavy equipment on geosynthetics or
drain pipes until they are covered with at least 8" of select material or aggregate. Replace any
damaged geosynthetics or drains to the satisfaction of the Engineer. When approach fills extend
beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as
shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No.
422D10.
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Measurement and Payment

TBype I Standard Approach Fill, Station , Bype 1l Modified Approach Fill, Station and DBype 111
Reinforced Approach Fill, Station will be paid at the contract lump sum price. The lump sum price
for each approach fill will be full compensation for providing labor, tools, equipment and approach fill
materials, excavating, backfilling, hauling and removing excavated materials, installing geotextiles and
drains, compacting backfill and supplying select material, aggregate, separation geotextiles, drain pipes,
pipe sleeves, outlet pipes and pads and any incidentals necessary to construct approach fills behind bridge
end bents.

The contract lump sum price for Type IIl Reinforced Approach Fill, Station will also be full
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not designing
MSE wall reinforcement and connectors. The cost of designing reinforcement and connectors for
reinforced approach fills behind bridge end bents with MSE abutment walls will be incidental to the contract
unit price for MSE Retaining Wall No. .

Payment will be made under:

Pay Item Pay Unit

Type I Standard Approach Fill, Station Lump Sum
Type II Modified Approach Fill, Station Lump Sum
Type III Reinforced Approach Fill, Station Lump Sum

BRIDGE APPROACH FILLS - GEOTEXTILE:
(5-17-22) SP4 RO3

Place a single layer of Type 5 Geotextile one foot below the approach slab for the full width and length of
the approach fill. Type 5 Geotextile shall meet the requirements of Section 1056 of the Standard
Specifications. This revision applies to Roadway Standard 422.01, 422.02, 422.03 and Detail in Lieu of
Standard 422DO10.

No separate measurement or payment will be made for the work required by this provision as the cost of
such work shall be included in the lump sum price bid for Type I Standard Approach Fill Station ,

Type Il Reinforced Approach Fill, Station or Bype Il Modified Approach Fill, Station
PILES:
(10-19-21)(Rev. 12-20-22) 450 SP4 R05

Revise the 2018 Standard Specifications as follows:

Page 4-65, Article 450-1 DESCRIPTION, lines 8-9, replace the fourth sentence of the first paragraph
with the following:

Galvanize, metallize, restrike, redrive, splice, cut off and build up piles and perform predrilling, spudding
and pile driving analyzer testing as necessary or required.

Page 4-65, Article 450-1 DESCRIPTION, lines 14-16, replace the third paragraph with the following:

The estimated pile lengths shown in the plans are sufficient for the minimum required pile embedment and
penetration and are estimates of the pile lengths needed for required driving resistance. For prestressed
concrete piles, use estimated pile lengths for pile order lengths or the Engineer will provide pile order
lengths based on testing prestressed concrete piles with the pile driving analyzer (PDA). For bridges with
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staged construction and pile order lengths based on testing prestressed concrete piles with the PDA, order
lengths for latter stages will not be provided until pile driving for previous stage of construction is complete.

Page 4-66, Article 450-3(C) Pile Accessories, line 14, insert the following as the second, third and fourth
sentence of the first paragraph:

Steel pile points for steel pipe piles include pipe pile cutting shoes and conical points. Use "inside fit" pipe
pile cutting shoes, i.e., cutting shoes with an outside diameter equal to the pipe pile diameter. Use pipe pile
plates with a diameter equal to the pipe pile diameter.

Page 4-66, Article 450-3(D) Driven Piles, lines 37-39, replace the fourth paragraph with the following:

Redrive piles raised or moved laterally due to driving adjacent piles. For initial drive of prestressed concrete
piles below a depth of 10 ft or 20% of pile length, whichever is greater, drive each pile continuously except
to pause driving for one hour or less to change pile cushions and remove templates. Design and construct
templates so prestressed concrete piles can be driven to pile cut-off without exceeding the one-hour time
limit. When a prestressed concrete pile attains the required resistance and pile penetration, do not drive the
pile any further to avoid cutting off the pile. If a prestressed concrete pile does not have the minimum
required driving resistance when the pile head is 1 ft above pile cut-off, stop driving the pile.

Page 4-68, Article 450-3(D)(3) Required Driving Resistance, lines 10-11, replace the second paragraph
with the following:

Stop driving piles if “refusal” is reached. Refusal occurs at 240 blows per foot (20 blows per inch) or any
equivalent set (maximum set of 1/2 inch in 10 blows) with the required stroke as per the pile driving criteria.

Page 4-68, Article 450-3(D)(4) Restriking and Redriving Piles, lines 13-15, replace the first sentence of
the first paragraph with the following:

If piles do not attain the required resistance with the estimated or order lengths, the Engineer may require
the Contractor to stop driving piles, wait and restrike or redrive piles to attain the required resistance.

Page 4-69, Article 450-3(F) Pile Driving Analyzer, lines 16-18, replace the first and second sentences of
the second paragraph with the following:

Test piles in accordance with the plans or as directed by the Engineer. Provide piles for PDA testing with
lengths shown in the plans.

Page 4-69, Article 450-3(F)(1) PDA Testing, line 33 and 34, replace the fifth sentence of the second
paragraph with the following:

The PDA Operator or Engineer may require modified pile installation procedures during driving, including
but not limited to driving piles deeper or to a higher driving resistance than stated in the plans.

Page 4-71, Article 450-4 MEASUREMENT AND PAYMENT, lines 27-28, replace the second sentence
of the third paragraph with the following:

Steel piles will be measured as the pile length before installation minus any pile cut-offs. Prestressed
concrete piles will be measured as the authorized pile length before installation.

Page 4-71, Article 450-4 MEASUREMENT AND PAYMENT, lines 40-45, replace the fifth paragraph
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with the following:

After steel piles attain the required resistance and pile penetration and at the Contractor’s option, drive piles
to grade instead of cutting off steel piles provided the remaining portions of steel piles do not exceed 5 ft
and steel piles can be driven without damage or exceeding the maximum stroke or refusal. When this
occurs, the additional pile length driven will be measured and paid at the contract unit prices for  Steel
Piles and _ Galvanized Steel Piles.

INCIDENTAL MILLING:
(11-15-22)(Rev. 1-17-23) 607 SP6 RO2R

Revise the 2018 Standard Specifications as follows:

Page 6-5, Article 607-3 CONSTRUCTION METHODS, add the following paragraph after line 45:
Variable depth milling is intended to improve the cross-sectional slope of the pavement.

Page 6-6, Article 607-3 CONSTRUCTION METHODS, line 9, delete and replace the first sentence in
the sixth paragraph with the following:

The Engineer may require re-milling of any area exhibiting pavement laminations, scabbing or other
defects.

Page 6-6, Article 607-4 TOLERANCE, lines 17-18, delete and replace the second sentence with the
following:

The Engineer may vary the depth of milling by not more than one inch. In the event the directed depth of
milling cut is altered by the Engineer more than one inch, either the Department or the Contractor may
request an adjustment in unit price in accordance with Article 104-3. In administering Article 104-3, the
Department will give no consideration to value given to RAP due to the deletion or reduction in quantity of
milling. Article 104-3 will not apply to the item of Incidental Milling.

Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 21-23, delete and replace the first sentence
with the following:

Milled Asphalt Pavement, " Depth will be measured and paid as the actual number of square yards of
pavement surface milled in accordance with this specification.

Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 24-28, delete and replace the third and
fourth sentence with the following:

The width will be the width required by the plans or directed by the Engineer, measured along the pavement
surface. Areas to be paid under this item include mainline travel lanes, full width turn lanes greater than
500 feet in length, collector lanes, shoulders, and any additional equipment necessary to remove pavement
in the area of manholes, water valves, curb, gutter and other obstructions.

Page 6-6, Subarticle 607-5(B) Milled Asphalt Pavement Depth Varies from Required Depth, lines 29-
37, delete and replace the title and first paragraph with the following:
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(B) Variable Depth Milled Asphalt Pavement

Milling Asphalt Pavement, " to " will be measured and paid as the actual number of square yards of
pavement surface milled in accordance with this specification. In measuring this quantity, the length will
be the actual length milled, measured along the pavement surface. The width will be the width required by
the plans or directed by the Engineer, measured along the pavement surface. Areas to be paid under this
item include mainline travel lanes, full width turn lanes greater than 500 feet in length, collector lanes,
shoulders, and any additional equipment necessary to remove pavement in the area of manholes, water
valves, curb, gutter and other obstructions.

Page 6-6, Subarticle 607-5(C) Incidental Milling, lines 45-49, delete and replace the first and second
sentence with the following:

Incidental Milling will be measured and paid as the actual number of square yards of surface milled
where the Contractor is required to mill butt joints, irregular areas, full width turn lanes 500 feet or less,
intersections and re-mill areas that are not due to the Contractor’s negligence. In measuring this quantity,
the length will be the actual length milled, measured along the pavement surface. The width will be the
width required by the plans or directed by the Engineer, measured along the pavement surface.

Page 6-7, Subarticle 607-5(D) Milling of Defects, lines 6-10, delete and replace the second sentence with
the following:

If the Engineer directs re-milling of an area and is not due to the Contractor's negligence, the re-milled
area will be measured as provided in Subarticle 607-5(C) and paid at the contract unit price per square
yard for Incidental Milling.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 631.88 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals
on June 1, 2023.

FINAL SURFACE TESTING NOT REQUIRED:

(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final Surface Testing
and Acceptance.

MILLING ASPHALT PAVEMENT:
(1-15-19) 607 SP6 R59

Revise the 2018 Standard Specifications as follows:

Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article and
replace with the following:

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing stations
mounted on the milling machine at a length of at least 24 feet.
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ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) (Rev. 7-18-23) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the following:

TABLE 609-3
LIMITS OF PRECISION FOR TEST RESULTS
Mix Property Limits of Precision
25.0 mm sieve (Base Mix) +10.0%
19.0 mm sieve (Base Mix) +10.0%
12.5 mm sieve (Intermediate & Type P-57) +6.0%
9.5 mm sieve (Surface Mix) +5.0%
4.75 mm sieve (Surface Mix) +5.0%
2.36 mm sieve (All Mixes, except S4.75A) +5.0%
1.18 mm sieve (S4.75A) +5.0%
0.075 mm sieve (All Mixes) +2.0%
Asphalt Binder Content +0.5%
Maximum Specific Gravity (Gmm) +0.020
Bulk Specific Gravity (Gmb) +0.030
TSR +15.0%
QA retest of prepared QC Gyratory Compacted
. ) +0.015
Volumetric Specimens
Retest of QC Core Sample + 1.2% (% Compaction)
Comparison QA Core Sample + 2.0% (% Compaction)
QA Verification Core Sample + 2.0% (% Compaction)
Density Gauge Comparison of QC Test + 2.0% (% Compaction)
QA Density Gauge Verification Test + 2.0% (% Compaction)

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the
following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph.
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”.

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:
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TABLE 610-3
MIX DESIGN CRITERIA
Mix Design Binder Cogfvaeclgon Bﬁiﬁ Volumetric Properties B
Type m';:l?i‘z::A Gl; ﬁle Gom @ Depth VMA VIM VFA % Gomm
Nini Naes (mm) % Min. % Min.-Max. @ Nini
S4.75A <1 64 -22 6 50 11.5 16.0 4.0-6.0 65 - 80 <915
S9.5B 0-3 64 -22 6 50 9.5 16.0 3.0-5.0 70 - 80 <915
S9.5C 3-30 64 -22 7 65 6.5 15.5 3.0-5.0 65 -78 <90.5
S9.5D >30 76 -22 8 100 4.5 15.5 3.0-5.0 65-78 <90.0
119.0C ALL 64 -22 7 65 - 13.5 3.0-5.0 65-78 <90.5
B25.0C ALL 64 -22 7 65 - 12.5 3.0-5.0 65 -78 <90.5
Design Parameter Design Criteria
All Mix Dust to Binder Ratio (P0.075 / Poc) 0.6-14¢
Types Tensile Strength Ratio (TSR) P 85% Min. F
A. Based on 20 year design traffic.
B. Volumetric Properties based on specimens compacted to Nges as modified by the Department.
C. Dust to Binder Ratio (Po.o75 / Pue) for Type S4.75Ais 1.0 - 2.0.
D. NCDOT-T-283 (No Freeze-Thaw cycle required).
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum.

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with the
following:

Mix Type %RBR <20% 21% < %RBR <30% %RBR > 30%
S4.75A, S9.5B, S9.5C, A
119.0C, B25.0C PG 64-22 PG 64-22 PG-58-28
S9.5D, OGFC PG 76-228 n/a n/a

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28.
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder.

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the
following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C 40°F A
S9.5D 50°F

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air
temperature shall be 50°F.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second sentence and
replace with the following:

Use an MTV for all surface mix regardless of binder grade on Interstates, US Routes, and NC Routes
(primary routes) that have 4 or more lanes and are median divided.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence and
replace with the following:
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Use MTV for all ramps, loops, and Y-lines that have 4 or more lanes and are median divided, and all full
width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000
feet in length.

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Mix Type Minimum % Gum
(Maximum Specific Gravity)

S4.75A 85.04

S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0

A. Compaction to the above specified density shall be required when the S4.75A mix is applied at a rate of 100
Ibs/sy or higher.

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence and
replace with the following:

Final surface testing is not required on ramps, loops and turn lanes.

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the second
sentence and replace with the following:

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance with
Article 610-12.

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, delete
the eighth and ninth sentence of this paragraph and replace with the following:

Take profiles over the entire length of the final surface travel lane pavement exclusive of structures,
approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise
approved by the Engineer. Test in accordance with this provision all mainline travel lanes, full width
acceleration or deceleration lanes and collector lanes.

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, delete
these two lines.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton
Asphalt Concrete Surface Course, Type S9.5D Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:
TABLE 1012-1
AGGREGATE CONSENSUS PROPERTIES*
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Coarse Fine Aggregate Sand El:(lj:lt ?tlgd
Mix Type Aggregate Angularity Equivalent 5.1 %{a tio
Angularity® % Minimum % Minimum o) Ao
%o Maximum
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791
S4.75A; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25.0C 95/90 45 45 10
S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
UBWC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95/90 denotes that 95% of the coarse aggregate has one fractured face and 90%
has 2 or more fractured faces.

Page 10-30, Subarticle 1012-1(B)(6), Toughness (Resistance to Abrasion), line 12, replace “OGAFC”
with “OGFC”.

MODIFIED CONCRETE FLUME WITH CONCRETE OUTLET:
(3-19-96)(Rev. 6-17-08) 825 SP8 R10

At locations shown in the plans, construct concrete flumes, concrete curb, and apron in accordance with the
details in the plans. Use materials meeting the requirements of Section 825 of the 2018 Standard
Specifications except that the concrete must be Class B or of higher compressive strength.

Each concrete flume, concrete curb, and apron completed and accepted will be paid at the contract unit
price per each for Modified Concrete Flume. Such price and payment will be full compensation for all
materials, labor, equipment, tools, removing and disposing of the temporary slope drains, and any other
incidentals necessary to complete the work satisfactorily.

The concrete curb and ditch outside the pay limits of the apron will be measured and paid in accordance
with Section 846 and 850 of the 2018 Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Modified Concrete Flume Each

GUARDRAIL END UNITS & TEMPORARY GUARDRAIL END UNITS, TYPE - TL-3:
(4-20-04) (Rev. 5-16-23) 862 SP8 R65

Description

Furnish and install guardrail end units in accordance with the details in the plans, the applicable
requirements of Section 862 of the Standard Specifications, and at locations shown in the plans.
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Materials

Furnish guardrail end units listed on the NCDOT APL. Units shall not be modified by the manufacturer
and installer once approved and on the NCDOT APL.

Prior to installation the Contractor shall submit to the Engineer certified working drawings and assembling
instructions from the manufacturer for each guardrail end unit in accordance with Article 105-2 of the

Standard Specifications.

Perform installation in accordance with the details in the plans, and details and assembling instructions
furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary and
permanent installations. Guardrail end delineation consists of yellow reflective sheeting applied to the
entire end section of the guardrail in accordance with Article 1088-3 of the Standard Specifications and is
incidental to the cost of the guardrail end unit.

Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail End Units, Type TL-3 Each
Temporary Guardrail End Units, Type TL-3 Each

GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS:
(1-16-2018) 862 SP8 R70

Guardrail anchor units will be in accordance with the details in the plans and the applicable requirements
of Section 862 of the 2018 Standard Specifications.

Revise the 2018 Standard Specifications as follows:
Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following:

Guardrail Anchor Units, ipe ___ and Temporary Guardrail Anchor Units Type __ will be measured and
paid as units of each completed and accepted. No separate measurement will be made of any rail, terminal
sections, posts, offset blocks, concrete, hardware or any other components of the completed unit that are
within the pay limits shown in the plans for the unit as all such components will be considered to be part of
the unit.

Payment will be made under:
Pay Item Pay Unit

Guardrail Anchor Units, Type Each
Temporary Guardrail Anchor Units, Type Each
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PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY:

(9-15-20) 1000, 1014, 1024 SP10 RO1

Revise the 2018 Standard Specifications as follows:
Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

- Consistency
£ % Maximum Water-Cement Ratio Maximum Cement Content
|7 =]
< g § % NomAd Slump
@ . . on-Alr-
v 5 g‘ ® Air-Entrained .
= g SEE= Concrete Entrained g : T . .
Q 8 O B Concrete E £ E Vibrated Non-Vibrated
E 5 Rounded Angular | Rounded Angular = Z =
= % Aggregate Aggregate Aggregate Aggregate. 2> >
Min. Max. Min.  Max.
Units psi inch inch Ib/cy Ib/cy Ib/cy | Ib/cy
AA 4500 0.381 0.426 --- --- 3.54 --- 639 715 --- ---
AASKp 4550 0381 0.426 1.5 639 715
Form
5-7
dry
Drilled Pier 4500 - - 0.450 0.450 --- - -- 640 800
7-9
wet
A 3000 0.488 0.532 0.550 0.594 3.54 4.0 564 --- 602 ---
1.5
machine
placed
B 2500 0.488 0.567 0.559 0.630 4.0 508 -- 545 --
2.54
hand
placed
Sand Light- 5, 0.420 4.04 715
weight
Latex 3000
Modified (at7 0.400 0.400 - --- 6.0 - 658 --- --- -
days)
Flowable 1111351)(3
Fill (at 5'6 as needed | as needed as needed as needed -—- Flowable - - 40 100
excavatable
days)
Flowable
rl:(l)ﬂ_ 125  asneeded as needed as needed as needed - Flowable - - 100 | asneeded
excavatable
4500
Design, 1.5
field slip form
Pavement 650 0.559 0.559 -—- -—- 30 - 526 - - -
flexural, hand
design placed

only
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See
Precast Table ' as needed  as needed - - 6.0 as needed as needed asneeded as needed  as needed
1077-1

per  See Table See Table

contract  1078-1 = 1078-1 8.0 364 | asneeded

Prestressed

A. The slump may be increased to 6 inches, provided the increase in slump is achieved
by adding a chemical admixture conforming to Section 1024-3. In no case shall the
water-cement ratio on the approved design be exceeded. Concrete exhibiting
segregation and/or excessive bleeding will be rejected. Utilizing an Admixture to
modify slump does not relinquish the contractor’s responsibility to ensure the final
product quality and overall configuration meets design specifications. Caution should
be taken when placing these modified mixes on steep grades to prevent unintended
changes to the set slope.

THERMOPLASTIC INTERMIXED BEAD TESTING:
7-19-22 1087 SP10 R04

Revise the 2018 Standard Specifications as follows:

Page 10-183, Subarticle 1087-7(B) Thermoplastic Pavement Marking Material
Composition, delete line 34 and 35.

Page 10-184, Article 1087-8 MATERIAL CERTIFICATION, delete and replace with the
following after line 34:

Drop-on Glass Beads | Type 3 Material Certification and Type 4 Material Certification
Intermix Glass Beads | Type 2 Material Certification and Type 3 Material Certification
Paint Type 3 Material Certification

Removable Tape Type 3 Material Certification

Thermoplastic Type 3 Material Certification and Type 4 Material Certification
Cold Applied Plastic | Type 2 Material Certification and Type 3 Material Certification
Polyurea Type 2 Material Certification and Type 3 Material Certification

THERMOPLASTIC PAVEMENT MARKING MATERIAL — COLOR TESTING:
3-19-19 1087 SP10 RO5

Revise the 2018 Standard Specifications as follows:

Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with
the following:

Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer.
Results shall be Y > 45%, and x,y shall fall within PR#1 chart chromaticity limits.

MATERIALS FOR PORTLAND CEMENT CONCRETE:
(9-15-20) 1000, 1024 SP10 R24

Revise the 2018 Standard Specifications as follows:

Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following:
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Test water from wells at all locations. Test public water supplies from all out of state locations
and in the following counties: Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven,
Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, Perquimans,
Tyrell and Washington unless the Engineer waives the testing requirements.

Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the
following:

Property Requirement Test Method
Compression Strength,
minimum percent of control at 90% ASTM C1602
3 and 7 days
. . From 1:00 hr.
Time of set, deviation from earlier to 1:30 hr. ASTM C1602
control
later
pH 4.5t08.5 ASTM D1293 *
Chloride Ion Content, Max. 250 ppm ASTM D512 *
Total Solids Content
(Residue), Max., 1,000 ppm SM 2540B *
Resistivity, Min. 0.500 kohm-cm ASTM D1125 *

*Denotes an alternate method is acceptable. Test method used shall be referenced in the test
report.

GEOSYNTHETICS:
(03-21-23)(Rev. 4-18-23) 1056 SP10 R56

Revise the Standard Specifications as follows:

Page 10-77, Article 1056-1 DESCRIPTION, lines 13-16, delete and replace the second sentence in the
second paragraph with the following:

Steel anchor pins shall have a diameter of at least 3/16 inch, a length of at least 18 inches, a point at one
end and a head at the other end that will retain a steel washer with an outside diameter of at least 1.5
inches.

Page 10-77, Article 1056-2 HANDLING AND STORING, lines 20-21, delete and replace the third
sentence in the first paragraph with the following:

Geosynthetics with defects, flaws, deterioration or damage will be rejected by the Engineer.

Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 25-27, delete and
replace the first sentence in the first paragraph with the following:

Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for
geosynthetics except certifications are not required for Type 1 through Type 5 geotextiles.

Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 32-35, delete the
second paragraph.
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Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 36-41, delete and
replace the third paragraph with the following:

Allow the Engineer to visually identify geosynthetic products before installation. Open packaged
geosynthetics just before use in the presence of the Engineer to verify the correct product. Geosynthetics
that are missing original packaging or product labels or that have been unwrapped or previously opened
will be rejected unless otherwise approved by the Engineer.

Page 10-77, Article 1056-4 GEOTEXTILES, lines 43-45, delete the first paragraph.

Page 10-78, Article 1056-4 GEOTEXTILES, before line 1 and lines 1-5, delete Table 1056-1 and lines
1-5 and replace with the following:
TABLE 1056-1
GEOTEXTILE REQUIREMENTS

PropertvA Requirement (MARV?)
perty Type 1 Type 2 Type 38 Type 4 Type 5€ Test
Typical Shoulder Under Silt Fence Soil Subgrade Method
Application Drains Rip Rap Fabric Stabilization Stabilization
Elongation o o o o o ASTM
(MD & CD) >50% >50% <25% <50% <50% D4632
Grab Strength 100 1b ASTM
(MD & CD)* D4632
Tear Strength =~ Table 17, Table 1°, B Table 1P, B ASTM
(MD & CD)A Class 3 Class 1 Class 3 D4533
Puncture B ASTM
Strength D6241
Ultimate
Tensile B B B B Table 12°, ASTM
Strength Class 4A D4595
(MD & CD)*
Permittivity Table 2P,  Table 6°, ASTM
D4491
Apparent 15% to 15% to ASTM
o/ 7 0/ in Qf D
Opening Size 5.0/0 " >0% " Situ Table 7P Table 5P Table 12, D4751
o Situ Soil Soil Class 4A
UV Stability . .
Retained Passing Passing ASTM
(Retaine 0.075mm  0.075 mm D4355
Strength)

A. MD, CD and MARY per Article 1056-3.
B. Minimum roll width of 36 inches required.
C. Minimum roll width of 13 feet required unless otherwise approved by the Engineer for the

application.
D. Per AASHTO M 288.

Page 10-78, Article 1056-5 GEOCOMPOSITE DRAINS, before line 9 and lines 9-10, delete Table
1056-2 and lines 9-10 and replace with the following:
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TABLE 1056-2
GEOCOMPOSITE DRAIN REQUIREMENTS

Propert Requirement Test
perty Sheet Drain Strip Drain Wick Drain Method
Width 212 12" £1/4" 4" £1/4" N/A
In-Plane Flow Rate* 6 gpm/ft 15 gpm/ft 1.5 gpm®
(with gradient of 1.0 @ applied normal @ applied normal @ applied normal ASTM
and 24-hour seating compressive stress | compressive stress | compressive stress D4716
period) of 10 psi of 7.26 psi of 1.45 psi

A. MARV per Article 1056-3.
B. Per foot of width tested.

Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 3, delete Table 1056-3 and
replace with the following:

TABLE 1056-3
DRAINAGE CORE REQUIREMENTS

Provert Requirement Test Method
perty Sheet Drain Strip Drain
. " " ASTM D1777 or
Thickness 1/4 1 D5199
Compressive Strength® 40 psi 30 psi ASTM D6364

A. MARYV per Article 1056-3.

Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 6 and lines 6-11, delete Table
1056-4, lines 6-7 and the last paragraph and replace with the following:

TABLE 1056-4
WICK DRAIN GEOTEXTILE REQUIREMENTS

Property Requirement Test Method
Elongation >50% ASTM D4632
Grab Strength Table 1A ASTM D4632
Tear Strength Cala:s 3 ’ ASTM D4533
Puncture Strength ASTM D6241
Permittivity® 0.7 sec’! ASTM D4491
Apparent Opening Size Table 24 ASTM D4751
U\f(gt?ilfi)li ty > 50% in Situ Soil
(Retained Strength) Passing 0.075 mm ASTM D4355

A. Per AASHTO M 288.
B. MARV per Atticle 1056-3.

For wick drains with a geotextile fused to both faces of a corrugated drainage core along the peaks of the
corrugations, use wick drains with an ultimate tensile strength of at least 1,650 1bs. per 4 inch width in
accordance with ASTM D4595 and geotextiles with a permittivity, AOS and UV stability that meet Table
1056-4.

Page 10-80, Article 1056-6 GEOCELLS, before line 1 and lines 1-4, delete Table 1056-5 and lines 1-4
and replace with the following:
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TABLE 1056-5

GEOCELL REQUIREMENTS

Property Requirement Test Method

Cell Depth 4" N/A

Fully Expanded Cell Area 100 sq.in. max N/A
Sheet Thickness 50 mil -5%, +10% ASTM D5199
Density 58.4 pcf min ASTM D1505

Carbon Black Content 1.5% min ASTM D1603 or D4218
ESCR* 5000 hr min ASTM D1693
Coefficient of Direct Sliding

(with material that meets AASHTO 0.85 min ASTM D5321

M 145 for soil classification A-2)
Short-Term Seam (Peel) .
Strength (for 4" seam) 320 1o min USACE€ Technical Report
Long-Term Seam (Hang) . GL-86-19, Appendix A
Strength® (for 4" seam) 160 Tb min
A. Environmental Stress Crack Resistance.

B. Minimum test period of 168 hours with a temperature change from 74°F to 130°F in 1-hour cycles.
C. US Army Corps of Engineers (USACE).

MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES:
11-17-21(Rev. 8-16-22) 1101 SP11 R03

Revise the 2018 Standard Specifications as follows:

Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete and
replace with the following:

When work is not in progress, keep all personnel, equipment, machinery, tools, construction
debris, materials and supplies away from active travel lanes that meets Table 1101-1.

TABLE 1101-1
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES
Posted Speed Limit (mph) Distance (ft)
40 or less > 18
45-50 > 28
55 > 32
60 or higher > 40

When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall
be offset at least 5 feet from the barrier or guardrail.

Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and
replace with the following:

Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed
by the Engineer before use.
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WORK ZONE INSTALLER:
(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04

Provide the service of at least one qualified work zone installer during the setup, installation, and removal
of temporary traffic control within the highway right of way. The qualified work zone installer shall serve
as crew leader and shall be on site and directing the installation and removal of temporary traffic control.
If multiple temporary traffic control installations or removals are occurring simultaneously, then each shall
have a qualified work zone installer.

The work zone installer shall be qualified by an NCDOT approved training agency or other NCDOT
approved training provider in the safe and competent set up of temporary traffic control. For a complete
listing of approved training agencies, see the Work Zone Safety Training webpage.

A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may fulfill the
role of the work zone installer during the setup, installation, and removal of temporary traffic control within
the highway right of way provided they are on site and directing the installation and removal of temporary
traffic control.

All other individuals participating in the setup, installation, and removal of temporary traffic control within
the highway right of way shall be certified as a qualified flagger in accordance with Article 1150-3 of
the Standard Specifications, even if flagging is not being performed as part of the traffic control.

Provide the name and contact information of all qualified work zone installers to the Engineer prior to or at
the preconstruction conference. Additionally, provide a qualification statement that all other individuals
participating in the setup, installation, and removal of temporary traffic control are qualified flaggers that
have been properly trained through an NCDOT approved training agency or other NCDOT approved
training provider.

All certification records for qualified work zone installers and flaggers shall be uploaded by the approved
training agency or other NCDOT approved training provider to the Department’s Work Zone Education
Verification App (WZ-EVA) prior to the qualified work zone installer or flagger performing any traffic
control duties on the project. For more information about WZ-EVA, see the Work Zone Safety Training
webpage.

EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS:
3-19-19 (Rev. 6-21-22) 1205 SP12 RO5

Revise the 2018 Standard Specifications as follows:

Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace with the
following:

Use application equipment that provides multiple width settings ranging from 4 inches to 12 inches and
multiple thickness settings to achieve the required thickness above the surface of the pavement as shown
in Table 1205-3.

Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, replace with
the following:

TABLE 1205-3
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC

Thickness Location
240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be placed in 2 passes.
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane symbols, crosswalk lines,
edge lines, gore lines, diagonals, and arrow symbols
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as
follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of
allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the
Department of Transportation provided funds are available. The State reserves the right to terminate or
suspend any transportation project contract, and any transportation project contract shall be so terminated
or suspended if funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in accordance with
the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(D) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory. When said samples are collected, the vendor shall supply an independent
laboratory report for each lot to be tested. Results from seed so sampled shall be final. Seed not meeting
the specifications shall be rejected by the Department of Transportation and shall not be delivered to North
Carolina Department of Transportation warehouses. If seed has been delivered it shall be available for
pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by
the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed,
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and
Wild Garlic. Seed shall not be labeled with the above weed species on the seed analysis label. Tolerances
as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds
except for Wild Onion and Wild Gatrlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized. However,
for the purpose of figuring pure live seed, the found pure seed and found germination percentages as
reported by the North Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory
will be used. Allowances, as established by the NCDOT, will be recognized for minimum pure live seed
as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter
will be allowed on all other kinds of seed. In addition, all seed shall not contain more than 2% other crop
seed nor more than 1% total weed seed. The germination rate as tested by the North Carolina Department
of Agriculture shall not fall below 70%, which includes both dormant and hard seed. Seed shall be labeled
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with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and
1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are
verified. Pure live seed percentages will be applied in a verified shortage situation. Those purchase orders
of deficient seed lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be
approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass
Big Bluestem
Little Bluestem
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Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(10-16-18) (Rev. 6-20-23) 74

Revise the 2018 Standard Specifications as follows:

Division 1
Page 1-1, Article 101-2 Abbreviations, line 13, replace " American National Standards
Institute, Inc.” with “American National Standards Institute”.

Page 1-1, Article 101-2 Abbreviations, line 32, replace "Equivalent Single Axis Load” with
“Equivalent Single Axle Load”.

Page 1-16, Subarticle 102-9(A) General, line 26, replace "10 U.S.C. 2304(g)” with “10 U.S.C.
3205”.

Page 1-43, Article 104-13 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS,
line 4, replace "104-13(B)(2)” with “104-13(B)”.

Page 1-52, Article 106-1 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS,
line 25, replace "13 NCAC 7CF.0101(2)(99)” with “29 CFR 1910.1200".

Page 1-79, Article 109-1 MEASUREMENT AND PAYMENT, Test Method prior to line 34, replace
“AASHTO M 32” with “AASHTO M 336”.

Division 2
Page 2-5, Article 210-2 CONSTRUCTION METHODS, line 21, replace " NCGS §§ 130A-
444 to -452” with “NCGS §§ 130A-444 to -453”.

Page 2-13, Article 225-2 EROSION CONTROL REQUIREMENTS, line 17, replace "the
Sedimentation and Pollution Control Act” with “Article 107-12".

Page 2-20, Subarticle 230-4(B)(3) Reclamation Plan, line 12, replace " Department’s borrow
and waste site reclamation procedures for contracted projects” with “Department’s Borrow
Waste and Staging Site Reclamation Procedures for Contract Projects”.

Page 2-25, Subarticle 235-3(E) Surcharges and Waiting Periods, line 21 and
27, delete “Department’s Materials and Tests Unit.”.

Page 2-27, Article 240-4 MEASUREMENT AND PAYMENT, line 23, replace "Section 225
with “Article 225-7.

Page 2-30, Article 275-4 MEASUREMENT AND PAYMENT, line 33, replace "Section 8157
with “Article 815-4”.

Division 4
Page 4-18, Subarticle 411-5(C)(3) Coring, line 11, replace “in accordance with ASTM D5079” with “with
methods acceptable to the Engineer”.

Page 4-50, Article 430-2 MATERIALS, prior to line 15, replace Section “1080-9” with “1080-7".
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Page 4-53, Article 440-2 MATERIALS, prior to line 6, replace Section “1080-9” with “1080-7".
Page 4-58, Article 442-2 MATERIALS, prior to line 15, replace Section “1080-6” with “1080-12".
Page 4-59, Subarticle 442-7(A) Blast Cleaning, line 36, replace Article “1080-6" with “1080-12".
Page 4-76, Article 454-2 MATERIALS, prior to line 24, replace Section “815-2” with “1044”.
Page 4-79, Article 455-2 MATERIALS, prior to line 21, replace Section “815” with “1044”.

Page 4-80, Subarticle 455-3(B) Precast Gravity Wall Designs, line 23 and lines 25-26, replace
“AASHTO LRFD specifications” with “AASHTO LRFD Bridge Design Specifications”.

Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number “454-1”
with “458-1”.

Division 6
Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with
“609-9”.

Page 6-10, Subarticle 609-6(C) Control Charts, line 17, replace Section number “7021” with
“7.20.1”.

Page 6-13, Article 609-9 QUALITY ASSURANCE, line 31, replace Section number “7.60” with
6‘7.6,’.

Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table number
“610-7” with “610-8”.

Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table number
“610-8” with “610-9”.

Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and line 32,
replace Table number “610-6” with “610-7.

Page 6-37, Article 650-5 CONSTRUCTION METHODS, line 10, replace Section number “9.5(E)” with
“9.5.1(E)”.

Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 40, replace Subarticle number “660-8(A)”
with “660-8(C)”.

Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 42, replace Subarticle number “660-8(C)”
with “660-8(A)”.

Division 7
Page 7-11, Subarticle 700-15(E) Compressive Strength, line 5, replace “AASHTO T 23” with
“AASHTO R 100”.

Page 7-24, Article 723-4 Very High Early Strength Concrete for Concrete Pavement Repair, line 4,
replace “AASHTO T126” with “AASHTO R 39”.

Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 34, replace "Section 225”
with “Article 225-7.
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Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 36, replace "Section 270
with “Article 270-4”.

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1”
with “724-4”.

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-1”
with “725-3”.
Division 8
Page 8-11, Article 815-1 MATERIALS, after line 35, replace “1080-12” with “1080-10".
Page 8-13, Article 816-1 MATERIALS, after line 28, replace “1080-12” with “1080-10".
Page 8-17, Article 825-1 Description, line 5, delete “853” and “855”.

Division 10
Page 10-2, Subarticle 1000-3(B) Air Entrainment, line 33, replace “Chase” with “Chace”.

Page 10-4, Subarticle 1000-4(A) Composition and Design, after line 17, replace “T23” with “R100”.
Page 10-4, Subarticle 1000-4(B) Air Entrainment, line 31 and 33, replace “Chase” with “Chace”.
Page 10-4, Subarticle 1000-4(C) Strength of Concrete, line 39 and 41, replace “T 23” with “R 100”.
Page 10-15, Subarticle 1000-11(B) Mixing Time for Central Mixed Concrete, after line 35, replace
“T 23” with “R 1007,

Page 10-22, Article 1003-3 COMPOSITION AND DESIGN, line 9, replace “Engineer” with
“engineer”.

Page 10-23, Article 1003-4 GROUT REQUIREMENTS, line 16 and 18, replace “T 23” with “R 100”.

Page 10-26, Article 1005-4 TESTING, after line 26, replace “1014-2€(6)” with “1014-2€(6)”in C. of
Table 1005-1 footnote and replace “Lightweight®” with “Lightweight©”.

Page 10-29, Subarticle 1012-1(B)(4) Flat and Elongated Pieces, line 44, delete “SF9.5A”

Page 10-36, Subarticle 1012-2(E) Toughness (Resistance to Abrasion), line 31, replace “course” with
“coarse”.

Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number “1012-8”
with “1012-5".

Page 10-48, Subarticle 1020-10(A) Mineral Fibers, line 27, replace “Table 1012-5” with “Table 1020-
2%,

Page 10-52, Article 1024-5 FLY ASH, line 12, replace “Table 2” with “Table 3”.

Page 10-60, Subarticle 1032-6(F) Joint Materials, line 15, replace “AASHTO M 198” with “ASTM
C990” and delete “Type B”.
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Page 10-61, Article 1034-3 CONCRETE SEWER PIPE, line 33, replace “AASHTO M 198 with
“ASTM C990” and delete “Type A or B”.

Page 10-64, Article 1040-1 BRICK, line 12, replace “ASTM C62” with “ASTM C62 or ASTM C216”.

Page 10-67, Article 1044-7 CORRUGATED PLASTIC PIPE AND FITTINGS, line 24, replace
“AASHTO M 294 for heavy duty tubing” with “Article 1032-7 and AASHTO M 252”.

Page 10-68, Subarticle 1046-3(D) Offset Blocks, lines 30-32, delete “Before beginning the installation
of recycled offset block, submit the FHWA acceptance letter for each type of block to the Engineer for
approval.”

Page 10-69, Subarticle 1046-3(D) Offset Blocks, before line 1, replace “WIRE DIAMETER” with
“COMPOSITE OFFSET BLOCKS?” as the title of Table 1046-1, delete “Testing” property and associated
requirement from Table 1046-1, and replace “Approval” requirement of “Approved for use by the
FHWA” with “Approved for use on the NCDOT APL” in Table 1046-1.

Page 10-80, Article 1060-2 FERTILIZER, line 18, replace “North Carolina Fertilizer Law” with “North
Carolina Commercial Fertilizer Law”.

Page 10-83, Article 1060-9 WATER, line 9, replace “15 NCAC 2B.0200” with “15A NCAC 02B.0200”.

Page 10-86, Article 1070-3 COLD DRAWN STEEL WIRE AND WIRE REINFORCEMENT, line
23 and 25, replace “M 32” and “M 55” with “M 336”.

Page 10-87, Article 1070-6 DOWELS AND TIE BARS FOR PORTLAND CEMENT CONCRETE
PAVEMENT, line 17, replace “AASHTO M 32” with “AASHTO M 336”.

Page 10-88, Subarticle 1070-7(D) Handling, Storage and Transportation, line 40, replace “Section”
with “Subarticle”.

Page 10-89, Article 1070-8 SPIRAL COLUMN REINFORCING STEEL, line 21, replace “AASHTO
M 32” with “AASHTO M 336”.

Page 10-91, Article 1072-3 BEARING PLATE ASSEMBLIES, line 44, replace “Article 1080-9” with
“Article 1080-7”.

Page 10-92, Subarticle 1072-5(A) General, after line 30, replace “SAMPLING REQUIREMENTS
FOR HIGH STRENGTH BOLTS, NUTS AND WASHERS” with “SAMPLING REQUIREMENTS FOR
HIGH STRENGTH BOLTS, NUTS AND WASHERS TO INCLUDE DIRECT TENSION
INDICATORS?” as the title of Table 1072-1.

Page 10-95, Subarticle 1072-5(D)(7)(a) Mill Test Report(s), line 18, replace title with “Mill Test
Report(s) (MTR)”.

Page 10-95, Subarticle 1072-5(D)(7)(b) Manufacturer Certified Test Report(s), line 24, replace title
with “Manufacturer Certified Test Report(s) (MCTR)”.

Page 10-96, Subarticle 1072-5(D)(7)(c) Distributor Certified Test Report(s), line 1, replace title with
“Distributor Certified Test Report(s) (DCTR)”.
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Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 11,
replace “Article 1080-9” with “Article 1080-7".

Page 10-111, Subarticle 1072-18(B) General, line 24, replace “Structural Welding Code- Reinforcing
Steel” with “Structural Welding Code-Steel Reinforcing Bars”.

Page 10-117, Article 1074-1 WELDING, lines 21-22, replace “Structural Welding Code- Reinforcing
Steel” with “Structural Welding Code-Steel Reinforcing Bars”.

Page 10-119, Article 1074-7(B) Gray Iron Castings, line 16, replace “M306” with “AASHTO M 306”.

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9”
with “1080-7".

Page 10-125, Subarticle 1077-5(B) Testing, line 31, replace “T 23” with “R 100”.

Page 10-131, Subarticle 1078-4(A) Composition and Design, after line 23, in Table 1078-2 replace “T
23” with “R 100”.

Page 10-135, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, line 46, replace
“Table 1078-2” with “Table 1078-3”

Page 10-136, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, after line 17, replace
“T23” with “R100”.

Page 10-153, Subarticle 1079-1 PREFORMED BEARING PADS, line 8, replace “MIL-C882-D” with
“MIL-C-882-E”.

Page 10-154, Subarticle 1079-2(A) General, line 6, delete “and 1079-2(E)”.

Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 8, replace “AASHTO
M 252” with “AASHTO M 300”.

Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 20, replace “AASHTO
M 253” with “AASHTO M 300”.

Page 10-156, Subarticle 1080-9(A) Composition, line 40, replace “Tables 1080-7 through 1080-14”
with “Tables 1080-1 through 1080-3".

Page 10-157, Subarticle 1080-9(B) Properties, line 5, replace “Tables 1080-7 through 1080-14" with
“Tables 1080-1 through 1080-3".

Page 10-157, Subarticle 1080-9(B) Properties, line 35, replace “Materials and Tests Standards CLS-P-
1.0” with “Structural Steel Shop Coatings Program”.

Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “ASTM D1159” with
“ASTM D1199”.

Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “NCDOT M&T P-10” with
“ASTM D6280”.
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Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “ASTM D13278” and
“ASTM D3278”.

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “NCDOT M&T P-10" and
“Structural Steel Shop Coatings Program”.

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM D4400”
for the Leneta Sag Test property in Table 1080-3.

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM D523 for
the Gloss, Specular property in Table 1080-3.

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace Test Method “ASTM” with
“ASTM E70” for the pH property in Table 1080-3.

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number
“1080-50” with “1080-10".

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line S, replace article
number “1080-61" with “1080-11".

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22,
replace article number “1080-72” with “1080-12".

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article
number “1080-83” with “1080-13".

Page 10-166, Subarticle 1081-1(E) Prequalification, line 24, replace “Value Management Unit” with
“Product Evaluation Program”.

Page 10-168, Subarticle 1081-3(A) Physical Requirements, after line 25, replace “Subarticle 1081-
4(B)” with “Subarticle 1081-3(B)” in Table 1081-2.

Page 10-168, Subarticle 1087-2(A) Paint Composition, lines 19-20, replace “Federal Specification TTP
1952F” with “Federal Specification TT-P-1952”.

Page 10-200, Subarticle 1090-1(C) Anchor Bolts, line 38, replace ASTM number “A325” with
“F3125”.

Page 10-202, Subarticle 1091-3(F) Solid Wall HDPE Conduit, line 5, replace *, Table 1091-1, 1091-2
and 1091-3” with “and Table 1091-1".

Page 10-208, Subarticle 1094-1(A) Breakaway or Simple Steel Beam Sign Supports, line 19, replace
ASTM number “A325” with “F3125”.

Page 10-209, Subarticle 1094-1(D) Steel Square Tube Posts, line 10, replace ASTM number “A123”
with “A653”.

Page 10-209, Subarticle 1094-1(E) Wood Supports, line 17, replace “Article 1082-2 and 1082-3” with
“Section 1082”.
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Page 10-212, Subarticle 1098-1(H) Electrical Service, line 21, replace “NEMA Type 3R” with “NEMA
3R”.

Page 10-212, Subarticle 1098-1(H) Electrical Service, line 36, replace “UL Standard 231" with “UL
Standard UL-231".

Page 10-212, Subarticle 1098-1(H) Electrical Service, line 37, replace “UL Standard 67" with “UL
Standard UL-67".

Page 10-224, Subarticle 1098-14(H)(1) Type I — Pedestrian Pushbutton Post, line 3, replace ASTM
number “325” with “F3125”.

Page 10-224, Article 1098-16 CABINET BASE ADAPTER/EXTENDER, line 33, replace Section
number “6.7” with “6.8”.

Division 14
Page 14-11, Subarticle 1401-2(B) Lowering Device, line 36, replace Military Specification “MIL-W-
83420E” with “MIL-DTL-83420".

Page 14-22, Article 1412-2 MATERIALS, line 29, replace UL Standard “1572” with “1598”.

Division 15
Page 15-6, Subarticle 1510-3(B) Testing and Sterilization, line 40, replace Section number “4.4.3” with
“4.4”,

Page 15-14, Article 1525-2 MATERIALS, line 9, replace “AASHTO M 198” with “ASTM C990”.

Page 15-14, Article 1525-2 MATERIALS, lines 17-18, delete “in the Grout Production and Delivery
provision”,

Page 15-19, Article 1550-2 MATERIALS, line 16, replace “AASHTO LRFD Bridge Design
Specifications” with “AASHTO LRFD Bridge Construction Specifications”.

Division 16
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 7, replace "Section 225”
with “Article 225-7”.

Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 8, replace "Section 230”
with “Article 230-5”.

Page 16-16, Article 1637-5 MEASUREMENT AND PAYMENT, line 17, replace "Section
310” with “Article 310-6”.

Division 17
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second
sentence with the following:

An example is an installation of a single 1.25 inch HDPE conduit would be paid as:

Directional Drill (1)(1.25") Linear Foot
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Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-4” with “1550-
4”7,

Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and
Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities
Accommodations Manual”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode,

And Other Noxious Weeds)
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving
out of the quarantined arca. Comply with federal/state regulations by obtaining a certificate or limited
permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.cov/plantindustry/Plant/quaran/table2.htm to
determine those specific project sites located in the quarantined area or for any regulated article used on
this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava
root knot nematode, or other noxious weeds.

A A Sl


https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 6/19/2018) Z-6

Revise the 2018 Standard Specifications as follows:
Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S. Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT) Order
1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 23
CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina
Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply,
engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision
that is specifically required not specifically set forth is hereby incorporated by reference.
(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)
During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:
(a) Compliance with Regulations
The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.
(b) Nondiscrimination
The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor
shall not participate directly or indirectly in the discrimination prohibited by the Acts and the
Regulations, including employment practices when the contract covers any activity, project, or
program set forth in Appendix B of 49 CFR Part 21.
(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment
In all solicitations, either by competitive bidding, or negotiation made by the contractor for
work to be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier shall be notified by the contractor of the
contractor's obligations under this contract and the Acts and the Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.
(d) Information and Reports
The contractor shall provide all information and reports required by the Acts, the Regulations,
and directives issued pursuant thereto and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the
FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions.
Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the
FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.
(e) Sanctions for Noncompliance:
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In the event of a contractor's noncompliance with the Non-discrimination provisions of this

contract, the Recipient will impose such contract sanctions as it and/or the FHWA may

determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor complies;
and/or

(ii) Cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions

The contractor shall include the provisions of paragraphs (a) through (f) in every subcontract,

including procurements of materials and leases of equipment, unless exempt by the Acts, the

Regulations and directives issued pursuant thereto. The contractor shall take action with respect

to any subcontract or procurement as the Recipient or the FHWA may direct as a means of

enforcing such provisions including sanctions for noncompliance. Provided, that if the

contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier

because of such direction, the contractor may request the Recipient to enter into any litigation

to protect the interests of the Recipient. In addition, the contractor may request the United

States to enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a
condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil
Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related
nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national
origin, limited English proficiency, sex, age, or disability (including religion/creed or income-level,
where applicable), be excluded from participation in, be denied the benefits of, or be subjected to
discrimination under any programs, activities, or services conducted or funded by NCDOT.
Contractors and other organizations under contract or agreement with NCDOT must also comply
with Title VI and related authorities, therefore:

(a)

During the performance of this contract or agreement, contractors (e.g., subcontractors,

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title VI

Program. Contractors are not required to prepare or submit Title VI Programs. To comply with

this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment
Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants
and subcontractors on the jobsite.

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-
assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all
lower-tier subcontracts.

3. Required Solicitation Language. The Contractor shall include the following notification in
all solicitations for bids and requests for work or material, regardless of funding source:
“The North Carolina Department of Transportation, in accordance with the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and
the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract
entered into pursuant to this advertisement, disadvantaged business enterprises will be
afforded full and fair opportunity to submit bids in response to this invitation and will not
be discriminated against on the grounds of race, color, or national origin in consideration
for an award. In accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age, disability,
low-income level, creed/religion, or limited English proficiency in consideration for an
award.”

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent
lower tier subcontracts on Federal-aid highway construction contracts only.
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6.

Provide language assistance services (i.e., written translation and oral interpretation), free
of charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance,
if needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to prepare
and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements.
Subrecipients must also ensure compliance by their contractors and subrecipients with Title VI.
(23 CFR 200.9(b)(7))

Ifreviewed or investigated by NCDOT, the contractor or subrecipient agrees to take affirmative
action to correct any deficiencies found within a reasonable time period, not to exceed 90
calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15))

The Contractor is responsible for notifying subcontractors of NCDOT’s External
Discrimination Complaints Process.

(c)

(d)

1.

Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of the public

and contractors) from discrimination by NCDOT employees, subrecipients and contractors,

regardless of funding source.

Eligibility

Any person—or class of persons—who believes he/she has been subjected to

discrimination based on race, color, national origin, Limited English Proficiency (LEP),

sex, age, or disability (and religion in the context of employment, aviation, or transit) may

file a written complaint. The law also prohibits intimidation or retaliation of any sort.

Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must be

filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or

(ii) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that conduct
was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following entities:

» North Carolina Department of Transportation, Office of Civil Rights, Title VI Program,
1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New Bern
Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights, External Civil
Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 202-
366-4070

Format for Complaints

Complaints must be in writing and signed by the complainant(s) or a representative, and

include the complainant’s name, address, and telephone number. Complaints received by

fax or e-mail will be acknowledged and processed. Allegations received by telephone will

be reduced to writing and provided to the complainant for confirmation or revision before

processing. Complaints will be accepted in other languages, including Braille.

Discrimination Complaint Form

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form

and procedures.

Complaint Basis
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Allegations must be based on issues involving race, color, national origin (LEP), sex, age,
disability, or religion (in the context of employment, aviation or transit). “Basis” refers to
the complainant’s membership in a protected group category.

TABLE 103-1
COMPLAINT BASIS
Protected Categories Definition Examples Applicable Nondiscrimination

Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually on
physical characteristics that a
person is a member of a racial

group

Black/African
American,
Hispanic/Latino,
Asian, American
Indian/Alaska Native,
Native
Hawaiian/Pacific
Islander, White

Color Color of skin, including shade Black, White, brown,
of skin within a racial group yellow, etc.

National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,

Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an Women and Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, | Blind, alcoholic, Section 504 of the Rehabilitation Act of

permanent or temporary, or
perceived.

para-amputee,
epileptic, diabetic,
arthritic

1973;
Americans with Disabilities Act of 1990

Religion (in the context of
employment)

(Religion/ Creed in all aspects of

any aviation or transit-related
construction)

An individual belonging to a
religious group; or the
perception, based on
distinguishable characteristics
that a person is a member of a
religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to
be associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

Muslim, Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(b);

49 US.C. 47123)

(3) Pertinent Nondiscrimination Authorities
During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest agrees to comply with the following non-discrimination statutes and authorities, including,

but not limited to:
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(a)
(b)

(©
(d)
()
®
(2

(h)

(1)
@

(k)

M

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability) and 49 CFR Part 27,

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities" to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or
not);

Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation systems,
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Nondiscrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;
Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits

employment discrimination on the basis of race, color, religion, sex, or national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable

(a)

Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of real
property, structures, or improvements thereon, or granting interest therein from the United
States pursuant to the provisions of Assurance 4.
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NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon
the condition that the North Carolina Department of Transportation (NCDOT) will accept title
to the lands and maintain the project constructed thereon in accordance with the North Carolina
General Assembly, the Regulations for the Administration of the Federal-Aid Highway
Program, and the policies and procedures prescribed by the Federal Highway Administration
of the U.S. Department of Transportation in accordance and in compliance with all
requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of
Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-
assisted programs of the U.S Department of Transportation pertaining to and effectuating the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to
2000d-4), does hereby remise, release, quitclaim and convey unto the NCDOT all the right,
title and interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina Department
of Transportation (NCDOT) and its successors forever, subject, however, to the covenants,
conditions, restrictions and reservations herein contained as follows, which will remain in
effect for the period during which the real property or structures are used for a purpose for
which Federal financial assistance is extended or for another purpose involving the provision
of similar services or benefits and will be binding on the NCDOT, its successors and assigns.
The NCDOT, in consideration of the conveyance of said lands and interests in lands, does
hereby covenant and agree as a covenant running with the land for itself, its successors and
assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded
from participation in, be denied the benefits of, or be otherwise subjected to discrimination
with regard to any facility located wholly or in part on, over, or under such lands hereby
conveyed [,] [and]* (2) that the NCDOT will use the lands and interests in lands and interests
in lands so conveyed, in compliance with all requirements imposed by or pursuant to Title 49,
Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department
of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of the above-
mentioned nondiscrimination conditions, the Department will have a right to enter or re-enter
said lands and facilities on said land, and that above described land and facilities will thereon
revert to and vest in and become the absolute property of the U.S. Department of Transportation
and its assigns as such interest existed prior to this instruction].*

(*Reverter clause and related language to be used only when it is determined that such a clause

is necessary in order to make clear the purpose of Title VI.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or

Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments

entered into by the North Carolina Department of Transportation (NCDOT) pursuant to the

provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant
running with the land"] that:
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(i.) In the event facilities are constructed, maintained, or otherwise operated on the
property described in this (deed, license, lease, permit, etc.) for a purpose for which a
U.S. Department of Transportation activity, facility, or program is extended or for
another purpose involving the provision of similar services or benefits, the (grantee,
licensee, lessee, permittee, etc.) will maintain and operate such facilities and services
in compliance with all requirements imposed by the Acts and Regulations (as may be
amended) such that no person on the grounds of race, color, or national origin, will be
excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above

Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease,
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon,
and hold the same as if the (lease, license, permit, etc.) had never been made or issued. *
With respect to a deed, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will have the right to enter or re-enter the lands and facilities
thereon, and the above described lands and facilities will there upon revert to and vest in
and become the absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause
is necessary to make clear the purpose of Title VI.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility or
Program (1050.2A, Appendix D)
The following clauses will be included in deeds, licenses, permits, or similar instruments/
agreements entered into by the North Carolina Department of Transportation (NCDOT)
pursuant to the provisions of Assurance 7(b):

1.

The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant
running with the land") that (1) no person on the ground of race, color, or national origin,
will be excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities, (2) that in the construction of any improvements
on, over, or under such land, and the furnishing of services thereon, no person on the ground
of race, color, or national origin, will be excluded from participation in, denied the benefits
of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee,
permittee, etc.) will use the premises in compliance with all other requirements imposed
by or pursuant to the Acts and Regulations, as amended, set forth in this Assurance.

With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above
Non— discrimination covenants, the NCDOT will have the right to terminate the (license,
permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities
thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been
made or issued. *

With respect to deeds, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will there upon revert to and vest in and become the absolute
property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause
is necessary to make clear the purpose of Title VI.)
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing
and newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements
typically associated with individual projects will no longer be applied at the project level. Instead, these
requirements will be applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the Department
to determine the number of trainees that will be assigned for the upcoming calendar year. At that time the
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training
program for the calendar year. This agreement will include a specific number of annual training goals
agreed to by both parties. The number of training assignments may range from 1 to 15 per contractor per
calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the year.

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the

construction craft/operator positions. Preference shall be given to providing training in the following skilled
work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders
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The Department has established common training classifications and their respective training requirements
that may be used by the contractors. However, the classifications established are not all-inclusive. Where
the training is oriented toward construction applications, training will be allowed in lower-level
management positions such as office engineers and estimators. Contractors shall submit new classifications
for specific job functions that their employees are performing. The Department will review and recommend
for acceptance to FHWA the new classifications proposed by contractors, if applicable. New classifications
shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested shall

be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period
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In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required

by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.
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PROJECT SPECIAL PROVISIONS
PERMITS

(10-18-95) (Rev. 3-21-17)

The Contractor's attention is directed to the following permits, which have been issued to the
Department of Transportation by the authority granting the permit.

Z-1

PERMIT AUTHORITY GRANTING THE PERMIT

Dredge and Fill and/or U. S. Army Corps of Engineers

Work in Navigable Waters (404)

Water Quality (401) Division of Environmental Management, DEQ
State of North Carolina

State Dredge and Fill and/or Division of Coastal Management, DEQ

CAMA State of North Carolina

Navigation U. S. Coast Guard

CCPCUA Division of Water Resources, DEQ
State of North Carolina

The Contractor shall comply with all applicable permit conditions during construction of this
project. Those conditions marked by * are the responsibility of the Department and the
Contractor has no responsibility in accomplishing those conditions.

Agents of the permitting authority will periodically inspect the project for adherence to the permits.

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard
Specifications and the following:

Should the Contractor propose to utilize construction methods (such as temporary structures or
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically
identified in the permit (individual, general, or nationwide) authorizing the project it shall be
the Contractor's responsibility to coordinate with the Engineer to determine what, if any,
additional permit action is required. The Contractor shall also be responsible for initiating the
request for the authorization of such construction method by the permitting agency. The
request shall be submitted through the Engineer. The Contractor shall not utilize the
construction method until it is approved by the permitting agency. The request normally takes
approximately 60 days to process; however, no extensions of time or additional compensation
will be granted for delays resulting from the Contractor's request for approval of construction
methods not specifically identified in the permit.

Where construction moratoriums are contained in a permit condition which restricts the
Contractor's activities to certain times of the year, those moratoriums will apply only to
the portions of the work taking place in the restricted waters, wetlands or buffer zones,
provided that activities outside those areas is done in such a manner as to not affect the
restricted waters, wetlands or buffer zones.



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER J. ERIC BOYETTE
GOVERNOR SECRETARY

September 21, 2022

MEMO TO: Derek Piclech, PE
Division Bridge Program Engineer
FROM: Mason Herndon
Division PDEA Engineer
SUBJECT: Sampson County; Bridge No. 194 over Great Coharie Creek on SR

1746 (Keener Road); formerly B-5633; WBS No. BP3.R009.1

Please find attached the following permits for the subject project:

Agency Permit Type Permit Expiration
US Army Corps of Engineers . . .
Section 404 Clean Water Act Permit Nationwide Permit 13 March 14, 2026
NC Division of Water Resources General Certification No. March 14. 2026
Section 401 Water Quality Certification 4245 aren i,

If you have any questions or if I can be of any further assistance, please do not hesitate to
contact me.

cc: w/attachment

David Leonard, P.E. Division Project Team Lead

Jonathan Mitchell, Division Contract & Proposals Engineer
Sean Farrell, Division Environmental Officer

Jon Giles, Division Utility Coordinator

Mailing Address: Telephone: 910-341-2000 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: 910-675-0143 5501 BARBADOS BOULEVARD
DIVISION OF HIGHWAY'S Customer Service: 1-877-368-4968 CASTLE HAYNE, NC 28429-5647
5501 BARBADOS BOULEVARD

CASTLE HAYNE, NC 28429-5647 Website: ncdot.gov




NCDOT PROJECT COMMITMENTS

STIP Project No. B-5633 (formerly)
Bridge No. 194 over Great Coharie Creek on SR 1746 (Keener Rd.)
Sampson County
Federal Aid Project No. N/A
WBS Element BP3.R009.1

NCDOT Division 3 - Offsite Detour

In order to have time to adequately reroute school busses, Sampson County Schools will be
contacted at least one month prior to road closure. Contact person is Vicki Westbrook - Director
of Transportation at (910)-592-3191.

Sampson County Emergency Services will be contacted at least one month prior to road closure
to make the necessary temporary reassignments to primary response units. Contact person is
Rick Sauer - Emergency Services Director at (910)-592-8996.

NCDOT Hydraulic Unit - FEMA Coordination

The Hydraulics Unit will coordinate with the NC Floodplain Mapping Program (FMP), to
determine status of project with regard to applicability of NCDOT'S Memorandum of Agreement,
or approval of a Conditional Letter of Map Revision (CLOMR) and subsequent final Letter of
Map Revision (LOMR). *This commitment was addressed during design.

NCDOT Division 3 Construction, Resident Engineer's Office -FEMA

This project involves construction activities on or adjacent to FEMA-regulated stream(s).
Therefore, the Division shall submit sealed as-built construction plans to the Hydraulics Unit
upon completion of project construction, certifying that the drainage structure(s) and roadway
embankment that are located within the 100-year floodplain were built as shown in the
construction plans, both horizontally and vertically

NCDOT Division 3 Project Development and Construction

The adjacent property on all four corners of this project is part of the Great Coharie Creek Tract,
which is in a conservation easement managed by the North Carolina Department of
Environmental Quality, Stewardship Program. All constructions activities and staging of
equipment and materials must be contained within the existing right of way and there shall be
no encroachment of any type onto the Great Coharie Tract.

September 2022 BP3.R009.1



Nationwide Permit 13
Bank Stabilization
Effective Date: February 25, 2022 / Expiration Date: March 14, 2026
Authority: Sections 10 and 404

Bank stabilization activities necessary for erosion control or prevention, such as vegetative
stabilization, bioengineering, sills, rip rap, revetment, gabion baskets, stream barbs, and
bulkheads, or combinations of bank stabilization techniques, provided the activity meets all of
the following criteria:

(a) No material is placed in excess of the minimum needed for erosion protection;

(b) The activity is no more than 500 feet in length along the bank, unless the district engineer
waives this criterion by making a written determination concluding that the discharge of
dredged or fill material will result in no more than minimal adverse environmental effects (an
exception is for bulkheads — the district engineer cannot issue a waiver for a bulkhead that is
greater than 1,000 feet in length along the bank);

(c) The activity will not exceed an average of one cubic yard per running foot, as measured
along the length of the treated bank, below the plane of the ordinary high water mark or the
high tide line, unless the district engineer waives this criterion by making a written
determination concluding that the discharge of dredged or fill material will result in no more
than minimal adverse environmental effects;

(d) The activity does not involve discharges of dredged or fill material into special aquatic sites,
unless the district engineer waives this criterion by making a written determination concluding
that the discharge of dredged or fill material will result in no more than minimal adverse
environmental effects;

(e) No material is of a type, or is placed in any location, or in any manner, that will impair
surface water flow into or out of any waters of the United States;

(f) No material is placed in a manner that will be eroded by normal or expected high flows
(properly anchored native trees and treetops may be used in low energy areas);

(g) Native plants appropriate for current site conditions, including salinity, must be used for
bioengineering or vegetative bank stabilization;

(h) The activity is not a stream channelization activity; and

(i) The activity must be properly maintained, which may require repairing it after severe storms
or erosion events. This NWP authorizes those maintenance and repair activities if they require
authorization.

This NWP also authorizes temporary structures, fills, and work, including the use of temporary
mats, necessary to construct the bank stabilization activity. Appropriate measures must be
taken to maintain normal downstream flows and minimize flooding to the maximum extent
practicable, when temporary structures, work, and discharges of dredged or fill material,
including cofferdams, are necessary for construction activities, access fills, or dewatering of
construction sites. Temporary fills must consist of materials, and be placed in a manner, that
will not be eroded by expected high flows. After construction, temporary fills must be removed
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in their entirety and the affected areas returned to pre-construction elevations. The areas
affected by temporary fills must be revegetated, as appropriate.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if the bank stabilization activity: (1) involves discharges of
dredged or fill material into special aquatic sites; or (2) is in excess of 500 feet in length; or (3)
will involve the discharge of dredged or fill material of greater than an average of one cubic
yard per running foot as measured along the length of the treated bank, below the plane of the
ordinary high water mark or the high tide line. (See general condition 32.)

Note: In coastal waters and the Great Lakes, living shorelines may be an appropriate option for
bank stabilization, and may be authorized by NWP 54.

GENERAL CONDITIONS

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as applicable, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees should
contact the appropriate Corps district office to determine if regional conditions have been
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district
office to determine the status of Clean Water Act Section 401 water quality certification and/or
Coastal Zone Management Act consistency for an NWP. Every person who may wish to obtain
permit authorization under one or more NWPs, or who is currently relying on an existing or
prior permit authorization under one or more NWPs, has been and is on notice that all of the
provisions of 33 CFR 330.1 through 330.6 apply to every NWP authorization. Note especially
33 CFR 330.5 relating to the modification, suspension, or revocation of any NWP
authorization.

1. Navigation.

(a) No activity may cause more than a minimal adverse effect on navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or
otherwise, must be installed and maintained at the permittee’s expense on authorized facilities
in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized,
or if, in the opinion of the Secretary of the Army or his authorized representative, said structure
or work shall cause unreasonable obstruction to the free navigation of the navigable waters,
the permittee will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby, without expense to the
United States. No claim shall be made against the United States on account of any such
removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the
movement of those aquatic species. If a bottomless culvert cannot be used, then the crossing
should be designed and constructed to minimize adverse effects to aquatic life movements.

2
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3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided
to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless
the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48, or
is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies,
asphalt, etc.). Material used for construction or discharged must be free from toxic pollutants in
toxic amounts (see section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects from Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction
course, condition, capacity, and location of open waters must be maintained for each activity,
including stream channelization, storm water management activities, and temporary and
permanent road crossings, except as provided below. The activity must be constructed to
withstand expected high flows. The activity must not restrict or impede the passage of normal
or high flows unless the primary purpose of the activity is to impound water or manage high
flows. The activity may alter the pre-construction course, condition, capacity, and location of
open waters if it benefits the aquatic environment (e.g., stream restoration or relocation
activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or
other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or high
tide line, must be permanently stabilized at the earliest practicable date. Permittees are
encouraged to perform work within waters of the United States during periods of low-flow or
no-flow, or during low tides.

13. Removal of Structures and Fills. Temporary structures must be removed, to the
maximum extent practicable, after their use has been discontinued. Temporary fills must be
removed in their entirety and the affected areas returned to pre-construction elevations. The
affected areas must be revegetated, as appropriate.

3
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14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project. The
same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers.

(@) No NWP activity may occur in a component of the National Wild and Scenic River System,
or in a river officially designated by Congress as a “study river” for possible inclusion in the
system while the river is in an official study status, unless the appropriate Federal agency with
direct management responsibility for such river, has determined in writing that the proposed
activity will not adversely affect the Wild and Scenic River designation or study status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic River
System, or in a river officially designated by Congress as a “study river” for possible inclusion
in the system while the river is in an official study status, the permittee must submit a pre-
construction notification (see general condition 32). The district engineer will coordinate the
PCN with the Federal agency with direct management responsibility for that river. Permittees
shall not begin the NWP activity until notified by the district engineer that the Federal agency
with direct management responsibility for that river has determined in writing that the proposed
NWP activity will not adversely affect the Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal land
management agency responsible for the designated Wild and Scenic River or study river (e.g.,
National Park Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish and
Wildlife Service). Information on these rivers is also available at: http://www.rivers.gov/.

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, but
not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species.

(a) No activity is authorized under any NWP which is likely to directly or indirectly jeopardize
the continued existence of a threatened or endangered species or a species proposed for such
designation, as identified under the Federal Endangered Species Act (ESA), or which will
directly or indirectly destroy or adversely modify the critical habitat of such species. No activity
is authorized under any NWP which “may affect” a listed species or critical habitat unless ESA
section 7 consultation addressing the consequences of the proposed activity on listed species
or critical habitat has been completed. See 50 CFR 402.02 for the definition of “effects of the
action” for the purposes of ESA section 7 consultation, as well as 50 CFR 402.17, which
provides further explanation under ESA section 7 regarding “activities that are reasonably
certain to occur” and “consequences caused by the proposed action.”

(b) Federal agencies should follow their own procedures for complying with the requirements
of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is required for the
proposed activity, the Federal permittee must provide the district engineer with the appropriate
documentation to demonstrate compliance with those requirements. The district engineer will

verify that the appropriate documentation has been submitted. If the appropriate
4
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documentation has not been submitted, additional ESA section 7 consultation may be
necessary for the activity and the respective federal agency would be responsible for fulfilling
its obligation under section 7 of the ESA.

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if
any listed species or designated critical habitat might be affected or is in the vicinity of the
activity, or if the activity is located in designated critical habitat, and shall not begin work on the
activity until notified by the district engineer that the requirements of the ESA have been
satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the pre-construction
notification must include the name(s) of the endangered or threatened species that might be
affected by the proposed activity or that utilize the designated critical habitat that might be
affected by the proposed activity. The district engineer will determine whether the proposed
activity “may affect” or will have “no effect” to listed species and designated critical habitat and
will notify the non- Federal applicant of the Corps’ determination within 45 days of receipt of a
complete pre-construction notification. For activities where the non-Federal applicant has
identified listed species or critical habitat that might be affected or is in the vicinity of the
activity, and has so notified the Corps, the applicant shall not begin work until the Corps has
provided notification that the proposed activity will have “no effect” on listed species or critical
habitat, or until ESA section 7 consultation has been completed. If the non-Federal applicant
has not heard back from the Corps within 45 days, the applicant must still wait for notification
from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district engineer
may add species specific permit conditions to the NWPs.

(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g.,
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
FWS or the NMFS, the Endangered Species Act prohibits any person subject to the jurisdiction
of the United States to take a listed species, where "take" means to harass, harm, pursue,
hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such conduct.
The word “harm” in the definition of “take" means an act which actually kills or injures wildlife.
Such an act may include significant habitat modification or degradation where it actually kills or
injures wildlife by significantly impairing essential behavioral patterns, including breeding,
feeding or sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit with
an approved Habitat Conservation Plan for a project or a group of projects that includes the
proposed NWP activity, the non-federal applicant should provide a copy of that ESA section
10(a)(1)(B) permit with the PCN required by paragraph (c) of this general condition. The district
engineer will coordinate with the agency that issued the ESA section 10(a)(1)(B) permit to
determine whether the proposed NWP activity and the associated incidental take were
considered in the internal ESA section 7 consultation conducted for the ESA section
10(a)(1)(B) permit. If that coordination results in concurrence from the agency that the
proposed NWP activity and the associated incidental take were considered in the internal ESA
section 7 consultation for the ESA section 10(a)(1)(B) permit, the district engineer does not
need to conduct a separate ESA section 7 consultation for the proposed NWP activity. The
district engineer will notify the non-federal applicant within 45 days of receipt of a complete
pre- construction notification whether the ESA section 10(a)(1)(B) permit covers the proposed
NWP activity or whether additional ESA section 7 consultation is required.

5
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(g9) Information on the location of threatened and endangered species and their critical habitat
can be obtained directly from the offices of the FWS and NMFS or their worldwide Web pages
at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.nmfs.noaa.gov/pr/species/esal respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring
that an action authorized by NWP complies with the Migratory Bird Treaty Act and the Bald
and Golden Eagle Protection Act. The permittee is responsible for contacting the appropriate
local office of the U.S. Fish and Wildlife Service to determine what measures, if any, are
necessary or appropriate to reduce adverse effects to migratory birds or eagles, including
whether "incidental take" permits are necessary and available under the Migratory Bird Treaty
Act or Bald and Golden Eagle Protection Act for a particular activity.

20. Historic Properties.

(a) No activity is authorized under any NWP which may have the potential to cause effects to
properties listed, or eligible for listing, in the National Register of Historic Places until the
requirements of Section 106 of the National Historic Preservation Act (NHPA) have been
satisfied.

(b) Federal permittees should follow their own procedures for complying with the requirements
of section 106 of the National Historic Preservation Act (see 33 CFR 330.4(g)(1)). If pre-
construction notification is required for the proposed NWP activity, the Federal permittee must
provide the district engineer with the appropriate documentation to demonstrate compliance
with those requirements. The district engineer will verify that the appropriate documentation
has been submitted. If the appropriate documentation is not submitted, then additional
consultation under section 106 may be necessary. The respective federal agency is
responsible for fulfilling its obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if
the NWP activity might have the potential to cause effects to any historic properties listed on,
determined to be eligible for listing on, or potentially eligible for listing on the National Register
of Historic Places, including previously unidentified properties. For such activities, the pre-
construction notification must state which historic properties might have the potential to be
affected by the proposed NWP activity or include a vicinity map indicating the location of the
historic properties or the potential for the presence of historic properties. Assistance regarding
information on the location of, or potential for, the presence of historic properties can be sought
from the State Historic Preservation Officer, Tribal Historic Preservation Officer, or designated
tribal representative, as appropriate, and the National Register of Historic Places (see 33 CFR
330.4(g)). When reviewing pre-construction notifications, district engineers will comply with the
current procedures for addressing the requirements of section 106 of the National Historic
Preservation Act. The district engineer shall make a reasonable and good faith effort to carry
out appropriate identification efforts commensurate with potential impacts, which may include
background research, consultation, oral history interviews, sample field investigation, and/or
field survey. Based on the information submitted in the PCN and these identification efforts, the
district engineer shall determine whether the proposed NWP activity has the potential to cause
effects on the historic properties. Section 106 consultation is not required when the district
engineer determines that the activity does not have the potential to cause effects on historic
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district
engineer determines that the activity has the potential to cause effects on historic properties.
The district engineer will conduct consultation with consulting parties identified under 36 CFR
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800.2(c) when he or she makes any of the following effect determinations for the purposes of
section 106 of the NHPA: no historic properties affected, no adverse effect, or adverse effect.

(d) Where the non-Federal applicant has identified historic properties on which the proposed
NWP activity might have the potential to cause effects and has so notified the Corps, the non-
Federal applicant shall not begin the activity until notified by the district engineer either that the
activity has no potential to cause effects to historic properties or that NHPA section 106
consultation has been completed. For non-federal permittees, the district engineer will notify
the prospective permittee within 45 days of receipt of a complete pre-construction notification
whether NHPA section 106 consultation is required. If NHPA section 106 consultation is
required, the district engineer will notify the non-Federal applicant that he or she cannot begin
the activity until section 106 consultation is completed. If the non-Federal applicant has not
heard back from the Corps within 45 days, the applicant must still wait for notification from the
Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the
applicant. If circumstances justify granting the assistance, the Corps is required to notify the
ACHP and provide documentation specifying the circumstances, the degree of damage to the
integrity of any historic properties affected, and proposed mitigation. This documentation must
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic properties on tribal lands or affects properties of
interest to those tribes, and other parties known to have a legitimate interest in the impacts to
the permitted activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. Permittees that discover any
previously unknown historic, cultural or archeological remains and artifacts while
accomplishing the activity authorized by NWP, they must immediately notify the district
engineer of what they have found, and to the maximum extent practicable, avoid construction
activities that may affect the remains and artifacts until the required coordination has been
completed. The district engineer will initiate the Federal, Tribal, and state coordination required
to determine if the items or remains warrant a recovery effort or if the site is eligible for listing in
the National Register of Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-managed
marine sanctuaries and marine monuments, and National Estuarine Research Reserves. The
district engineer may designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not authorized
by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 57 and 5258 for
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to
such waters.
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(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38,

and 54, notification is required in accordance with general condition 32, for any activity
proposed by permittees in the designated critical resource waters including wetlands adjacent
to those waters. The district engineer may authorize activities under these NWPs only after
she or he determines that the impacts to the critical resource waters will be no more than
minimal.

23. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that the individual and cumulative
adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects,
both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating for
resource losses) will be required to the extent necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland
losses that exceed 110-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse environmental effects of the proposed activity are
no more than minimal, and provides an activity-specific waiver of this requirement. For wetland
losses of 110-acre or less that require pre-construction notification, the district engineer may
determine on a case-by-case basis that compensatory mitigation is required to ensure that the
activity results in only minimal adverse environmental effects.

(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all losses of
stream bed that exceed 1/103/100-acre and require pre-construction notification, unless the
district engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse environmental effects of the proposed activity are
no more than minimal, and provides an activity-specific waiver of this requirement. This
compensatory mitigation requirement may be satisfied through the restoration or enhancement
of riparian areas next to streams in accordance with paragraph (e) of this general condition.
For losses of stream bed of 1/103/100-acre or less that require pre- construction notification,
the district engineer may determine on a case-by-case basis that compensatory mitigation is
required to ensure that the activity results in only minimal adverse environmental effects.
Compensatory mitigation for losses of streams should be provided, if practicable, through
stream rehabilitation, enhancement, or preservation since streams are difficult-to- replace
resources (see 33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for NWP activities in or near streams or other open waters
will normally include a requirement for the restoration or enhancement, maintenance, and legal
protection (e.g., conservation easements) of riparian areas next to open waters. In some
cases, the restoration or maintenance/protection of riparian areas may be the only
compensatory mitigation required. If restoring riparian areas involves planting vegetation, only
native species should be planted. The width of the required riparian area will address
documented water quality or aquatic habitat loss concerns. Normally, the riparian area will be
25 to 50 feet wide on each side of the stream, but the district engineer may require slightly
wider riparian areas to address documented water quality or habitat loss concerns. If it is not
possible to restore or maintain/protect a riparian area on both sides of a stream, or if the
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waterbody is a lake or coastal waters, then restoring or maintaining/protecting a riparian area
along a single bank or shoreline may be sufficient. Where both wetlands and open waters exist
on the project site, the district engineer will determine the appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic
environment on a watershed basis. In cases where riparian areas are determined to be the
most appropriate form of minimization or compensatory mitigation, the district engineer may
waive or reduce the requirement to provide wetland compensatory mitigation for wetland
losses.

(f) Compensatory mitigation projects provided to offset losses of aquatic resources must
comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results
in no more than minimal adverse environmental effects. For the NWPs, the preferred
mechanism for providing compensatory mitigation is mitigation bank credits or in-lieu fee
program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate number and
type of mitigation bank or in-lieu credits are not available at the time the PCN is submitted
to the district engineer, the district engineer may approve the use of permittee- responsible
mitigation.

(2) The amount of compensatory mitigation required by the district engineer must be
sufficient to ensure that the authorized activity results in no more than minimal individual
and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 CFR
332.3(f)).

(3) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, aquatic resource restoration should be the first compensatory
mitigation option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective permittee is
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may
be used by the district engineer to make the decision on the NWP verification request, but a
final mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2)
through (14) must be approved by the district engineer before the permittee begins work in
waters of the United States, unless the district engineer determines that prior approval of
the final mitigation plan is not practicable or not necessary to ensure timely completion of
the required compensatory mitigation (see 33 CFR 332.3(k)(3)). If permittee-responsible
mitigation is the proposed option, and the proposed compensatory mitigation site is located
on land in which another federal agency holds an easement, the district engineer will
coordinate with that federal agency to determine if proposed compensatory mitigation
project is compatible with the terms of the easement.

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the mitigation
plan needs to address only the baseline conditions at the impact site and the number of
credits to be provided (see 33 CFR 332.4(c)(1)(ii)).

(6) Compensatory mitigation requirements (e.g., resource type and amount to be provided
as compensatory mitigation, site protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the NWP authorization,
instead of components of a compensatory mitigation plan (see 33 CFR 332.4(c)(1)(ii)).

9
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(g) Compensatory mitigation will not be used to increase the acreage losses allowed by the
acreage limits of the NWPs. For example, if an NWP has an acreage limit of 122-acre, it cannot
be used to authorize any NWP activity resulting in the loss of greater than 12-acre of waters of
the United States, even if compensatory mitigation is provided that replaces or restores some
of the lost waters. However, compensatory mitigation can and should be used, as necessary,
to ensure that an NWP activity already meeting the established acreage limits also satisfies the
no more than minimal impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or permittee-
responsible mitigation. When developing a compensatory mitigation proposal, the permittee
must consider appropriate and practicable options consistent with the framework at 33 CFR
332.3(b). For activities resulting in the loss of marine or estuarine resources, permittee-
responsible mitigation may be environmentally preferable if there are no mitigation banks or in-
lieu fee programs in the area that have marine or estuarine credits available for sale or transfer
to the permittee. For permittee-responsible mitigation, the special conditions of the NWP
verification must clearly indicate the party or parties responsible for the implementation and
performance of the compensatory mitigation project, and, if required, its long-term
management.

(i) Where certain functions and services of waters of the United States are permanently
adversely affected by a regulated activity, such as discharges of dredged or fill material into
waters of the United States that will convert a forested or scrub-shrub wetland to an
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be
required to reduce the adverse environmental effects of the activity to the no more than
minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that
the structures comply with established state or federal, dam safety criteria or have been
designed by qualified persons. The district engineer may also require documentation that the
design has been independently reviewed by similarly qualified persons, and appropriate
modifications made to ensure safety.

25. Water Quality.

(a) Where the certifying authority (state, authorized tribe, or EPA, as appropriate) has not
previously certified compliance of an NWP with CWA section 401, a CWA section 401 water
quality certification for the proposed discharge must be obtained or waived (see 33 CFF
330.4(c)). If the permittee cannot comply with all of the conditions of a water quality
certification previously issued by certifying authority for the issuance of the NWP, then the
permittee must obtain a water quality certification or waiver for the proposed discharge in order
for the activity to be authorized by an NWP.

(b) If the NWP activity requires pre-construction notification and the certifying authority has
not previously certified compliance of an NWP with CWA section 401, the proposed discharge
is not authorized by an NWP until water quality certification is obtained or waived. If the
certifying authority issues a water quality certification for the proposed discharge, the permittee
must submit a copy of the certification to the district engineer. The discharge is not authorized
by an NWP until the district engineer has notified the permittee that the water quality
certification requirement has been satisfied by the issuance of a water quality certification or a
waiver.
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(c) The district engineer or certifying authority may require additional water quality
management measures to ensure that the authorized activity does not result in more than
minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously received
a state coastal zone management consistency concurrence, an individual state coastal zone
management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). If the permittee cannot comply with all of the conditions of a
coastal zone management consistency concurrence previously issued by the state, then the
permittee must obtain an individual coastal zone management consistency concurrence or
presumption of concurrence in order for the activity to be authorized by an NWP. The district
engineer or a state may require additional measures to ensure that the authorized activity is
consistent with state coastal zone management requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in
its CWA section 401 Water Quality Certification, or by the state in its Coastal Zone
Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is authorized, subject to the following restrictions:

(a) If only one of the NWPs used to authorize the single and complete project has a specified
acreage limit, the acreage loss of waters of the United States cannot exceed the acreage limit
of the NWP with the highest specified acreage limit. For example, if a road crossing over tidal
waters is constructed under NWP 14, with associated bank stabilization authorized by NWP
13, the maximum acreage loss of waters of the United States for the total project cannot
exceed 1/3-acre.

(b) If one or more of the NWPs used to authorize the single and complete project has
specified acreage limits, the acreage loss of waters of the United States authorized by those
NWPs cannot exceed their respective specified acreage limits. For example, if a commercial
development is constructed under NWP 39, and the single and complete project includes the
filling of an upland ditch authorized by NWP 46, the maximum acreage loss of waters of the
United States for the commercial development under NWP 39 cannot exceed 12-acre, and the
total acreage loss of waters of United States due to the NWP 39 and 46 activities cannot
exceed 1 acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district
office to validate the transfer. A copy of the nationwide permit verification must be attached to
the letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at the
time the property is transferred, the terms and conditions of this nationwide permit,

including any special conditions, will continue to be binding on the new owner(s) of the
property. To validate the transfer of this nationwide permit and the associated liabilities
associated with compliance with its terms and conditions, have the transferee sign and

date below.”
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(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter from
the Corps must provide a signed certification documenting completion of the authorized activity
and implementation of any required compensatory mitigation. The success of any required
permittee-responsible mitigation, including the achievement of ecological performance
standards, will be addressed separately by the district engineer. The Corps will provide the
permittee the certification document with the NWP verification letter. The certification
document will include:

(a) A statement that the authorized activity was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification
must include the documentation required by 33 CFR 332.3(I)(3) to confirm that the permittee
secured the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the activity and mitigation. The
completed certification document must be submitted to the district engineer within 30 days of
completion of the authorized activity or the implementation of any required compensatory
mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP activity
also requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter or
temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally
authorized Civil Works project (a “USACE project”), the prospective permittee must submit a
pre-construction notification. See paragraph (b)(10) of general condition 32. An activity that
requires section 408 permission and/or review is not authorized by an NWP until the
appropriate Corps office issues the section 408 permission or completes its review to alter,
occupy, or use the USACE project, and the district engineer issues a written NWP verification.

32. Pre-Construction Notification.

(a) Timing. Where required by the terms of the NWP, the permittee must notify the district
engineer by submitting a pre-construction notification (PCN) as early as possible. The district
engineer must determine if the PCN is complete within 30 calendar days of the date of receipt
and, if the PCN is determined to be incomplete, notify the prospective permittee within that 30
day period to request the additional information necessary to make the PCN complete. The
request must specify the information needed to make the PCN complete. As a general rule,
district engineers will request additional information necessary to make the PCN complete only
once. However, if the prospective permittee does not provide all of the requested information,
then the district engineer will notify the prospective permittee that the PCN is still incomplete
and the PCN review process will not commence until all of the requested information has been
received by the district engineer. The prospective permittee shall not begin the activity until
either:

(1) He or she is notified in writing by the district engineer that the activity may proceed

under the NWP with any special conditions imposed by the district or division engineer; or
12
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(2) 45 calendar days have passed from the district engineer’s receipt of the complete
PCN and the prospective permittee has not received written notice from the district or
division engineer. However, if the permittee was required to notify the Corps pursuant to
general condition 18 that listed species or critical habitat might be affected or are in the
vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the
activity might have the potential to cause effects to historic properties, the permittee
cannot begin the activity until receiving written notification from the Corps that there is “no
effect” on listed species or “no potential to cause effects” on historic properties, or that
any consultation required under Section 7 of the Endangered Species Act (see 33 CFR
330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR
330.4(g)) has been completed. If the proposed activity requires a written waiver to exceed
specified limits of an NWP, the permittee may not begin the activity until the district
engineer issues the waiver. If the district or division engineer notifies the permittee in
writing that an individual permit is required within 45 calendar days of receipt of a complete
PCN, the permittee cannot begin the activity until an individual permit has been obtained.
Subsequently, the permittee’s right to proceed under the NWP may be modified,
suspended, or revoked only in accordance with the pr set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the
following information:

(1) Name, address and telephone numbers of the prospective permittee;
(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to
authorize the proposed activity;

(4)
(i) A description of the proposed activity; the activity’s purpose; direct and indirect
adverse environmental effects the activity would cause, including the anticipated
amount of loss of wetlands, other special aquatic sites, and other waters expected to
result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a
description of any proposed mitigation measures intended to reduce the adverse
environmental effects caused by the proposed activity; and any other NWP(s), regional
general permit(s), or individual permit(s) used or intended to be used to authorize any
part of the proposed project or any related activity, including other separate and distant
crossings for linear projects that require Department of the Army authorization but do
not require pre-construction notification. The description of the proposed activity and
any proposed mitigation measures should be sufficiently detailed to allow the district
engineer to determine that the adverse environmental effects of the activity will be no
more than minimal and to determine the need for compensatory mitigation or other
mitigation measures.

(ii) For linear projects where one or more single and complete crossings require pre-
construction notification, the PCN must include the quantity of anticipated losses of
wetlands, other special aquatic sites, and other waters for each single and complete
crossing of those wetlands, other special aquatic sites, and other waters (including
those single and complete crossings authorized by an NWP but do not require PCNs).
This information will be used by the district engineer to evaluate the cumulative adverse
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environmental effects of the proposed linear project and does not change those non-
PCN NWP activities into NWP PCNs.

(iii) Sketches should be provided when necessary to show that the activity complies with
the terms of the NWP. (Sketches usually clarify the activity and when provided results in
a quicker decision. Sketches should contain sufficient detail to provide an illustrative
description of the proposed activity (e.g., a conceptual plan), but do not need to be
detailed engineering plans).

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, and perennial and intermittent streams, on the project
site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic
sites and other waters on the project site, but there may be a delay if the Corps does the
delineation, especially if the project site is large or contains many wetlands, other special
aquatic sites, and other waters. Furthermore, the 45-day period will not start until the
delineation has been submitted to or completed by the Corps, as appropriate.

(6) If the proposed activity will result in the loss of greater than 110-acre of wetlands or
3100-acre of stream bed and a PCN is required, the prospective permittee must submit a
statement describing how the mitigation requirement will be satisfied, or explaining why
the adverse environmental effects are no more than minimal and why compensatory
mitigation should not be required. As an alternative, the prospective permittee may submit
a conceptual or detailed mitigation plan.

(7) For non-federal permittees, if any listed species (or species proposed for listing) or
designated critical habitat (or critical habitat proposed for such designation) might be
affected or is in the vicinity of the activity, or if the activity is located in designated critical
habitat (or critical habitat proposed for such designation), the PCN must include the
name(s) of those endangered or threatened species (or species proposed for listing) that
might be affected by the proposed activity or utilize the designated critical habitat (or
critical habitat proposed for such designation) that might be affected by the proposed
activity. For NWP activities that require pre-construction notification, Federal permittees
must provide documentation demonstrating compliance with the Endangered Species Act.

(8) For non-federal permittees, if the NWP activity might have the potential to cause
effects to a historic property listed on, determined to be eligible for listing on, or potentially
eligible for listing on, the National Register of Historic Places, the PCN must state which
historic property might have the potential to be affected by the proposed activity or include
a vicinity map indicating the location of the historic property. For NWP activities that
require pre-construction notification, Federal permittees must provide documentation
demonstrating compliance with section 106 of the National Historic Preservation Act.

(9) For an activity that will occur in a component of the National Wild and Scenic River
System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the PCN must identify
the Wild and Scenic River or the “study river” (see general condition 16); and

(10) For an NWP activity that requires permission from, or review by, the Corps pursuant
to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or use a U.S.
Army Corps of Engineers federally authorized civil works project, the pre-construction

notification must include a statement confirming that the project proponent has submitted a
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written request for section 408 permission from, or review by, the Corps office having
jurisdiction over that USACE project.

(c) Form of Pre-Construction Notification: The nationwide permit pre-construction notification
form (Form ENG 6082) should be used for NWP PCNs. A letter containing the required
information may also be used. Applicants may provide electronic files of PCNs and supporting
materials if the district engineer has established tools and procedures for electronic submittals.

(d) Agency Coordination:

(1) The district engineer will consider any comments from Federal and state agencies
concerning the proposed activity’s compliance with the terms and conditions of the NWPs
and the need for mitigation to reduce the activity’s adverse environmental effects so that
they are no more than minimal.

(2) Agency coordination is required for:

(i) All NWP activities that require pre-construction notification and result in the loss of
greater than 1/2-acre of waters of the United States;

(i) NWP 13 activities in excess of 500 linear feet, fills greater than one cubic yard per
running foot, or involve discharges of dredged or fill material into special aquatic sites;
and

(i) NWP 54 activities in excess of 500 linear feet, or that extend into the waterbody
more than 30 feet from the mean low water line in tidal waters or the ordinary high
water mark in the Great Lakes.

(3) When agency coordination is required, the district engineer will immediately provide
(e.g., via email, facsimile transmission, overnight mail, or other expeditious manner) a
copy of the complete PCN to the appropriate Federal or state offices (FWS, state natural
resource or water quality agency, EPA, and, if appropriate, the NMFS). With the exception
of NWP 37, these agencies will have 10 calendar days from the date the material is
transmitted to notify the district engineer via telephone, facsimile transmission, or email
that they intend to provide substantive, site-specific comments. The comments must
explain why the agency believes the adverse environmental effects will be more than
minimal. If so, contacted by an agency, the district engineer will wait an additional 15
calendar days before making a decision on the pre- construction notification. The district
engineer will fully consider agency comments received within the specified time frame
concerning the proposed activity’s compliance with the terms and conditions of the NWPs,
including the need for mitigation to ensure that the net adverse environmental effects of
the proposed activity are no more than minimal. The district engineer will provide no
response to the resource agency, except as provided below. The district engineer will
indicate in the administrative record associated with each pre-construction notification that
the resource agencies’ concerns were considered. For NWP 37, the emergency
watershed protection and rehabilitation activity may proceed immediately in cases where
there is an unacceptable hazard to life or a significant loss of property or economic
hardship will occur. The district engineer will consider any comments received to decide
whether the NWP 37 authorization should be modified, suspended, or revoked in
accordance with the procedures at 33 CFR 330.5.
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(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any
Essential Fish Habitat conservation recommendations, as required by section 305(b)(4)(B)
of the Magnuson-Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of pre-construction notifications to expedite agency coordination.

DISTRICT ENGINEER’S DECISION

1. In reviewing the PCN for the proposed activity, the district engineer will determine whether
the activity authorized by the NWP will result in more than minimal individual or cumulative
adverse environmental effects or may be contrary to the public interest. If a project proponent
requests authorization by a specific NWP, the district engineer should issue the NWP
verification for that activity if it meets the terms and conditions of that NWP, unless he or she
determines, after considering mitigation, that the proposed activity will result in more than
minimal individual and cumulative adverse effects on the aquatic environment and other
aspects of the public interest and exercises discretionary authority to require an individual
permit for the proposed activity. For a linear project, this determination will include an
evaluation of the single and complete crossings of waters of the United States that require
PCNs to determine whether they individually satisfy the terms and conditions of the NWP(s),
as well as the cumulative effects caused by all of the crossings of waters of the United States
authorized by an NWP. If an applicant requests a waiver of an applicable limit, as provided for
in NWPs 13, 36, or 54, the district engineer will only grant the waiver upon a written
determination that the NWP activity will result in only minimal individual and cumulative
adverse environmental effects.

2. When making minimal adverse environmental effects determinations the district engineer
will consider the direct and indirect effects caused by the NWP activity. He or she will also
consider the cumulative adverse environmental effects caused by activities authorized by an
NWP and whether those cumulative adverse environmental effects are no more than minimal.
The district engineer will also consider site specific factors, such as the environmental setting
in the vicinity of the NWP activity, the type of resource that will be affected by the NWP activity,
the functions provided by the aquatic resources that will be affected by the NWP activity, the
degree or magnitude to which the aquatic resources perform those functions, the extent that
aquatic resource functions will be lost as a result of the NWP activity (e.g., partial or complete
loss), the duration of the adverse effects (temporary or permanent), the importance of the
aquatic resource functions to the region (e.g., watershed or ecoregion), and mitigation required
by the district engineer. If an appropriate functional or condition assessment method is
available and practicable to use, that assessment method may be used by the district engineer
to assist in the minimal adverse environmental effects determination. The district engineer may
add case-specific special conditions to the NWP authorization to address site-specific
environmental concerns.

3. If the proposed activity requires a PCN and will result in a loss of greater than 110-acre of
wetlands or 3100-acre of stream bed, the prospective permittee should submit a mitigation
proposal with the PCN. Applicants may also propose compensatory mitigation for NWP
activities with smaller impacts, or for impacts to other types of waters. The district engineer will
consider any proposed compensatory mitigation or other mitigation measures the applicant
has included in the proposal in determining whether the net adverse environmental effects of
the proposed activity are no more than minimal. The compensatory mitigation proposal may be

either conceptual or detailed. If the district engineer determines that the activity complies with
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the terms and conditions of the NWP and that the adverse environmental effects are no more
than minimal, after considering mitigation, the district engineer will notify the permittee and
include any activity-specific conditions in the NWP verification the district engineer deems
necessary. Conditions for compensatory mitigation requirements must comply with the
appropriate provisions at 33 CFR 332.3(k). The district engineer must approve the final
mitigation plan before the permittee commences work in waters of the United States, unless
the district engineer determines that prior approval of the final mitigation plan is not practicable
or not necessary to ensure timely completion of the required compensatory mitigation. If the
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the
district engineer will expeditiously review the proposed compensatory mitigation plan. The
district engineer must review the proposed compensatory mitigation plan within 45 calendar
days of receiving a complete PCN and determine whether the proposed mitigation would
ensure that the NWP activity results in no more than minimal adverse environmental effects. If
the net adverse environmental effects of the NWP activity (after consideration of the mitigation
proposal) are determined by the district engineer to be no more than minimal, the district
engineer will provide a timely written response to the applicant. The response will state that the
NWP activity can proceed under the terms and conditions of the NWP, including any activity-
specific conditions added to the NWP authorization by the district engineer.

4. If the district engineer determines that the adverse environmental effects of the proposed
activity are more than minimal, then the district engineer will notify the applicant either:

(a) That the activity does not qualify for authorization under the NWP and instruct the applicant
on the procedures to seek authorization under an individual permit;

(b) that the activity is authorized under the NWP subject to the applicant’s submission of a
mitigation plan that would reduce the adverse environmental effects so that they are no more
than minimal; or

(c) that the activity is authorized under the NWP with specific modifications or conditions.
Where the district engineer determines that mitigation is required to ensure no more than
minimal adverse environmental effects, the activity will be authorized within the 45-day PCN
period (unless additional time is required to comply with general conditions 18, 20, and/or 31),
with activity-specific conditions that state the mitigation requirements. The authorization will
include the necessary conceptual or detailed mitigation plan or a requirement that the applicant
submit a mitigation plan that would reduce the adverse environmental effects so that they are
no more than minimal. When compensatory mitigation is required, no work in waters of the
United States may occur until the district engineer has approved a specific mitigation plan or
has determined that prior approval of a final mitigation plan is not practicable or not necessary
to ensure timely completion of the required compensatory mitigation.

FURTHER INFORMATION

1. District engineers have authority to determine if an activity complies with the terms and
conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits, approvals, or
authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project (see
general condition 31).
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DEFINITIONS

Best management practices (BMPs): Policies, practices, procedures, or structures
implemented to mitigate the adverse environmental effects on surface water quality resulting
from development. BMPs are categorized as structural or non-structural.

Compensatory mitigation: The restoration (re-establishment or rehabilitation), establishment
(creation), enhancement, and/or in certain circumstances preservation of aquatic resources for
the purposes of offsetting unavoidable adverse impacts which remain after all appropriate and
practicable avoidance and minimization has been achieved.

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to
essentially require reconstruction.

Direct effects: Effects that are caused by the activity and occur at the same time and place.

Discharge: The term “discharge” means any discharge of dredged or fill material into waters of
the United States.

Ecological reference: A model used to plan and design an aquatic habitat and riparian area
restoration, enhancement, or establishment activity under NWP 27. An ecological reference
may be based on the structure, functions, and dynamics of an aquatic habitat type or a riparian
area type that currently exists in the region where the proposed NWP 27 activity is located.
Alternatively, an ecological reference may be based on a conceptual model for the aquatic
habitat type or riparian area type to be restored, enhanced, or established as a result of the
proposed NWP 27 activity. An ecological reference takes into account the range of variation of
the aquatic habitat type or riparian area type in the region.

Enhancement: The manipulation of the physical, chemical, or biological characteristics of an
aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s).
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to
a decline in other aquatic resource function(s). Enhancement does not result in a gain in
aquatic resource area.

Establishment (creation): The manipulation of the physical, chemical, or biological
characteristics present to develop an aquatic resource that did not previously exist at an
upland site. Establishment results in a gain in aquatic resource area.

High Tide Line: The line of intersection of the land with the water’s surface at the maximum
height reached by a rising tide. The high tide line may be determined, in the absence of actual
data, by a line of oil or scum along shore objects, a more or less continuous deposit of fine
shell or debris on the foreshore or berm, other physical markings or characteristics, vegetation
lines, tidal gages, or other suitable means that delineate the general height reached by a rising
tide. The line encompasses spring high tides and other high tides that occur with periodic
frequency but does not include storm surges in which there is a departure from the normal or
predicted reach of the tide due to the piling up of water against a coast by strong winds such
as those accompanying a hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including archaeological site),
building, structure, or other object included in, or eligible for inclusion in, the National
Register of Historic Places maintained by the Secretary of the Interior. This term includes

artifacts, records, and remains that are related to and located within such properties. The term
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includes properties of traditional religious and cultural importance to an Indian tribe or Native
Hawaiian organization and that meet the National Register criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a single and complete non-linear
project in the Corps Regulatory Program. A project is considered to have independent utility if
it would be constructed absent the construction of other projects in the project area. Portions of
a multi-phase project that depend upon other phases of the project do not have independent
utility. Phases of a project that would be constructed even if the other phases were not built
can be considered as separate single and complete projects with independent utility.

Indirect effects: Effects that are caused by the activity and are later in time or farther removed
in distance but are still reasonably foreseeable.

Loss of waters of the United States: Waters of the United States that are permanently
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity.
The loss of stream bed includes the acres of stream bed that are permanently adversely
affected by filling or excavation because of the regulated activity. Permanent adverse effects
include permanent discharges of dredged or fill material that change an aquatic area to dry
land, increase the bottom elevation of a waterbody, or change the use of a waterbody. The
acreage of loss of waters of the United States is a threshold measurement of the impact to
jurisdictional waters or wetlands for determining whether a project may qualify for an NWP; it is
not a net threshold that is calculated after considering compensatory mitigation that may be
used to offset losses of aquatic functions and services. Waters of the United States temporarily
filled, flooded, excavated, or drained, but restored to pre-construction contours and elevations
after construction, are not included in the measurement of loss of waters of the United States.
Impacts resulting from activities that do not require Department of the Army authorization, such
as activities eligible for exemptions under section 404(f) of the Clean Water Act, are not
considered when calculating the loss of waters of the United States.

Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of 1899. These
waters are defined at 33 CFR part 329.

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of
tidal waters. Non- tidal wetlands contiguous to tidal waters are located landward of the high
tide line (i.e., spring high tide line).

Open water: For purposes of the NWPs, an open water is any area that in a year with normal
patterns of precipitation has water flowing or standing above ground to the extent that an
ordinary high water mark can be determined. Aquatic vegetation within the area of flowing or
standing water is either non-emergent, sparse, or absent. Vegetated shallows are considered
to be open waters. Examples of “open waters” include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: The term ordinary high water mark means that line on the shore
established by the fluctuations of water and indicated by physical characteristics such as a
clear, natural line impressed on the bank, shelving, changes in the character of soil,
destruction of terrestrial vegetation, the presence of litter and debris, or other appropriate
means that consider the characteristics of the surrounding areas.

Perennial stream: A perennial stream has surface water flowing continuously year-round
during a typical year.
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Practicable: Available and capable of being done after taking into consideration cost, existing
technology, and logistics in light of overall project purposes.

Pre-construction notification: A request submitted by the project proponent to the Corps for
confirmation that a particular activity is authorized by nationwide permit. The request may be a
permit application, letter, or similar document that includes information about the proposed
work and its anticipated environmental effects. Pre- construction notification may be required
by the terms and conditions of a nationwide permit, or by regional conditions. A pre-
construction notification may be voluntarily submitted in cases where pre-construction
notification is not required and the project proponent wants confirmation that the activity is
authorized by nationwide permit.

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources by an
action in or near those aquatic resources. This term includes activities commonly associated
with the protection and maintenance of aquatic resources through the implementation of
appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic
resource area or functions.

Re-establishment: The manipulation of the physical, chemical, or biological characteristics of a
site with the goal of returning natural/historic functions to a former aquatic resource. Re-
establishment results in rebuilding a former aquatic resource and results in a gain in aquatic
resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a site
with the goal of repairing natural/historic functions to a degraded aquatic resource.
Rehabilitation results in a gain in aquatic resource function but does not result in a gain in
aquatic resource area.

Restoration: The manipulation of the physical, chemical, or biological characteristics of a site
with the goal of returning natural/historic functions to a former or degraded aquatic resource.
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two
categories: Re-establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient
sections of streams. Such stream sections are recognizable by their hydraulic characteristics.
The rapid movement of water over a course substrate in riffles results in a rough flow, a
turbulent surface, and high dissolved oxygen levels in the water. Pools are deeper areas
associated with riffles. A slower stream velocity, a streaming flow, a smooth surface, and a
finer substrate characterize pools.

Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through
which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a
variety of ecological functions and services and help improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase
shellfish production. Shellfish seed consists of immature individual shellfish or individual
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may

20



Nationwide Permit 13 - Activities, Regional Conditions, General Conditions, and Definitions

consist of shellfish shells, shell fragments, or other appropriate materials placed into waters for
shellfish habitat.

Single and complete linear project: A linear project is a project constructed for the purpose of
getting people, goods, or services from a point of origin to a terminal point, which often
involves multiple crossings of one or more waterbodies at separate and distant locations. The
term “single and complete project” is defined as that portion of the total linear project proposed
or accomplished by one owner/developer or partnership or other association of
owners/developers that includes all crossings of a single water of the United States (i.e., a
single waterbody) at a specific location. For linear projects crossing a single or multiple
waterbodies several times at separate and distant locations, each crossing is considered a
single and complete project for purposes of NWP authorization. However, individual channels
in a braided stream or river, or individual arms of a large, irregularly shaped wetland or lake,
etc., are not separate waterbodies, and crossings of such features cannot be considered
separately.

Single and complete non-linear project: For non-linear projects, the term “single and complete
project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by one
owner/developer or partnership or other association of owners/developers. A single and
complete non-linear project must have independent utility (see definition of “independent
utility”). Single and complete non-linear projects may not be “piecemealed” to avoid the limits
in an NWP authorization.

Stormwater management: Stormwater management is the mechanism for controlling
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation,
and flooding and mitigating the adverse effects of changes in land use on the aquatic
environment.

Stormwater management facilities: Stormwater management facilities are those facilities,
including but not limited to, stormwater retention and detention ponds and best management
practices, which retain water for a period of time to control runoff and/or improve the quality
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other
pollutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the ordinary high water marks. The
substrate may be bedrock or inorganic particles that range in size from clay to boulders.
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not
considered part of the stream bed.

Stream channelization: The manipulation of a stream’s course, condition, capacity, or location
that causes more than minimal interruption of normal stream processes. A channelized
jurisdictional stream remains a water of the United States.

Structure: An object that is arranged in a definite pattern of organization. Examples of
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir,
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent
mooring structure, power transmission line, permanently moored floating vessel, piling, aid to
navigation, or any other manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. Tidal
waters rise and fall in a predictable and measurable rhythm or cycle due to the gravitational

pulls of the moon and sun. Tidal waters end where the rise and fall of the water surface can no
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longer be practically measured in a predictable rhythm due to masking by other waters, wind,
or other effects. Tidal wetlands are located channelward of the high tide line.

Tribal lands: Any lands title to which is either: (1) Held in trust by the United States for the
benefit of any Indian tribe or individual; or (2) held by any Indian tribe or individual subject to
restrictions by the United States against alienation.

Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent sovereign
authority, unextinguished aboriginal title, treaty, statute, judicial decisions, executive order or
agreement, and that give rise to legally enforceable remedies.

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1)
Guidelines. They are areas that are permanently inundated and under normal circumstances
have rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a
variety of vascular rooted plants in freshwater systems.

Waterbody: For purposes of the NWPs, a waterbody is a “water of the United States.” If a
wetland is adjacent to a waterbody determined to be a water of the United States, that
waterbody and any adjacent wetlands are considered together as a sing e aquatic unit (see 33
CFR 328.4(c)(2)).
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REGIONAL CONDITIONS:

The following Regional Conditions have been approved by the Wilmington District for the
Nationwide Permits (NWPs) published in the January 13, 2021, and December 27, 2021,
Federal Register (86 FR 2744 and 86 FR 73522) announcing the reissuance of 52 existing
(NWPs) and five new NWPs, as well as the reissuance of NWP general conditions and
definitions with some modifications.

A. EXCLUDED WATER AND/OR AREAS

The Corps has identified waters that will be excluded from the use of all NWP’s during certain
timeframes. These waters are:

1. Anadromous Fish Spawning Areas. Work in waters of the U.S. designated by either the
North Carolina Division of Marine Fisheries (NCDMF) or the North Carolina Wildlife Resources
Commission (NCWRC) as anadromous fish spawning areas are prohibited from February 15th
through June 30th, without prior written approval from the Corps and the appropriate wildlife
agencies (NCDMF, NCWRC and/or the National Marine Fisheries Service (NMFS)). Work in
waters of the U.S. designated by NCWRC as primary nursery areas in inland waters are
prohibited from February 15th through September 30th, without prior written approval from the
Corps and the appropriate wildlife agencies. Work in waters of the U.S. designated by NCDMF
as primary nursery areas shall be coordinated with NCDMF prior to being authorized by this
NWP. Coordination with NCDMF may result in a required construction moratorium during
periods of significant biological productivity or critical life stages.

2. Trout Waters Moratorium. Work in waters of the U.S. in the designated trout watersheds
of North Carolina are prohibited from October 15th through April 15th without prior written
approval from the NCWRC, or from the Eastern Band of Cherokee Indians (EBCI) Fisheries
and Wildlife Management (FWM) office if the project is located on EBCI trust land. (See
Section C.3. below for information on the designated trout watersheds).

3. Sturgeon Spawning Areas. No in-water work shall be conducted in waters of the U.S.
designated by the National Marine Fisheries Service as Atlantic sturgeon critical habitat from
February 1st through June 30th. No in-water work shall be conducted in waters of the U.S. in
the Roanoke River designated as Atlantic sturgeon critical habitat from February 1st through
June 30th, and August 1st through October 31st, without prior written approval from NMFS.

4. Submerged Aquatic Vegetation. Impacts to Submerged Aquatic Vegetation (SAV) are not
authorized by any NWP, except NWP 48, NWP 55 and NWP 56, unless Essential Fish Habitat
(EFH) consultation has been completed pursuant to the Magnuson-Stevens Fisheries
Conservation and Management Act (Magnuson-Stevens Act). Permittees shall submit a PCN
(See NWP General Condition 32) to the District Engineer prior to commencing the activity if the
project would affect SAV. The permittee may not begin work until notified by the Corps that the
requirements of the Magnuson-Stevens Act have been satisfied and that the activity is verified.

B. REGIONAL CONDITIONS APPLICABLE TO ALL NWP’s

1. Critical Habitat in Western NC. For proposed activities within waters of the U.S. that
require a Pre-Construction Notification (PCN) and are located in the thirteen counties listed
below, permittees must provide a copy of the PCN to the U.S. Fish and Wildlife Service
(USFWS), 160 Zillicoa Street, Asheville, North Carolina 28801 and the Corps Asheville

Regulatory Field Office. Please see General Condition 18 for specific PCN requirements
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related to the Endangered Species Act and the below website for information on the location of
designated critical habitat.

Counties with tributaries that drain to designated critical habitat that require notification to the
Asheville U.S. Fish and Wildlife Service: Avery, Cherokee, Graham, Haywood, Henderson,
Jackson, Macon, Mecklenburg, Mitchell, Swain, Transylvania, Union and Yancey.

Website and office addresses for Endangered Species Act Information:

The Wilmington District has developed the following website for permittees which provides
guidelines on how to review linked websites and maps in order to fulfill NWP General
Condition 18 (Endangered Species) requirements:
http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.

aspxX.

Permittees who do not have internet access may contact the appropriate U.S. Fish and Wildlife
Service offices listed below or Corps at (910) 251-4850.

Below is a map of the USFWS Field Office Boundaries:
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Asheville U.S. Fish and Wildlife Service Office counties: All counties west of and
including Anson, Stanly, Davidson, Forsythe and Stokes Counties.

U.S. Fish and Wildlife Service
Asheville Field Office

160 Zillicoa Street

Asheville, NC 28801
Telephone: (828) 258-3939

Raleigh U.S. Fish and Wildlife Service Office counties: All counties east of and including
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties.

U.S. Fish and Wildlife Service
Raleigh Field Office

Post Office Box 33726
Raleigh, NC 27636-3726
Telephone: (919) 856-4520
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2. Special Designation Waters. Prior to the use of any NWP that involves a discharge of
dredged or fill material in any of the following identified waters and/or adjacent wetlands in
North Carolina, permittees shall submit a PCN to the District Engineer prior to commencing the
activity (see General Condition 32). The North Carolina waters and wetlands that require
additional PCN requirements are:

“Primary Nursery Areas” (PNA), including inland PNA, as designated by the North Carolina
Marine Fisheries Commission and/or the North Carolina Wildlife Resources Commission. The
definition of and designated PNA waters can be found in the North Carolina State
Administrative Code at Title 15A, Subchapters 3R and 10C (15A NCAC 03R .0103; 15A NCAC
10C .0502; and 15A NCAC 10C .0503) and at the following web pages:

e http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2003%20-
%20marine%20fisheries/subchapter%20r/15a%20ncac%2003r%20.0103.pdf

e http://reports.oah.state.nc.us/ncacltitle%2015a%20-
%20environmental%20quality/chapter%2010%20-
%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c
%20.0502.pdf

e http://reports.oah.state.nc.us/ncacl/title%2015a%20-
%20environmental%20quality/chapter%2010%20-
%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c
%20.0503.pdf

3. Trout Waters. Prior to any discharge of dredge or fill material into streams, waterbodies or
wetlands within the 294 designated trout watersheds of North Carolina, the permittee shall
submit a PCN (see General Condition 32) to the District Engineer prior to commencing the
activity. The permittee shall also provide a copy of the PCN to the appropriate NCWRC office,
or to the EBCI FWM Office (if the project is located on EBCI trust land), to facilitate the
determination of any potential impacts to designated Trout Waters.

NCWRC and NC Trout Watersheds:

NCWRC Counties that are entirely Counties that are
Contact** within Trout Watersheds* partially within Trout
Watersheds*
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Mountain
Coordinator
645 Fish
Hatchery
Rd., Building
B

Marion, NC

Jackson
Macon
Swain
Transylvania
Watauga

Alleghany
Ashe
Avery
Graham
Haywood

Burke
Buncombe
Caldwell
Cherokee
Clay
Henderson
Madison

McDowell
Mitchell
Polk
Rutherford
Surry
Wilkes

Yancey
28752
828-803-
6054

For NCDOT
Projects:

NCDOT
Coordinator
12275 Swift
Rd.
Oakboro,
NC 28129
704-984-
1070

EBCI

Contact**
Office of
Natural
Resources
P.O. Box 1747,
Cherokee, NC
28719
(828) 359-6113

Counties that are within
Trout Watersheds*
Qualla Boundary and non-
contiguous tracts of trust
land located in portions of
Swain, Jackson, Haywood,
Graham and Cherokee
Counties.

*NOTE: To determine PCN requirements, contact the Corps Asheville Regulatory Field Office
at (828) 271-7980 or view maps showing trout watersheds in each County at the following
webpage: http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Trout/.

**If a project is located on EBCI trust land, submit the PCN in accordance with Regional
Condition C.16. Contact the Corps Asheville Regulatory Field Office at (828) 271-7980 with
questions.

4. Western NC Waters and Corridors. The permittee shall submit a PCN (see General
Condition 32) to the District Engineer prior to commencing the activity in waters of the U.S. if
the activity will occur within any of the following identified waters in western North Carolina,
within 0.5 mile on either side of these waters, or within 0.75 mile of the Little Tennessee River,
as measured from the top of the bank of the respective water (i.e., river, stream, or creek):

Brasstown Creek
Burningtown Creek
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Cane River

Caney Fork

Cartoogechaye Creek
Chattooga River

Cheoah River

Cowee Creek

Cullasaja River

Deep Creek

Ellijay Creek

French Broad River

Garden Creek

Hiwassee River

Hominy Creek

lotla Creek

Little Tennessee River (within the river or within 0.75 mile on either side of this river)
Nantahala River

Nolichucky River

North Fork French Broad River
North Toe River

Nottley River

Oconaluftee River (portion not located on trust/EBCI land)
Peachtree Creek

Shooting Creek

Snowbird Creek

South Toe River

Stecoah Creek

Swannanoa River

Sweetwater Creek
Tuckasegee River (also spelled Tuckaseegee or Tuckaseigee)
Valley River

Watauga Creek

Watauga River

Wayah Creek

West Fork French Broad River

To determine PCN requirements, contact the Corps Asheville Regulatory Field Office at (828)
271-7980 or view maps for all corridors at the following webpage:
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Designated-Special-Waters.aspx .

5. Limitation of Loss of Stream Bed. NWPs may not be used for activities that may result in
the loss of more than 0.05 acres of stream bed, except for NWP 32.

6. Pre-Construction Notification for Loss of Stream Bed Exceeding 0.02 acres. The
permittee shall submit a PCN to the District Engineer prior to commencing the activity (see
General Condition 32) prior to the use of any NWP for any activity that results in the loss of
more than 0.02 acres of stream bed. This applies to NWPs that do not have PCN requirements
as well as those NWPs that require a PCN.

7. Mitigation for Loss of Stream Bed. For any NWP that results in a loss of more than 0.02
acres of stream bed, the permittee shall provide a mitigation proposal to compensate for more

than minimal individual and cumulative adverse impacts to the aquatic environment, unless the
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District Engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal. For
stream bed losses of 0.02 acres or less that require a PCN, the District Engineer may
determine, on a case-by-case basis, that compensatory mitigation is required to ensure that
the activity results in minimal adverse effect on the aquatic environment.

8. Riprap. For all NWPs that allow for the use of riprap material for bank stabilization, the
following conditions shall be applied:

a. Filter cloth must be placed underneath the riprap as an additional requirement of its use in
North Carolina waters. The placement of filter fabric is not required if the riprap will be pushed
or “keyed” into the bank of the waterbody. A waiver from the specifications in this Regional
Condition must be requested in writing.

b. Riprap shall be placed only on the stream banks, or, if it is necessary to be placed in the
stream bed, the finished top elevation of the riprap should not exceed that of the original
stream bed.

9. Culvert Placement. For all NWPs that allow for culvert placement, the following conditions
shall be applied:

a. For all NWPs that involve the construction/installation of culverts, measures shall be
included in the construction/installation that will promote the safe passage of fish and other
aquatic organisms

Placement of culverts and other structures in streams shall be below the elevation of the
streambed by one foot for all culverts with a diameter greater than 48 inches, and 20% of the
culvert diameter for culverts having a diameter less than or equal to 48 inches. If the culvert
outlet is submerged within a pool or scour hole and designed to provide for aquatic passage,
then culvert burial into the streambed is not required.

Culvert burial is not required for structures less than 72 inch diameter/width, where the slope of
the culvert will be greater than 2.5%, provided that all alternative options for flattening the
slope have been investigated and aquatic life movement/connectivity has been provided when
possible (e.g., rock ladders, cross vanes, sills, baffles etc.). Culvert burial is not required when
bedrock is present in culvert locations.

Installation of culverts in wetlands shall ensure continuity of water movement and be designed
to adequately accommodate high water or flood conditions. When roadways, causeways, or
other fill projects are constructed across FEMA-designated floodways or wetlands, openings
such as culverts or bridges shall be provided to maintain the natural hydrology of the system
as well as prevent constriction of the floodway that may result in destabilization of streams or
wetlands.
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Circular

Culvert ™ ™

Streambed
Material

12 Inches
T

A waiver from the depth specifications in this condition may be requested, in writing, by the
permittee and issued by the Corp. This waiver request must be specific as to the reasons(s) for
the request. The waiver will be issued if it can be demonstrated that the proposed design
would result in less impacts to the aquatic environment. Culverts placed across wetland fills
purely for the purposes of equalizing surface water do not have to be buried, but the culverts
must be of adequate size and/or number to ensure unrestricted transmission of water.

b. Bank-full flows (or less) shall be accommodated through maintenance of the existing bank-
full channel cross sectional area. Additional culverts or culvert barrels at such crossings shall
be allowed only to receive bank-full flows.

Approach Fill

Roadwray -

Culvert buried
Banlfall (| belowstreambed

#? to appropriate

. # depth (if required).
Bafiles Stream

Blockage  Bottom

c. Culverts shall be designed and installed in such a manner that the original stream profiles
are not altered and allow for aquatic life movement during low flows. The dimension, pattern,
and profile of the stream above and below a pipe or culvert shall not be modified by widening
the stream channel or by reducing the depth of the stream in connection with the construction
activity. The width, height, and gradient of a proposed culvert shall be such as to pass the
average historical low flow and spring flow without adversely altering flow velocity. If the width
of the culvert is wider than the stream channel, the culvert shall include multiple boxes/pipes,
baffles, benches and/or sills to maintain the natural width of the stream channel. If multiple
culverts/pipes/barrels are used, low flows shall be accommodated in one culvert/pipe and
additional culverts/pipes shall be installed such that they receive only flows above bankfull.

10. Utility Lines. For all NWPs that allow for the construction and installation of utility lines, the
following conditions shall be applied:

a. Ultility lines consisting of aerial electric power transmission lines crossing navigable waters
of the U.S. (which are defined at 33 CFR part 329) must comply with the applicable minimum
clearances specified in 33 CFR 322.5(i).
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b. The work area authorized by this permit, including temporary and/or permanent fills, will be
minimized to the greatest extent practicable. Justification for work corridors exceeding forty
(40) feet in width is required and will be based on pipeline diameter and length, size of
equipment required to construct the utility line, and other construction information deemed
necessary to support the request. The permittee is required to provide this information to the
Corps with the initial PCN package.

c. A plan to restore and re-vegetate wetland areas cleared for construction must be submitted
with the required PCN. Cleared wetland areas shall be re-vegetated, as appropriate, with
species of canopy, shrub, and herbaceous species. The permittee shall not use fescue grass
or any other species identified as invasive or exotic species by the NC Native Plant Society
(NCNPS): https://ncwildflower.org/invasive-exotic-species-list/.

d. Any permanently maintained corridor along the utility right of way within forested wetlands
shall be considered a loss of aquatic function. A compensatory mitigation plan will be required
for all such impacts associated with the requested activity if the activity requires a PCN and the
cumulative total of permanent conversion of forested wetlands exceeds 0.1 acres, unless the
District Engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal.

Where permanently maintained corridor within forested wetlands is 0.1 acres or less, the
District Engineer may determine, on a case-by-case basis, that compensatory mitigation is
required to ensure that the activity results in minimal adverse effects on the aquatic
environment.

e. When directional boring or horizontal directional drilling (HDD) under waters of the U.S.,
including wetlands, permittees shall closely monitor the project for hydraulic fracturing or
“fracking.” Any discharge from hydraulic fracturing or “fracking” into waters of the U.S.,
including wetlands, shall be reported to the appropriate Corps Regulatory Field Office within 48
hours. Restoration and/or compensatory mitigation may be required as a result of any
unintended discharges.

11. Temporary Access Fills. The permittee shall submit a PCN to the District Engineer prior
to commencing the activity if the activity will involve the discharge of dredged or fill material
into more than 0.1 acres of wetlands or 0.02 acres of stream channel for the construction of
temporary access fills and/or temporary road crossings. The PCN must include a restoration
plan that thoroughly describes how all temporary fills will be removed, how pre-project
conditions will be restored, and include a timetable for all restoration activities.

12. Federal Navigation Channel Setbacks. Authorized structures and fills located in or
adjacent to Federally authorized waterways must be constructed in accordance with the latest
setback criteria established by the Wilmington District Engineer. You may review the setback
policy at http://www.saw.usace.army.mil/Missions/Navigation/Setbacks.aspx. This general
permit does not authorize the construction of hardened or permanently fixed structures within
the Federally Authorized Channel Setback, unless the activity is approved by the Corps. The
permittee shall submit a PCN (see General Condition 32) to the District Engineer to obtain a
written verification prior to the construction of any structures or fills within the Federally
Authorized Channel Setback.

13. Northern Long-eared Bat — Endangered Species Act Compliance. The Wilmington

District, U.S. Army Corps of Engineers has consulted with the United States Fish and Wildlife
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Service (USFWS) in regard to the threatened northern long-eared bat (NLEB) (Myotis
septentrionalis) and Standard Local Operating Procedures for Endangered Species (SLOPES)
have been approved by the Corps and the USFWS. This condition concerns effects to the
NLEB only and does not address effects to other federally listed species and/or federally
designated critical habitat.

a. Procedures when the Corps is the lead federal* agency for a project:
The permittee must comply with (1) and (2) below when:

+ the project is located in the western 41 counties of North Carolina, to include non-federal aid
North Carolina Department of Transportation (NCDOT) projects, OR;

» the project is located in the 59 eastern counties of North Carolina and is a non-NCDOT
project.

*Generally, if a project is located on private property or on non-federal land, and the project is
not being funded by a federal entity, the Corps will be the lead federal agency due to the
requirement to obtain Department of the Army authorization to impact waters of the U.S. If the
project is located on federal land, contact the Corps to determine the lead federal agency.

(1) A permittee using an NWP must check to see if their project is located in the range of the
NLEB by using the following website:
http://www.fws.gov/midwest/endangered/mammals/nleb/pdf/WNSZone.pdf. If the project is
within the range of the NLEB, or if the project includes percussive activities (e.g., blasting, pile
driving, etc.), the permittee is then required to check the appropriate website in the paragraph
below to discover if their project:

* is located in a 12-digit Hydrologic Unit Code area (“‘red HUC” - shown as red areas on the
map), AND/OR,;

* involves percussive activities within 0.25 mile of a red HUC.

Red HUC maps - for the western 41 counties in NC (covered by the Asheville Ecological
Services Field Office), check the project location against the electronic maps found at:
http://www.fws.gov/asheville/htmlis/project review/NLEB_in_WNC.html. For the eastern 59
counties in NC (covered by the Raleigh Ecological Services Field Office), check the project
location against the electronic maps found at: https://www.fws.gov/raleigh/NLEB_RFO.html.

(2) A permittee must submit a PCN to the District Engineer, and receive written verification
from the District Engineer, prior to commencing the activity, if the activity will involve any of the
following:

« tree clearing/removal and/or, construction/installation of wind turbines in a red HUC,
AND/OR;

. bridge removal or maintenance, unless the bridge has been inspected and there is no
evidence of bat use, (applies anywhere in the range of the NLEB), AND/OR:

. percussive activities in a red HUC, or within 0.25 mile of a red HUC.
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The permittee may proceed with the activity without submitting a PCN to either the Corps or
the USFWS, provided the activity complies with all applicable NWP terms and general and
regional conditions, if the permittee’s review under A.(1) and A.(2) above shows that the
project is:

. located outside of a red HUC (and there are no percussive activities), and the activity will
NOT include bridge removal or maintenance, unless the bridge has been inspected and there
is no evidence of bat use, OR;

. located outside of a red HUC and there are percussive activities, but the percussive activities
will not occur within 0.25-mile of a red HUC boundary, and the activity will NOT include bridge
removal or maintenance, unless the bridge has been inspected and there is no evidence of bat
use, OR;

. located in a red HUC, but the activity will NOT include tree clearing/removal,
construction/installation of wind turbines; bridge removal or maintenance, unless the bridge
has been inspected and there is no evidence of bat use, and/or; any percussive activities.

b. Procedures when the USACE is not the lead federal agency:

For projects where another federal agency is the lead federal agency - if that other federal
agency has completed project-specific ESA Section 7(a)(2) consultation for the NLEB, and has
(1) determined that the project would not cause prohibited incidental take of the NLEB, and (2)
completed coordination/consultation that is required by the USFWS (per the directions on the
respective USFWS office’s website), that project may proceed without PCN to either the
USACE or the USFWS, provided all General and Regional Permit Conditions are met.

The NLEB SLOPES can be viewed on the USACE website at:
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/. Permittees who do not have internet access may contact the USACE at
(910) 251- 4633.

14. West Indian Manatee Protection. In order to protect the endangered West Indian
manatee (Trichechus manatus) the Permittee shall implement the USFWS’ Manatee
Guidelines, and strictly adhere to all requirements therein. The guidelines can be found at
https://www.fws.gov/raleigh/pdfs/ManateeGuidelines2017.pdf.

15. ESA Programmatic Biological Opinions. The Wilmington District, USFWS, NCDOT, and
the FHWA have conducted programmatic Section 7(a)(2) consultation for a number of federally
listed species and designated critical habitat (DCH), and programmatic consultation
concerning other federally listed species and/or DCH may occur in the future. The result of
completed programmatic consultation is a Programmatic Biological Opinion (PBO) issued by
the USFWS. These PBOs contain mandatory terms and conditions to implement the
reasonable and prudent measures that are associated with “incidental take” of whichever
species or critical habitat is covered by a specific PBO. Authorization under NWPs is
conditional upon the permittee’s compliance with all the mandatory terms and conditions
associated with incidental take of the applicable PBO (or PBOs), which are incorporated by
reference in the NWPs. Failure to comply with the terms and conditions associated with
incidental take of an applicable PBO, where a take of the federally listed species occurs, would
constitute an unauthorized take by the permittee, and would also constitute permittee non-
compliance with the authorization under the NWPs. If the terms and conditions of a specific
PBO (or PBOs) apply to a project, the Corps will include this/these requirements in any NWP
verification that may be issued for a project. For an activity/project that does not require a
PCN, the terms and conditions of the applicable PBO(s) also apply to that non-notifying
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activity/project. The USFWS is the appropriate authority to determine compliance with the
terms and conditions of its PBO and the ESA. All PBOs can be found on our website at:
https://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/.

16. Work on Eastern Band of Cherokee Indian Land.

Notifying NWPs - All PCNs submitted for activities in waters of the U.S. on Eastern Band of
Cherokee Indians (EBCI) trust land (i.e., Qualla Boundary and non-contiguous tracts of trust
land located in portions of Swain, Jackson, Haywood, Graham and Cherokee Counties),
must comply with the requirements of the latest MOU between the Wilmington District and
the EBCI.

Non-notifying NWPs - Prior to the use of any non-notifying NWP for activities in waters of
the U.S. on EBCI trust land (i.e., Qualla Boundary and non-contiguous tracts of trust land
located in portions of Swain, Jackson, Haywood, Graham and Cherokee Counties), all
prospective permittees must comply with the requirements of the latest MOU between the
Wilmington District and the EBCI; this includes coordinating the proposed project with the
EBCI Natural Resources Program and obtaining a Tribal Approval Letter from the Tribe.

The EBCI MOU can be found at the following URL: http://saw-reg.usace.army.mil/FO/Final-
MQOU-EBCI-USACE.pdf

17. Sedimentation and Erosion Control Structures and Measures.

All PCNs will identify and describe sedimentation and erosion control structures and
measures proposed for placement in waters of the U.S. The structures and measures
should be depicted on maps, surveys or drawings showing location and impacts to
jurisdictional wetlands and streams.

C. REGIONAL CONDITIONS APPLICABLE TO NWP 13

1. In designated trout watersheds, a PCN is not required for impacts up to 0.02 acres of stream
for temporary dewatering, and up to 100 linear feet for all other impacts to streams or
waterbodies for bank stabilization activities that are not adjoining, adjacent to, or in the relative
vicinity of existing stabilization structures. Materials for the stabilization structure(s) and design
of the project must be constructed to withstand normal and expected high stream flows. In
designated trout waters, the permittee shall submit a PCN (see Regional Condition C.3 above
and General Condition 32) to the District Engineer prior to commencing the activity if 1)
impacts (other than temporary dewatering to work in dry conditions) to streams and
waterbodies exceed 100 linear feet; 2) temporary impacts to streams or waterbodies
associated with dewatering to work in dry conditions exceed 0.02 acres of stream channel; or
3) the activity will be constructed during the trout waters moratorium from October 15th through
April 15th.

D. SECTION 401 WATER QUALITY CERTIFICATION (WQC) AND/OR COASTAL ZONE
MANAGEMENT ACT (CZMA) CONSISTENCY DETERMINATION SUMMARY AND
APPLICABLE CONDITIONS

The CZMA Consistency Determination and all Water Quality Certifications for the NWPs can
be found at: https://www.saw.usace.army.mil/Missions/Regulatory-Permit-

Program/Permits/2017-Nationwide-Permits/
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STATE OF NORTH CAROLINA
DEPARTMENT OF ENVIRONMENTAL QUALITY
DIVISION OF WATER RESOURCES

WATER QUALITY GENERAL CERTIFICATION NO. 4245

GENERAL CERTIFICATION FOR PROJECTS ELIGIBLE FOR US ARMY CORPS OF ENGINEERS
NATIONWIDE PERMIT NUMBER 13 (BANK STABILIZATION)

Water Quality General Certification Number 4245 is issued in conformity with the requirements
of Section 401, Public Laws 92-500 and 95-217 of the United States and subject to the North
Carolina Regulations in 15A NCAC 02H .0500 and 15A NCAC 02B .0200 for the discharge of fill
material to surface waters and wetland areas as described in 33 CFR 330 Appendix A (B) (13) of
the US Army Corps of Engineers regulations.

The State of North Carolina certifies that the specified category of activity will comply with
water quality requirements and applicable portions of Sections 301, 302, 303, 306 and 307 of
the Public Laws 92-500 and 95-217 if conducted in accordance with the conditions hereinafter
set forth.

Effective date: February 25, 2022

Signed this day: December 18, 2020

By
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S. Daniel Smith
Director
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GENERAL CERTIFICATION COVERAGE:

Activities that are eligible for US Army Corps of Engineers Nationwide Permit 13 qualify for
coverage under this General Certification unless they meet one of the thresholds listed
below. Activities meeting any one (1) of the thresholds or circumstances listed below are not
eligible for coverage under this General Certification and require an Individual 401 Water
Quality Certification from the Division of Water Resources (DWR):

a)
b)

c)

d)

f)

g)

h)

If any of the conditions of this General Certification cannot be met; or
Total temporary and permanent impacts to streambanks or shorelines of greater than
150 feet for bank stabilization projects when non-natural armoring techniques (e.g. rip-
rap, gabion baskets, deflection walls) are utilized; or
Total temporary and permanent impacts to streambanks or shorelines of greater than
500 feet for bank stabilization projects when natural techniques (e.g. sloping,
vegetation, geolifts) are used; or
Any permanent fill into, or modification of, streambeds except for single and
independent stream stabilization or enhancement projects involving in-stream
structures that meet the following criteria:

i. Designed based on current natural channel techniques; and
ii.  In-stream structures do not exceed a spacing of three structures per 100 feet of

stream length up to a total of 500 feet of streambank stabilization; or
Any permanent fill into, or modification of, wetlands; or
Any stream restoration or relocation other than stream relocations that are conducted
for the purpose of proper culvert installation, alignment, protection, repair or
maintenance where the relocation length is equal to or less than 50 feet in length and
the relocated stream is designed and installed based on current natural channel
techniques; or
Complete dewatering and drawdowns to a sediment layer related to pond/dam
maintenance or removal unless the dewatering activity has been designed to ensure no
discharge of sediment will occur into downstream waters AND has been covered by a
Sediment and Erosion Control Plan Approval from the Division of Energy, Mineral, and
Land Resources (DEMLR) or a delegated local program; or
Any permanent impacts to waters, or to wetlands adjacent to waters, designated as:
ORW (including SAV), HQW (including PNA), SA, WS-1, WS-II, or North Carolina or
National Wild and Scenic River; or
Any permanent impacts to waters, or to wetlands adjacent to waters, designated as
Trout unless:
i.  The total impacts are less than 100 feet in length; and
ii. The project is not adjacent to any other existing stabilization structures; and
iii.  All conditions of this General Certification can be met, including adherence to
any moratoriums as stated in General Condition 11.9; and
iv. A Notification of Work in Trout Watersheds Form is submitted to the Division at
least 60 days prior to commencement of work; or
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i) Any permanent impacts to coastal wetlands [15A NCAC 07H .0205], or Unique Wetlands
(UWL) [15A NCAC 02B .0231]; or
k) Any impacts to subject water bodies and/or state regulated riparian buffers along
subject water bodies in the Neuse, Tar-Pamlico, or Catawba River Basins or in the
Randleman Lake, Jordan Lake or Goose Creek Watersheds (or any other basin or
watershed with State Regulated Riparian Area Protection Rules [Buffer Rules] in effect
at the time of application) unless:
i.  The activities are listed as “EXEMPT” or “DEEMED ALLOWABLE” from these rules;
or
ii. A Buffer Authorization Certificate is issued by the NC Division of Coastal
Management (DCM); or
iii. A Buffer Authorization Certificate, Certificate with Exception, or Minor Variance
is issued by a delegated or designated local government implementing a state
riparian buffer program pursuant to 143-215.23.

In accordance with 15A NCAC 02H .0503(f), the Director of the North Carolina Division of Water
Resources may require submission of a formal application for Individual Certification for any
project if it is deemed in the public’s best interest or determined that the project is likely to
have a significant adverse effect upon water quality, including state or federally listed
endangered or threatened aquatic species, or will degrade the waters so that existing uses of
the waters or downstream waters are precluded.

This General Certification does not relieve the permittee of the responsibility to obtain all other
required Federal, State, or Local approvals before proceeding with the project, including those
required by, but not limited to, Sediment and Erosion Control, Non-Discharge, Water Supply
Watershed, and Trout Buffer regulations.

This General Certification neither grants nor affirms any property right, license, or privilege in
any waters, or any right of use in any waters. This General Certification does not authorize any
person to interfere with the riparian rights, littoral rights, or water use rights of any other
person and does not create any prescriptive right or any right of priority regarding any usage of
water. This General Certification shall not be interposed as a defense in any action respecting
the determination of riparian or littoral rights or other rights to water use. No consumptive
user is deemed by virtue of this General Certification to possess any prescriptive or other right
of priority with respect to any other consumptive user regardless of the quantity of the
withdrawal or the date on which the withdrawal was initiated or expanded.

Upon the presentation of proper credentials, DWR may inspect the property.

This General Certification shall expire on the same day as the expiration date of the
corresponding Nationwide Permit. The conditions in effect on the date of issuance of
Certification for a specific project shall remain in effect for the life of the project, regardless of
the expiration date of this General Certification. This General Certification is rescinded when
the US Army Corps of Engineers reauthorizes the corresponding Nationwide Permit or when
deemed appropriate by the Director of the Division of Water Resources.
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Non-compliance with or violation of the conditions herein set forth by a specific project may
result in revocation of this General Certification for the project and may also result in criminal
and/or civil penalties.

I.  ACTIVITY SPECIFIC CONDITIONS:

1. For all dam removal projects meeting the definition under G.S. 143-215.25 and
requirements under G.S. 143-215.27 of a professionally supervised dam removal, the
applicant shall provide documentation that any sediment that may be released has similar
or lower level of contamination than sediment sampled from downstream of the dam in
accordance with Session Law 2017-145.

Citation: 15A NCAC 02H .0506; 15A NCAC 02H .0507(c); 15A NCAC 02B .0200; 15A NCAC02B
.0502

Justification: A project that affects waters shall not be permitted unless the existing uses,
and the water quality to protect such uses, are protected. In determining that the proposed
activity will comply with state water quality standards (including designated uses, numeric
criteria, narrative criteria, and the state’s antidegradation policy), the Division must
evaluate if the activity has avoided and minimized impacts to waters, would cause or
contribute to a violation of standards or would result in secondary or cumulative impacts.

Il. GENERAL CONDITIONS:

1. The permittee shall report to the DWR Regional Office any noncompliance with, and/or any
violation of, stream or wetland standards [15A NCAC 02B .0200], including but not limited to
sediment impacts to streams or wetlands. Information shall be provided orally within 24

hours (or the next business day if a weekend or holiday) from the time the permittee became

aware of the non-compliance circumstances.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c)

Justification: Timely reporting of non-compliance is important in identifying and minimizing
detrimental impacts to water quality and avoiding impacts due to water pollution that
precludes any best use on a short-term or long-term basis.

2. No waste, spoil, solids, or fill of any kind shall occur in wetlands or waters beyond the
footprint of the impacts (including temporary impacts); or beyond the thresholds
established for use of this General Certification and Nationwide Permit.

Citation: 15A NCAC 02H .0506; 15A NCAC 02H .0507(c)

Justification: Surface water quality standards require that conditions of waters be suitable
for all best uses provided for in state rule (including, at minimum: aquatic life propagation,
survival, and maintenance of biological integrity; wildlife; secondary contact recreation;
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agriculture); and that activities must not cause water pollution that precludes any best use
on a short-term or long-term basis.

All activities shall be in compliance with any applicable State Regulated Riparian Buffer
Rules in Chapter 2B of Title 15A in the North Carolina Administrative Code.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c)
Justification: The referenced Riparian Buffer rules were adopted to address water quality
impairments and further protect existing uses.

When applicable, all construction activities shall be performed and maintained in full
compliance with G.S. Chapter 113A Article 4 (Sediment and Pollution Control Act of 1973).
Regardless of applicability of the Sediment and Pollution Control Act, all projects shall
incorporate appropriate Best Management Practices for the control of sediment and
erosion so that no violations of state water quality standards, statutes, or rules occur.

Design, installation, operation, and maintenance of all sediment and erosion control
measures shall be equal to or exceed the requirements specified in the most recent version
of the North Carolina Sediment and Erosion Control Manual, or for linear transportation
projects, the North Caroline Department of Transportation Sediment and Erosion Control
Manual.

All devices shall be maintained on all construction sites, borrow sites, and waste pile (spoil)
sites, including contractor-owned or leased borrow pits associated with the project.
Sufficient materials required for stabilization and/or repair of erosion control measures and
stormwater routing and treatment shall be on site at all times.

For borrow pit sites, the erosion and sediment control measures shall be designed,
installed, operated, and maintained in accordance with the most recent version of the
North Carolina Surface Mining Manual. Reclamation measures and implementation shall
comply with the reclamation in accordance with the requirements of the Sedimentation
Pollution Control Act and the Mining Act of 1971.

If the project occurs in waters or watersheds classified as Primary Nursery Areas (PNAs), SA,
WS-I, WS-II, High Quality Waters (HQW), or Outstanding Resource Waters (ORW), then the
sedimentation and erosion control designs shall comply with the requirements set forth in
15A NCAC 04B .0124, Design Standards in Sensitive Watersheds.

Citation: 15A NCAC 02H .0506(b)(2); 15A NCAC 02H .0507(c); 15A NCAC02B .0200; 15A
NCAC 02B .0231

Justification: A project that affects waters shall not be permitted unless the existing uses,
and the water quality to protect such uses, are protected. Activities must not cause water
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as
shall not render the waters injurious to public health, secondary recreation, or to aquatic life
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the
waters for any designated uses; and (12) turbidity in the receiving water shall not exceed 50
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Nephelometric Turbidity Units (NTU) in streams not designated as trout waters and 10 NTU
in streams, lakes, or reservoirs designated as trout waters; for lakes and reservoirs not
designated as trout waters, the turbidity shall not exceed 25 NTU; if turbidity exceeds these
levels due to natural background conditions, the existing turbidity level shall not be
increased. As cited in Wetland Standards: (1) Liquids, fill or other solids, or dissolved gases
shall not be present in amounts that may cause adverse impacts on existing wetland uses;
and (3) Materials producing color or odor shall not be present in amounts that may cause
adverse impacts on existing wetland uses.

Sediment and erosion control measures shall not be installed in wetland or waters except
within the footprint of temporary or permanent impacts otherwise authorized by this
Certification. If placed within authorized impact areas, then placement of such measures
shall not be conducted in a manner that results in dis-equilibrium of any wetlands,
streambeds, or streambanks. Any silt fence installed within wetlands shall be removed
from wetlands and the natural grade restored within two (2) months of the date that
DEMLR or locally delegated program has released the specific area within the project to
ensure wetland standards are maintained upon completion of the project.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC02B .0200; 15A NCAC
02B.0231

Justification: A project that affects waters shall not be permitted unless the existing uses,
and the water quality to protect such uses, are protected. Activities must not cause water
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as
shall not render the waters injurious to public health, secondary recreation, or to aquatic life
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the
waters for any designated uses; and (12) turbidity in the receiving water shall not exceed 50
Nephelometric Turbidity Units (NTU) in streams not designated as trout waters and 10 NTU
in streams, lakes, or reservoirs designated as trout waters; for lakes and reservoirs not
designated as trout waters, the turbidity shall not exceed 25 NTU; if turbidity exceeds these
levels due to natural background conditions, the existing turbidity level shall not be
increased. As cited in Wetland Standards: (1) Liquids, fill or other solids, or dissolved gases
shall not be present in amounts that may cause adverse impacts on existing wetland uses;
and (3) Materials producing color or odor shall not be present in amounts that may cause
adverse impacts on existing wetland uses.

Erosion control matting that incorporates plastic mesh and/or plastic twine shall not be
used along streambanks or within wetlands.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c)

Justification: A project that affects waters shall not be permitted unless the existing uses
(including aquatic life propagation and biological integrity), and the water quality to protect
such uses, are protected. Protections are necessary to ensure any remaining surface waters
or wetlands, and any surface waters or wetlands downstream, continue to support existing
uses during and after project completion. The Division must evaluate if the activity has
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avoided and minimized impacts to waters, would cause or contribute to a violation of
standards, or would result in secondary or cumulative impacts.

If the project is covered by NPDES Construction Stormwater Permit Number NCG010000 or
NPDES Construction Stormwater Permit Number NCG250000, full compliance with permit
conditions including the erosion & sedimentation control plan, inspections and
maintenance, self-monitoring, record keeping and reporting requirements is required.

The North Carolina Department of Transportation (NCDOT) shall be required to be in full
compliance with the conditions related to construction activities within the most recent
version of their Individual NPDES Stormwater Permit Number NCS000250.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0200; 15A NCAC
02B .0231

Justification: A project that affects waters shall not be permitted unless the existing uses,
and the water quality to protect such uses, are protected. Activities must not cause water
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as
shall not render the waters injurious to public health, secondary recreation, or to aquatic life
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the
waters for any designated uses; and (12) turbidity in the receiving water shall not exceed 50
Nephelometric Turbidity Units (NTU) in streams not designated as trout waters and 10 NTU
in streams, lakes, or reservoirs designated as trout waters; for lakes and reservoirs not
designated as trout waters, the turbidity shall not exceed 25 NTU; if turbidity exceeds these
levels due to natural background conditions, the existing turbidity level shall not be
increased. As cited in Wetland Standards: (1) Liquids, fill or other solids, or dissolved gases
shall not be present in amounts that may cause adverse impacts on existing wetland uses;
and (3) Materials producing color or odor shall not be present in amounts that may cause
adverse impacts on existing wetland uses.

All work in or adjacent to streams shall be conducted so that the flowing stream does not
come in contact with the disturbed area. Approved best management practices from the
most current version of the NC Sediment and Erosion Control Manual, or the NC
Department of Transportation Construction and Maintenance Activities Manual, such as
sandbags, rock berms, cofferdams, and other diversion structures shall be used to minimize
excavation in flowing water.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0200
Justification: Surface water quality standards require that conditions of waters be suitable
for all best uses provided for in state rule, and that activities must not cause water pollution
that precludes any best use on a short-term or long-term basis. As cited in Stream
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as
shall not render the waters injurious to public health, secondary recreation, or to aquatic life
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the
waters for any designated uses; and (12) turbidity in the receiving water shall not exceed 50
Nephelometric Turbidity Units (NTU) in streams not designated as trout waters and 10 NTU
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in streams, lakes, or reservoirs designated as trout waters; for lakes and reservoirs not
designated as trout waters, the turbidity shall not exceed 25 NTU; if turbidity exceeds these
levels due to natural background conditions, the existing turbidity level shall not be
increased.

If activities must occur during periods of high biological activity (e.g. sea turtle nesting, fish
spawning, or bird nesting), then biological monitoring may be required at the request of
other state or federal agencies and coordinated with these activities.

All moratoriums on construction activities established by the NC Wildlife Resources
Commission (WRC), US Fish and Wildlife Service (USFWS), NC Division of Marine Fisheries
(DMF), or National Marine Fisheries Service (NMFS) shall be implemented. Exceptions to
this condition require written approval by the resource agency responsible for the given
moratorium.

Work within a designated trout watershed of North Carolina (as identified by the
Wilmington District of the US Army Corps of Engineers), or identified state or federal
endangered or threatened species habitat, shall be coordinated with the appropriate WRC,
USFWS, NMFS, and/or DMF personnel.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 04B .0125
Justification: In order to protect against impairment of water quality standards and best
usage of receiving and downstream waters, water quality based management practices
must be employed to protect against direct or indirect discharge of waste or other sources of
water pollution. Surface water quality standards require that conditions of waters be
suitable for all best uses provided for in state rule (including, at minimum: aquatic life
propagation, survival, and maintenance of biological integrity, wildlife, secondary contact
recreation, agriculture), and that activities must not cause water pollution that precludes
any best use on a short-term or long-term basis.

In-stream structures installed to mimic natural channel geomorphology such as cross-vanes,
sills, step-pool structures, etc. shall be designed and installed in such a manner that allow
for continued aquatic life movement.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c)

Justification: Surface water quality standards require that conditions of waters be suitable
for all best uses provided for in state rule, and that activities must not cause water pollution
that precludes any best use on a short-term or long-term basis. Ensuring that in-stream
structures are installed properly will ensure that surface water quality standards are met
and conditions of waters are suitable for all best uses.

Culverts shall be designed and installed in such a manner that the original stream profiles
are not altered and allow for aquatic life movement during low flows. The dimension,
pattern, and profile of the stream above and below a pipe or culvert shall not be modified
by widening the stream channel or by reducing the depth of the stream in connection with
the construction activity. The width, height, and gradient of a proposed culvert shall be
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such as to pass the average historical low flow and spring flow without adversely altering
flow velocity. If the width of the culvert is wider than the stream channel, the culvert shall
include multiple boxes/pipes, baffles, benches and/or sills to maintain the natural width of
the stream channel. If multiple culverts/pipes/barrels are used, low flows shall be
accommodated in one culvert/pipe and additional culverts/pipes shall be installed such that
they receive only flows above bankfull.

Placement of culverts and other structures in streams shall be below the elevation of the
streambed by one foot for all culverts with a diameter greater than 48 inches, and 20% of
the culvert diameter for culverts having a diameter less than or equal to 48 inches, to allow
low flow passage of water and aquatic life. If the culvert outlet is submerged within a pool
or scour hole and designed to provide for aquatic passage, then culvert burial into the
streambed is not required.

For structures less than 72” in diameter/width, and topographic constraints indicate culvert
slopes of greater than 2.5% culvert burial is not required, provided that all alternative
options for flattening the slope have been investigated and aquatic life
movement/connectivity has been provided when possible (e.g. rock ladders, cross-vanes,
sills, baffles etc.). Notification, including supporting documentation to include a location
map of the culvert, culvert profile drawings, and slope calculations, shall be provided to
DWR 30 calendar days prior to the installation of the culvert.

When bedrock is present in culvert locations, culvert burial is not required, provided that
there is sufficient documentation of the presence of bedrock. Notification, including
supporting documentation such as a location map of the culvert, geotechnical reports,
photographs, etc. shall be provided to DWR a minimum of 30 calendar days prior to the
installation of the culvert. If bedrock is discovered during construction, then DWR shall be
notified by phone or email within 24 hours of discovery.

Installation of culverts in wetlands shall ensure continuity of water movement and be
designed to adequately accommodate high water or flood conditions. When roadways,
causeways, or other fill projects are constructed across FEMA-designated floodways or
wetlands, openings such as culverts or bridges shall be provided to maintain the natural
hydrology of the system as well as prevent constriction of the floodway that may result in
destabilization of streams or wetlands.

The establishment of native woody vegetation and other soft stream bank stabilization
techniques shall be used where practicable instead of rip-rap or other bank hardening
methods.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c)

Justification: Surface water quality standards require that conditions of waters be suitable
for all best uses provided for in state rule, and that activities must not cause water pollution
that precludes any best use on a short-term or long-term basis. Ensuring that in-stream
structures are installed properly will ensure that surface water quality standards are met
and conditions of waters are suitable for all best uses.
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Bridge deck drains shall not discharge directly into the stream. Stormwater shall be
directed across the bridge and pre-treated through site-appropriate means to the maximum
extent practicable (e.g. grassed swales, pre-formed scour holes, vegetated buffers, etc.)
before entering the stream.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c)

Justification: Surface water quality standards require that conditions of waters be suitable
for all best uses provided for in state rule and that activities must not cause water pollution
that precludes any best use on a short-term or long-term basis. Ensuring that in-stream
structures are installed properly will ensure that surface water quality standards are met
and conditions of waters are suitable for all best uses.

Application of fertilizer to establish planted/seeded vegetation within disturbed riparian
areas and/or wetlands shall be conducted at agronomic rates and shall comply with all
other Federal, State and Local regulations. Fertilizer application shall be accomplished in a
manner that minimizes the risk of contact between the fertilizer and surface waters.

Citation: 15A 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0231

Justification: A project that affects waters shall not be permitted unless the existing uses,
and the water quality to protect such uses, are protected. Activities must not cause water
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as
shall not render the waters injurious to public health, secondary recreation, or to aquatic life
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the
waters for any designated uses.

If concrete is used during construction, then all necessary measures shall be taken to
prevent direct contact between uncured or curing concrete and waters of the state. Water
that inadvertently contacts uncured concrete shall not be discharged to waters of the state.

Citation: 15A 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0200

Justification: A project that affects waters shall not be permitted unless the existing uses,
and the water quality to protect such uses, are protected. Activities must not cause water
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as
shall not render the waters injurious to public health, secondary recreation, or to aquatic life
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the
waters for any designated uses.

All proposed and approved temporary fill and culverts shall be removed and the impacted
area shall be returned to natural conditions within 60 calendar days after the temporary
impact is no longer necessary. The impacted areas shall be restored to original grade,
including each stream’s original cross-sectional dimensions, planform pattern, and
longitudinal bed profile. All temporarily impacted sites shall be restored and stabilized with
native vegetation.
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Citation: 15A NCAC 02H.0506(b); 15A NCAC 02H .0507(c)

Justification: A project that affects waters shall not be permitted unless the existing uses,
and the water quality to protect such uses, are protected. Protections are necessary to
ensure any remaining surface waters or wetlands, and any surface waters or wetlands
downstream, continue to support existing uses after project completion.

All proposed and approved temporary pipes/culverts/rip-rap pads etc. in streams shall be
installed as outlined in the most recent edition of the North Carolina Sediment and Erosion
Control Planning and Design Manual or the North Carolina Surface Mining Manual or the
North Carolina Department of Transportation Best Management Practices for Construction
and Maintenance Activities so as not to restrict stream flow or cause dis-equilibrium during
use of this General Certification.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c)

Justification: Surface water quality standards require that conditions of waters be suitable
for all best uses provided for in state rule, and that activities must not cause water pollution
that precludes any best use on a short-term or long-term basis. Ensuring that in-stream
structures are installed properly will ensure that surface water quality standards are met
and conditions of waters are suitable for all best uses.

Any rip-rap required for proper culvert placement, stream stabilization, or restoration of
temporarily disturbed areas shall be restricted to the area directly impacted by the
approved construction activity. All rip-rap shall be placed such that the original streambed
elevation and streambank contours are restored and maintained and shall consist of clean
rock or masonry material free of debris or toxic pollutants. Placement of rip-rap or other
approved materials shall not result in de-stabilization of the stream bed or banks upstream
or downstream of the area or be installed in a manner that precludes aquatic life passage.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c)

Justification: Surface water quality standards require that conditions of waters be suitable
for all best uses provided for in state rule, and that activities must not cause water pollution
that precludes any best use on a short-term or long-term basis. The Division must evaluate if
the activity has avoided and minimized impacts to waters, would cause or contribute to a
violation of standards, or would result in secondary or cumulative impacts.

Any rip-rap used for stream or shoreline stabilization shall be of a size and density to
prevent movement by wave, current action, or stream flows, and shall consist of clean rock
or masonry material free of debris or toxic pollutants. Rip-rap shall not be installed in the
streambed except in specific areas required for velocity control and to ensure structural
integrity of bank stabilization measures.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0201
Justification: Surface water quality standards require that conditions of waters be suitable
for all best uses provided for in state rule, and that activities must not cause water pollution
that precludes any best use on a short-term or long-term basis. The Division must evaluate if
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the activity has avoided and minimized impacts to waters, would cause or contribute to a
violation of standards, or would result in secondary or cumulative impacts.

Rip-rap groins proposed in accordance with 15A NCAC 07H .1401 (NC Division of Coastal
Management General Permit for construction of Wooden and Rip-rap Groins in Estuarine
and Public Trust Waters) shall meet all the specific conditions for design and construction
specified in 15A NCAC 07H .1405.

Citation: 15A NCAC 02H .0507(c); 15A NCAC 07H .1400 et seq.

Justification: Surface water quality standards require that conditions of waters be suitable
for all best uses provided for in state rule, and that activities must not cause water pollution
that precludes any best use on a short-term or long-term basis. The Division must evaluate if
the activity has avoided and minimized impacts to waters, would cause or contribute to a
violation of standards, or would result in secondary or cumulative impacts.

All mechanized equipment operated near surface waters shall be inspected and maintained
regularly to prevent contamination of surface waters from fuels, lubricants, hydraulic fluids,
or other toxic materials. Construction shall be staged in order to minimize the exposure of
equipment to surface waters to the maximum extent practicable. Fueling, lubrication, and
general equipment maintenance shall be performed in a manner to prevent, to the
maximum extent practicable, contamination of surface waters by fuels and oils.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0200
Justification: A project that affects waters shall not be permitted unless the existing uses,
and the water quality to protect such uses, are protected. Activities must not cause water
pollution that precludes any best use on a short-term or long-term basis. As cited in Stream
Standards: (2) Oils, deleterious substances, or colored or other wastes: only such amounts as
shall not render the waters injurious to public health, secondary recreation, or to aquatic life
and wildlife, or adversely affect the palatability of fish, aesthetic quality, or impair the
waters for any designated uses.

Heavy equipment working in wetlands shall be placed on mats or other measures shall be
taken to minimize soil disturbance and compaction.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c); 15A NCAC 02B .0231
Justification: Wetland standards require maintenance or enhancement of existing uses of
wetlands such that hydrologic conditions necessary to support natural biological and
physical characteristics are protected,; populations of wetland flora and fauna are
maintained to protect biological integrity of the wetland; and materials or substances are
not present in amounts that may cause adverse impact on existing wetland uses.

In accordance with 143-215.85(b), the permittee shall report any petroleum spill of 25
gallons or more; any spill regardless of amount that causes a sheen on surface waters; any
petroleum spill regardless of amount occurring within 100 feet of surface waters; and any
petroleum spill less than 25 gallons that cannot be cleaned up within 24 hours.

Citation: 15A NCAC 02H .0507(c); N.C.G.S 143-215.85(b)
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Justification: Person(s) owning or having control over oil or other substances upon notice of
discharge must immediately notify the Department, or any of its agents or employees, of the
nature, location, and time of the discharge and of the measures which are being taken or
are proposed to be taken to contain and remove the discharge. This action is required in
order to contain or divert the substances to prevent entry into the surface waters. Surface
water quality standards require that conditions of waters be suitable for all best uses
provided for in state rule (including, at minimum: aquatic life propagation, survival, and
maintenance of biological integrity; wildlife; secondary contact recreation; agriculture); and
that activities must not cause water pollution that precludes any best use on a short-term or
long-term basis.

The permittee and their authorized agents shall conduct all activities in a manner consistent
with State water quality standards (including any requirements resulting from compliance
with §303(d) of the Clean Water Act), and any other appropriate requirements of State and
Federal Law.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c)

Justification: Surface water quality standards require that conditions of waters be suitable
for all best uses provided for in state rule, and that activities must not cause water pollution
that precludes any best use on a short-term or long-term basis. The Division must evaluate if
the activity has avoided and minimized impacts to waters, would cause or contribute to a
violation of standards, or would result in secondary or cumulative impacts.

The permittee shall require its contractors and/or agents to comply with the terms and
conditions of this permit in the construction and maintenance of this project, and shall
provide each of its contractors and/or agents associated with the construction or
maintenance of this project with a copy of this General Certification. A copy of this General
Certification shall be available at the project site during the construction and maintenance
of this project.

Citation: 15A NCAC 02H .0506(b); 15A NCAC 02H .0507(c)
Justification: Those actually performing the work should be aware of the requirements of
this 401 Water Quality General Certification to minimize water quality impacts.

History Note: Water Quality Certification (WQC) Number 4245 issued December 18, 2020
replaces WQC 4134 issued December 1, 2017 for activities eligible for USACE NWP13; WQC 4087
issued March 3, 2017; WQC 3885 issued March 19, 2012; WQC 3689 issued November 1, 2007;
WQC 3626 issued March 19, 2007; WQC 3495 issued December 31, 2004, and WQC 3399 issued
March 2003.
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9/19/2022

(Version 3.00; Released August 2021)

North Carolina Department of Transportation

Highway Stormwater Program
STORMWATER MANAGEMENT PLAN
FOR NCDOT PROJECTS

WBS Element: BP3.R009.1 TIP/Proj No: N/A County(ies): Sampson Page 1 of 2
General Project Information
WBS Element: BP3.R009.1 TIP Number: |N/A Project Type: |Bridge Replacement |Date: 9/19/2022
NCDOT Contact: Mason Herndon Contractor / Designer: Jerry Lindsey, PE (Wetherill Engineering)
Address:|NCDOT Division 3 Address: 1223 Jones Franklin Road
5501 Barbados Blvd. Raleigh, NC 27606
Castle Hayne, NC 28429
Phone:|910-341-2000 Phone:|919-851-8077
Email:|tmherndon@ncdot.gov Email:|jlindsey@wetherill.com

City/Town: Newton Grove, NC County(ies): Sampson
River Basin(s): Cape Fear | CAMA County? No
Wetlands within Project Limits? No

Project Description

Project Length (lin. miles or feet): 0.12 miles | surrounding Land Use: Woods and Wetlands
Proposed Project Existing Site
Project Built-Upon Area (ac.) 0.3 |ac. 0.3 |ac.
Typical Cross Section Description: Bridge, two 12-ft lanes, 3 ft shoulder Bridge, two 11-ft lanes
Annual Avg Daily Traffic (veh/hr/day): Design/Future: 1286 Year:| 2043 Existing: 714 Year: 2023

General Project Narrative:
(Description of Minimization of Water
Quality Impacts)

The purpose of this project is to replace the existing bridge structure 810194 on SR 1746 Keener Road ovr Great Coharie Creek in Sampson County. The existing 146-ft-long
structure uses RC floor with I-beams and timber piles with steel crutch bents. The proposed structure will be 3 interior bents 8 @ 14 5/8" x 13 5/8" H-beam piles. The roadway grade
will closely match the existing grade. All existing stormwater drainage patterns were maintained on the project to the fullest extent. Deck drains will be used on each end of the
bridge to reduce help reduce the discharge at the flumes. The deck drains will not be placed over open water. The proposed roadway will be contructed entirely using proposed fill;
therefore no proposed ditches were required.
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North Carolina Department of Transportation

Highway Stormwater Program
STORMWATER MANAGEMENT PLAN

(Version 3.00; Released August 2021) FOR NCDOT PROJECTS

WBS Element:  BP3.R009.1 TIP/Proj No.:  N/A County(ies): Sampson Page 2 of 2

General Project Information
Waterbody Information
Surface Water Body (1): Great Coharie Creek NCDWR Stream Index No.: 18-68-1
NCDWR Surface Water Classification for Water Body Primary Classification: il R
Supplemental Classification: Swamp Waters (Sw)

Other Stream Classification: None
Impairments:
Aquatic T&E Species? Yes Comments:
NRTR Stream ID: N/A Buffer Rules in Effect: | N/A
Project Includes Bridge Spanning Water Body? Yes Deck Drains Discharge Over Buffer? |N/A Dissipator Pads Provided in Buffer? |No
Deck Drains Discharge Over Water Body? No (If yes, provide justification in the General Project Narrative) (If yes, describe in the General Project Narrative; if no, justify in the

(If yes, provide justification in the General Project Narrative)

General Project Narrative)

Surface Water Body (2):

NCDWR Stream Index No.:

NCDWR Surface Water Classification for Water Body

Primary Classification:

Supplemental Classification:

Other Stream Classification:

Impairments:

Aquatic T&E Species? Comments:

NRTR Stream ID:

Buffer Rules in Effect: |

Project Includes Bridge Spanning Water Body?

Deck Drains Discharge Over Buffer? |

Dissipator Pads Provided in Buffer?

Deck Drains Discharge Over Water Body?

(If yes, provide justification in the General Project Narrative)

(If yes, provide justification in the General Project Narrative)

(If yes, describe in the General Project Narrative; if no, justify in the
General Project Narrative)

Surface Water Body (3):

NCDWR Stream Index No.:

NCDWR Surface Water Classification for Water Body

Primary Classification:

Supplemental Classification:

Other Stream Classification:

Impairments:

Aquatic T&E Species? Comments:

NRTR Stream ID:

Buffer Rules in Effect: |

Project Includes Bridge Spanning Water Body?

Deck Drains Discharge Over Buffer? |

Dissipator Pads Provided in Buffer? |

Deck Drains Discharge Over Water Body?

(If yes, provide justification in the General Project Narrative)

(If yes, provide justification in the General Project Narrative)

(If yes, describe in the General Project Narrative; if no, justify in the
General Project Narrative)
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WETLAND AND SURACE WATER IMPACTS SUMMARY
WETLAND IMPACTS SURFACE WATER IMPACTS
Hand Existing | Existing
Permanent| Temp. Excavation | Mechanized | Clearing | Permanent| Temp. Channel | Channel | Natural
Site Station Structure Fill In Fill In in Clearing in SwW SW Impacts | Impacts | Stream
No. (From/To) Size / Type Wetlands | Wetlands | Wetlands | in Wetlands | Wetlands impacts impacts |[Permanent| Temp. | Design
(ac) (ac) (ac) (ac) (ac) (ac) (ac) (ft) (ft) (ft)
1 13+34 to 15+08 -L- BRIDGE 0.004 22
TOTALS™: 0.004 22

NOTES:

*Rounded totals are sum of actual impacts

157 sf of Permanent SF Impacts due to Bank Stabilization under the bridge.

Revised 2018 Feb

NC DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
9/19/2022
SAMPSON CO.

BP3.R009. 1

SHEET 9 OF 9
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83

LISTING OF MBE/WBE SUBCONTRACTORS

Sampson County

Sheet of
. * Agreed .
Firm Name and Address Circle Ttem Item Description upon Unit Dollar Volume of
One No. . Item
Price
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price:

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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LISTING OF MBE/WBE SUBCONTRACTORS

Sampson County

Sheet of
. * Agreed %
. .. Dollar Volume of
Firm Name and Address Circle Ttem Item Description upon Unit 4
One No. . Item
Price
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE

** Dollar Volume of MBE Subcontractor $

MBE Percentage of Total Contract Bid Price %

** Dollar Volume of WBE Subcontractor $

WBE Percentage of Total Contract Bid Price %

*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in

the contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price.
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, NC

CONTRACT PAYMENT BOND

Date of Payment Bond Execution

Name of Principal Contractor

Name of Surety:

Name of Contracting Body:

Amount of Bond:
Contract ID No.: DC00436
County Name: SAMPSON

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above
for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain
contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor and
material in the prosecution of the work provided for in said contract, and any and all duly authorized
modifications of said contract that may hereafter be made, notice of which modifications to the surety
being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREQF, the above-bound parties have executed this instrument under their several
seals on the date indicated above, the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its undersigned representative, pursuant to authority of its
governing body.
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Affix Seal of Surety Company

86 Sampson County

CONTRACT PAYMENT BOND

Print or type Surety Company Name

By

Print, stamp or type name of Attorney-in-Fact

Signature of Attorney-in-Fact

Signature of Witness

Print or type Signer’s name

Address of Attorney-in-Fact
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CONTRACT PAYMENT BOND
CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Full name of Corporation

Address as prequalified

By
Signature of President, Vice President, Assistant Vice President
Select appropriate title
Print or type Signer's name
Affix Corporate Seal
Attest

Signature of Secretary, Assistant Secretary
Select appropriate title

Print or type Signer's name
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CONTRACT PAYMENT BOND
LIMITED LIABILITY COMPANY
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Full name of Firm

Address as prequalified

By:

Signature of Member, Manager, Authorized Agent
Select appropriate title

Print or type Signer’s name
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CONTRACT PAYMENT BOND
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Individual Name

Trading and doing business as

Full name of Firm

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name
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CONTRACT PAYMENT BOND
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Sampson County

Print or type Individual name

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name
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CONTRACT PAYMENT BOND
PARTNERSHIP

SIGNATURE OF CONTRACTOR (Principal)

Full name of Partnership

Address as prequalified

By

Signature of Partner

Print or type Signer's name

Signature of Witness

Print or type Signer’s name
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CONTRACT PAYMENT BOND
JOINT VENTURE (2) or (3)
SIGNATURE OF CONTRACTORS (Principal)

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute. On
Line (1), print or type the name of Joint Venture. On line (2), print or type the name of one of the joint venturers and execute below in the
appropriate manner required by Article 102-8 of the NCDOT Standard Specifications. On Line (3), print or type the name of second joint
venturer and execute below in the appropriate manner required by said article of the Specifications. On Line (4), print or type the name of the
third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications. This form of
execution must be strictly followed.

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name
and

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name
and

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name
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CONTRACT PAYMENT BOND

Attach certified copy of Power of Attorney to this sheet
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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, NC

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution:

Name of Principal Contractor:

Name of Surety:

Name of Contracting Body:

Amount of Bond:

Contract ID No.: DC00436

County Name: SAMPSON

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting
Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment
of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain
contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings, covenants,
terms, conditions, and agreements of said contract during the original term of said contract and any
extensions thereof that may be granted by the Contracting Body, with or without notice to the Surety, and
during the life of any guaranty required under the contract, and shall also well and truly perform and fulfill
all the undertakings, covenants, terms, conditions, and agreements of any and all duly authorized
modifications of said contract that may hereafter be made, notice of which modifications to the surety being
hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals
on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its governing body.
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CONTRACT PERFORMANCE BOND

Affix Seal of Surety Company

Print or type Surety Company Name

By

Print, stamp or type name of Attorney-in-Fact

Signature of Attorney-in-Fact

Signature of Witness

Print or type Signer’s name

Address of Attorney-in-Fact
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CONTRACT PERFORMANCE BOND
CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Full name of Corporation

Address as prequalified

By
Signature of President, Vice President, Assistant Vice President
Select appropriate title
Print or type Signer's name
Affix Corporate Seal
Attest

Signature of Secretary, Assistant Secretary
Select appropriate title

Print or type Signer's name
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CONTRACT PERFORMANCE BOND
LIMITED LIABILITY COMPANY
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Full name of Firm

Address as prequalified

By:

Signature of Member, Manager, Authorized Agent
Select appropriate title

Print or type Signer’s name
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CONTRACT PERFORMANCE BOND
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Individual Name

Trading and doing business as

Full name of Firm

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name



DC00436 / BP3-RO09 99

CONTRACT PERFORMANCE BOND
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Sampson County

Print or type Individual name

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name
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CONTRACT PERFORMANCE BOND
PARTNERSHIP

SIGNATURE OF CONTRACTOR (Principal)

Full name of Partnership

Address as prequalified

By

Signature of Partner

Print or type Signer's name

Signature of Witness

Print or type Signer’s name
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CONTRACT PERFORMANCE BOND
JOINT VENTURE (2) OR (3)
SIGNATURE OF CONTRACTORS (Principal)

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute. On
Line (1), print or type the name of Joint Venture. On line (2), print or type the name of one of the joint venturers and execute below in the
appropriate manner required by Article 102-8 of the NCDOT Standard Specifications. On Line (3), print or type the name of second joint
venturer and execute below in the appropriate manner required by said article of the Specifications. On Line (4), print or type the name of the
third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications. This form of
execution must be strictly followed.

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name
and

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name
and

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name
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CONTRACT PERFORMANCE BOND

Attach certified copy of Power of Attorney to this sheet
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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, NC

BID BOND

Contract Number: DC00436 County: ~ SAMPSON

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and
SURETY above named, are held and firmly bound unto the Department of Transportation in the full and just sum of
five (5) percent of the total amount bid by the Principal for the project stated above, for the payment of which sum
well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally,
firmly by these presents.

NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty (60) days
after the opening of the bids, or within such other time period as may be provided in the proposal, and if the Board of
Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) calendar days after
written notice of award is received by him, provide bonds with good and sufficient surety, as required for the faithful
performance of the contract and for the protection of all persons supplying labor, material, and equipment for the
prosecution of the work. In the event the Principal requests permission to withdraw his bid due to mistake in
accordance with the provisions of Article 103-3 of the Standard Specifications for Roads and Structures, the conditions
and obligations of this Bid Bond shall remain in full force and effect until the Department of Transportation makes a
final determination to either allow the bid to be withdrawn or to proceed with award of the contract. In the event a
determination is made to award the contract, the Principal shall have fourteen (14) calendar days to comply with the
requirements set forth above. In the event the Principal withdraws its bid after bids are opened except as provided in
Article 103-3, or after award of the contract has been made fails to execute such additional documents as may be
required and to provide the required bonds within the time period specified above, then the amount of the bid bond
shall be immediately paid to the Department of Transportation as liquidated damages.

IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed.

This the day of ,20

Surety

By

General Agent or Attorney-in-Fact Signature

Seal of Surety

Print or type Signer's Name
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BID BOND
CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Full name of Corporation

Address as prequalified

By
Signature of President, Vice President, Assistant Vice President
Select appropriate title
Print or type Signer's name
Affix Corporate Seal

Attest

Signature of Secretary, Assistant Secretary
Select appropriate title

Print or type Signer's name
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BID BOND
LIMITED LIABILITY COMPANY
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Sampson County

Full name of Firm

Address as prequalified

Signature of Member/
Manager/Authorized Agent

Individually

Print or type Signer’s name
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BID BOND
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Individual Name

Trading and doing business as

Full name of Firm

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name
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BID BOND
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME
SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Sampson County

Print or type Individual Name

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name
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BID BOND
PARTNERSHIP

SIGNATURE OF CONTRACTOR (Principal)

Full name of Partnership

Address as prequalified

By

Signature of Partner

Print or type Signer's name

Signature of Witness

Print or type Signer’s name
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BID BOND
JOINT VENTURE (2 or 3)
SIGNATURE OF CONTRACTORS (Principal)

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.
Line (1), print or type the name of Joint Venture. On line (2), print or type the name of one of the joint venturers and execute below in the appropriate
manner required by Article 102-8 of the Specifications. On Line (3), print or type the name of second joint venturer and execute below in the
appropriate manner required by said article of the Specifications. On Line (4), print or type the name of the third joint venturer, if applicable and
execute below in the appropriate manner required by said article of the Specifications. This form of execution must be strictly followed.

Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
and
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
and
Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name
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ADDENDUM #1

L

(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

L

(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

I

b

(SIGNATURE)

Acknowledge receipt of Addendum #3.

110

ADDENDUM(S)

representing

Sampson County

representing

representing
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*AWARD LIMITS ON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total of
$ , for those projects indicated below

on which bids are being opened on the same date as shown in the Proposal Form. Individual projects shall
be indicated by placing the project number and county in the appropriate place below. Projects not
selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall state such
limit in the space provided above in the second line of this form.

It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the total value
of which is more that the above stipulated award limits, the Board of Transportation will award me (us)
projects from among those indicated which have a total value not exceeding the award limit and which
will result in the best advantage to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.
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EXECUTION OF BID

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

CORPORATION

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States
that neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that
the prequalified bidder has not been convicted of violating N.C.G.S. §133-24 within the last three years, and that the
prequalified bidder intends to do the work with his own bona fide employees or subcontractors and will not bid for the
benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift
has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF PREQUALIFIED BIDDER

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
(Select appropriate title) (Select appropriate title)
Print or type Signer’s name Print or type Signer’s name

CORPORATE SEAL
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

PARTNERSHIP

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the
United States that neither he, nor any official, agent or employee has entered into any agreement, participated
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide
employees or subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions
that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By
execution of any response in this procurement, you attest, for your entire organization and its employees or
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of
your organization.

SIGNATURE OF PREQUALIFIED BIDDER

Full Name of
Partnership

Address as
Prequalified

Signature of Witness Signature of Partner

Print or Type Signer’s Name Print or Type Signer’s Name
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION
LIMITED LIABILITY COMPANY

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the
United States that neither he, nor any official, agent or employee has entered into any agreement, participated
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide
employees or subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions
that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By
execution of any response in this procurement, you attest, for your entire organization and its employees or agents,
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF PREQUALIFIED BIDDER

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
(Select appropriate Title)

Print or Type Signer’s Name Print or Type Signer’s Name
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States that
neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise taken
any action which is in restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to
do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift
has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF PREQUALIFIED BIDDER
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and
execute. On Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers
and execute below in the appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in
the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate

manner.
(O]
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
BY
Signature of Witness or Attest Signature of Contractor
Print or Type Signer’s Name Print or Type Signer’s Name
If Corporation, affix Corporate Seal AND
3)
Name of Contractor
Address as Prequalified
BY
Signature of Witness or Attest Signature of Contractor
Print or Type Signer’s Name Print or Type Signer’s Name
If Corporation, affix Corporate Seal AND
@

Name of Contractor

Address as Prequalified

BY

Signature of Witness or Attest

Signature of Contractor

Print or Type Signer’s Name

If Corporation, affix Corporate Seal

Print or Type Signer’s Name
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the
United States that neither he, nor any official, agent or employee has entered into any agreement, participated
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide
employees or subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions
that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By
execution of any response in this procurement, you attest, for your entire organization and its employees or agents,
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF PREQUALIFIED BIDDER

Name of Prequalified Bidder

Individual Name

Trading and Doing Business As

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Prequalified Bidder, Individual

Print or Type Signer’s Name Print or Type Signer’s Name
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The prequalified bidder, declares (or certifies, verifies, or states) under penalty of perjury under the laws of the
United States that neither he, nor any official, agent or employee has entered into any agreement, participated
in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection
with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24
within the last three years, and that the prequalified bidder intends to do the work with its own bona fide
employees or subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
attached, provided that the Debarment Certification also includes any required statements concerning exceptions
that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By
execution of any response in this procurement, you attest, for your entire organization and its employees or agents,
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your
organization.

SIGNATURE OF PREQUALIFIED BIDDER

Name of Prequalified Bidder

Print or Type Name

Address as Prequalified

Signature of Prequalified Bidder, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name



DC00436 / BP3-R009 118 Sampson County

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may
be obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless he knows that the certification is erroneous. The bidder
may decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this provision.
The knowledge and information of a participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion and debarment certification will result in the prequalified
bidder’s bid being considered non-responsive.

|:| Check here if an explanation is attached to this
certification.
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STABILIZATION REQUIREMENTS:

(3-11-2016)

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective April 1, 2019 issued by the North Carolina
Department of Environmental Quality Division of Water Resources. Temporary or permanent
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing
activity, with the following exceptions in which temporary or permanent ground cover shall be
provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (East)
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,

shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

All Roadway Areas
March 1 - August 31 September 1 - February 28
50# Tall Fescue 50# Tall Fescue
10# Centipede 10# Centipede
25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

T5# Tall Fescue T5# Tall Fescue

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon
Engineer’s request.

Approved Tall Fescue Cultivars
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2" Millennium
3" Millennium
Apache III
Avenger
Barlexas
Barlexas 11
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner 11
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith
Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse 11
Firebird
Firecracker LS
Firenza
Five Point
Focus
Forte
Garrison
Gazelle 11
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi
Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

EC-2

Justice
Kalahari
Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2
Or’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect
Pure Gold
Quest
Raptor II
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment II
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP
Rocket
Scorpion

SAMPSON COUNTY

Serengeti
Shelby
Sheridan
Signia
Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choice I1
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio
Tahoe II
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo
Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack II
Xtremegreen

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre
and add 20# of Sericea Lespedeza from January 1 - December 31.
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet
or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the
year. The Engineer will determine the exact dates for using each kind of seed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-
20 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 10-20-20 analysis and as directed.

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-
8-8 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of
fertilizer may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted
to provide the same amount of plant food as 16-8-8 analysis and as directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with
the exception that no centipede seed will be used in the seed mix for supplemental seeding. The
rate of application for supplemental seeding may vary from 25# to 75# per acre. The actual rate
per acre will be determined prior to the time of topdressing and the Contractor will be notified in
writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental
seed. Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating
seed into the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain)
may be used where degree of slope prevents the use of a sod seeder.

MOWING:

The minimum mowing height on this project shall be 4 inches.

Native Grass Seeding and Mulching (East)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both
sides of the stream or depression, measured from top of stream bank or center of depression.
The stream bank of the stream relocation shall be seeded by a method that does not alter the
typical cross section of the stream bank. Native Grass Seeding and Mulching shall also be
performed in the permanent soil reinforcement mat section of preformed scour holes, and in
other areas as directed.
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The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

March 1 - August 31 September 1 - February 28

18# Creeping Red Fescue 18# Creeping Red Fescue
6# Indiangrass 6# Indiangrass

8# Little Bluestem 8# Little Bluestem

44 Switchgrass 4# Switchgrass

25# Browntop Millet 35# Rye Grain

500# Fertilizer 500# Fertilizer

4000#  Limestone 4000# Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article
1660-8 of the Standard Specifications.

All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt
tack shall not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to
be maintained or allowed during construction. In areas within six feet of the edge of pavement,
straw is to be applied and then crimped. After the crimping operation is complete, an additional
application of straw shall be applied and immediately tacked with a sufficient amount of
undiluted emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer
providing that maximum spacing of crimper blades shall not exceed 8".
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RESPONSE FOR EROSION CONTROL.:
Description
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and

supplies to the project necessary for the pursuit of any or all of the following work as shown
herein, by an approved subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA

Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the
above work items.

Measurement and Payment
Response for Erosion Control will be measured and paid for by counting the actual number of
times the subcontractor moves onto the project, including borrow and waste sites, and

satisfactorily completes an erosion control action described in Form 1675. The provisions of
Article 104-5 of the Standard Specifications will not apply to this item of work.
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Payment will be made under:

Pay Item Pay Unit

Response for Erosion Control Each

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum
extent practicable. Vegetation along stream banks and adjacent to other jurisdictional resources
outside the construction limits shall only be removed upon approval of Engineer. No additional
payment will be made for this minimization work.

STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions
or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections
that are temporarily removed shall be reinstalled across access/haul roads at the end of each
working day.

Construction Materials Management
(3-19-19) (rev. 04-24-19)

Description

The requirements set forth shall be adhered to in order to meet the applicable materials handling
requirements of the NCG010000 permit. Structural controls installed to manage construction
materials stored or used on site shall be shown on the E&SC Plan. Requirements for handling
materials on construction sites shall be as follows:

Polyacrylamides (PAMS) and Flocculants

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept
under storm-resistant cover or surrounded by secondary containment structures designed to protect
adjacent surface waters. PAMS or other flocculants used shall be selected from the NC DWR List
of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance
with the manufacturer’s instructions. The NC DWR List of Approved PAMS/Flocculants is
available at:

https://files.nc.gov/ncdeq/Water%20Quality/Environmental %20Sciences/ ATU/ApprovedPAMS
4 1 2017.pdf
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Equipment Fluids

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled
and disposed of in a manner so as not to enter surface or ground waters and in accordance with
applicable state and federal regulations. Equipment used on the site must be operated and
maintained properly to prevent discharge of fluids. Equipment, vehicle, and other wash waters
shall not be discharged into E&SC basins or other E&SC devices. Alternative controls should be
provided such that there is no discharge of soaps, solvents, or detergents.

Waste Materials

Construction materials and land clearing waste shall be disposed of in accordance with North
Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules
governing the disposal of solid waste (ISA NCAC 13B). Areas dedicated for managing
construction material and land clearing waste shall be at least 50 feet away from storm drain inlets
and surface waters unless it can be shown that no other alternatives are reasonably available. Paint
and other liquid construction material waste shall not be dumped into storm drains. Paint and other
liquid construction waste washouts should be located at least 50 away from storm drain inlets
unless there is no alternative. Other options are to install lined washouts or use portable, removable
bags or bins. Hazardous or toxic waste shall be managed in accordance with the federal Resource
Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC,
Subchapter 13A. Litter and sanitary waste shall be managed in a manner to prevent it from entering
jurisdictional waters and shall be disposed of offsite.

Herbicide, Pesticide, and Rodenticides

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal
Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling
restrictions.

Concrete Materials

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid
contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged
from the site. (Note that discharges from onsite concrete plants require coverage under a separate
NPDES permit — NCG140000.) Concrete wash water shall be managed in accordance with the
Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in
accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide
(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site,
in accordance with state solid waste regulations.

Earthen Material Stock Piles

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and
surface waters unless it can be shown that no other alternatives are reasonably available.
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Measurement and Payment

Conditions set within the Construction Materials Management provision are incidental to the
project for which no direct compensation will be made.

WASTE AND BORROW SOURCES:
(2-16-11) (Rev. 3-17-22)

Payment for temporary erosion control measures, except those made necessary by the
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate
contract unit price for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and
Waste Site Reclamation Procedures for Contracted Projects” located at:

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20R eclamati
on%?20Procedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.

SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.

The fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence
approved by the Engineer. The fence material shall have an ultraviolet coating.
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Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of
length.

(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section.
The flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be
orange in color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence
shall be erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set
or set with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set,
all backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may, at
the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple
across each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work
being paid for as “Construction Surveying”, except that where there is no pay item for
construction surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand
clearing shall be identified with a different colored flagging to distinguish it from mechanized
clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for
delineation of the interior boundaries. This delineation will be considered incidental to the work
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being paid for as Construction Surveying, except that where there is no pay item or construction
surveying the cost of boundary flagging delineation shall be included in the unit prices bid for
the various items in the contract. Installation for delineation of all jurisdictional boundaries at
staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum
intervals with highly visible orange flagging attached. Stakes shall be installed a minimum of 6”
into the ground. Additional flagging may be placed on overhanging vegetation to enhance
visibility but does not substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this
delineation, as the cost of same shall be included in the unit prices bid for the various items in the
contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and
post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot
WATTLE BARRIER:

(5-20-13) 1630

Description

Wattle barriers are tubular products consisting of excelsior fibers encased in natural or synthetic netting
and used at the toe of fills or on slopes to intercept runoff. Wattle barriers are to be placed at locations
shown on the plans or as directed. Installation shall follow the detail provided in the plans and as
directed. Work includes furnishing materials, installation, maintenance and removing wattle barriers.

Materials
Wattle shall meet the following specifications:

Inner Material 100% Curled Wood (Excelsior) Fibers
Minimum Diameter 18"

Minimum Length 10 ft.

Minimum Density 2.9 1b./c.f+ 10%

Net Material Synthetic

Net Openings I"x 1"

Net Configuration Totally Encased

Minimum Weight 51b./ft. £ 10%

09/18/2022



BP3.R009.1 EC-5 SAMPSON COUNTY

Stakes shall be used as anchors. Provide hardwood stakes a minimum of 2-ft long with
a 2" x 2" nominal square cross section. One end of the stake shall be sharpened or beveled to
facilitate driving down into the underlying soil.

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Align wattle barriers in an overlapping and alternating pattern. Excavate a trench the entire
length of each wattle with a depth of 2" to 3" for the wattle to be placed. Secure wattle barriers
to the soil by wire staples approximately every linear foot and at the end of each wattle. Install at
least 4 stakes on the downslope side of the wattle with a maximum spacing of 2 linear feet; and
according to the detail. Install at least 2 stakes on the upslope side of the wattle barrier according
to the detail provided in the plans. Drive stakes into the ground at least 10" with no more
than 2" projecting from the top of the wattle. Drive stakes at an angle according to the detail
provided in the plans.

For wattle barriers used to reduce runoff velocity for large slopes, use a maximum spacing of
25 ft. for the barrier measured along the slope.

Maintain the wattle barriers until the project is accepted or until the wattle barriers are removed,
and remove and dispose of silt accumulations at the wattle barriers when so directed in
accordance with Section 1630 of the Standard Specifications.

Measurement and Payment

Wattle Barrier will be measured and paid as the actual number of linear feet of wattles installed
and accepted. Such price and payment will be full compensation for all work covered by this
provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals

necessary to install the wattle barrier.

Payment will be made under:

Pay Item Pay Unit
Wattle Barrier Linear Foot
COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in
locations as directed. Work includes providing all materials, excavating and backfilling, and
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials

Item Section
Coir Fiber Mat 1060-14
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Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross
section of the area covered. Bury the top slope end of each piece of mat in a narrow trench at
least 6 in. deep and tamp firmly. Where one roll of matting ends and a second roll begins,
overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.
Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the
mat or as directed. Fold over and bury mat to the full depth of the trench, close and tamp firmly.
Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side.

Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.
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Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard
COIR FIBER WATTLE:
Description

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir
fiber netting. Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a
velocity break. Coir Fiber Wattles are to be placed at locations shown on the plans or as
directed. Installation shall follow the detail provided in the plans and as directed. Work includes
furnishing materials, installation of coir fiber wattles, matting installation, and removing wattles.
Materials

Coir Fiber Wattle shall meet the following specifications:

100% Coir (Coconut) Fibers

Minimum Diameter 12 in.

Minimum Density 3.5 Ib/ft® +/- 10%
Net Material Coir Fiber

Net Openings 2 in. X 2 in.

Net Strength 90 Ibs.

Minimum Weight 2.6 Ibs./ft. +/- 10%

Anchors: Stakes shall be used as anchors.

Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. X 2 in. nominal square
cross section. One end of the stake must be sharpened or beveled to facilitate driving
down into the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall
meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12"
in length with a throat of 1" in width.

Construction Methods

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot
and at the end of each section of wattle. A minimum of 4 stakes shall be installed on the
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and
according to the detail. Install a minimum of 2 stakes on the upstream side of the wattle
according to the detail provided in the plans. Stakes shall be driven into the ground a minimum
of 10 in. with no more than 2 in. projecting from the top of the wattle. Drive stakes at an angle
according to the detail provided in the plans.
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Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour
ditch slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and
in accordance with Article 1631-3 of the Standard Specifications, or in accordance
with specifications provided elsewhere in this contract.

The Contractor shall maintain the coir fiber wattles until the project is accepted or until
the wattles are removed, and shall remove and dispose of silt accumulations at the wattles
when so directed in accordance with the requirements of Section 1630 of the Standard
Specifications.

Measurement and Payment

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of
wattles which are installed and accepted. Such price and payment will be full compensation for
all work covered by this section, including, but not limited to, furnishing all materials, labor,
equipment and incidentals necessary to install the Coir Fiber Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the
Standard Specifications, or in accordance with specifications provided elsewhere in this
contract.

Payment will be made under:

Pay Item Pay Unit
Coir Fiber Wattle Linear Foot
FLOATING TURBIDITY CURTAIN:

Description

This work consists of furnishing a Floating Turbidity Curtain to deter silt suspension and
movement of silt particles during construction. The floating turbidity curtain shall be
constructed at locations as directed.

Materials

The curtain material shall be made of a tightly woven nylon, plastic or other non-deteriorating
material meeting the following specifications:

Property Value

Grab tensile strength *md-370 1bs *cd-250 Ibs
Mullen burst stength 480 psi

Trapezoid tear strength *md-100 1bs *cd-60 lbs
Apparent opening size 70 US standard sieve
Percent open area 4% permittivity 0.28 sec-1
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*md - machine direction
*cd - cross machine direction

In the event that more than one width of fabric is required, a 6" overlap of the material shall also
be required.

The curtain material shall be supported by a flotation material having over 29 lbs/ft buoyancy.
The floating curtain shall have a 5/16" galvanized chain as ballast and dual 5/16" galvanized wire
ropes with a heavy vinyl coating as load lines.

Construction Methods

The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its
removal is requested by the Engineer. The curtain shall extend to the bottom of the jurisdictional
resource. Anchor the curtain according to manufacturer recommendations.

Measurement and Payment

Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of
curtain furnished as specified and accepted. Such price and payment will be full compensation
for the work as described in this section including but not limited to furnishing all materials,
tools, equipment, and all incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Floating Turbidity Curtain Square Yard

CONCRETE WASHOUT STRUCTURE:
(12-10-20)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste
water and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids,
so that this material does not migrate to surface waters or into the ground water. These
enclosures are not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete wash water.

Materials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.
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Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If
the minimum setback dimensions can be achieved the liner is not required. (5 feet above
groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details
and as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details
and as directed if structure is not located in an area where existing erosion and sedimentation
control devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area,
so it is clearly visible to site personnel. Install safety fence as directed for visibility to
construction traffic.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.
pdf

Alternate details for accommodating concrete washout may be submitted for review and
approval.

The alternate details shall include the method used to retain and dispose of the concrete waste
water within the project limits and in accordance with the minimum setback requirements. (5 feet
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth
material to match the existing contours and permanently seed and mulch area.

Measurement and Payment
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the

details. If alternate details or commercially available devices are approved, then those devices
will also be paid for per each approved and installed device.
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Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

Safety Fence shall be measured and paid for as provided elsewhere in this contract.
No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit
Concrete Washout Structure Each

TACK FOR MULCH FOR EROSION CONTROL;
(07-19-22)

Description

This work consists of supplying and installing of an approved material for binding mulch for
erosion control in accordance with Section 1060-5, Section 1615 and Section 1660 of the Standard
Specifications. This provision defines acceptable materials and rates for tacking material for
holding mulch in place.

Materials
(a) Emulsified Asphalt

Asphalt emulsion tack shall conform to the requirements of AASHTO M 140, Specification
for Emulsified Asphalt. The emulsified asphalt may be rapid setting, medium setting, or
slow setting. Apply emulsified asphalt tackifier at a rate of 0.10 gallons per square yard
(approximately 484 gallons per acre).

(b) Cellulose Hydromulch

Cellulose hydromulch products shall be non-toxic, weed-free, prepackaged cellulose fiber
(pulp) material containing no more than 3% ash or other inert materials. Cellulose
hydromulches may contain dyes or binders specifically formulated to enhance the adhesive
qualities of the hydromulch. Apply cellulose hydromulches at a rate of 1000 pounds (dry
weight) per acre.

Wood fiber or wood fiber blend hydromulches may be substituted for cellulose hydromulch
at the same application rate.

(¢) Other tackifiers

Other approved materials, specifically designed and manufactured for application as a
straw mulch tacking agent, may be used at the manufacturer’s recommended rate.
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Construction Methods

Apply the Tack for Mulch for Erosion Control uniformly across straw mulch per Section 1615 and
Section 1660 of the Standard Specifications.

Payment
Tack for Mulch for Erosion Control is incidental to the application of Temporary Mulching,

Section 1615-4, and Seeding and Mulching, Section 1660-8, and no additional payment will be
made.

09/18/2022
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PROJECT SPECIAL PROVISIONS
Utilities by Others

WETHERILL

ENGINEERING

1223 Jones Franklin Road
Raleigh, NC 27606
Phone: 919.851.8077
Fax: 919.851.8107
wei@wetherilleng.com

WE Design Your Tomorrow . .

General:

The facilities listed below will not conflict with the project construction. All utilities are
shown on the plans from the best available information. No work shall be performed
unless a Sampson County representative is present on site in case of accidental damage to
the existing water line.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Within Project Limits:

Utility locations are shown on the Utilities by Others Plans.

e Sampson County Water
o Mark Turlington — Assistant Public Works Director
o mturlington@sampsonnc.com / (910) 592-0188

e Star Communications
o Joseph Andrews — Plant Operations Manager
o jandrews@stmc.net / (910) 564-7836

April 13, 2023 1/1
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FALSEWORK AND FORMWORK (2-14-22)

1.0

2.0

3.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or manufactured
devices on the plans. Revise the plan and notify the Engineer if any change to materials or
material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints.



DocuSign Envelope ID: 3BF7ECC1-A36E-44E1-B076-5586624E552F

BP3.R009.1 Sampson County

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework and
forms on the working drawings. Include falsework footing settlements, joint take-up,
and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge | Max. Screed ?/r;ili(cegl I\C(IarglJ
Type Depth, Width, Thickness, Wheel Weight, i
(PCG) | (inches) (inches) (inches) (Ibs.) Extension,

(inches)
L 36 39 14 2000 26
1] 45 42 14 2000 35
v 54 45 14 2000 2
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck
slab. For Type Il, 11l & IV prestressed concrete girders (PCG), 45-degree cast-in-place
half hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 %" from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

For links slabs, the tops of girders directly beneath the link slab shall be free of
overhang falsework attachments or other hardware. Submit calculations and working
drawings for overhang falsework in the link slab region.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the



DocuSign Envelope ID: 3BF7ECC1-A36E-44E1-B076-5586624E552F
BP3.R009.1 Sampson County

Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than %4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted

herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county

in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article

420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to

the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

COUNTY 25 YR COUNTY 25 YR COUNTY 25 YR
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.
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5.0

6.0

7.0

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (2-14-22)

1.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
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2.0

submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Engineer. State the reason for the proposed variation in the submittal. To
minimize review time, make sure all submittals are complete when initially submitted.
Provide a contact name and information with each submittal. Direct any questions
regarding submittal requirements to the Engineer, Structures Management Unit contacts or
the Geotechnical Engineering Unit contacts noted below.

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the
name, address and telephone number of the facility where fabrication will actually be done
if different than shown on the title block of the submitted working drawings. This includes,
but is not limited to, precast concrete items, prestressed concrete items and fabricated steel
or aluminum items.

ADDRESSES AND CONTACTS
For submittals to the Structures Management Unit, use the following addresses:

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff)

Via US mail: Via other delivery service:

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E.

State Structures Engineer State Structures Engineer

North Carolina Department North Carolina Department

of Transportation of Transportation

Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive

Raleigh, NC 27699-1581 Raleigh, NC 27610

Attention: Mr. J. L. Bolden, P. E. Attention: Mr. J. L. Bolden, P. E.

For submittals to the Geotechnical Engineering Unit, use the following addresses:
For projects in Divisions 1-7, use the following Eastern Regional Office addresses:

Via Email: EastGeotechnicalSubmittal@ncdot.gov

Via US mail: Via other delivery service:
Mr. David Hering, L.G., P. E. Mr. David Hering, L.G., P. E.
Assistant State Geotechnical Assistant State Geotechnical

Engineer — Eastern Region Engineer — Eastern Region


mailto:SMU-wdr@ncdot.gov
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North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office addresses:
Via Email: WestGeotechnicalSubmittal@ncdot.gov
Via US mail or other delivery service:

Mr. Eric Williams, P. E.
Assistant State Geotechnical
Engineer — Western Region
North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office

5253 Z Max Boulevard
Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link.

The status of the review of geotechnical-related submittals sent to the Geotechnical
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical
Construction Submittals” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: James Bolden (919) 707 — 6408
jlbolden@ncdot.gov

Secondary Structures Contacts: Emmanuel Omile (919) 707 — 6451
eomile@ncdot.gov

Madonna Rorie  (919) 707 — 6508
mrorie@ncdot.gov

Eastern Regional Geotechnical Contact (Divisions 1-7):
David Hering (919) 662 — 4710
dthering@ncdot.gov



mailto:WestGeotechnicalSubmittal@ncdot.gov
https://connect.ncdot.gov/resources/Structures/Pages/Drawing-Submittal-Status-and-Design-Notes.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
mailto:jlbolden@ncdot.gov
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Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams (704) 455 — 8902
ewilliams3@ncdot.gov

3.0 SuBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer.
At the same time, submit a copy of the same complete submittal directly to the Structures
Management Unit and/or the Geotechnical Engineering Unit as specified in the tables
below.

The first table below covers “Structure Submittals.” The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management
Unit. The second table in this section covers “Geotechnical Submittals.” The Engineer will
receive review comments and drawing markups for these submittals from the Geotechnical
Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide additional
copies of any submittal as directed.

STRUCTURE SUBMITTALS

Submittal Submittal
Required by  Required by
Structures  Geotechnical
Management  Engineering Contract Reference
Submittal Unit? Unit? Requiring Submittal !

Arch Culvert Falsework Y N

Plan Note, SN Sheet &
“Falsework and Formwork

Plan Note, SN Sheet &

7

Box Culvert Falsework Y N «Ealsework and Formwork”
Cofferdams Y Article 410-4
Foam Joint Seals Y N “Foam Joint Seals”
Expansion Joint Seals

(hold down plate type with base Y N “Expansion Joint Seals”

angle)
Expansion Joint Seals Yy N “Modular Expansion Joint

(modular)

Expansion Joint Seals
(strip seals)

Seals”

“Strip Seal Expansion
Joints”


mailto:ewilliams3@ncdot.gov
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Falsework & Forms 2
(substructure)

Falsework & Forms
(superstructure)

Girder Erection over Railroad

Maintenance and Protection of
Traffic Beneath Proposed
Structure

Metal Bridge Railing

Metal Stay-in-Place Forms

Metalwork for Elastomeric
Bearings 4

Miscellaneous Metalwork 4°

Disc Bearings 4

Overhead and Digital Message
Signs (DMS) (metalwork and
foundations)

Placement of Equipment on
Structures (cranes, etc.)

Prestressed Concrete Box Beam
(detensioning sequences) 3

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans

ST-12

<

Sampson County

Article 420-3 & “Falsework
and Formwork”

Article 420-3 & “Falsework
and Formwork”

Railroad Provisions

“Maintenance and
Protection of Traffic
Beneath Proposed Structure
at Station __”

Plan Note
Article 420-3

Article 1072-8

Article 1072-8

“Disc Bearings”

Applicable Provisions

Article 420-20

Article 1078-11

“Optional Precast
Reinforced Concrete Box
Culvert at Station ___”
Article 1078-11
Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3
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(adaptation to prestressed deck
panels)
Revised B_rldge Deck Plans “Modular Expansion Joint
(adaptation to modular Y .
L Seals
expansion joint seals)
Sound Barrier Wall (precast vy Avrticle 1077-2 &
items) “Sound Barrier Wall”
Sound Barrier Wall Steel v Article 1072-8 &
Fabrication Plans ° “Sound Barrier Wall”
Structural Steel 4 Y Article 1072-8
Article 400-3 &
“Construction,
Temporary Detour Structures Y Maintenance and Removal
of Temporary Structure at
Station 7
TFE Expansion Bearings 4 Y Article 1072-8

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the

Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structures Management Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard
Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of

Proposed Material are required. See Section 5.A of the referenced provision.
7. Submittals are necessary only when the top slab thickness is 18” or greater.

GEOTECHNICAL SUBMITTALS

Submittals Submittals
Required by  Required by
Geotechnical  Structures
Engineering Management
Submittal Unit Unit

Contract Reference
Requiring Submittal 1
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Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A)
hol ic Loggi L .
Crosshole Sonic Logging (CSL) Y N Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data v N Subarticle 450-3(D)(2)
I -
Forms 23 N
Pile Drivi Anal PDA .
lle Driving - Analyzer (PDA) % N Subarticle 450-3(F)(3)

Reports

Y; drawings
Retaining Walls 4 and Y; drawings Applicable Provisions

calculations

Y; drawings “Temporary Shoring” &
Temporary Shoring 4 and Y; drawings “Temporary Soil Nail

calculations Walls”
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are

4.

required. References in quotes refer to the provision by that name. Subarticles refer to the
Standard Specifications.

Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email), US mail or other delivery service to the appropriate
Geotechnical Engineering Unit regional office. Electronic submission is preferred.

The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech Forms Details.aspx
See second page of form for submittal instructions.

Electronic copy of submittal is required. See referenced provision.

CRANE SAFETY (6-20-19)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
(OSHA) regulations.

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in
personnel or equipment must be reported to the Engineer and all applicable items listed below
must be updated and submitted prior to continuing with crane operations.


https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane lInspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: Crane operators shall be certified by the National Commission for the
Certification of Crane Operators (NCCCO) or the National Center for Construction
Education and Research (NCCER). Other approved nationally accredited programs will
be considered upon request. In addition, crane operators shall have a current CDL
medical card. Submit a list of crane operator(s) and include current certification for
each type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice)
and medical evaluations for each operator.

GROUT FOR STRUCTURES (12-1-17)

1.0

2.0

DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix
and place grout in accordance with the manufacturer’s recommendations, the applicable
sections of the Standard Specifications and this provision.

MATERIAL REQUIREMENTS

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003
of the Standard Specifications.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Construction loading and traffic loading shall not be allowed until the 3 day compressive
strength is achieved.
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3.0

4.0

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.

BAsIis OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.

ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15)

RENOVATION ACTIVITIES

1.0

2.0

INSPECTION FOR ASBESTOS CONTAINING MATERIAL

Prior to conducting bridge demolition or renovation activities, the Contractor shall
thoroughly inspect the bridge or affected components for the presence of asbestos
containing material (ACM) using a firm prequalified by NCDOT to perform asbestos
surveys. The inspection must be performed by a N.C. accredited asbestos inspector with
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos
inspector must conduct a thorough inspection, identifying all asbestos-containing material
as required by the Environmental Protection Agency National Emission Standards for
Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61,
Subpart M.

The Contractor shall submit an inspection report to the Engineer, which at a minimum must
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project
location map, photos of existing structure, the date of inspection and the name, N.C.
accreditation number, and signature of the N.C. accredited asbestos inspector who
performed the inspection and completed the report. The cover sheet of the report shall
include project identification information. Place the following notes on the cover sheet of
the report and check the appropriate box:

____ACM was found
____ACM was not found

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is
considered extra work in accordance with Article 104-7 of the Standard Specifications.

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health,
if more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is
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3.0

4.0

to be removed from a structure and this work must be completed by a contractor
prequalified by NCDOT to perform asbestos abatement. RACM is defined in 40 CFR, Part
61, Subpart M. Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and
Miscellaneous which does not meet the NESHAP RACM.

DEMOLITION NOTIFICATION

Even if no ACM is found (or if quantities are less than those required for a permit), a
Demolition Notification (DHHS-3768) must be submitted to the HHCU. Notifications and
Asbestos Permit applications require an original signature and must be submitted to the
HHCU 10 working days prior to beginning demolition activities. The 10 working day
period starts based on the post-marked date or date of hand delivery. Demolition that does
not begin as originally notified requires submission of a separate revision form HHCU
3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A,
Subchapter 41C, Article .0605 for directives on revision submissions.

Contact Information

Health Hazards Control Unit (HHCU)

N.C. Department of Health and Human Services
1912 Mail Service Center

Raleigh, NC 27699-1912

Telephone: (919) 707-5950

Fax: (919) 870-4808

SPECIAL CONSIDERATIONS

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and
NESHAP requirements must be followed. For projects involving permitted RACM
removals, both the applicable county and the state (HHCU) must be notified.

For demolitions with no RACM, only the local environmental agencies must be notified.
Contact information is as follows:

Buncombe County

WNC Regional Air Pollution Control Agency
49 Mt. Carmel Road

Asheville, NC 28806

(828) 250-6777

Forsyth County

Environmental Affairs Department
537 N. Spruce Street
Winston-Salem, NC 27101

(336) 703-2440

Mecklenburg County

Land Use and Environmental Services Agency



DocuSign Envelope ID: 3BF7ECC1-A36E-44E1-B076-5586624E552F
BP3.R009.1 Sampson County

Mecklenburg Air Quality
700 N. Tryon Street
Charlotte, NC 28202
(704) 336-5430

5.0 ADDITIONAL INFORMATION

Additional information may be found on N.C. asbestos rules, regulations, procedures and
N.C. accredited inspectors, as well as associated forms for demolition notifications and
asbestos permit applications at the N.C. Asbestos Hazard Management Program website:

https://epi.dph.ncdhhs.gov/asbhestos/ahmp.html

6.0 BAsISOFPAYMENT

Payment for the work required in this provision will be at the lump sum contract unit price
for “Asbestos Assessment”. Such payment will be full compensation for all asbestos
inspections, reports, permitting and notifications.


https://epi.dph.ncdhhs.gov/asbestos/ahmp.html
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ITEMIZED PROPOSAL FOR CONTRACT NO. DC00436

Page 1 of 5

County:  SAMPSON
Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0030000000-N SP TYPE Il MODIFIED APPROACH FILL, Lump Sum L.S.
STATION ***xx**
14+29.00 -L-
0004 0043000000-N 226 GRADING Lump Sum L.S.
0005 0050000000-E 226 SUPPLEMENTARY CLEARING & 1
GRUBBING ACR
0006 0057000000-E 226 UNDERCUT EXCAVATION 100
CcY
0007 0196000000-E 270 GEOTEXTILE FOR SOIL 100
STABILIZATION SY
0008 0223000000-E 275 ROCK PLATING 120
SY
0009 1220000000-E 545 INCIDENTAL STONE BASE 50
TON
0010 1330000000-E 607 INCIDENTAL MILLING 300
SY
0011 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 150
B25.0C TON
0012 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 220
TYPE S9.5B TON
0013 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 25
TON
0014 2022000000-E 815 SUBDRAIN EXCAVATION 17
CY
0015 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 100
DRAINS SY
0016 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 17
CY
0017 2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 100

LF
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ITEMIZED PROPOSAL FOR CONTRACT NO. DC00436

Page 2 of 5

County:  SAMPSON
Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
0018 2070000000-N 815 SUBDRAIN PIPE OUTLET 1
EA
0019 2077000000-E 815 6" OUTLET PIPE 6
LF
0020 2570000000-N SP MODIFIED CONCRETE FLUME 2
EA
0021 3030000000-E 862 STEEL BEAM GUARDRAIL 25
LF
0022 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5
EA
0023 3215000000-N SP GUARDRAIL ANCHOR UNITS, TYPE IlI 4
EA
0024 3287000000-N SP GUARDRAIL END UNITS, TYPE TL-3 4
EA
0025 3649000000-E 876 RIP RAP, CLASS B 5
TON
0026 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 596
SY
0027 4400000000-E 1110  WORK ZONE SIGNS (STATIONARY) 550
SF
0028 4410000000-E 1110  WORK ZONE SIGNS (BARRICADE 130
MOUNTED) SF
0029 4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE 28
SIGN (SHORT TERM) DAY
0030 4445000000-E 1145 BARRICADES (TYPE IlI) 80
LF
0031 4685000000-E 1205 THERMOPLASTIC PAVEMENT 2,600
MARKING LINES (4", 90 MILS) LF
0032 4900000000-N 1251  PERMANENT RAISED PAVEMENT 7
MARKERS EA
0033 6000000000-E 1605 TEMPORARY SILT FENCE 1,125
LF
0034 6006000000-E 1610 STONE FOR EROSION CONTROL, 65
CLASS A TON
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ITEMIZED PROPOSAL FOR CONTRACT NO. DC00436

Page 3 of 5

County:  SAMPSON
Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
0035 6009000000-E 1610 STONE FOR EROSION CONTROL, 5
CLASS B TON
0036 6012000000-E 1610 SEDIMENT CONTROL STONE 15
TON
0037 6015000000-E 1615 TEMPORARY MULCHING 0.5
ACR
0038 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 100
LB
0039 6021000000-E 1620 FERTILIZER FOR TEMPORARY 0.5
SEEDING TON
0040 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200
LF
0041 6029000000-E SP SAFETY FENCE 320
LF
0042 6030000000-E 1630  SILT EXCAVATION 10
CcY
0043 6036000000-E 1631  MATTING FOR EROSION CONTROL 1,250
SY
0044 6037000000-E SP COIR FIBER MAT 100
SY
0045 6042000000-E 1632  1/4" HARDWARE CLOTH 75
LF
0046 6048000000-E SP FLOATING TURBIDITY CURTAIN 230
SY
0047 6071012000-E SP COIR FIBER WATTLE 150
LF
0048 6071013000-E SP WATTLE BARRIER 130
LF
0049 6084000000-E 1660 SEEDING & MULCHING 0.5
ACR
0050 6087000000-E 1660 MOWING 0.5
ACR
0051 6090000000-E 1661  SEED FOR REPAIR SEEDING 50
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County:  SAMPSON
Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
0052 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0053 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50
LB
0054 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5
TON
0055 6114500000-N 1667  SPECIALIZED HAND MOWING 10
MHR
0056 6117000000-N SP RESPONSE FOR EROSION CONTROL 13
EA
0057 6117500000-N SP CONCRETE WASHOUT STRUCTURE 2
EA
STRUCTURE ITEMS
0058 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION kkkkkkkkkkkk
(194) STA. 14+29.00 -L-
0059 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum L.S.
0060 8112730000-N 450 PDA TESTING 2
EA
0061 8121000000-N 412 UNCLASSIFIED STRUCTURE Lump Sum L.S.
EXCAVATION AT STATION **xx*xx
(14+29.00 -L-)
0062 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 76
CcY
0063 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
(14+29.00 -L-)
0064 8217000000-E 425 REINFORCING STEEL (BRIDGE) 11,680
LB
0065 8328200000-E 450 PILE DRIVING EQUIPMENT SETUP 14
FOR *** STEEL PILES EA
(12 X 53)
0066 8328400000-E 450 PILE DRIVING EQUIPMENT SETUP 24
FOR *** GALVANIZED STEEL PILES EA

(14 X 73)
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County:  SAMPSON
Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
0067 8364000000-E 450 HP 12 X 53 STEEL PILES 630
(HP 12X53) LF
0068 8384200000-E 450 HP 14 X 73 GALVANIZED STEEL PILES 1,560
LF
0069 8393000000-N 450 PILE REDRIVES 19
EA
0070 8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL 441
LF
0071 8608000000-E 876 RIP RAP CLASS II (2'-0" THICK) 295
TON
0072 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum L.S.
0073 8763000000-E 430 3'-0" X 2'-0" PRESTRESSED CONC 2,420
CORED SLABS LF

1544/Jun21/Q26415.75/D354478055000/E73

Total Amount Of Bid For Entire Project :
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