



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

August 1, 2019

**To: Prospective Bidders**

**From: Jonathan W. Mitchell**  
**Division Contracts and Proposals Engineer**

DocuSigned by:

*Jonathan W Mitchell*

02B404268BC84C2...

**Contract ID#: DC00266**

**WBS Element: 15403.1010018**

**Subject: Addendum #1: CULVERT REPLACEMENT**

The Subject contract proposal contains the following addendum:

- 1- The availability date on page 6 will be October 14, 2019. The completion date on page 6 will be November 22, 2019. Remove existing page 6 from the proposal. Replace with revised page 6 dated 08/01/2019.

**\*\*\*An Addendum has been added to the Bid Express.**

JWM/jwm

*Mailing Address:*  
NC DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
5501 BARBADOS BOULEVARD  
CASTLE HAYNE, NC 28429-5647

*Telephone:* (910) 341-2000  
*Fax:* (910) 675-0143  
*Customer Service:* 1-877-368-4968

*Website:* www.ncdot.gov

*Location:*  
5501 BARBADOS BOULEVARD  
CASTLE HAYNE, NC 28429-5647

**PROJECT SPECIAL PROVISIONS****GENERAL****BOND REQUIREMENTS:**

(06-01-16)

102-8, 102-10

SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the *2018 Standard Specifications for Roads and Structures*.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the *2018 Standard Specifications for Roads and Structures*.

**CONTRACT TIME AND LIQUIDATED DAMAGES:**

(7-20-99) (Rev. 12-18-07)

108

SP1 G04

The date of availability for this contract is **October 14, 2019**, except that work in jurisdictional waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is **November 22, 2019**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Five Hundred Dollars (\$ 500.00)** per calendar day.

**INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:**

(2-20-07)

108

SP1 G14 C

The Contractor shall complete the required work of installing, maintaining and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor may close traffic on **NC 133** for a total of **21 Consecutive Days** between the following time period:

**DAY AND TIME RESTRICTIONS****October 14th, 2019 - November 22, 2019**

The time of availability for this intermediate contract time will be the time the Contractor begins to install traffic control devices required for the lane closures according to the time restrictions stated herein. The completion date for **ICT 1** shall not exceed **November 22, 2019**.

The completion time for this intermediate contract time will be the time the Contractor is required to complete the removal of traffic control devices required for the lane closures according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are **One Thousand Dollars (\$ 1,000.00)** per hour.

County : Brunswick

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
<b>ROADWAY ITEMS</b>						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0036000000-E	225	UNDERCUT EXCAVATION	200 CY		
0003	0043000000-N	226	GRADING	Lump Sum	L.S.	
0004	0106000000-E	230	BORROW EXCAVATION	2,508 CY		
0005	0995000000-E	340	PIPE REMOVAL	198 LF		
0006	1077000000-E	SP	#57 STONE	971 TON		
0007	1121000000-E	520	AGGREGATE BASE COURSE	3,185 TON		
0008	1330000000-E	607	INCIDENTAL MILLING	267 SY		
0009	1503000000-E	610	ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C	43 TON		
0010	1519000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5B	30 TON		
0011	1575000000-E	620	ASPHALT BINDER FOR PLANT MIX	5 TON		
0012	2275000000-E	SP	FLOWABLE FILL	10 CY		
0013	2474000000-N	SP	GENERIC DRAINAGE ITEM Pipe and Headwall (Assemble and Install) 1@13'-1"X8'-2" AL Str Pl. Pipe -Arch w/HW	Lump Sum	L.S.	
0014	3628000000-E	876	RIP RAP, CLASS I	20 TON		
0015	3691000000-N	SP	GENERIC EROSION CONTROL ITEM DEWATERING	1 EA		
0016	4810000000-E	1205	PAINT PAVEMENT MARKING LINES (4")	1,500 LF		
0017	6000000000-E	1605	TEMPORARY SILT FENCE	175 LF		
0018	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	40 TON		

County : Brunswick

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0019	6030000000-E	1630	SILT EXCAVATION	50 CY		
0020	6036000000-E	1631	MATTING FOR EROSION CONTROL	135 SY		
0021	6071010000-E	SP	WATTLE	40 LF		
0022	6084000000-E	1660	SEEDING & MULCHING	0.5 ACR		
0023	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	3 EA		

1606/Aug01/Q9384.5/D68530110000/E23

Total Amount Of Bid For Entire Project :