

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER GOVERNOR JAMES H. TROGDON, III
SECRETARY

August 8, 2019

To: Prospective Bidders

From: Jonathan W. Mitchell

Division Contracts and Proposals Engineer

— Docusigned by: Jonathan W Mitchell — 02B404268BC84C2...

Contract ID#: DC00262

WBS Element: 46305.3.65

Subject: Addendum #1: ROUNDABOUT LANDSCAPE ENHANCEMENT

The Subject contract proposal contains the following addendum:

- 1- The Intermediate Contract Time 1 SP has been edited to remove the lane closure statement on page 8. Please replace page 8 with the attached sheet dated 08/08/2019.
- 2- Please add the Additional Notes to Contractor to the proposal. See the attached sheet dated 08/08/2019.

***An Addendum has been added to Bid Express.

JWM/jwm

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES DAY AND TIME RESTRICTIONS

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on or during holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

- 1. For **any event** that creates unusually high traffic volumes, as directed by the Engineer.
- 2. For **New Year's Day**, between the hours of 30 minutes before sunset. December 31st until 30 minutes after sunrise January 2nd. If New Year's Day is on Saturday or Sunday, then until 30 minutes after sunrise the following Tuesday.
- 3. For **Easter**, between the hours of 30 minutes before sunset Thursday and 30 minutes after sunrise Monday.
- 4. For **Memorial Day**, between the hours of 30 minutes before sunset Thursday and 30 minutes after sunrise Tuesday.
- 5. For **Independence Day**, between the hours of 30 minutes before sunset the day before Independence Day and 30 minutes after sunrise the day after Independence Day.
 - If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes before sunset the Thursday before Independence Day and 30 minutes after sunrise the Tuesday after Independence Day.
- 6. For **Labor Day**, between the hours of 30 minutes before sunset Thursday and 30 minutes after sunrise Tuesday.
- 7. For **Thanksgiving Day**, between the hours of 30 minutes before sunset Tuesday and 30 minutes after sunrise Monday.
- 8. For Christmas, between the hours of 30 minutes before sunset the Friday before the week of Christmas Day and 30 minutes after sunrise the following Monday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract time shall be the time the Contractor begins work and/or alters the traffic flow according to the time restrictions listed herein.

The completion time for this intermediate contract time shall be the time the Contractor is required to cease work and/or cease to alter the traffic flow according to the time restrictions stated above.

The liquidated damages are **Five Hundred Dollars** (\$500.00) per hour time period or any portion thereof.

ADDITIONAL NOTES TO CONTRACTOR:

- All exposed (above ground) stone wall sides shall be textured.
- The licensed electrician is needed to pull service and establish the GFCI outlets necessary for the low voltage lights. The landscape contractor can do all associated work for the setting up of the low voltage lights (and make the connections). The contractor may also set/anchor the transformer and plug it in, if it is a plug-in transformer. Any direct powered (110/220) lights can be set by the contractor but connections must be made by a licensed electrician.

Aug 05, 2019 10:51 am

ITEMIZED PROPOSAL FOR CONTRACT NO. DC00262

Page 1 of 1

County: Brunswick

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
		R	COADWAY ITEMS			
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM MONTHLY MAINTENANCE	17 EA		
0003	6640000000-N	1670	GENERIC PLANTING ITEM SAGO PALMS CYCAS REVOLUTA	4 EA		
0004	6650000000-E	1670	MULCH FOR PLANTING	10 CY		
0005	6674000000-N	SP	GENERIC PLANTING ITEM (LS) CONCRETE TRUCK APRON TINTING	Lump Sum	L.S.	
0006	6674000000-N	SP	GENERIC PLANTING ITEM (LS) LANDSCAPE LIGHTS	Lump Sum	L.S.	
0007	6676000000-E	SP	GENERIC PLANTING ITEM DECORATIVE CONCRETE PAVERS	5,300 SF		
0008	6676000000-E	SP	GENERIC PLANTING ITEM SEGMENTED RETAINING WALL	240 SF		
0009	6680000000-E	SP	GENERIC PLANTING ITEM INCIDENTAL CONCRETE CONSTRUCTI ON	5 CY		
0010	6900000000-E	SP	TOPSOIL FILL SOIL	180 CY		

1051/Aug05/Q5759.0/D53571015000/E10

Total Amount Of Bid For Entire Project :