

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
AUGUST 18, 2022
DIVISION 3

PAGE: 2 of 3
ITEM C

DC00339
49083.3.1
FEDERAL PROVISIONS
ONSLOW
M-0540A

PROPOSAL LENGTH 0.160 MILES

TYPE OF WORK NC 24 CAUSEWAY SHORELINE STABILIZATION

LOCATION NC 24 CAUSEWAY BETWEEN THE SWANSBORO BRIDGES AND CEDAR POINT

EST CONST PROGRESS.... FY-2023...90% OF BID
FY-2024...10% OF BID

RPN 002 3 BIDDER(S)

DBE GOAL 3.00 %

ESTIMATE 1,699,815.20

DATE AVAILABLE SEP 19 2022

INTER COMPLETION APR 15 2023 ALL WORK EXCEPT PVE

JUN 15 2023 WETLAND GRASS PLANTING

FINAL COMPLETION JUN 15 2024

| | \$ TOTALS | % DIFF |
|---|--------------|--------|
| T A LOVING COMPANY GOLDSBORO, NC | 1,697,687.00 | -0.1 |
| TD EURE MARINE CONSTRUCTION LLC MOREHEAD CITY, NC | 1,987,809.47 | +16.9 |
| CAROLINA MARINE STRUCTURES INC POWELLS POINT, NC | 2,272,579.00 | +33.7 |