STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 3

PROPOSAL

DATE AND TIME OF BID OPENING: SEPTEMBER 4, 2014 AT 2:00 PM
CONTRACT ID: DC00084

TIP NO.: BP-5500F

WBS ELEMENT NO:: " 50070.3.FS6

FEDERAL AID.NO.: NHPP-0117(30)

COUNTY: NEW HANOVER

MILES: 0.058 MILES

ROUTE NO.: US 117/ NC 132 SB (COLLEGE RD)

LOCATION: BRIDGE #8 OVER US 17 BUS /NCDOT RXR RW (MARKET ST)
TYPE OF WORK: BRIDGE PRESERVATION

NOTICE:

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR
CONTRACTORS WHEN BIDDING ON'ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.
NOT WITHSTANDING THESE LIMITATIONS ON BIDDING, THE PROPOSER WHO IS AWARDED ANY
PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA
FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF
FUNDING SOURCES.

BIDS WILL BE RECEIVED AS SHOWN BELOW:
THIS IS A STRUCTURE PROJECT

BID BOND NOT REQUIRED

RETURN BIDS TO: NORTHCAROLINA DEPARTMENT OF TRANSPORTATION
LLOYD G. ROYALL, JR.. PLS
NCDOT DIVISION 3 OFFICE
5501 BARBADOS BLVD.
CASTLE HAYNE, NC 28429



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DC00084 IN NEW HANOVER COUNTY, NORTH CAROLINA
AUGUST 14, 2014
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DC00084; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, the
form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly understands the
stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of the bid and subsequent
award to him by the Board of Transportation in accordance with this proposal to provide the necessary contract payment bond and
contract performance bond within fourteen days after the written notice of award is received by him. The undersigned Bidder
further agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do all the work and to
furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in accordance with the 2012
Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance with
the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the sheets
contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and
required labor to construct and complete State Highway Contract No. DC00084 in NEW HANOVER COUNTY, for the unit or
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of
this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and
Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a part of this
contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance with the
specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such other
person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and provisions herein
cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis for
comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion of the work as
may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the unit
prices, nor in the time allowed for the completion of the work, except as provided for the contract.



INSTRUCTION TO BIDDERS
PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with any
requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO NOT
SEPARATE THE BID SHEET FROM THE PROPOSAL and RETURN THE ENTIRE BID PACKAGE FOR

LETTING.

1.
2.

3.

o N

10.

11.

12.

All entries on the bid sheet, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items shall
be written in figures.

An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined by
multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the
sheet.

The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in
ink. A representative of the Bidder shall initial the change in ink.

The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number if required

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant
to an award.

THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 3
ENGINEER'S OFFICE AT

5501 Barbados Blvd. Castle Hayne, N.C. 28429 by 2:00 PM on Thursday, September 4, 2014.

The sealed bid must display the following statement on the front of the sealed envelope:

Company Name:

QUOTATION FOR TIP # BP-5500F Bridge Preservation Project on New Hanover Bridge #8 to
be opened at 2:00 PM Thursday, September 4, 2014.

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be
addressed as follows:

North Carolina Department of Transportation

Lloyd G. Royall, Jr., PLS

Division 3 Engineer’s Office

5501 Barbados Blvd.

Castle Hayne, NC 28429

AWARD OF CONTRACT

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in
accordance with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for
Roads and Structures 2012. The lowest responsible will be notified that his bid has been accepted

and that he has been awarded the contract. NCDOT reserves the right to reject all bids.
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PROJECT SPECIAL PROVISIONS

GENERAL.:

This contract is for a Bridge Preservation Project. All work and materials shall be in accordance with
the provisions of the General Guidelines of this contract, the Project Special Provisions, the North
Carolina Department of Transportation Standard Specifications for Roads and Structures 2012, the
North Carolina Department of Transportation Roadway Standards Drawings, and the current edition of
the Manual of Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

PUBLIC ADVERTISEMENT:

There will NOT be a Pre-Bid Conference for this project. Plans and Proposal packages must be
obtained by visiting: https://connect.ncdot.gov/letting/Pages/Letting-List.aspx?let type=3
and clicking on the appropriate let date.

DIVISION LET CONTRACT PREQUALIFICATION:

(07-01-14) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime
Contractor prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07) 108 SP1 GI0 A

The date of availability for this contract is October 6, 2014.
The completion date for this contract is November 21, 2014.

Except where otherwise provided by the contract, observation periods required by the contract will not
be a part of the work to be completed by the completion date and/or intermediate contract times stated in
the contract. The acceptable completion of the observation periods that extend beyond the final
completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.
final completion date shall be a part of the work covered by the performance and payment bonds.

These liquidated damages will not be cumulative with any liquidated damages which may become
chargeable under Intermediate Contract Time Number 1 or 2



INTERMEDIATE CONTRACT TIME NUMBER [ICT 1] AND LIQUIDATED DAMAGES:

(2-20-07) 108 SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic
control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall
not close or narrow a lane of traffic on US 117 / NC 132 (College Rd) and/or SR 2649 (Martin Luther
King Jr. Pkwy) during the following time restrictions:

DAY AND TIME RESTRICTIONS

5:00 A.M. to 11:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on US 117 / NC 132 (College Rd)
&Jor SR 2649 ( Martin Luther King Jr. Pkwy), detain and/or alter the traffic flow on or during
holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including
the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 5:00 A.M. December 31st and 11:00 P.M.
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 11:00
P.M. the following Tuesday.

3. For Easter, between the hours of 5:00 A.M. Thursday and 11:00 P.M. Monday.
4, For Memorial Day, between the hours of 5:00 A.M. Friday and 11:00 P.M. Tuesday.

5. For Independence Day, between the hours of 5:00 A.M. the day before Independence Day and
11:00 P.M. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of
5:00 A.M. the Thursday before Independence Day and 11:00 P.M. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 5:00 A.M. Friday and 11:00 P.M. Tuesday.

7. For Thanksgiving Day, between the hours of 5:00 A.M. Tuesday and 11:00 P.M. Monday.

8. For Christmas, between the hours of 5:00 A.M. the Friday before the week of Christmas Day
and 11:00 P.M. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day,
Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures
will not be required during these periods, unless otherwise directed by the Engineer.
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The time of availability for this intermediate contract work shall be the time the Contractor begins to
install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to

complete the removal of all traffic control devices for lane closures according to the time restrictions
stated above and place traffic in the existing traffic pattern.

The liquidated damages are Five Hundred Dollars ($500.00) per hour, or any part thereof.

INTERMEDIATE CONTRACT TIME NUMBER [ICT 2] AND LIQUIDATED DAMAGES:

(2-20-07) 108 SP1 G14D

The Contractor shall complete the required work of installing, maintaining and removing the traffic
control devices for road closures and restoring traffic to the existing traffic pattern. The Contractor shall
not close US 117 / NC 132 (College Rd) during the following time restrictions:

DAY AND TIME RESTRICTIONS

5:00 AM to 11:00 PM

The time of availability for this intermediate contract time will be the time the Contractor begins to
install traffic control devices required for road closures according to the time restrictions stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required to
complete the removal of traffic control devices required for the road closures according to the time
restrictions stated herein and restore traffic to the existing traffic pattern

The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($1,250.00) per fifteen
minutes or any part thereof.

BANKRUPTCY:

The Department of Transportation, at its option, may terminate the contract upon filing by the
Contractor of any petition for protection under the provisions of the Federal Bankruptcy Act.

BIDS:

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000, the
bid will not be considered for award.

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME:

Any claims for additional compensation and/or extensions of the completion date shall be submitted to
the Division Engineer with detailed justification within thirty (30) days after receipt of the final invoice
payment. The failure of the Contractor to submit the claim(s) within thirty days shall be a bar to
recovery.



CONTRACT PAYMENT AND PERFORMANCE BOND:

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned
upon the faithful performance of the contract in accordance with specifications and conditions of the
contract is required. Such bond shall be solely for the protection of the North Carolina Department of
Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon
the prompt payment for all labor or materials for which the Contractor, or his subcontractors, is liable is
required. The payment bond shall be solely for the protection of persons or firms furnishing materials or
performing labor for this contract for which the Contractor is liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the
Department with a contract payment bond and a contract performance bond each in an amount
equal to 100 percent of the amount of the contract.

CONTRACTOR CLAIM SUBMITTAL FORM:
(9-16-08) SP1G140

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or:
http://ncdot.org/doh/operations/dp_chief eng/constructionunit/formsmanuals/.

DEFAULT OF CONTRACT:

The Department of Transportation shall have the right to declare a default of contract for breach by the
Contractor of any material term or condition of the contract. Default of contract shall be in accordance
with the terms, conditions, and procedures of Article 108-9 of the Standard Specifications.

EROSION, SILTATION, AND POLLUTION CONTROL:

The Contractor shall exercise every reasonable precaution and take all necessary measures throughout
the life of the project to prevent erosion, siltation, and pollution in accordance with Section 107-13 of
the Standard Specifications.

MATERIALS AND TESTING:

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of
the Standard Specifications and the Department's "Materials and Test Manual." However the Engineer
may reduce the frequency of sampling and testing where he deems it appropriate for the project under
construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as required
by the Standard Specifications. Material, which is not properly certified, will not be accepted.

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the
Standard Specifications and shall include the following information:




NCDOT WBS Element Plant Location

Date Truck Number

Time issued Contractor’s Name

Type of Material Public weighmaster’s stamp or number

Gross weight Public weighmaster’s signature or initials in ink
Tare Weight Job mix formula numbers

Net weight of material

SAFETY AND ACCIDENT PROTECTION

In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and
sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take any
other needed actions, on his own responsibility that are reasonably necessary to protect the life and
health of employees on the job and the safety of the public, and to protect property in connection with
the performance of the work covered by the contract.

UTILITY CONFLICTS

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when
working in the vicinity of utilities in order to insure the safety of construction personnel and the public.

WORKERS’ COMPENSATION INSURANCE

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to beginning
services, required to show proof of coverage issued by a workers’ compensation insurance carrier, or a
certificate of compliance issued by the Department of Insurance for self-insured subcontractors stating
that it has complied with N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in
service fewer than three employees in the same business within the State of North Carolina, and
subcontractors shall be hereinafter liable under the Workers” Compensation Act for payment of
compensation and other benefits to its employees for any injury or death due to an accident arising out
of and in the course of performance of the work insured by the subcontractor.

PROSECUTION OF WORK:
(7-195) (Rev. 8-21-12) 108 SP1 GI5R

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from
the time he begins the work until completion and final acceptance of the project. The Contractor will
not be permitted to suspend his operations except for reasons beyond his control or except where the
Engineer has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum
of $ 500.00 will be charged the Contractor for each and every calendar day that such suspension takes
place. The said amount is hereby agreed upon as liquidated damages due to extra engineering and
maintenance costs and due to increased public hazard resulting from a suspension of the work.
Liquidated damages chargeable due to suspension of the work will be additional to any liquidated
damages that may become chargeable due to failure to complete the work on time.
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POSTED WEIGHT LIMITS
(7-1-95) (Rev. 8-21-12) 107 SP1G 24R

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges
are posted with weight limits less than the legal limit. Do not exceed the posted weight limits in
transporting materials and/or equipment to the projects, unless otherwise indicated below. Make a
thorough examination of all projects and haul routes and be prepared to discuss them at the
Preconstruction Conference.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1 G31

None of the items included in this contract will be major items.

SPECIALTY ITEMS
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line # Description
13 Permanent Raised Pavement Markers

FUEL PRICE ADJUSTMENT
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.9777 per gallon. Where any of the following are
included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation GallCY 0.29
Borrow Excavation Gal/lCY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245
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DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS):

(10-16-07)(Rev.12-17-13) 102-15()) SP1 G62

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy of
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part
with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to meet the
DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet the
DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for a previously
committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater than the
advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business Enterprise
through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed DBE participation along with a listing of the committed DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock,
and regularly sold to the public in the usual course of business. A regular dealer engages in, as its
principal business and in its own name, the purchase and sale or lease of the products in question. A
regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep
such products in stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for DBE certification, such that an applicant is required to apply
only once for a DBE certification that will be honored by all recipients of USDOT funds in the state and
not limited to the Department of Transportation only. The Certification Program is in accordance with
49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.
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Forms and Websites Referenced in this Provision

DBE Payment Tracking System - On-line system in which the Contractor enters the payments made to
DBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all DBE firms
working on the  project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS .xls

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Rep
lacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Fo
rm%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts
as a written joint check agreement among the parties providing full and prompt disclosure of the
expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%?20Notification
%20Form.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed DBE for the
amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20S
ubcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that will meet
this DBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE%20
Subcontractors%20(Federal).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where DBEs quoted on the project. This sheet is submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Co
mparison%20Example.xls
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DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established for this
contract:

Disadvantaged Business Enterprises 0.0 %

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and reasonable
steps to ensure that DBEs participate in at least the percent of the contract as set forth above as
the DBE goal.

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during the
performance of the contract. Any DBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as DBE certified shall be used to meet the DBE goal. The Directory can be found at the
following link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the life of
the contract. Only those identified to meet the DBE goal will be considered committed, even though the
listing shall include both committed DBE subcontractors and additional DBE subcontractors.
Additional DBE subcontractor participation submitted at the time of bid will be used toward the
Department’s overall race-neutral goal. Only those firms with current DBE certification at the time of
bid opening will be acceptable for listing in the bidder's submittal of DBE participation. The Contractor
shall indicate the following required information:

(A) If the DBE goal is more than zero,

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE
participation, including the names and addresses on Listing of DBE Subcontractors
contained elsewhere in the contract documents in order for the bid to be considered
responsive. Bidders shall indicate the total dollar value of the DBE participation for the
contract.

(2) If bidders have no DBE participation, they shall indicate this on the Listing of DBE
Subcontractors by entering the word “None” or the number “0.” This form shall be
completed in its entirety. Blank forms will not be deemed to represent zero
participation. Bids submitted that do not have DBE participation indicated on the
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appropriate form will not be read publicly during the opening of bids. The Department
will not consider these bids for award and the proposal will be rejected.

3) The bidder shall be responsible for ensuring that the DBE is certified at the time of bid by
checking the Directory of Transportation Firms. If the firm is not certified at the time of
the bid-letting, that DBE’s participation will not count towards achieving the DBE goal.

(B) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not required, however
any DBE participation that is achieved during the project shall be reported in accordance with
requirements contained elsewhere in the special provision.

DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is responsible for
meeting the goal or making good faith efforts to meet the goal, just like any other bidder. In most cases,
a DBE bidder on a contract will meet the DBE goal by virtue of the work it performs on the contract
with its own forces. However, all the work that is performed by the DBE bidder and any other DBE
subcontractors will count toward the DBE goal. The DBE bidder shall list itself along with any DBE
subcontractors, if any, in order to receive credit toward the DBE goal.

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract work,
the prime will list itself at 40%, and the additional 5% shall be obtained through additional DBE
participation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A or B listed under Listing of DBE Subcontractor just
as a non-DBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the DBE goal of
the contract, indicating the bidder’s commitment to use the DBE in the contract. This documentation
shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official
state holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the DBE
goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation will not
count toward meeting the DBE goal. If the lack of this participation drops the commitment below the
DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its entirety, to the
Engineer no later than 12:00 noon on the eighth calendar day following opening of bids, unless the
eighth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office
of the Engineer no later than 12:00 noon on the next official state business day.
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Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall submit to
the Department documentation of adequate good faith efforts made to reach the DBE goal.

One complete set and six (6) copies of this information shall be received in the office of the Engineer no
later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited.
Documentation of DBE quotations shall be a part of the good faith effort submittal. This documentation
may include written subcontractor quotations, telephone log notations of verbal quotations, or other
types of quotation documentation.

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sufficient DBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought DBE participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith
effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it intended to be a
mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified DBEs who have the capability to
perform the work of the contract. The bidder must solicit this interest within at least 10 days
prior to bid opening to allow the DBEs to respond to the solicitation. Solicitation shall provide
the opportunity to DBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the DBEs are interested by taking
appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by DBEs in order to increase the likelihood that
the DBE goals will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units to
facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract

DBE goal when the work to be sublet includes potential for DBE participation (2" and
3" tier subcontractors).
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©)

(D)

(E)

(F)

(&)

(H)

@

Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

(1) Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to

make a portion of the work available to DBE subcontractors and suppliers and to select
those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of DBEs that
were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for DBEs to perform the work.

(2) A Dbidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration. However, the
fact that there may be some additional costs involved in finding and using DBEs is not in
itself sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as
such costs are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the
responsibility to make good faith efforts. Bidding contractors are not, however, required
to accept higher quotes from DBEs if the price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in
specific groups, organizations, or associates and political or social affiliations (for example,
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as
required by the recipient or bidder.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials,
or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening the Business Development Manager in the Business Opportunity and Work Force
Development Unit to give notification of the bidder’s inability to get DBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
DBE goal.
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(2) The bidders’ past performance in meeting the DBE goals.

3) The performance of other bidders in meeting the DBE goal. For example, when the
apparent successful bidder fails to meet the DBE goal, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet
the DBE goal, but meets or exceeds the average DBE participation obtained by other
bidders, the Department may view this, in conjunction with other factors, as evidence of
the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the DBE goal can be met or that an adequate good faith effort has been made to meet
the DBE goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal Compliance Committee. If a contractor
wishes to appeal the determination made by the Committee, they shall provide written notification to the
Engineer. The appeal shall be made within 2 business days of notification of the determination of non-
good faith.

Counting DBE Participation Toward Meeting DBE Goal
(A)  Participation

The total dollar value of the participation by a committed DBE will be counted toward the
contract goal requirement. The total dollar value of participation by a committed DBE will be
based upon the value of work actually performed by the DBE and the actual payments to DBE
firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting DBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm may be
counted toward the contract goal requirement. Work that a DBE subcontracts to a non-DBE firm
does not count toward the contract goal requirement. If a DBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would be expected on
the basis of standard industry practices, it shall be presumed that the DBE is not performing
a commercially useful function. The DBE may present evidence to rebut this presumption to the
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(D)

(E)

(F)

Department. The Department's decision on the rebuttal of this presumption is subject to review
by the Federal Highway Administration but is not administratively appealable to USDOT.

Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count toward its
contract goal requirement a portion of the total value of participation with the DBE in the joint
venture, that portion of the total dollar value being a distinct clearly defined portion of work that
the DBE performs with its forces.

Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for materials
and supplies required to complete the contract and obtained from a DBE regular dealer and 100
percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to DBE firms
that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a DBE firm for providing a bona fide service, such
as professional, technical, consultant, or managerial services, or for providing bonds or
insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

DBE Ultilization

The Contractor may count toward its contract goal requirement only expenditures to DBEs that
perform a commercially useful function in the work of a contract. A DBE performs a
commercially useful function when it is responsible for execution of the work of the contract and
is carrying out its responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the DBE shall also be responsible with
respect to materials and supplies used on the contract, for negotiating price, determining quality
and quantity, ordering the material and installing (where applicable) and paying for the material
itself. To determine whether a DBE is performing a commercially useful function, the
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(B)

Department will evaluate the amount of work subcontracted, industry practices, whether the
amount the firm is to be paid under the contract is commensurate with the work it is actually
performing and the DBE credit claimed for its performance of the work, and any other relevant
factors.

DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
a commercially useful function:

(1) The DBE shall be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there shall not be a
contrived arrangement for the purpose of meeting DBE goals.

(2) The DBE shall itself own and operate at least one fully licensed, insured, and operational
truck used on the contract.

3) The DBE receives credit for the total value of the transportation services it provides on
the contract using trucks it owns, insures, and operates using drivers it employs.

(4) The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

(%) The DBE may also subcontract the work to a non-DBE firm, including from an owner-
operator. The DBE who subcontracts the work to a non-DBE is entitled to credit for the

total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services provided by
DBE-owned trucks on the contract. Additional  participation by

non-DBE subcontractors receives credit only for the fee or commission it receives as
aresult of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Contractor will not count towards the
DBE contract requirement.

(6) A DBE may lease truck(s) from an established equipment leasing business open to the
general public. The lease must indicate that the DBE has exclusive use of and control
over the truck. This requirement does not preclude the leased truck from working for
others during the term of the lease with the consent of the DBE, so long as the lease gives
the DBE absolute priority for use of the leased truck. This type of lease may count
toward the DBE’s credit as long as the driver is under the DBE’s payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the DBE

that they are subcontracted/leased to and their own company name if it is not identified
on the truck itself. Magnetic door  signs are not permitted.
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DBE Replacement

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute DBE firm) to
meet all or part of a contract goal requirement, the contractor shall not terminate the DBE for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to perform the
work of the terminated subcontractor with another DBE subcontractor, a non-DBE subcontractor, or
with the Contractor’s own forces or those of an affiliate. A DBE may only be terminated after receiving
the Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for approval
on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed DBE:
(A)  Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE that
was submitted at the time of bid may be used to fulfill the DBE commitment. A good faith effort
will only be required for removing a committed DBE if there were no additional DBEs submitted
at the time of bid to cover the same amount of work as the DBE that was terminated.

If a replacement DBE is not found that can perform at least the same amount of work as the
terminated DBE, the Contractor shall submit a good faith effort documenting the steps taken.
Such documentation shall include, but not be limited to, the following:

(1) Copies of written notification to DBEs that their interest is solicited in contracting the
work defaulted by the previous DBE or in subcontracting other items of work in the
contract.

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of DBEs who were contacted.
(b) A description of the information provided to DBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why DBE quotes were not accepted.

4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or insurance
required by the Contractor.

(B)  Decertification Replacement

(1) When a committed DBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require
the Contractor to solicit replacement DBE participation equal to the remaining work to be
performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal requirement.
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(2) When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall take all
necessary and reasonable steps to replace the DBE subcontractor with another DBE
subcontractor to perform at least the same amount of work to meet the DBE goal
requirement. If a DBE firm is not found to do the same amount of work, a good faith
effort must be submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by
a committed DBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a DBE based upon the
Contractor’s commitment, the DBE shall participate in additional work to the same extent as the DBE
participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by DBEs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed DBE, the Contractor shall
seek participation by DBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a DBE, the Contractor shall seek additional participation
by DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a DBE
subcontractor. The Department reserves the right to require copies of actual subcontract agreements
involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for use,
their certification type(s), the number of trucks owned by the firm, as well as the individual truck
identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies or services,
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a
copy of the agreement. The documentation shall also indicate the percentage (60% or 100%) of
expenditures claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier
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subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of
the following month. Failure to submit this information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all monthly
and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified

may result in the disqualification of that contractor and any affiliate companies from being approved for
work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value of
services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System or on the Department’s DBE-IS (Subcontractor Payment Information) with each
invoice. Invoices will not be processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard
Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1 G112 A

There is no subsurface information available on this project. The Contractor shall make his own
investigation of subsurface conditions.
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LOCATING EXISTING UNDERGROUND UTILITIES

(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a
specific written description of the location in the locate request.

RESOURCE CONSERVATION

(5-21-13) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8,
it is the policy of the Department to aid in the reduction of materials that become a part of our solid
waste stream, to divert materials from landfills, and to find ways to recycle and reuse materials for the
benefit of the Citizens of North Carolina.

Initiate, develop and use products and construction methods that incorporate the use of recycled or solid
waste products in accordance with Article 104-13 of the 2012 Standard Specifications. Report the
quantities of reused or recycled materials either incorporated in the project or diverted from landfills on
the Project Construction Reuse and Recycling Reporting Form.

A location-based tool for finding local recycling facilities and the Project Construction Reuse and
Recycling Reporting Form are available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx

MAINTENANCE OF THE PROJECT

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence
of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to
the Engineer on the same day of the weekly inspection. Where damaged guardrail or guiderail is
repaired or replaced as a result of maintaining the project in accordance with this article, such repair or
replacement shall be performed within 7 consecutive calendar days of such inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last
paragraph with the following:
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The Contractor will not be directly compensated for any maintenance operations necessary, except for
maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by the
various contract items. The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation
and Record Keeping will apply to authorized maintenance of guardrail/guiderail. Performance of
weekly inspections of guardrail/guiderail, and the damage reports required as described above, will be
considered to be an incidental part of the work being paid for by the various contract items.

COOPERATION BETWEEN CONTRACTORS

(7-1-95) 105-7 SP1 G133

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.

The Contractor on this project shall cooperate with the Contractor working within or adjacent to the
limits of this project to the extent that the work can be carried out to the best advantage of all concerned.

TWELVE MONTH GUARANTEE

(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve months
following the date of final acceptance of the work for maintenance and shall replace such
defective materials and workmanship without cost to the Department. The Contractor will not be
responsible for damage due to faulty design, normal wear and tear, for negligence on the part of
the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in excess
of twelve months, then the manufacturer’s guarantee shall apply for that particular piece of
equipment or material. The Department’s first remedy shall be through the manufacturer
although the Contractor is responsible for invoking the warranted repair work with the
manufacturer. The Contractor’s responsibility shall be limited to the term of the manufacturer’s
guarantee. NCDOT would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor
would be wholly responsible for under the terms of the contract. Examples would include pavement
structures, bridge components, and sign structures. This provision will not be used as a mechanism to
force the Contractor to return to the project to make repairs or perform additional work that the
Department would normally compensate the Contractor for. In addition, routine maintenance activities
(i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the
project.

To ensure uniform application statewide the Division Engineer will forward details regarding the

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.
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GIFTS FROM VENDORS AND CONTRACTORS

(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer,
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime
Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors
are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other
State Agencies to determine if those agencies have adopted Executive Order 24.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION

(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein regardless
of whether or not a National Pollution discharge Elimination System (NPDES) permit for the work is
required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained
over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor
to manage the Contractor and subcontractor operations, insure compliance with Federal, State
and Local ordinances and regulations, and manage the Quality Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface

waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.
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(D)

Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall
be Level II and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

(a)

(b)
(©)

(d)
(e)

®

(2
(h)
(i)

W)
(k)

Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

Implement the erosion and sediment control/stormwater site plans requested.
Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
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3)

construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids,
any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
construction related Federal Clean Water Act, Section 303(d) impaired streams
with turbidity violations, and within 24 hours after a significant rainfall event of
0.5 inch that occurs within a 24 hour period.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.
® Maintain a log of turbidity test results as outlined in the Department's Procedure

for Monitoring Borrow Pit Discharge.

(2) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General Permit,
NCG010000.

(1) Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of
becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program
shall:

(a) Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

(c) Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.
® Incorporate erosion control into the work in a timely manner and stabilize

disturbed areas with mulch/seed or vegetative cover on a section-by-section basis.
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(B)

©

(g)  Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

(1) Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.
) The Contractor’s quality control and inspection procedures shall be subject to

review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.
Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor and Level II
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

(2) Temporary Seeding

3) Temporary Mulching

4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for

a Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level 11
Foreman oversight.
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(D)  Certified Designer - Include the certification number of the Level I1I-B Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable,
the certification number of the Level III-A Certified Designer on the design of the project
erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper
testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist
Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F)  Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H)  Dismissal from a company for any of the above reasons.

(D Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after
receiving notice of the proposed adverse action.
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Chief Engineer
1537 Mail Service Center
Raleigh, NC 27699-1537

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective
on the date specified on the certified notice. Failure to appeal within the time specified will result in a
waiver of all future appeal rights regarding the adverse action taken. The certificant will not be allowed
to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination
and any proficiency examination, at the conclusion of the specified suspension period, prior to having
the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.

EMPLOYMENT

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of
line 32, the first sentence of the second paragraph and the first word of the second sentence of the
second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE

(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE AND PROPOSED PAVEMENT

In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is
cautioned that he will be held responsible for all damages to the pavement, base, and subgrade caused by
his operations, including but not limited to, rutting and shoving of the existing or proposed pavement
and yielding or rutting of the existing base and subgrade.

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as to not
damage the existing pavement, base, subgrade and the proposed pavement.
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Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or
during the conditioning of the existing base are to be brought to the attention of the Engineer in writing.
Repairs to those areas will be made by DOT forces. Once these deficient areas have been repaired, the
requirements of this Special Provision will fully apply.

DRIVEWAYS AND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners throughout the
life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or
within the project limits of this contract.

LITTER PICK-UP

Litter pick-up shall be performed on all areas. Litter pick-up consisting of construction debris, will be
considered incidental to mobilization. No additional compensation will be made for litter pick-up.

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer three weeks in advance of beginning work on this project. The
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or
acceptance testing required.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at any time during the progress of the work, such alterations
in plans or the details of construction as may be found necessary or desirable by the Engineer to
complete the project.

PRECONSTRUCTION CONFERENCE

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be
required prior to beginning work.

PROSECUTION AND PROGRESS

The Contractor shall prepare and submit to the Engineer a proposed schedule of operations prior to
beginning work on this project. The schedule should indicate the proposed chronological sequence of
operations and may be revised within the limits of the contract with the approval of the Engineer.

No work may be performed on legal State holidays. Work shall only be performed when weather and
visibility conditions allow safe operations. The Contractor's vehicles and equipment shall not be parked
within the State Highway System right of way overnight or at other times when work has been
suspended unless approved by the Engineer. The Engineer may designate specific locations for parking
equipment.

The Contractor shall temporarily remove his equipment from the travelway for emergency vehicles and
school buses as directed by the Engineer.
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UTILITY COORDINATION

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the
precise locations of all utilities prior to beginning construction. Utility owners shall be contacted a
minimum of 72 hours prior to the commencement of operations. Special care shall be used in working
around or near existing utilities, protecting them when necessary to provide uninterrupted service. In the
event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and
shall cooperate with the owner, or his representative, in the restoration of service in the shortest time
possible. Existing fire hydrants shall be kept accessible to fire departments at all times.

The Contractor shall make a reasonable effort to prevent utility relocations. The Engineer shall be
notified for approval prior to any utility relocation. The Contractor shall be responsible for all other

utility coordination.

Utility coordination will be incidental to the project for which no direct compensation will be
made.
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PROJECT SPECIAL PROVISIONS

NOTES TO CONTRACTOR

The Contractors attention is directed to the following:

1. The successful bidder, within fourteen (14) days after notice of award, shall provide the Department
with the certificate of Liability insurance.

2. Contract Payment and Performance Bonds are required regardless of contract amount.

ASPHALT PAVEMENTS - SUPERPAVE

(6-19-12) (Rev. 2-18-14) 605, 609, 610, 650, 660 SP6 RO1

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article,
including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
- Target Rate (gal/sy)
Existing Surface Emulsified Asphalt
New Asphalt 0.04 +£0.01
Oxidized or Milled Asphalt 0.06 £0.01
Concrete 0.08 +£0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.

34



Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the

NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%62
0Asphalt%20Approved%20L.ist.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT"
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°F 260 - 310°F
A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15° and

minus 25° of the temperature specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second
paragraph. Line 7, in the second sentence of the second paragraph, replace “275°F” with “275°F or
greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of
the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the
paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature

B25.0B, C 35°F

119.0B, C, D 35°F
SF9.5A, S9.5B 40°F
S9.5C, S12.5C 45°F
S9.5D, S12.5D 50°F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence
of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”.
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Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Grading Requirements Total Percent Passing
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified
19.0 - - 100
12.5 100 100 80 - 100
9.50 75 -100 75 -100 55-80
4.75 25-45 25-45 15-30
2.36 5-15 5-15 5-15
0.075 1.0-3.0 1.0-3.0 20-4.0

Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, lines 1-2,
replace Note A in Table 660-1 with the following:

A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt overlay on
existing pavement based on the width of the cracks in the existing pavement. Choose No. 78M
for sections of roadway where the average width of existing cracks is 1/4" or less in width, No.
67 for sections of roadway where the average width of existing cracks are 1/4" to 5/8" in width
and choose No. 5 for sections of roadway where the existing crack widths are greater than 5/8".

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 611.92 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on August 1, 2014.

MATERIALS

(2-21-12) (Rev. 1-21-14) 1000, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 RO1

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph
with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16, add the following to the table of item references:
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Type IL Blended Cement
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

Class of
Concrete

Units
AA
AA Slip
Form

Drilled Pier

A
B
B Slip
Formed
Sand Light-
weight
Latex
Modified

Flowable Fill

excavatable

Flowable Fill

non-excavatable

Pavement

Precast

Prestress

Min. Comp.
Strength
at 28 days

psi
4,500

4,500

4,500

3,000
2,500

2,500

4,500
3,000
7 day
150 max.
at 56 days

125

4,500
design, field

650

flexural,
design only

See Table
1077-1

per contract

Section
1024-1

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Maximum Water-Cement Ratio

Air-Entrained

Concrete
Rounded Angular
Aggregate Aggre-gate
0.381 0.426
0.381 0.426
0.488 0.532
0.488 0.567
0.488 0.567

- 0.420
0.400 0.400
as needed as needed
as needed as needed
0.559 0.559
as needed as needed
See Table See Table
1078-1 1078-1

Non Air-
Entrained
Concrete
Rounded Angular
Aggregate Aggre-gate
0.450 0.450
0.550 0.594
0.559 0.630
as needed as needed
as needed as needed
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Consistency Max.

Slump
e) ie)
] L 3
o 58
S zs
> >
inch inch
3.5 -
1.5 -
5-7 dry
7-9 wet
3.5 4
2.5 4
1.5 -
4 -
6 -
- Flow-able
- Flow-able
1.5
slip
form
3.0
hand
place
6 as needed
8 -

Cement Content

Vibrated
Min. Max.
Ib/cy Ib/cy
639 715
639 715
564 -
508 -
508 -
715 -
658 -
526 -
as needed as needed

564 as needed

Non- Vibrated

Min. Max.
Ib/cy Ib/cy
640 800
602 -
545 -

40 100

100 as needed

as needed as needed



Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with

the following:

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

td.
mWNM_ 4 2" H\HN.. 1" 34 12" 38" #4  #8  #10  #16  #40  #200
4 100 _omﬁ.v Nu.w 0-15 - 0-5 - - - - - A
467M 100 _@wm - wmo - 030 05 - - - - A
5 -0 e Y 010 05 - - - o oA
57 - 100 _owﬁ.v - N%o. - 010 05 - - - A
5M - 10 e R o 00 05 - - - A
90-  20-
oM - - 100 (0o 55 020 08 - - - - A
90- 20-
67 - - 100 oo - 55 01005 - - - A

98- | 75- | 20-
78M ) ) ) 100 100 100 a5 OB . ) ) A

14M - - - - - 100 wmo 520 - 0-8 - A
85-  10-
9 o 00y g o OO A
75- 55- 35- 25- 14- 4
ABC - 100 o7 - 20 - 55 - 45 . 30 128
ABC w0 L A 20- 0- i i 0-
(M) 100 79 40 25 12°
Light- 80- 5-
- - - - 100 020 - 010 - 025
weight™ 100 40

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST

AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains

Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth
paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to
between 5 and 12% by weight and the constituents shall be interground. Class F fly ash can replace a
portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(I) for Portland
cement. For mixes that contain cement with alkali content between 0.6% and 1.0% and for mixes that
contain a reactive aggregate documented by the Department, use a pozzolan in the amount shown in

Table 1024-1.
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:

All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second
paragraph and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically stabilized
earth (MSE) wall faces” with “temporary wall faces”.
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Requirement (MARV")

Property Type 1 Type 2 Type 3° Type 4 Type 5¢ Test
Typical Shoulder Under Temporary Soil Temporary =~ Method
Application Drains Rip Rap Silt Fence  Stabilization Walls
(ﬁglia%‘g) > 50% > 50% <25% <50% <s0% ARV
Grab Strength 100 b i ASTM
(MD & CD) D4632
Tear Strength Table lD, Table lD, Table lD, ASTM
(MD & CD) Class 3 Class 1 i Class 3 i D4533
Puncture ASTM
Strength i i D6241
2,400 Ib/ft
. . (unless
Ultlgﬁt;gfhmﬂe required ASTM
otherwise in ~ D4595
(MD & CD) the
contract)
Permittivity 0.20 sec’! ASTM
Table 2° D491
Apparent 15% to 50% b o No.30E ~ ASTM
Opening Size in Situ Soil Table 7 Table 5 ' D4751
UV Stability Passing No. 200 ASTM
(Retained 70% D4355
Strength)

MARYV does not apply to elongation
Minimum roll width of 36" required
Minimum roll width of 13 ft required
AASHTO M 288

US Sieve No. per AASHTO M 92

moow»

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing

will only be required for new casting designs during the design process, and conformance to M306
loading (40,000 lbs.) will be required only when noted on the design documents.
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE
28 Day Design

28 Day Design Compressive

Property Compressive Strength

. Strength
6,000 psi or less greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+2% 5+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the
following:

(B)  Atleast 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion
Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been
tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch spalled,
cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of
the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the
following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system
will obtain 125% of the specified required yield strength of the fixture. Furnish certification that, for the
particular bolt grade, diameter and embedment depth required, the anchor system will not fail by
adhesive failure and that there is no movement of the anchor bolt. For certification and anchorage, use
3,000 psi as the minimum Portland cement concrete compressive strength used in this test. Use
adhesives that meet Section 1081.
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temperature application, setting time, shelf life, pot life, shear strength and compressive strength.
Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the

List the properties of the adhesive on the container and include density, minimum and maximum
following:

Table 1081-1
Properties of Mixed Epoxy Resin Systems

Property Type 1 Type 2 Type 3 Type Type Type Type 5
3A 4A 4B
Viscosity-Poises at 77°F + 2°F Gel 10-30 25-75 Gel 40-150 40-150 1-6
Spindle No. - 3 4 -- 4 4 2
Speed (RPM) - 20 20 - 10 10 50
Pot Life (Minutes) 20-50 30-60 20-50 5-50 40-80 40-80 20-60
Minimum Tensile Strength at 1,500 2,000 4,000 4,000 1,500 1,500 4,000
7 days (psi)
Tensile Elongation at 7 days (%) = 30 min. =~ 30 min. 2-5 2-5 5-15 5-15 2-5

Min. Compressive Strength of 3,000 4,000- 6,000- 6,000 3,000 3,000 6,000

2". mortar cubes at 24 hours (Neat) (Neat)
Min. Compressive Strength of 5,000 - - - - 5,000 -
2" mortar cubes at 7 days (Neat)
Maximum Water Absorption (%) 1.5 1.0 1.0 1.5 1.0 1.0 1.0

Min. Bond Strength Slant Shear 1,500 1,500 2,000 2,000 1,500 1,500 1,500
Test at 14 days (psi)
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence of the

first paragraph with the following:
Manufacturers choosing to supply material for Department jobs must submit an application through the

Value Management Unit with the following information for each type and brand name:



Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237 with “the specifications”.

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the last
paragraph.

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph
replace “Type 1 with “Type 3.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081:
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A)General
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type Il — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for
adherence of traffic markers to pavement surfaces when rapid set is not required.

Type 111 — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting
adhesive, due to its low viscosity, is appropriate only for use with embedded traffic markers.

Type IV — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).
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(E) Acceptance
Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the
following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM
A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required by the plans.
Galvanized sheet piles shall be coated in accordance with Section 1076. Metallized sheet piles shall be
metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings (Metallization)”
with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating. Any portion of the metallized
sheet piling encased in concrete shall receive a barrier coat. The barrier coat shall be an approved
waterborne coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal
sprayed coating. The waterborne coating shall be applied at a spreading rate that results in a theoretical
1.5 mil dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and suitable for
tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following:
The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard
Setting. Use Type II when the pavement temperature is above 60°F or per the manufacturer’s
recommendations whichever is more stringent. Use Type I when the pavement temperature is between
50°F and 60°F or per the manufacturer’s recommendations whichever is more stringent. Epoxy
adhesive Type I, Cold Set, may be used to attach temporary pavement markers to the pavement surface
when the pavement temperature is between 32°F and 50°F or per the manufacturer’s recommendations
whichever is more stringent.

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081 with “Article
1081-4”.

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081 with “Article
1081-4”.

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the
following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with
the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).
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Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following
after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without
crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected, the sample shall
be crushed and repeat the test using X-ray Fluorescence. If the X-ray Fluorescence test shows more than
a LOD of 5 ppm, test the beads using United States Environmental Protection Agency Method 6010B,
6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3
Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation Ez\tr:’;r;ce E <_§3 é T 5 Fluorescent Fluorescent
’ D S o =y
Angle, degrees degrees = L 5 m  Yellow Green Yellow

0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 45 9 2 36 27

DOMESTIC STEEL

(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced in the
United States except minimal amounts of foreign steel and iron products may be used provided the
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire
project or $2,500, whichever is greater. If invoices showing the cost of the material are not provided,
the amount of the bid item involving the foreign material will be used for calculations. This minimal
amount of foreign produced steel and iron products permitted for use is not applicable to high strength
fasteners. Domestically produced high strength fasteners are required.

SEEDING AND MULCHING (East Crimp)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as
stated below. During periods of overlapping dates, the kind of seed to be used shall be determined. All
rates are in pounds per acre.
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All Roadway Areas

March 1 - August 31 September 1 - February 28
50# Tall Fescue 50# Tall Fescue
10# Centipede 10# Centipede
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone
10# Millet 25# Choose ONE of the Following
Rye Grain,
Wheat FFR 555, or
Roane Wheat
Waste and Borrow Locations
March 1 - August 31 September 1 - February 28
75# Tall Fescue 75# Tall Fescue
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s

request.

Approved Tall Fescue Cultivars

2" Millennium Duster Magellan Rendition
Avenger Endeavor Masterpiece Scorpion
Barlexas Escalade Matador Shelby
Barlexas 11 Falcon IL, III, IV & V Matador GT Signia
Barrera Fidelity Millennium Silverstar
Barrington Finesse 11 Montauk Southern Choice II
Biltmore Firebird Mustang 3 Stetson
Bingo Focus Olympic Gold  Tarheel
Bravo Grande II Padre Titan Ltd
Cayenne Greenkeeper Paraiso Titanium
Chapel Hill Greystone Picasso Tomahawk
Chesapeake Inferno Piedmont Tacer
Constitution Justice Pure Gold Trooper
Chipper Jaguar 3 Prospect Turbo
Coronado Kalahari Quest Ultimate
Coyote Kentucky 31 Rebel Exeda Watchdog
Davinci Kitty Hawk Rebel Sentry Wolfpack
Dynasty Kitty Hawk 2000 Regiment II

Dominion Lexington Rembrandt

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add
20# of Sericea Lespedeza from January 1 - December 31.
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-
20-20 analysis and as directed.

All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt tack
shall not be allowed on this project.

CRIMPING STRAW MULCH

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be
maintained or allowed during construction. In areas within six feet of the edge of pavement, straw is to
be applied and then crimped. After the crimping operation is complete, an additional application of
straw shall be applied and immediately tacked with a sufficient amount of undiluted emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer
providing that maximum spacing of crimper blades shall not exceed 8.
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS

TEMPORARY TRAFFIC CONTROL (TTC):

(7-16-13) (Rev. 2-18-14) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the
following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these
plans prior to beginning any other work. Use a lane closure or slow moving operation to complete the
work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11,
1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway Standard Drawings. Use a
moving operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow
or close a lane of travel. If the moving operation is progressing slower than 3 mph at any time, install a
lane closure. Maintain the existing traffic pattern at all times, except in the immediate work zone where
lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11,
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as pavement
patching resurfacing, or pavement marking removal. Properly ballasted cones and skinny drums may be
used instead of drums. However, drums are required for the upstream taper portion of lane closures in all
applications. The stationary work zone shall be a maximum of 1 mile in length at any given time on 2
Lane, 2 Way facilities unless otherwise approved by the Engineer. A pilot vehicle operation may be
used in conjunction with flaggers and the appropriate pilot vehicle warning signing as directed by the
Engineer. During periods of construction inactivity, return the traffic pattern to the existing alignment
and remove or cover any work zone signs. When covering work zone signs, use an opaque material that
prevents reading of the sign at night by a driver using high beam headlights. Use material, which does
not damage the sign sheeting. Replace any obliterated markings as required by other sections of the
2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open
travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway
Standard Drawings. When personnel and/or equipment are working within alane of travel of an
undivided facility, close the lane according to the traffic control plans, 2012 Roadway Standard
Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or equipment
remain within the closed travel lane. Do not work simultaneously, on both sides of an open travel way,
within the same location, on a two-lane, two-way road. Perform work only when weather and visibility
conditions allow safe operations as directed by the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker placement, as
a minimum the slow moving operation caravan shall consist of the vehicles and devices shown on the
Moving Operation Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 11 of
the 2012 Roadway Standard Drawings. Traffic cones may be used when necessary to provide additional
protection of wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.
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TRAFFIC OPERATIONS:
1) Drop-Off Requirements and Time Limitations:

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5
inches

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72
hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for
nominal lifts of greater than 1.5 inches of asphalt course

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open
travel lane that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.

(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable
compacted material, as approved by the Engineer. The material, equipment and labor associated with
this operation will be at no expense to the Department. This work is not considered part of shoulder
reconstruction.

2) Project Requirements:
Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for
traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic. The
Contractor and Engineer will coordinate with the Traffic Management Unit at 919-773-2800 or
Traffic Services for additional traffic control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the
Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and Details
unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a
continuous and uninterrupted manner from the time he begins the work until completion and
final acceptance unless determined otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or setting up
additional lane closures.
5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. If

the Contractor begins any map and does not complete within the seasonal restrictions, including

placement of final pavement markings and/or permanent markers, the Contractor shall be

responsible for, at his expense, paint per Subarticle 1205-8(C) and temporary markers per

Section 1251 of the 2012 Standard Specifications.

Contractor shall mill and pave lanes in an order such that water shall not accumulate.

7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard
Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the

.°\
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Engineer. If approved, Contractor will provide plans and devices for the detour at no additional
cost to the department.

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and
Liquidated Damages”.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch
and make repairs to bridge surface and its approaches before resurfacing occurs. Coordinate all
operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.
Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool to the point of
supporting traffic without displacement or rutting before reopening closed lane. Coordinate the
resurfacing operations of the patched areas with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.
Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop
operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the
end of each work day. For Partial or wheel track milling operation on multi-lane facilities, the lane
being milled may be left closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill a single lane and pave back by the end of each work day.
(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A)  Mill a single lane and pave back by the end of each work day.
(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back
within 72 hours.

If milled areas as described in option (B) are not paved back within 72 hours, the Contractor is to furnish
and install the following portable signs to warn drivers of the conditions. These are to include, but not
limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/
Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane Roadways with speed
limits 45 mph and greater where lateral clearance can be obtained within the median areas. These
portable signs are incidental to the other items of work included in the temporary traffic control (Lump
Sum) pay item.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway being milled
is complete. Remove any existing pavement adjacent to the milled area that has been damaged and
replace with patch material as directed by the Engineer.
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Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain
vehicular access in accordance with Article 1101-05 of the 2012 Standard Specifications using suitable
backfill material approved by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of
existing pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to
identify “no passing zones” and to re-establish the proposed pavement markings and markers unless
otherwise directed by the Engineer.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to
existing pavement marker removal prior to the end of the work day. Dispose of existing pavement
markers as directed by the Engineer. No direct payment will be made for this work, as it will be
incidental to the paving operation.

3) Work Zone Signing:

Description

Install advance/general warning work zone signs according to the Detail Drawing provided in these
plans prior to beginning of work. Install and maintain signing in accordance with the attached drawings
and Divisions 11 and 12 of the 2012 Standard Specifications.

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Utility owners
per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 within 3 to 12
full working days prior to installation.

Install all Advance/General warning work zone signs before beginning work on a particular map. If
signs are installed more than seven (7) calendar days prior to the beginning of work on a particular map,
cover the signs until the work begins. Install each work zone Advance/General warning sign separately
and not on the same post or stand with any other sign except where an advisory speed plate or
directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the
Engineer. Once the signs have been installed, any sign relocations requested by the Department will be
compensated in accordance with Article 104-7. Any additional signs other than the ones shown in the
drawing will be compensated in accordance with Article 104-7.

No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of
resurfacing along the —Y- line. Whenever work proceeds through an intersection, portable signs shall be
used for traffic control. There will be no direct compensation for any portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone signs no more
than 7 calendar days before work resumes. All other operations may be suspended upon failure to
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comply with the above requirements. Such suspended operations would not be resumed until the above
requirements are fulfilled.

(B) Sign Removal

All stationary work zone signs shall be removed once the project is substantially complete. The project
is substantially complete when the resurfacing operations are completed and the shoulders are brought
up to the same elevation as the proposed pavement and when pavement markings are installed. The
pavement marking doesn’t have to be the final marking material to be considered substantially complete.
Any remaining punch list items are to be completed with portable work zone signing. There will be no
compensation for any portable signing. Sign removal is a condition of final project acceptance.

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any
required portable signs for lane closures are compensated in the contract pay item for Temporary Traffic
Control.

4) Measurement and Payment:
Payment will be made as noted in the bid items.

TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY
RESURFACED AREAS:

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after
they have been obliterated by the resurfacing operation. This 30 day requirement is an exception to the
15 day requirement in the 2012 Standard Specifications. All other pavement marking shall be installed
in accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01
through 1205.13.

Markings: All Facilities

Final pavement markings on a specific map are subject to an observation period that begins with the
satisfactory completion of all pavement markings required on a specific map in accordance with
Subarticle 1205-3(H) of the 2012 Standard Specifications. Pavement markings shall be installed in
accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01
through 1205.13 with the exception of the 30 day edge line requirement for 2 lane roads as described
above.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic
or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List. The quantity for
characters, symbols and stop bars on concrete will be included in the pay items for Type 2 Cold Applied
Plastic.
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All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or
Extruded Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters,
symbols and stop bars on asphalt will be included in the pay items for
Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each
map. Pavement markers shall be installed in accordance with the 2012 Standard Specifications and the
2012 Roadway Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through
1253.01.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard
Specifications and the 2012 Roadway Standard Drawing 665.01.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS

(01-17-12) RWZ-5

Use the following in conjunction with the 2012 Standard Specifications:

Standard Pavement Markings 2012 Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05,
1205.06, 1205.07, 1205.08, 1205.09, 1205.10,
1205.11, 1205.12, 1205.13

Raised Pavement Markers 2012 Roadway Standard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers 2012 Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips 2012 Roadway Standard Drawings:
665.01

STOCKPILE AREAS

The Contractor shall install and maintain erosion control devices sufficient to contain
sediment around any erodible material stockpile areas as directed.
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BP5500-F New Hanover County

Project Special Provisions

Structures
Table of Contents

Special Provision

Scope of Work

Falsework and Formwork (04-05-12)

Crane Safety {08-15-05)

Grout for Structures (09-30-11)

Submittal of Working Drawings (08-09-13)

Overlay Surface Preparation (SPECIAL)

Managing Hydro-Demolition Water (SPECIAL)
~ Latex Modified Concrete ~ Very Early Strength (08-09-13)

Bridge Joint Demolition (SPECIAL)

Elastomeric Concrete (12-18-12)

Foam Joint Seals (09-27-12)
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SCOPE OF WORK

This work shall consist of furnishing all labor, equipment, and materials to overlay the existing bridge
deck with latex modified concrete (very early strength) as directed in the plans. Work includes: portable
lighting, existing bridge deck surface preparation, removing bridge deck concrete using hydro-
scarification and demolition methods, overlaying the prepared bridge deck with VES latex modified
concrete, milling of roadway approaches, disposal of waste material, existing joint demolition and
reconstruction; installation of foam joint seals, grooving bridge deck, asphalt paving approaches,
pavement markings, and all incidental items necessary to complete the project as specified and shown on
the plans. No separate payment will be made for portable lighting as the cost of such is incidental to the
work being performed.

Work will be performed on the existing bridge at the following location:

1.) New Hanover County Bridge #8 — US117/NC132 South over US17

Contractor shall provide all necessary access; provide all traffic control; provide all staging areas,
material storage, waste disposal, provide environmental controls to limit loss of materials from
collection of hydro-demolition water, sawing equipment, and chipping equipment; and all else necessary
to complete the work.

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard Specifications
for Roads and Structures dated January 2012, except as otherwise specified herein.

FALSEWORK AND FORMWORK (4-5-12)

1.0 DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by the
Standard Specifications or other provisions; no additional submittals are required herein. Such
temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it becomes
self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid concrete
in its designated shape until it hardens. Access scaffolding is a temporary structure that functions as
a work platform that supports construction personnel, materials, and tools, but is not intended to
support the structure. Scaffolding systems that are used to temporarily support permanent structures
(as opposed to functioning as work platforms) are considered to be falsework under the definitions
given. Shoring is a component of falsework such as horizontal, vertical, or inclined support
members. Where the term “temporary works” is used, it includes all of the temporary facilities used
in bridge construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads imposed and
provide the necessary rigidity to achieve the lines and grades shown on the plans in the final
structure.
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2.0 MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure the safety
and quality required by the design assumptions. The Engineer has authority to reject material on the
basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly identify
allowable loads or stresses for all materials or manufactured devices on the plans. Revise the plan
and notify the Engineer if any change to materials or material strengths is required.

3.0 DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the Engineer,
with design calculations and supporting data in sufficient detail to permit a structural and safety
review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component to be
checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed sequence,
rate of placement, direction of placement, and location of all construction joints. Submit the
number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and sealed
by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary
works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data
listing the weight of all construction equipment that will be supported on the temporary work.
Show anticipated total settlements and/or deflections of falsework and forms on the working
drawings. Include falsework footing settlements, joint take-up, and deflection of beams or
girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a
maximum of 36 inches, provided the following conditions are met:

Member | Member [Max. Overhang [Max. Slab Edge | Max. Screed I%/rearcilize;ll\]iheng.
Type | Depth, Width, Thickness, | Wheel Weight, Extension,
(PCG) | (inches) | (inches) (inches) (1bs.) (inches)
I 36 39 14 2000 26
11 45 42 14 2000 35
v 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT | 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck slab.
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For Type II, Il & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers
and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall be
cast through the girder top flange and located, measuring along the top of the member, 1°-2 }5”
from the edge of the top flange. Hanger hardware and rods must have a minimum safe working
load of 6,000 Ibs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working load of
3,750 1bs. The vertical leg of the bracket shall extend to the point that the heel bears on the
girder bottom flange, no closer than 4 inches from the bottom of the member. However, for 72-
inch members, the heel of the bracket shall bear on the web, near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for deck
geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and
advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type
and hanger spacing on prestressed concrete girder casting drawings may delay the approval of
those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin top flange
concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of the
manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke HF-
42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the falsework
and forms supporting deck slabs and overhangs on girder bridges so that there will be no
differential settlement between the girders and the deck forms during placement of deck
concrete.

When staged construction of the bridge deck is required, detail falsework and forms for screed
and fluid concrete loads to be independent of any previous deck pour components when the mid-
span girder deflection due to deck weight is greater than %.”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such
devices used as part of the falsework or formwork that remains in the permanent structure. If the
plan notes indicate that the structure contains the necessary corrosion protection required for a
Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not be
allowed. Any coating required by the Engineer will be considered incidental to the various pay
items requiring temporary works.

Design falsework and formwork requiring submittals in accordance with the 1995 AASHTO
Guide Design Specifications for Bridge Temporary Works except as noted herein.

1. Wind Loads
Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In

addition, Table 2.2A is included to provide the maximum wind speeds by county in North
Carolina.
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Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft” for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0 to 30 15 20 25 30 35
30 to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2.  Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article 420-16 of
the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to the

surface.

Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25 YR 25YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)
Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
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Chatham 70 Lenoir 90 Transylvania 80

Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70

Cleveland 70 Madison 80 Vance 70

Columbus 90 Martin 90 Wake 70

Craven 100 McDowell 70 Warren 70

Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70

Dare 110 Montgomery 70 Wayne 80

Davidson 70 Moore 70 Wilkes 70

Davie 70 Nash 80 Wilson 80

Duplin 90 New Hanover 100 Yadkin 70

Durham 70 Northampton 80 Yancey 70

Edgecombe 80 Onslow 100

Forsyth 70 Orange 70

B. Review and Approval

The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their review,
revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete drawings and
design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are required until
the drawings have been approved. Such approval does not relieve the Contractor of the
responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS

All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure that the
quality of materials and workmanship employed is consistent with that assumed in the design of the
temporary works. Do not weld falsework members to any portion of the permanent structure unless
approved. Show any welding to the permanent structure on the approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate
measurement of falsework settlement. Make sure that the anticipated compressive settlement and/or
deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make sure that
the calculated deflection of falsework flexural members does not exceed 1/240 of their span
regardless of whether or not the deflection is compensated by camber strips.
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A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the period of its
use. Certify that the manufactured devices have been maintained in a condition to allow them to
safely carry their rated loads. Clearly mark each piece so that its capacity can be readily
determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete
placement. Inspect other temporary works at least once a month to ensure that they are
functioning properly. Have a North Carolina Registered Professional Engineer inspect the
cofferdams, shoring, sheathing, support of excavation structures, and support systems for load
tests prior to loading.

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports for
temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing
capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent structure
is permitted if the foundations are on the same level and on the same soil as those of the
permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of the
soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction using
standard procedures based on the driving characteristics of the pile is permitted. If preferred, use
load tests to confirm the estimated capacities; or, if required by the Engineer conduct load tests
to verify bearing capacity values that are marginal or in other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
5.0 REMOVAL
Unless otherwise permitted, remove and keep all temporary works upon completion of the work.
Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in such a
manner as to permit the structure to uniformly and gradually take the stresses due to its own weight.

6.0 METHOD OF MEASUREMENT

Unless otherwise specified, temporary works will not be directly measured.
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7.0 BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works will be full
compensation for the above falsework and formwork.

CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any and all
cranes and derricks. Prime contractors, sub-contractors, and fully operated rental companies shall
comply with the current Occupational Safety and Health Administration regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving critical lifts.
A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart capacity for
the radius at which the load will be lifted or requires the use of more than one crane. Changes in
personnel or equipment must be reported to the Engineer and all applicable items listed below must be
updated and submitted prior to continuing with crane operations.

Crane Safety Submittal List

e Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will have the
responsibility and authority to stop any work activity due to safety concerns.

e Rigagers: Provide the qualifications and experience of the persons responsible for rigging
operations. Qualifications and experience should include, but not be limited to, weight
calculations, center of gravity determinations, selection and inspection of sling and rigging
equipment, and safe rigging practices.

e Crane Inspections: Inspection records for all cranes shall be current and readily accessible for
review upon request.

Certifications: By July 1, 2006, crane operators performing critical lifts shall be certified by NC CCO
(National Commission for the Certification of Crane Operators), or satisfactorily complete the Carolinas
AGC’s Professional Crane Operator's Proficiency Program. Other approved nationally accredited
programs will be considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s). Include current
certification for the type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice)
and medical evaluations for each operator.
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GROUT FOR STRUCTURES (9-30-11)

1.0 DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel
holes and recesses for structures. This provision does not apply to grout placed in post-tensioning
ducts for bridge beams, girders, or decks. Mix and place grout in accordance with the
manufacturer’s recommendations, the applicable sections of the Standard Specifications and this
provision.

2.0 MATERIAL REQUIREMENTS

Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the Materials
and Tests Unit for a list of approved pre-packaged grouts and consult the manufacturer to determine
if the pre-packaged grout selected is suitable for the required application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than one percent soluble sulfate. Supply
water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the manufacturer and
Engineer. The quantity and gradation of the aggregate shall be in accordance with the
manufacturer’s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the manufacturer’s
recommendations. The manufacture date shall be clearly stamped on each container. Admixtures
with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.
Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout shall
expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material certification
showing results of tests conducted to determine the properties listed in the Standard Specifications
and to assure the material is non-shrink.

Unless required elsewhere in the contract the compressive strength at 3 days shall be at least 5000
psi. Compressive strength in the laboratory shall be determined in accordance with ASTM C109
except the test mix shall contain only water and the dry manufactured material. Compressive
strength in the field will be determined by molding and testing 4” x 8” cylinders in accordance with
AASHTO T22. Construction loading and traffic loading shall not be allowed until the 3 day
compressive strength is achieved.

When tested in accordance with ASTM C666, Procedure A, the durability factor of the grout shall
not be less than 80.
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3.0 SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and accepted.
Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, grease and other
foreign matter. Saturate concrete surfaces with clean water and remove excess water prior to placing
grout.

Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air
temperature measured at the location of the grouting operation in the shade away from artificial heat
is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance with the
manufacturer’s recommendations unless directed otherwise by the Engineer. Use grout free of any
lumps and undispersed cement. Agitate grout continuously before placement.

Control grout delivery so the interval between placing batches in the same component does not
exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of samples
collected for field and laboratory testing. The compressive strength of the grout will be considered
the average compressive strength test results of 3 cube or 2 cylinder specimens at 28 days.

4.0 BAasis OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material, equipment,
labor, placement, and any incidentals necessary to complete the work shall be considered incidental
to the structure item requiring grout.

SUBMITTAL OF WORKING DRAWINGS (8-9-13)

1.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this
provision. For this provision, “submittals” refers to only those listed in this provision. The list of
submittals contained herein does not represent a list of required submittals for the project.
Submittals are only necessary for those items as required by the contract. Make submittals that are
not specifically noted in this provision directly to the Resident Engineer. Either the Structure Design
Unit or the Geotechnical Engineering Unit or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects project
cost, field construction or operations, discuss the submittal with and submit all copies to the Resident
Engineer. State the reason for the proposed variation in the submittal. To minimize review time,
make sure all submittals are complete when initially submitted. Provide a contact name and
information with each submittal. Direct any questions regarding submittal requirements to the
Resident Engineer, Structure Design Unit contacts or the Geotechnical Engineering Unit contacts
noted below.
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In order to facilitate in-plant inspection by NCDOT and approval of working drawings, provide the
name, address and telephone number of the facility where fabrication will actually be done if
different than shown on the title block of the submitted working drawings. This includes, but is not
limited to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items.

2.0 ADDRESSES AND CONTACTS

For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email.
Send submittals to:

plambert@ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following address:
jgaither@ncdot.gov (James Gaither)
jlbolden@ncdot.gov (James Bolden)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail: Via other delivery service:
Mr. Eric Williams, P. E. Mr. Eric Williams, P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
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North Carolina Department North Carolina Department

of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office

5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structure Design Unit can be
viewed from the Unit’s web site, via the “Contractor Submittal” link.

Direct any questions concerning submittal review status, review comments or drawing markups to
the following contacts:

Primary Structures Contact: Paul Lambert (919) 707 — 6407
(919) 250 — 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts: James Gaither (919) 707 — 6409
James Bolden (919) 707 — 6408

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim (919) 662 — 4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams (704) 455 — 8902
(704) 455 — 8912 facsimile
ewilliams@ncdot.gov

3.0 SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Resident Engineer.
At the same time, submit the number of hard copies shown below of the same complete submittal
directly to the Structure Design Unit and/or the Geotechnical Engineering Unit.

The first table below covers “Structure Submittals”. The Resident Engineer will receive review
comments and drawing markups for these submittals from the Structure Design Unit. The second
table in this section covers “Geotechnical Submittals”. The Resident Engineer will receive review
comments and drawing markups for these submittals from the Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structure Design
Unit or the Geotechnical Engineering Unit unless both units require submittal copies in which case
submit a set of supporting calculations to each unit. Provide additional copies of any submittal as
directed.
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STRUCTURE SUBMITTALS

Copies
Copies Required by
Required by  Geotechnical
Structure  Engineering Contract Referc_ance L
Submittal Design Unit Unit Requiring Submittal
Plan Note, SN Sheet &
Arch Culvert Falsework 5 0 “Falsework and Formwork”
7 Plan Note, SN Sheet &
Box Culvert Falsework 5 0 “Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Foam Joint Seals 6 9 0 “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 0 “Expansion Joint Seals”
angle)
Expansion Joint Seals 2. then 9 0 Modular Expafs10n Joint
(modular) Seals
Expansion Joint Seals
(strip seals) 9 0 “Strip Seals”
Falsework & Forms > Article 420-3 &
8 O s 9
(substructure) Falsework and Formwork
Falsework & Forms 3 0 Article 420-3 &
(superstructure) “Falsework and Formwork”
Girder Erection over Railroad 5 0 Railroad Provisions
Maintenance and Protection of Mam}enance and
Protection of Traffic
Traffic Beneath Proposed 8 0
Beneath Proposed Structure
Structure . »
at Station
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 0 Article 420-3
Metalwork for Elastomeric .
) , 7 0 Article 1072-8
Bearings
Miscellaneous Metalwork 43 7 0 Article 1072-8
Optional Disc Bearings 4 8 0 “Optional Disc Bearings”
Overhead and Digital Message 13 0 Applicable Provisions

Signs (DMS) (metalwork and
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foundations)

Placement of Equipment on
Structures (cranes, etc.)

Pot Bearings 4

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall (precast
items)

Sound Barrier Wall Steel
Fabrication Plans 5

Structural Steel 4

Temporary Detour Structures

TFE Expansion Bearings 4

FOOTNOTES

2, then
1 reproducible

6 and
1 reproducible

2, then
1 reproducible

2, then
1 reproducible

10

2, then 7

10

Article 420-20

“Pot Bearings”

“Optional Precast
Reinforced Concrete Box
Culvert at Station  ”

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station  ”

Article 1072-8

1. References are provided to help locate the part of the contract where the submittals are required.

References in quotes refer to the provision by that name.

Specifications.
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2. Submittals for these items are necessary only when required by a note on plans.
3. Submittals for these items may not be required. A list of pre-approved sequences is available from
the producer or the Materials & Tests Unit.
4. The fabricator may submit these items directly to the Structure Design Unit.
5. The two sets of preliminary submittals required by Article 1072-8 of the Standard Specifications are
not required for these items.
6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of Proposed
Material are required. See Section 5.A of the referenced provision.
7. Submittals are necessary only when the top slab thickness is 18 or greater.
GEOTECHNICAL SUBMITTALS
Copies
Required by Copies
Geotechnical Required by
Engineering  Structure Contract Reference 1
Submittal Unit Design Unit ~ Requiring Submittal
Drilled Pier Construction Plans 1 0 Subarticle 411-3(A)
Crosshole Sonic Loggi CSL
rosshole Sonic Logging (CSL) 1 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data .
, 1 0 Subarticle 450-3(D)(2)
Forms
Pile Drivi Anal PDA
le Driving  Analyzer (PDA) | 0 Subarticle 450-3(F)(3)
Reports
. 4 8 drawings, . . ..
Retaining Walls 7 calculations 2 drawings Applicable Provisions
T Shoring * S drawings, ) 4rawin I;mrﬁoriry Slsloﬁnﬁ ii&
emporary Shoring 7 calculations awings emporary Soil Na
Walls
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are required.

References in quotes refer to the provision by that name. Subarticles refer to the Standard
Specifications.

Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer. Submit a
second copy of submittal electronically (PDF via email) or by facsimile, US mail or other delivery
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service to the appropriate Geotechnical Engineering Unit regional office. Electronic submission is
preferred.

3. The Pile Driving Equipment Data Form is available from:

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms Details.aspx
See second page of form for submittal instructions.

Electronic copy of submittal is required. See referenced provision.

OVERLAY SURFACE PREPARATION (SPECIAL)

DESCRIPTION

This provision addresses the surface preparation activities required prior to the placement of latex
modified concrete overlay. Unless specifically mentioned below, all requirements specified for the
bridge deck are also required for the approach slabs.

DEFINITIONS

Scarification shall consist of the removal of any asphalt wearing surface and concrete surface to a

uniform depth within '2” of the plan overlay thickness to the limits shown on the plans.

Hydro-demolition shall consist of the removal of the deck surface by means of high pressure water
blasting which will remove concrete, oil, dirt, concrete laitance and rust from the exposed reinforcing
bars by direct impact, pressurization of micro and macro cracks and cavitation produced by jet
instability.

MANAGING HYDRO-DEMOLITION WATER

See “Managing Hydro-Demolition Water” special provision.

EQUIPMENT
Use the following surface preparation equipment:

e Scarifying equipment that is a power-operated, mechanical grinder capable of removing a
minimum depth of 4” for each pass.

o Hydro-demolition machine, self-propelled with a minimum orifice pressure of 17,000 psi.
 All water used for hydro-demolition shall be potable.
» Equipment capable of sawing concrete to the specified plan depth.

e Hand-held high velocity (7,500 psi minimum) water-jet equipment capable of removing rust
scale from reinforcing steel, removing small chips of concrete partially loosened by the
scarifying or chipping operation, and for removing rehydrated dust left from scarification.
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o Power driven hand tools for removal of unsound concrete are required that meet the following
requirements:

- Pneumatic hammers weighing a nominal 35 1b or less.
- Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width.
e Hand tools such as hammers and chisels for removal of final particles of unsound concrete.

e Vibratory screed for overlays, except as noted herein.

The hydro-demolition machine shall be self-propelled and capable of producing a water-jet through an
orifice at a pressure of at least 17,000 psi. The machine shall move the jet transversely across the area
and forward and backward so that the entire deck is covered with the water-jet and operated at a pressure
sufficient to remove the unsound concrete.

The machine shall have sufficient means to control and vary the following functions:

(1) Water pressure.

(2) Angle and distance of the orifice in relation to the surface to be blasted.
(3) Limits of transverse and longitudinal movement of the orifice.

(4) Speed of the orifice in the transverse and longitudinal direction.

High pressure pump(s) shall be equipped with over-pressurization relief valves and rupture disc systems.
All high pressure components shall be rated at full working pressure of the hydro-demolition system.
The complete hydro-demolition system must be capable of depressurization from a single point.

The equipment must operate at a noise level less than 90 decibels at a distance of 50 feet.

SURFACE PREPARATION

Remove all existing asphalt overlays and all loose, disintegrated, unsound or contaminated concrete to
the limits shown on the plans with the following requirements:

A.Sealing of Bridge Deck: Seal all expansion joints subject to run-off water from the hydro-
demolition process with material approved by the Engineer, prior to beginning any demolition.
The expansion joints shall remain sealed until water from the hydro-demolition process no longer

passes over them. Take all steps necessary to eliminate the flow of water through the expansion
joints, and any other locations water could leak from the deck.

All deck drains in the immediate work area and other sections of the bridge affected by the work
being performed shall be sealed prior to beginning scarification. Drains shall remain sealed until it
has been determined that materials from the hydro-demolition and concrete overlay operations
cannot be discharged through them any longer.
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B. Scarifying Bridge Deck: Removal of any asphalt wearing surface from the bridge deck and
scarification of the concrete deck to remove the entire concrete surface of the deck to a uniform
depth within '%” of the plan overlay thickness, but not less than !2” inch above the top mat of
reinforcing steel.

It will be the Contractor’s responsibility to determine amount of cover for the reinforcing steel. Use
a pachometer or other approved device, as directed by Engineer, prior to beginning hydro-
demolition. Readings shall be taken in the presence of the Engineer. Readings should be taken for
each span at 1/5 points longitudinally and 1/3 points transversely. This cost for this work will be
considered incidental to the cost of hydro-demolition of the bridge deck.

Estimated average cover to top mat:
Bridge #8 =17/16" +/- 3/8”

The above top mat cover dimensions are an estimate based on the best available information.
Calibrate scarifying equipment in order to avoid damaging the reinforcing steel in the bridge floor or
the approach slab. If reinforcing bars or bridge drainage devices are pulled up or snagged during
scarification operations, cease work and consult with the Engineer to determine any necessary
adjustments to the roto-milling operation.

Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified surface. In areas
where reinforcing steel is located in the depth to be scarified, use another method with the
Engineer’s approval.

C. Calibration of Hydro-Demolition Equipment: Two trial areas shall be designated by the Engineer to
demonstrate that the equipment, personnel, and methods of operation are capable of producing
results to the satisfaction of the Engineer. The first trial area shall consist of approximately 50
square feet of sound concrete as determined by the Engineer. The equipment shall be calibrated to
remove the sound concrete from the scarified surface to the depth required to achieve the plan
overlay thickness. After completion of this test area, the equipment shall be moved to the second
area consisting of deteriorated or defective concrete, to determine whether this unsound concrete will
be completely removed with the previous calibration and to establish a baseline for requiring the
contractor to place under-deck containment in areas subject to full depth removal, before beginning
the hydro-demolition process in a span. Should it be determined that not all defective concrete has
been removed, the hydro-demolition system shall be recalibrated to remove an additional 1/4 inch of

sound concrete, then re-test on deteriorated concrete.

If additional defective concrete is found, the depth of cut will increase in 1/4 inch increments until
only sound concrete is found remaining.

When satisfactory results are obtained, the machine parameters shall be used for production removal.
The contractor shall make adjustments to the operating parameters, as required, to perform concrete
removal as indicated on the plans and to adjust to the variance in the compressive strength of the
concrete.
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Hand held water blasting equipment, pneumatic hammers, and hand tools may be substituted for the
hydro-demolition unit in inaccessible or inconvenient areas.

The Engineer will re-inspect after each removal and require additional removals until compliance
with plans and specifications are met.

Regardless of the method of removal, the removal operation shall be stopped if it is determined that
sound concrete is being removed to a depth greater than required by the plans including any 1/4 inch
increments added per the above calibration process.

Appropriate recalibration, or change in equipment and methods shall be performed prior to resuming
the removal operation.

. Hydro-demolition (Overlay Depth): Remove by hydro-demolition or chipping with hand tools all
loose, unsound and contaminated deck concrete and, if necessary, sound concrete in order to allow
for the placement of an overlay with the minimum depth shown on the plans. In areas where
reinforcing steel is exposed and debonded for a length greater than 2 feet, remove deck to an average
depth of '2” below the exposed and debonded reinforcing steel. Dispose of the unsound concrete,
clean, repair or replace damaged reinforcing steel and thoroughly clean the newly exposed surface.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel.

Any areas of the prepared surface contaminated by oil or other materials detrimental to good bond as
a result of the contractor’s operations shall be cleaned at the contractor’s expense.

. Class II Surface Preparation (Partial Depth): At locations specified on the plans for Class II Surface
Preparation, verify the depth of removal achieved by the hydro-demolition. The average depth of
removal shall be approximately one-half the deck thickness but no less than %4 below the top mat of
steel. When hydro-demolition did not achieve the Class II Surface Preparation depth requirements,
remove by hydro-demolition or chipping with hand tools all existing patches and contaminated
concrete to the required depth. No additional payment will be made for Class II Surface Preparation
depths achieved by the initial hydro-demolition.

All patches shall be removed under Class II surface preparation. If any patch cannot be removed by
means of hydro-demolition, the Contractor shall use hand tools to remove the patch. Areas indicated
on the plans that require Class II surface preparation, including the locations of existing patches, are
from the best information available. The Contractor shall verify prior to surface preparation the
location of all existing patches.

Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing steel and
thoroughly clean the newly exposed surface. Care shall be taken not to cut, stretch, or damage any
exposed reinforcing steel.

In overhangs, removing concrete areas of less than 0.60 ft*/ft. length of bridge without overhang
support is permitted unless the Engineer directs otherwise. Overhang support is required for areas
removed greater than 0.60 ft*/ft. length of bridge. Submit details of overhang support to the
Engineer for approval prior to beginning the work.
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F. Class III Surface Preparation (Full Depth): Remove by hydro-demolition or chipping with hand
tools the full depth of slab. Dispose of the removed concrete, clean, repair or replace damaged
reinforcing steel and thoroughly clean the newly exposed surface. Care shall be taken not to cut,
stretch, or damage any exposed reinforcing steel.

For areas of less than 3 ft* suspending forms from existing reinforcing steel using wire ties is
permitted. For larger areas, support forms by blocking from the beam flanges, or other approved
method.

Overhang support is required for full depth removal adjacent to bridge rails. Submit details of
overhang support to the Engineer for approval prior to beginning the work. Cost for installing and
removing form work shall be incidental to the price per sq. yard of hydro-demolition

Under Deck Containment: Under deck containment shall be installed where Class III surface
preparation occurs. The containment shall be installed prior to hydro-demolition in the areas where
full depth removal is required or blow thru may occur during the hydro-demolition process.

Submit for approval detailed plans for the under deck containment system. Detail how waste, debris,
and wastewater are contained.

Concrete for Full Depth Repair: Fill the Class III surface preparation areas with Class AA, high
early strength structural concrete or latex modified concrete in accordance with the methods
described below:

Refill areas with Class AA concrete to the bottom of the proposed concrete overlay in
accordance with Section 420 of the Standard Specifications. Any of the methods for curing
Class AA concrete as stated in the Standard Specifications are permitted except the membrane
curing compound method.

Provide a raked finish to the surface of the Class AA concrete which provides a minimum relief
of 1/16” and a maximum relief of '4”. Place the overlay course after the Class AA concrete has
attained a minimum compressive strength of 2500 psi. The strength shall be verified by an
approved, non-destructive test method.

Refill the areas where concrete was removed with high early strength concrete as described in
the Concrete for Deck Repair and Volumetric Mixer special provisions.

Refilling the areas from which concrete has been removed with latex modified concrete during
the Class III repair is permitted if any of the following conditions are met:

The reinforcing steel cover is 1% inches or less for the top mat of steel.
The area being repaired is less than 1 yd®.

The Engineer directs the fill.

G. Preparation of Reinforcing Steel: Remove concrete without cutting or damaging existing steel

unless otherwise noted in the plans. Damaged reinforcing steel, such as bars with nicks deeper than
20% of the bar diameter, shall be repaired or replaced. Reinforcing steel which has a cross section
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reduced to 75% or less shall be replaced with new reinforcing steel of similar cross section area.
Replacement bars shall be Grade 60 and meet the material requirements of Section 1070 of the
Standard Specifications. Replacement bars shall be spliced to existing bars using either minimum 30
bar diameter lap splices to existing steel with 100% cross sectional area or approved mechanical
connectors.

Support and protect the exposed reinforcing steel left unsupported by the hydro-demolition process
against displacement and damage from loads such as those caused by removal equipment and
delivery buggies. All reinforcing steel damaged or dislodged by these operations shall be replaced
with bars of the same size at the contractor’s expense.

Reinforcing steel exposed and cleaned by hydro-demolition will not require additional cleaning if
encased in concrete within seven (7) days. Rebar exposed for more than seven (7) days shall be
cleaned by high velocity water jets, with a minimum pressure 4,000 psi, prior to placement of the
new concrete.

When large areas of the deck on composite bridges are removed resulting in the debonding of the
primary reinforcing bars, the removal shall be performed in stages to comply with the construction
sequence shown on the plans or as directed by the Engineer.

H. Safety: Provide a containment system for handling expected and unexpected blow thru of the deck.
The containment system shall retain runoff water and debris and protect the area under the bridge
deck. The Contractor shall be responsible for any injury or damage caused by his operations. The
containment system shall remain in place until the concrete has been cast and reach minimum
strength.

Provide adequate lighting when performing hydro-demolition activities at night. Submit a lighting
plan to the Engineer for approval prior to beginning work.

Removal of Debris: Removal of concrete debris shall be accomplished either by hand or mechanical
means capable of removing wet debris and water in the same pass and after the hydro-demolition
process to prevent debris from setting or adhering to the surface of the sound concrete. All concrete
debris shall become the property of the Contractor and shall be legally disposed of at the contractor’s
expense. The contractor shall be responsible for disposing of all debris generated by the
scarification operations.

Any debris which is allowed to set or adhere to the surface of the sound concrete shall be carefully
removed at no additional cost. Exercise care to avoid any damage to the remaining sound concrete
or exposed reinforcement. Prior to the placement of the overlay, the entire surface shall be cleaned
with high pressure water to remove any bond-breaking residue, loose material from the concrete
surface, and/or rust from the reinforcing steel. This residue shall be collected and disposed of by the
contractor.

MEASUREMENT AND PAYMENT

Scarifying Bridge Deck will be measured and paid for at the contract unit price per square yard and will
be full compensation for the milling of existing asphalt wearing surface from the bridge deck or
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approaches, milling of the entire concrete bridge deck, repairing or replacing any damaged reinforcing
steel, and the cleaning and disposal of all waste material generated.

Hydro-Demolition of Bridge Deck will be measured and paid for at the contract unit price per square
yard and will be full compensation for hydro-demolition, removal and disposal of unsound and
contaminated concrete, cleaning, repairing or replacing of reinforcing steel, and furnishing all materials,
labor, tools, equipment and incidentals necessary to complete the work.

Class Il Surface Preparation will be measured and paid for at the contract unit price per square yard and
will be full compensation for Class II deck preparation where required by the plans and not attained by
the initial hydro-demolition of the deck. The cost will also include removal and disposal of unsound and
contaminated concrete, removal of all existing patches, cleaning, repairing or replacing of reinforcing
steel, and all materials, labor, tools, equipment and incidentals necessary to complete the work.

Class Il Surface Preparation will be measured and paid for at the contract unit price per square yard
and will be full compensation for Class III deck preparation where required by the plans. The cost will
also include removal and disposal of unsound and contaminated concrete, cleaning, repairing or
replacing of reinforcing steel, under deck containment, placing and finishing concrete for full depth
repair, and for furnishing all materials, labor, tools, equipment and incidentals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit
Scarifying Bridge Deck Square Yard
Hydro-Demolition of Bridge Deck Square Yard
Class II Surface Preparation Square Yard
Class III Surface Preparation Square Yard
MANAGING HYDRO-DEMOLITION WATER (SPECIAL)

1.0 Description
Collect and properly dispose of hydro-demolition water from bridge decks.

2.0 Construction Methods

(A)  Prepare a written hydro-demolition water management plan in accordance with the
Guidelines for Managing Hydro-demolition Water available at
http://www.ncdot.gov/projects/ncbridges/#stats. Submit plan and obtain approval from
the Engineer prior to beginning of work.

(B)  Prior to final payment, submit a paper copy of all completed records pertaining to
disposal of hydro-demolition water.
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3.0 Measurement and Payment
Payment for collecting, sampling, testing, pH adjustment, monitoring, handling, discharging, hauling,

disposing of the hydro-demolition water, documentation, record keeping, and obtaining permits if
applicable, shall be included in the payment for other items.

LATEX MODIFIED CONCRETE - VERY EARLY STRENGTH (8-9-13)

DESCRIPTION

This provision addresses the requirements for furnishing and placing an overlay of latex modified
concrete - very early strength (LMC-VES) over existing concrete or repair concrete on bridge decks.
Perform this work in accordance with this Special Provision and the applicable parts of the Standard
Specifications.

QUALITY CONTROL

The Contractor is responsible for setting up a pre-construction meeting with the Resident Engineer and
the Area Bridge Construction Engineer.

Submit a Quality Control Plan to the Engineer for approval which, at a minimum, describes the methods
of: storing materials, calibrating mixers, controlling moisture content in the aggregate, maintaining
proper mix temperature, retarder usage, curing and curing time, controlling evaporation rate, cleaning
and removing excess water.

Prior to beginning work, provide proof of experience of the person in direct responsible charge by
submitting a description of jobs similar in size and character that have been completed within the last

5 years. The name, address and telephone number of references for the submitted projects shall also be
furnished. Failure to provide appropriate documentation will result in the rejection of the proposed
LMC-VES overlay Contractor.

Before beginning any work, obtain approval for all equipment to be used for deck preparation, mixing,
placing, finishing and curing the LMC-VES.

MATERIALS

For materials, equipment, and proportioning and mixing of modified compositions, see Section 1000-7
of the Standard Specifications.

Provide aggregates for use in the LMC-VES that are free from ice, frost, frozen particles or other
contaminants when introduced into the mixer.
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The 2012 Standard Specifications shall be revised as follows:
Table 1000-5 — Revise the following:
Cement Content, 658 1b/cy (min.) change to 658 1b/cy (max.)

7 day Compressive Strength, 3000 psi (min.) change to 3 hr. Compressive Strength, 2500
psi (min.)

1000-7(A), Line 23 — Replace with the following:
Measure the slump after discharge from the mixer.

1000-7(A) — Add the following paragraph to the end of the section:

Submit the LMC-VES mix design, including laboratory compressive strength data for a
minimum of six 4-inch by 8-inch cylinders at the appropriate age (7 days for normal setting
concrete; 3 hours for very early strength concrete) to the Engineer for review. Include test
results for the slump and air content of the laboratory mix. Perform tests in accordance with
AASHTO T 22, T119and T 152.

For projects with multiple bridges using the same mix design, or bridge decks with time constraints that
require more than one night for placement, a relationship between the compressive strength and rebound
hammer readings may be developed and used to estimate the three hour strength for opening to traffic in
lieu of compressive strength testing. For the correct procedure, reference Document: PL11-LMC Rapid
Set Overlays. Contact your local M&T representative for a copy of this document or see the following
link: http://www.ncdot.org/doh/operations/materials/eforms.html under Physical Lab. Seven day
concrete compressive strength sampling and testing is required in addition to the use of this method.

PREPARATION OF SURFACE

Completely clean all surfaces within 48 hours prior to placing the overlay unless otherwise approved by
the Engineer.

Thoroughly soak the clean surface and maintain a wet surface for at least 2 hours immediately prior to
placing the LMC-VES. After soaking the surface for at least 2 hours, cover it with a layer of white
opaque polyethylene film that is at least 4 mils thick. Immediately prior to placing the LMC-VES,
remove standing water from the surface using an approved vacuum system.

PLACING AND FINISHING

Prior to placing LMC-VES, install a bulkhead of easily compressible material at expansion joints to the
required grade and profile. Placing material across expansion joints and sawing it later is not permitted.

Construction joints other than those shown on the plans will not be permitted unless approved by the
Engineer. At construction joints, remove 4” of previously placed LMC-VES prior to placing the
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adjacent latex concrete. Also, for staged construction, 4 of previously poured LMC-VES shall be
scarified, hydro-demolitioned and recast with the next stage.

Place and fasten screed rails in position to ensure finishing the new surface to the required profile. Do
not treat screed rails with parting compound to facilitate their removal. Prior to placing the overlay
attach a filler block to the bottom of the screed and pass it over the area to be repaired to check the
thickness. The filler block thickness shall be equal to the design overlay thickness as shown in the plans.
Remove all concrete that the block does not clear. Individual aggregates left after hydro-demolition may
be allowed to project above the base of the filler block. Remove aggregate that does not provide a 1”
clear cover to the top of the overlay.

Brush a latex cement mixture onto all vertical surfaces and do not let the brushed material dry before it
is covered with the additional material required for the final grade. Remove all loose aggregate from the
latex cement brushed surface prior to latex concrete placement (NOTE: For surfaces not prepared with
hydro-demolition brush the lean latex mixture over horizontal and vertical surfaces).

Do not place the LMC-VES until the burlap is saturated and approved by the Engineer. Drain excess
water from the wet burlap before placement.

Place the LMC-VES in one operation. Provide a minimum overlay thickness as shown in the plans.

Once LMC-VES placement begins a single layer of wet burlap shall be placed 5 feet behind the screed’s
burlap drag. In the event of a delay of 10 minutes or more, temporarily cover all exposed latex concrete
with wet burlap and white opaque polyethylene.

When a tight, uniform surface is achieved and before the concrete becomes non-plastic, further finish
the surface of the floor by burlap dragging or another acceptable method that produces an acceptable
uniform surface texture.

Promptly cover the surface with a second layer of clean, wet burlap as soon as the surface will support it
without deformation. Wet cure only the surface for a minimum of 3 hours and until a compressive
strength of 2500 psi is reached. Curing material shall be continually saturated during the wet cure
period using a fogging system approved by the Engineer. The Engineer may require an increase in the
minimum cure time when the overlay thickness is greater than 1.5 inches or the ambient temperature
remains below 60°F.

Screed rails or construction dams shall be separated from the newly placed concrete by passing a
pointing trowel along the face of the formwork and the newly placed concrete. Carefully make this
trowel cut for the entire depth and length of rails or dams after the LMC-VES has sufficiently stiffened
and cannot flow back.

As soon as practical, after the concrete has hardened sufficiently, test the finished surface with an
approved rolling straightedge that is designed, constructed, and adjusted so that it will accurately
indicate or mark all deck areas which deviate from a plane surface by more than 1/8” in 10’. Remove all
high areas in the hardened surface in excess of 1/8” in 10° with an approved grinding or cutting
machine. Additionally, the final LMC-VES deck surface shall not deviate from the line and elevation
indicated on the plans by more than 0.3” over any 50° length. Where variations are such that the

78



corrections extend below the limits of the top layer of grout, seal the corrected surface with an approved
sealing agent as required by the Engineer. If approved by the Engineer, correct low areas in an
acceptable manner.

Unless otherwise indicated on the plans, groove the bridge floor in accordance with Article 420-14(B) of
the Standard Specifications. Vehicular traffic may travel across a deck surface that has not been
grooved; however, the entire deck area shall be grooved after the LMC-VES achieves design strength
and no later than seven days after completion of the overlay unless otherwise approved by the Engineer.

LIMITATIONS OF OPERATIONS

The mixer is not permitted on the bridge deck unless otherwise approved.

No traffic is permitted on the finished LMC-VES surface until the total specified curing time is
completed and until the concrete reaches the minimum specified compressive strength.

Do not place LMC-VES if the temperature of the concrete surface on which the overlay is to be placed
is below 50°F or above 85°F. Measure the surface temperature by placing a thermometer under the
insulation against the surface.

Prior to placing LMC-VES, the Engineer and the Contractor shall independently determine the air
temperature and wind speed. Do not place LMC-VES if the ambient air temperature is below 50°F or
above 85°F, or if the wind velocity is greater than 10 mph.

Do not place LMC-VES when the temperature of the LMC-VES is below 45°F or above 85°F.

Prior to placing LMC-VES, the Engineer and the Contractor shall independently determine the
evaporation rate and record in the diary. Do not place LMC-VES if the rate of evaporation of surface
moisture from the LMC-VES determined by the Engineer or Contractor exceeds 0.05 pounds per square
foot per hour during placement. The evaporation rate is calculated using the following formula:

E = (T>-r*T,>*)*(1+0.4V)*(10%)
where,

E = Evaporation Rate,

T.= Concrete Temp (°P),

r = Relative Humidity (%/100)
Ta= Air Temp (°F),

V=Wind Velocity (mph)

If the calculated evaporation rate exceeds 0.05 pounds per square foot per hour, the Contractor may
propose engineered controls of the parameters (temperature, relative humidity, wind velocity) to reduce
the evaporation rate. The evaporation rate shall be recalculated, with the appropriate parameters, after
the proposed control measures are in place. The recalculated evaporation rate shall be 0.05 pounds per
square foot per hour or less, prior to placement.
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Do not place LMC-VES if the National Weather Service predicts the air temperature at the site to be
below 35°F during the next 24 hours. If the predicted air temperature is above 35°F but below 50°F,
then use insulation to protect the LMC-VES for a period of at least 48 hours. Use insulation that meets
the requirements of Subarticle 420-7(C) and, if required, place it on the LMC-VES as soon as initial set
permits. When using insulation to protect LMC-VES during the wet curing period, do not remove the
insulation until the ambient air temperature is at least 50°F and rising.

Stop all placement operations during periods of precipitation. Take adequate precautions to protect
freshly placed LMC-VES from sudden or unexpected precipitation. Keep an adequate quantity of
protective coverings at the worksite to protect the freshly placed pavement from precipitation.

If working at night, provide approved lighting.

MEASUREMENT AND PAYMENT

Latex Modified Concrete — Very Early Strength will be measured and paid for in cubic yards of LMC-
VES satisfactorily placed on the completed deck.

Placing and Finishing Latex Modified Concrete Overlay — Very Early Strength will be paid for at the
contract unit price bid per square yard which includes compensation for furnishing all labor, tools,
equipment and incidentals necessary to complete the work in accordance with the contract documents.

Grooving Bridge Floors will be measured and paid in accordance with Section 420-21 of the Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Latex Modified Concrete — Very Early Strength Cubic Yard
Placing and Finishing Latex Modified Concrete Overlay — Square Yard
Very Early Strength
Grooving Bridge Floors Square Feet
BRIDGE JOINT DEMOLITION (SPECIAL)

DESCRIPTION

This provision addresses the removal of existing joint material and adjacent concrete to facilitate the
installation of new bridge joints at the locations noted in the contract plans.
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EQUIPMENT

Use the following surface preparation equipment:
e Sawing equipment capable of sawing concrete to a specified depth.

e Power driven hand tools for removal of concrete are required that meet the following
requirements:

Pneumatic hammers weighing a nominal 15 lbs (7 kg) or less.
Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width.

e Hand tools such as hammers and chisels for removal of final particles of concrete.

REMOVAL AND PREPARATION

Prior to any construction, take the necessary precautions to ensure debris from joint construction is not
allowed to fall below the bridge deck.

Remove existing joint material by methods approved by the Engineer. Provide a 1” deep saw cut around
the perimeter of areas noted for bridge deck removal.

Remove by chipping with hand tools concrete adjacent to the joint to the limits shown on the contract
plans. Use a small chipping hammer (15 1b. class) to prepare the edges of the repair area to limit micro
fractures. In addition, all loose and unsound concrete shall be removed.

In overhangs, removing concrete areas greater than 0.60 ft2/ft length of bridge will require overhang
support. Submit the overhang support method to the Engineer for approval.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. Dispose of the removed
concrete.

If the condition of the concrete is such that deep spalls or sheer faces result, notify the Engineer for the
proper course of action.

Clean, repair or replace rusted or loose reinforcing steel. Thoroughly clean the newly exposed surface to
be free of all grease, oil, curing compounds, acids, dirt, or loose debris.

MEASUREMENT AND PAYMENT

Bridge Joint Demolition will be measured and paid for at the contract unit price bid per square foot and
will be full compensation for removal, containment and disposal of existing joint material and concrete
and shall include the cost of labor, tools, equipment and incidentals necessary to complete the work.

Pay Item Pay Unit

Bridge Joint Demolition Square Feet
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ELASTOMERIC CONCRETE

1.0 DESCRIPTION

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or epoxy
and kiln-dried aggregate. Provide an elastomeric concrete and binder system that is preapproved.
Use the concrete in the blocked out areas on both sides of the bridge deck joints as indicated on the

plans.

2.0 MATERIALS

Provide materials that comply with the following minimum requirements at 14 days (or at the end

of the specified curing time).

(12-18-12)

S eRoperTies | | TESTMETHOD | cediinement
Compressive Strength, psi ASTM D695 2000
5% Deflection Resilience ASTM D695 95
Splitting Tensile Strength, psi ASTM D3967 625
Bond Strength to Concrete, psi ASTM D882 (D8&82M) 450
Durometer Hardness ASTM D2240 50
PICERIROPERIES | reswemon |
Tensile Strength, psi ASTM D638 1000
Ultimate Elongation ASTM D638 150%
Tear Resistance, Ib/in ASTM D624 200

In addition to the requirements above, the elastomeric concrete must be resistant to water, chemical,
UV and ozone exposure and withstand temperature extremes.

requiring preheated aggregates are not allowed.

3.0 PREQUALIFICATION

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, primer
and binder materials) and a Type 3 certification in accordance with Article 106-3 of the Standard

Specifications for prequalification to:

North Carolina Department of Transportation

Materials and Tests Unit
1801 Blue Ridge Road
Raleigh, NC 27607
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Prequalification will be determined for the system. Individual components will not be evaluated,
nor will individual components of previously evaluated systems be deemed prequalified for use.

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples will
be evaluated for compliance with the Materials requirements specified above. Systems satisfying
all of the Materials requirements will be prequalified for a one year period. Before the end of this
period new product samples shall be resubmitted for prequalification evaluation.

If, at any time, any formulation or component modifications are made to a prequalified system that
system will no longer be approved for use.

4.0 INSTALLATION

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has cured for
seven full days and reached a minimum strength of 3000 psi.

Provide a manufacturer’s representative at the bridge site during the installation of the elastomeric
concrete to ensure that all steps being performed comply with all manufacturer installation
requirements including, but not limited to weather conditions (ambient temperature, relative
humidity, precipitation, wind, etc), concrete deck surface preparation, binder and aggregate mixing,
primer application, elastomeric concrete placement, curing conditions and minimum curing time
before joint exposure to traffic. Do not place elastomeric concrete if the ambient air or surface
temperature is below 45°F.

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete. Before
placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.
Sandblast the concrete surface in the blockout and clear the surface of all loose debris. Do not place
the elastomeric concrete until the surface preparation is completed and approved.

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to be in
contact with elastomeric concrete, and to areas specified by the manufacturer.

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s
instructions. Place the elastomeric concrete in the areas specified on the plans while the primer is
still tacky and within 2 hours after applying the primer. Trowel the elastomeric concrete to a
smooth finish.

The joint opening in the elastomeric concrete shall match the formed opening in the concrete deck
prior to sawing the joint.

5.0 FIELD SAMPLING

Provide additional production material to allow freshly mixed elastomeric concrete to be sampled
for acceptance. A minimum of six 2 inch cube molds and three 3x6 inch cylinders will be taken by
the Department for each day’s production. Compression, splitting tensile, and durometer hardness
testing will be performed by the Department to determine acceptance. Materials failing to meet the
requirements listed above are subject to removal and replacement at no cost to the Department.
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6.0 BASIS OF PAYMENT

No separate payment will be made for elastomeric concrete. The lump sum contract price bid for
“Foam Joint Seals” or “Synthetic Rubber Expansion Joint Seal” will be full compensation for
furnishing and placing the Elastomeric Concrete.

FOAM JOINT SEALS (9-27-12)

1.0 SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, gasoline, salt
and other materials that are spilled on or applied to the surface. Use a resilient, UV stable,
preformed, impermeable, flexible, expansion joint seal. The joint seal shall consist of low-density,
closed cell, cross-linked polyethylene non-extrudable, foam. The joint seal shall contain no EVA
(Ethylene Vinyl Acetate). Cell generation shall be achieved by being physically blown using
nitrogen. No chemical blowing agents shall be used in the cell generation process.

Use seals manufactured with grooves 1/8"+ wide by 1/8"+ deep and spaced between 1/4” and 1/2”
apart along the bond surface running the length of the joint. Use seals with a depth that meets the
manufacturer’s recommendation, but is not less than 70% of the uncompressed width. Provide a seal
designed so that, when compressed, the center portion of the top does not extend upward above the
original height of the seal by more than 1/4”. Provide a seal that has a working range of 30% tension
and 60% compression and meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D3575-08, Suffix T 110 — 130 psi
Compression Set ASTM D1056 o o
Suffix B, 2 hr recovery 10% - 16%
Water Absorption ASTM D3575 <0.03 Ib/ft?
Elongation at Break ASTM D3575 180% - 210%
Tear Strength ASTM D624 (D3575-08, Suffix G) 14 — 20 pli

ASTM D3575-08,

3
Suffix W, Method A 1.8 -2.2 1b/ft

Density

Toxicity ISO-10993.5 Pass (not cytotoxic)

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to ensure that
the marks are clearly visible before installation.

2.0 BONDING ADHESIVE

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal manufacturer
that meets the requirements given below.
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TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D638 3000 psi (min.)
Compressive strength ASTM D695 7000 psi (min.)
Hardness Shore D Scale 75-85 psi
Water Absorption ASTM D570 0.25% by weight max.
Elongation to Break ASTM D638 5% (max.)
Bond Strength ASTM C882 2000 psi (min.)

Use an adhesive that is workable to 40°F. When installing in ambient air or surface temperatures
below 40°F or for application on moist, difficult to dry concrete surfaces, use an adhesive specified
by the manufacturer of the joint seal.

3.0 SAWING THE JOINT

The joint opening shall be initially formed to the width shown on the plans including the blockout
for the elastomeric concrete.

The elastomeric concrete shall have sufficient time to cure such that no damage can occur to the
elastomeric concrete prior to sawing to the final width and depth as specified in the plans.

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw in the
desired direction. To control the saw and to produce a straight line as indicated on the plans, anchor
and positively connect a template or a track to the bridge deck. Do not saw the joint by visual
means such as a chalk line. Fill the holes used for holding the template or track to the deck with an
approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and spacing two
metal blades on the saw shaft to the desired width for the joint opening.

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus approximately 17
below the bottom of the seal. An irregular bottom of sawed joint is permitted as indicated on the

plans. Grind exposed corners on saw cut edges to a 1/4” chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width specified in the
plans. Prevent any chipping or damage to the sawed edges of the joint.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

4.0 PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION

The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation.
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After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for spalls,
popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to blast cleaning and
installing the seal.

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding agent.
Sandblast the joint opening to provide a firm, clean joint surface free of curing compound, loose
material and any foreign matter. Sandblast the joint opening without causing pitting or uneven
surfaces. The aggregate in the elastomeric concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow the
surface with compressed air, or vacuum the surface until all traces of blast products and abrasives
are removed from the surface, pockets, and corners.

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain
detrimental amounts of water or oil.

Examine the blast cleaned surface and remove any traces of oil, grease or smudge deposited in the
cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.

5.0 SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and as
recommended below. Do not install the joint seal if the ambient air or surface temperature is below
45°F. Have a manufacturer’s certified trained factory representative present during the installation
of the first seal of the project.

Before installing the joint seal, check the uninstalled seal length to insure the seal is the same length
as the deck opening. When the joint seal requires splicing, use the heat welding method by placing
the joint material ends against a teflon heating iron of 425-475°F for 7 - 10 seconds, then pressing
the ends together tightly. Do not test the welding until the material has completely cooled.

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical walls of
the joint as a means to minimize clean up. After opening both cans of the bonding agent, stir each
can using separate stirring rods for each component to prevent premature curing of the bonding
agent. Pour the two components, at the specified mixing ratio, into a clean mixing bucket. Mix the
components with a low speed drill (400 rpm max.) until a uniform gray color is achieved without
visible marbling. Apply bonding agent to both sides of the elastomeric concrete as well as both sides
of the joint seal, making certain to completely fill the grooves with epoxy. With gloved hands,
compress the joint seal and with the help of a blunt probe, push the seal into the joint opening until
the seal is recessed approximately 1/4” below the surface. When pushing down on the joint seal,
apply pressure only in a downward direction. Do not push the joint seal into the joint opening at an
angle that would stretch the material. Seals that are stretched during installation shall be removed
and rejected. Once work on placing a seal begins, do not stop until it is completed. Clean the excess
epoxy from the top of the joint seal immediately with a trowel. Do not use solvents or any cleaners
to remove the excess epoxy from the top of the seal. Remove the protective cover at the joint edges
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and check for any excess epoxy on the surface. Remove excess epoxy with a trowel, the use of
solvents or any cleaners will not be allowed.

The installed system shall be watertight and will be monitored until final inspection and approval.
Do not place pavement markings on top of foam joint seals.

BASIS OF PAYMENT

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint Seals”.
Prices and payment will be full compensation for furnishing all material, including elastomeric
concrete, labor, tools and equipment necessary for installing these units in place and accepted.
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STANDARD SPECIAL PROVISION

AWARD OF CONTRACT

(6-28-77) 76

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49
C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure
that the contract entered into pursuant to this advertisement will be awarded to the lowest responsible
bidder without discrimination on the ground of race, color, or national origin”.

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS
z7

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246)

1. The goals and timetables for minority and female participation, expressed in percentage terms for
the Contractor’s aggregate workforce in each trade on all construction work in the covered area, see as
shown on the attached sheet entitled “Employment Goals for Minority and Female participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is Federal
or federally assisted) performed in the covered area. If the Contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the Contractor
also is subject to the goals for both its federally involved and nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to meet the goals.
The hours of minority and female employment and training must be substantially uniform throughout
the length of the contract, and in each trade and the Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or
trainees from Contractor to Contractor or from project to project or the sole purpose of meeting the
Contractor’s goals shall be a violation of the contract, the executive Order and the regulations in 41 CFR
Part 60-4. Compliance with the goals will be measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” is
the county or counties shown on the cover sheet of the proposal form and contract.
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Area 023 29.7%
Bertie County
Camden County
Chowan County
Gates County
Hertford County
Pasquotank County
Perquimans County

Area 024 31.7%
Beaufort County
Carteret County
Craven County
Dare County
Edgecombe County
Green County
Halifax County
Hyde County

Jones County
Lenoir County
Martin County
Nash County
Northampton County
Pamlico County
Pitt County

Tyrrell County
Washington County
Wayne County
Wilson County

Area 025 23.5%
Columbus County
Duplin County
Onslow County
Pender County

EMPLOYMENT GOALS FOR MINORITY

AND FEMALE PARTICIPATION

Economic Areas

Area 026 33.5%
Bladen County
Hoke County
Richmond County
Robeson County
Sampson County
Scotland County

Area 027 24.7%
Chatham County
Franklin County
Granville County
Harnett County
Johnston County
Lee County
Person County
Vance County
Warren County

Area 028 15.5%
Alleghany County
Ashe County
Caswell County
Davie County
Montgomery County
Moore County
Rockingham County
Surry County
Watauga County
Wilkes County

Area 029 15.7%
Alexander County
Anson County
Burke County
Cabarrus County
Caldwell County
Catawba County
Cleveland County
Iredell County
Lincoln County
Polk County
Rowan County
Rutherford County
Stanly County

Area 0480 8.5%
Buncombe County
Madison County

Area 030 6.3%
Avery County
Cherokee County
Clay County
Graham County
Haywood County
Henderson County
Jackson County
McDowell County
Macon County
Mitchell County
Swain County
Transylvania County
Yancey County
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Area 5720 26.6%
Currituck County

Area 9200 20.7%
Brunswick County
New Hanover County

Area 2560 24.2%
Cumberland County

SMSA Areas

Area 6640 22.8%
Durham County
Orange County
Wake County

Area 1300 16.2%
Alamance County

Area 3120 16.4%
Davidson County
Forsyth County
Guilford County
Randolph County
Stokes County
Yadkin County

Area 1520 18.3%
Gaston County
Mecklenburg County
Union County

Goals for Female

Participation in Each Trade

(Statewide) 6.9%
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REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS

FHWA - 1273 Electronic Version - May 1, 2012 Z-8

I. General

II. Nondiscrimination

III. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIL False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in
Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely intended for
debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all lower tier subcontracts
(excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding subcontracts
for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be responsible for compliance
by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by the
contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed on the contract
by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress payments,
withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by the contracting agency
and FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of a construction
project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The term Federal-aid highway
does not include roadways functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction subcontracts of
$10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as amended,
and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction
contracts  exceeding  $10,000, the Standard Federal Equal Employment Opportunity — Construction  Contract  Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the Secretary of Labor
including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to ensure compliance with Title
23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and related regulations
including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of Labor (US DOL) and
FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to assure equal
opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. The provisions of
the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to provide equal
opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:
"It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to their race,
religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship,
and/or on-the-job training."
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EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and must be
capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and responsibility to do so.
Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who recommend
such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's EEO policy and
contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement will be met, the following
actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once every six
months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be conducted by the EEO
Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of the
contractor's EEO obligations within thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for locating and
hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for employment and
potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of meetings, employee
handbooks, or other appropriate means.

Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal Opportunity

Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the area from which the project

work force would normally be derived.

a.  The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private employee
referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures whereby minority and women applicants may be referred to the contractor for
employment consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe the
provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where implementation of
such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and procedures with
regard to referring such applicants will be discussed with employees.

Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type, including

hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, national origin, age or

disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate discriminatory
treatment of project site personnel.

The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where evidence is
found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations under this
contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the investigation indicates that
the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon completion of each
investigation, the contractor will inform every complainant of all of their avenues of appeal.

Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or current
employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make full use of
training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the event a special
provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special provision. The contracting agency
may reserve training positions for persons who receive welfare assistance in accordance with
23 U.S.C. 140(a).

¢ The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage eligible
employees to apply for such training and promotion.

Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the cooperation

of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's association acting as

agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more minorities
and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be contractually bound
to refer applicants without regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is within the
exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor shall so certify to the
contracting agency and shall set forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective bargaining
agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex,
national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. The failure of a union to provide
sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective bargaining agreement) does not relieve the
contractor from the requirements of this paragraph. In the event the union referral practice prevents the contractor from meeting the obligations pursuant
to Executive Order 11246, as amended, and these special provisions, such contractor shall immediately notify the contracting agency.
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8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and comply with the
Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable accommodation in all employment
activities unless to do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of race, color,
religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and leases of equipment.
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the contractor
to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as the
contracting agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records shall be
retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at reasonable times
and places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities and women;
and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees currently engaged in each work classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or any part of the last payroll period
preceding the end of July. If on-the-job training is being required by special provision, the contractor will be required to collect and report training data.
The employment data should reflect the work force on board during all or any part of the last payroll period preceding the end of July.

. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, religion, sex, or
national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use by employee custom. The
contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes.

1V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts (regardless of
subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as Federal-aid highway. This
excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies may elect to apply these requirements
to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor revisions to
conform to the FHWA-1273 format and FHWA program requirements.

1. Minimum wages
a.  All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, and without
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at
rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any
contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the particular
weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the employer's payroll records accurately set forth the time spent in each classification
in which work is performed. The wage determination (including any additional classification and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon
poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place where it
can be easily seen by the workers.

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and
which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and

(ii) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage

determination.
(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be
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sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of
Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that
additional time is necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer do not
agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, to the Wage and Hour
Administrator for determination. The Wage and Hour Administrator, or an authorized representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all
workers performing work in the classification under this contract from the first day on which work is performed in the classification.

c.  Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed as an
hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or mechanic
the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or any other federally-assisted
contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the accrued payments or advances as
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the contractor or any subcontractor the
full amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or
working on the site of the work, all or part of the wages required by the contract, the contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased.

3. Payrolls and basic records
a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of three years

thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social security number of each
such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits
or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions
made and actual wages paid. Whenever the Secretary of Labor has found under
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan
or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors
employing apprentices or trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

b.(1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting agency. The

payrolls submitted shall set out accurately and completely all of the information required to be maintained under
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls
shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's social security number).
The required weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available for this purpose from the Wage
and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its successor site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current
address of each covered worker, and shall provide them upon request to the contracting agency for transmission to the State DOT, the FHWA or the
‘Wage and Hour Division of the Department of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is
not a violation of this section for a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime
contractor for its own records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her agent who
pays or supervises the payment of the persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(i)) of Regulations,
29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has been paid
the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly from
the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification of
work performed, as specified in the applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for
submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under section 1001 of
title 18 and section 231 of'title 31 of the United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or transcription by
authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit such representatives to
interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to make them available,
the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to make such
records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL). Apprentices will be permitted to work at less than the predetermined rate for the work they performed when

they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor,

Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency
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10.

V.

recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the contractor
as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the classification of work actually
performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the work actually performed. Where a contractor is performing construction on a project in a
locality other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL). Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a percentage of
the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage determination which provides for less than full fringe benefits for apprentices. Any employee listed on
the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and Training Administration shall be
paid not less than the applicable wage rate on the wage determination for the classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal employment
opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT). Apprentices and trainees working under apprenticeship and skill training programs which have
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than permitted by the terms of the particular program.

Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by reference in

this contract.

Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include Form

FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor

with all the contract clauses in 29 CFR 5.5.

Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for debarment as a

contractor and a subcontractor as provided in 29 CFR 5.12.

Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR

parts 1, 3, and 5 are herein incorporated by reference in this contract.

Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes

clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in

29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the contracting

agency, the U.S. Department of Labor, or the employees or their representatives.

Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's firm is a
person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of the

Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used in
this paragraph, the terms laborers and mechanics include watchmen and guards.

1.

Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of
laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to work in excess
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for
all hours worked in excess of forty hours in such workweek.

Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, the
contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the
United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages.
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Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of
the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual was required or permitted to work in
excess of the standard workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph (1.) of this section.
Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request of an
authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other federally-assisted contract
subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary
to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph (2.) of
this section.

Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section and also a
clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section.

. SUBLETTING OR ASSIGNING THE CONTRACT
This provision is applicable to all Federal-aid construction contracts on the National Highway System.

The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified elsewhere in

the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items may be performed by

subcontract and the amount of any such specialty items performed may be deducted from the total original contract price before computing the amount of

work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or rented by the
prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier subcontractor, agents of
the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in this term if the
prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, statements of
compliance and all other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily available in
the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be limited to minor
components of the overall contract.

The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and manufactured

products which are to be purchased or produced by the contractor under the contract provisions.

The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of the work in

accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and (b) such other of its own

organizational resources (supervision, management, and engineering services) as the contracting officer determines is necessary to assure the performance of
the contract.

No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or authorized

representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of the contract. Written

consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish their own

self-performance requirements.

SAFETY: ACCIDENT PREVENTION
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and sanitation (23
CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions as it determines, or as the
contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and the safety of the public and to protect
property in connection with the performance of the work covered by the contract.

It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that the
contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions which are
unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 3704).

Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of entry to any
site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and to carry out the duties of
the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on statements

and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons concerned with the
project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and similar acts, Form FHWA-1022 shall
be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, or
corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or cost of any
work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or related project approved by
the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant to
provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction contractor,
or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of Section 508 of
the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further agrees to
take such action as the contracting agency may direct as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, lease
agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more — as defined in 2 CFR
Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered transaction. The
prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The certification or explanation will
be considered in connection with the department or agency's determination whether to enter into this transaction. However, failure of the prospective first
tier participant to furnish a certification or an explanation shall disqualify such a person from participation in this transaction.

c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to enter into
this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if any time the
prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used in this
clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered transaction with a
grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

f.  The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not
knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency entering into this transaction.

g.  The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting agency, entering into
this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not debarred,
suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of its
principals, as well as the eligibility of any lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

i.  Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the certification
required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into a lower tier
covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the department or agency may terminate this transaction for cause or default.

* %k sk ok ok

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — First Tier Participants:
a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud
or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records, making false statements, or receiving stolen property;
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2.

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) terminated for
cause or default.

b.  Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation
to this proposal.

Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or more - 2

CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it is later
determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the
prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used in this
clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in obtaining a copy of
those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of Federal funds and a participant
(such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant™ refers to the participant who has entered into a covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a covered transaction with a First
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not
knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.

f.  The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in
all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not debarred,
suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of its
principals, as well as the eligibility of any lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification
required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed by a prudent person in
the ordinary course of business dealings.

i.  Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower tier
covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies,
including suspension and/or debarment.

* %k sk ok ok

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

1.

2.

XI.

The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or agency.

Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an
explanation to this proposal.

EE

CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20).

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

a.  No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence
an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to
Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this

certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required certification

shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be included in

all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly.
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CERTIFICATION FOR FEDERAL-AID CONTRACTS

(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or
her knowledge and belief, that:

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with the awarding of any Federal contract, the making of
any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

(B)  If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, Disclosure Form to Report
Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall
require that the language of this certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such subrecipients shall certify and disclose accordingly.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE

(11-22-94) 108-5 SP1 G100

To report bid rigging activities call: ~ 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through
Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the hotline to report such activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway construction

contract fraud and abuse is operated under the direction of the DOT Inspector General. All information
will be treated confidentially and caller anonymity will be respected.
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STANDARD SPECIAL PROVISION

MINIMUM WAGES
GENERAL DECISION NC140095 01/03/2014 NC95

7-95
Date: January 3,2014

General Decision Number: NC140095 01/03/2014 NC95
Superseded General Decision Numbers: NC20130095
State: North Carolina

Construction Type: HIGHWAY

COUNTIES:
Brunswick New Hanover Pender

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects,
railroad construction, bascule, suspension and spandrel arch bridges designed for commercial
navigation, bridges involving marine construction, and other major bridges).

Modification Number Publication Date
0 01/03/2014
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CARPENTER (Form Work Only)
CEMENT MASON/CONCRETE FINISHER
IRONWORKER (Reinforcing)
LABORER

Asphalt, Asphalt Distributor, Raker, and Spreader

Common or General

Brunswick County
New Hanover and Pender Counties

Concrete Saw

Landscape

Luteman

Mason Tender (Cement/Concrete)

Pipelayer

Traffic Control (Cone Setter)

Traffic Control (Flagger)
POWER EQUIPMENT OPERATORS

Backhoe/Excavator/Trackhoe

Broom/Sweeper

Bulldozer

Crane

Curb Machine

Distributor

Drill

Grader/Blade

Loader

Mechanic

Milling Machine

Oiler

Paver

Roller

Scraper

Screed

Tractor
TRUCK DRIVER

Distributor

Dump Truck

Flatbed Truck

Lowboy Truck

Off the Road Truck

Single Axle Truck

Tack Truck

Water Truck
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Rates
13.69
12.35
14.88

12.20

10.04
10.88
13.52
9.34

12.73
11.43
12.05
11.15
9.89

13.86
13.97
12.88
19.87
14.43
15.27
18.28
16.47
14.16
17.37
14.38
13.58
15.64
13.94
14.35
14.86
14.47

16.75
11.13
15.02
15.34
13.78
12.13
16.51
13.39

SUNC2011-076 09/16/2011
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Welders — Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may
be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(i1)).

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is
union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that classification. Example: PLUMO0198-005
07/01/2011. The first four letters , PLUM, indicate the international union and the four-digit number,
0198, that follows indicates the local union number or district council number where applicable, i.e.,
Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing
the wage determination. The date, 07/01/2011, following these characters is the effective date of the
most current negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining
agreements governing the rates.

0000/9999: weighted union wage rates will be published annually each January.
Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing average
rates and are not union rates; however, the data used in computing these rates may include both union
and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the rates are not union rates,
LA indicates the State of Louisiana; 2004 is the year of the survey; and 007 is an internal number used
in producing the wage determination. A 1993 or later date, 5/13/2010, indicates the classifications and
rates under that identifier were issued as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with
the Wage and Hour Regional Office for the area in which the survey was conducted because those
Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.
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With regard to any other matter not yet ripe for the formal process described here, initial contact should
be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210

2)) If the answer to the question in 1.) is yes, then an interested party (those affected by the action)
can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8
and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

The request should be accompanied by a full statement of the interested party's position and by any

information (wage payment data, project description, area practice material, etc.) that the requestor
considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an interested party may appeal directly to
the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, D.C. 20210
4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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ON-THE-JOB TRAINING

(10-16-07) (Rev. 5-21-13) Z-10
Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-
the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors
(existing and newcomers) will be automatically placed in the Alternate Program. Standard OJT
requirements typically associated with individual projects will no longer be applied at the project level.
Instead, these requirements will be applicable on an annual basis for each contractor administered by the
OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make every
effort to enroll minority and women as trainees to the extent that such persons are available within a
reasonable area of recruitment. This training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity
with the Department. At the beginning of each year, all contractors eligible will be contacted by the
Department to determine the number of trainees that will be assigned for the upcoming calendar year.
At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed
on-the-job training program for the calendar year. This agreement will include a specific number of
annual training goals agreed to by both parties. The number of training assignments may range from 1
to 15 per contractor per calendar year. The Contractor shall sign an agreement to fulfill their annual
goal for the year. A sample agreement is available at www.ncbowd.com/section/on-the-job-training.

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in
the construction craft/operator positions. Preference shall be given to providing training in the following
skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders
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The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not all-
inclusive. Where the training is oriented toward construction applications, training will be allowed in
lower-level management positions such as office engineers and estimators. Contractors shall submit
new classifications for specific job functions that their employees are performing. The Department will
review and recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications
on the basis of the contractor’s needs and the availability of journeymen in the various classifications
within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been employed as
a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested

shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period
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In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent
of the specific program requirement. Trainees will be allowed to be transferred between projects if
required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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ERRATA

(1-17-12) (Rev. 1-21-14) Z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-
25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line
1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential
Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered
Species”; and Line 33, replace “(6) Approval” with “(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments,
replace “30” with “45”.

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P 975/Ppe
Ratio with “1.0”.

Page 6-40, Article 650-2 Materials, replace  “Subarticle 1012-1(F)”  with
“Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, Class A”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle
235-3(C)”.
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LD\P = 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace
with “shall be performed”.
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Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center,
delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with
“1631.01”.
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AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS

(5-20-08) 72

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract
as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount
of allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments
shall be multiyear allotments and shall be based on estimated revenues and shall be subject to the
maximum contract authority contained in General Statute 143C-6-11(c). Payment for transportation
project work performed pursuant to contract in any fiscal year other than the current fiscal year is
subject to appropriations by the General Assembly. Transportation project contracts shall contain a
schedule of estimated completion progress, and any acceleration of this progress shall be subject to the
approval of the Department of Transportation provided funds are available. The State reserves the right
to terminate or suspend any transportation project contract, and any transportation project contract shall
be so terminated or suspended if funds will not be available for payment of the work to be performed
during that fiscal year pursuant to the contract. In the event of termination of any contract, the
contractor shall be given a written notice of termination at least 60 days before completion of scheduled
work for which funds are available. In the event of termination, the contractor shall be paid for the work
already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(E) of the 2012 Standard Specifications.

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY:

(5-17-11) 7-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final.
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall not
be delivered to North Carolina Department of Transportation warehouses. If seed has been delivered it
shall be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected
by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur,
Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species on the seed
analysis label. Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed
for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.

However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed
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Testing Laboratory will be used. Allowances, as established by the NCDOT, will be recognized for
minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of
2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall not contain more
than 2% other crop seed nor more than 1% total weed seed. The germination rate as tested by the North
Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and hard
seed. Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above
specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages
are verified. Pure live seed percentages will be applied in a verified shortage situation. Those purchase
orders of deficient seed lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be
approved.

Sericea Lespedeza
Oats (seeds)
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Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) 7-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives
at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in a
quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste,
ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

A A Al
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VICINITY MAP:

NEW HANOVER BRIDGE 8
US117 /NC 132 SOUTHBOUND (COLLEGE ROAD) OVER MARKET STREET
0.33 MILES SOUTH OF JCT SR 2123
77°51° 16.2” 34°14° 454>
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not
bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes
any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Manager

Signature of Witness Individually

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of
the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in
connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements
concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the
State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization
and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line (1), fill
in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On Line
(3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if
applicable and execute below in the appropriate manner.

(O]
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
3
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
4)
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this

day of 20

Signature of Notary Public
of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:
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Signature of Notary Public

of County
State of

My Commission Expires:




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

~ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not
bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes
any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any time the
bidder learns that his certification was erroneous when he submitted his debarment certification or
explanation filed with the Department, or has become erroneous because of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction,
participant, person, primary covered transaction, principal, proposal, and voluntarily excluded,
as used in this provision, have the meanings set out in the Definitions and Coverage sections of the
rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification
and detailing the definitions and coverages may be obtained from the Contract Officer of the
Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any
lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will
include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction
Contract (Form FHWA PR 1273) provided by the Department, without subsequent modification, in
all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless he knows that the certification is erroneous. The bidder may decide the method
and frequency by which he will determine the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this provision. The knowledge and
information of a participant is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies
available by the Federal Government.

120



DEBARMENT CERTIFICATION
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records; making false
statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this
certification; and

d. Have not within a three-year period preceding this proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his
bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this
submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified
bidder's bid being considered non-responsive.

|:| Check here if an explanation is attached to this certification.
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.

9 DEPARTMENT OF TRANSPORTATION

/’ﬁ) STATE OF NORTH CAROLINA

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor
Address

City State Zip
Please check all that apply:
Minonity Business Enterpnise (MBE)
Women Business Enterprnise (WBE)
Disadvantaged Business Enterpnise (DBE)

The MBE /WBE /DBE status of the above named subcontractor 1s cerfified by the North Carolina
Department of Transportation. The above named subcontractor 1s prepared to perform the described work
listed on the attached MBE/WBE/DBE Commutment Items sheet. in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commutment Total based on estimated Umit Prices and Quantities on the “attached”™ MBE/WBE/DBE
Commitment Items sheet. Amount $

The above named bidder and subcontractor mutually accepts the Commutment Total estimated for the
Unit Prices and Quantities. This commutment total 1s based on estimated quantities only and most likely
will vary up or down as the project 1s completed. Final compensation will be based on actual quantities of
work performed and accepted duning the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,

and/or other forms of non-written representations shall serve to add. delete, or modify the terms as stated.
This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder
Signature / Title Signature / Title
Date Date
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LISTING OF DBE SUBCONTRACTORS

Sheet

of

Firm Name and Address

Item No.

Item Description

* Agreed upon
Unit Price

** Dollar Volume of
Item

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

This form must be completed in order for the Bid to be considered responsive and be publicly read.

Bidders with no DBE participation must so indicate this on the form by entering the word or number zero.




LISTING OF DBE SUBCONTRACTORS Sheet

of

* Agreed upon

Firm Name and Address Item No. Item Description o
Unit Price

** Dollar Volume of
Item

Name

Address

Name

Address

Name

Address

Name

Address

* The Dollar Volume shown in this column shall be the Actual Price Agreed
Upon by the Prime Contractor and the DBE subcontractor, and these prices will ~ ** Dollar Volume of DBE Subcontractor
be used to determine the percentage of the DBE participation in the contract. Percentage of Total Contract Bid Price

** - Must have entry even if figure to be entered is zero.

** _ |f firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no DBE participation must so indicate this on the form by entering the word or number zero.
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North Carolina Department of Transportation

PURCHASE ORDER CONTRACT BID FORM

TIP: BP-5500F WBS Number: 50070.3.FS6
New Hanover Bridge 8 Preservation Project

ITEM DESC SECT DESCRIPTION QTY UNIT UNIT AMOUNT
PRICE BID

1| 0000100000-N | 800 | MOBILIZATION I | LS

2| 1330000000-E_| 607 | INCIDENTAL MILLING 355 | sy
ASPHALT CONC SURFACE COURSE

3| 1523000000-E | 610 | ASPHALL 30 | ToN

2| 1575000000.E_| 620 | ASPHALT BINDER FOR PLANT MIX 2| ToN

5 | 4400000000-E | 1110 | WORK ZONE SIGNS (STATIONARY) 450 | SF

6| 4405000000-E | 1110 | WORK ZONE SIGNS (PORTABLE) 160 | SF
WORK ZONE SIGNS (BARRICADE

4410000000 | 1110 | HtCE00 127 | SF

7| 4415000000-N | 1115 | FLASHING ARROW BOARD | EA
PORTABLE CHANGEABLE MESSAGE

B | 4422000000-N | 1120 | G BT ToRwn 10 | DAY

9| 4430000000-N | 1130 | DRUMS 210 | EA

10| 4445000000-E | 1145 | BARRICADES (TYPE IIl) 156 | LF

11| 4810000000-E | 1205 | PAINT PAVEMENT MARKINGS (47) 1500 | LF
POLYUREA PAVEMENT MARKING

12 | 4847000000-E | 1205 | LINES (4”) (HIGHLY REFLECTIVE 750 | LF
ELEMENTS)
PERMANENT RAISED PAVEMENT

13 | 4900000000-N | 1251 | pr AR 6 | EA

14| 8161000000-E_| 420 | GROOVING BRIDGE FLOORS 8732 | SF

15| 8559000000-E | SP_| CLASS Il SURFACE PREPARATION 95 | sY

16 | 8692000000-E | SP | FOAM JOINT SEALS 1| s
LATEX MODIFIED CONC OVERLAY-

17 | 8881000000-E | sp | (AREANODIIED COR 507 | cv

18 | 8892000000-E | SP_| BRIDGE JOINT DEMOLITION 1812 | SF

19 | 8893000000-E | sp | DYDRO-DEMOLITIONOFBRIDGE 1,075 | Sy
PLACING & FINISHING LATEX

20 | $893000000-E | SP | MODIFIED CONC OVERLAY-VERY 1075 | sy
EARLY STRENGTH

21| 8893000000-E | SP | SCARIFYING BRIDGE DECK 1075 | SY

TOTAL BID FOR PROJECT:

CONTRACTOR

ADDRESS
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Federal Identification Number

Contractors License Number

Authorized Agent
Title

Signature
Date

Witness

Title

Signature Date

Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution)

Name

Email

Phone

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF
TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.

Reviewed by NCDOT Date

Accepted by NCDOT Date
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1-17-12
Z-140

Contract No. DC00084

County (ies): NEW HANOVER

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date

Execution of Contract and Bonds
Approved as to Form:

Division Project Manager

Signature Sheet (Bid - Acceptance by Department)
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