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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION 3 DISTRICT 1 

CONTRACT PROPOSAL 
 

PURCHASE ORDER CONTRACT 
 

WBS Element: 3CR.20671.136 
 
ROUTE: SR-1301 Rand St./Richlands Loop Rd and SR-1302 Huffmantown Rd 
 
COUNTY: Onslow County 
 
DESCRIPTION : Micro-Surfacing and Paint Markings on SR-1301 (Rand St./Richlands Loop Rd) and SR-
1302 (Huffmantown Rd) in Onslow County. 
 
BID OPENING : Thursday, September 6, 2012 at 2:00 P.M. 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REG ULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHA PTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES T HE BIDDER TO BE 
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTOR S WHEN BIDDING ON ANY 
NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR 
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSIN G BOARD OR SBE 
PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER AP PLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, H EATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTA INED IN CHAPTER 87 
OF THE GENERAL STATUTES OF NORTH CAROLINA. 
 
_____________________________________________________________________________________ 
NAME OF BIDDER    N.C. CONTRACTOR’S LICENSE NUMBER 
                                              
_____________________________________________________________________________________ 
ADDRESS OF BIDDER 
 
 
 
RETURN BIDS TO:  Mr. Lloyd Royall Jr., PLS 

N.C. Department of Transportation 
5501 Barbados Blvd. 
Castle Hayne, N.C. 28429 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with 
any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items 

shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of 
the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent there to 
in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All  bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLA CED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED I N THE Division Office at 5501 
Barbados Blvd., Castle Hayne, N.C. 28429 BY 2:00 p.m. on Thursday, September 6, 2012. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION FOR WBS NUMBER: 3CR.20671.136 
       

MICRO-SURFACING AND PAINT MARKINGS ON SR-1301 (RAND ST./RICHLANDS LOOP RD) AND SR-
1302 (HUFFMANTOWN RD) IN ONSLOW COUNTY. 
 

TO BE OPENED AT 2:00 PM THURSDAY, SEPTEMBER 6, 2012 
 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 

addressed as follows: 
 

N.C. Department of Transportation 
Mr. Lloyd Royall, Jr., PLS 

5501 Barbados Blvd. 
Castle Hayne, N.C. 28429 

 

AWARD OF CONTRACT  

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads and Structures 2012.  The 
lowest responsible Bidder will be notified that his bid has been accepted and that he has been awarded the 
contract.  NCDOT reserves the right to reject all bids. 
 
 
 



WBS 3CR.20671.136 Page 5 
 

PURCHASE ORDER CONTRACT  
General Provisions 

 

This contract is for: 
1. Micro-Surfacing and Paint Markings on SR-1301 (Rand St./Richlands Loop Rd) 

and SR-1302 (Huffmantown Rd) in Onslow County. 
 

All work and materials shall be in accordance with the provisions of the General Guidelines of 
this contract, the Project Special Provisions, the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures 2012, the North Carolina Department of 
Transportation Roadway Standards Drawings 2012, and the current edition of the Manual of 
Uniform Traffic Control Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, 
and regulations, and shall comply with the provisions of Section 107 of the Standard 
Specifications. 
 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07)     108      SP1 G10 A 
 

The date of availability for this contract is September 24, 2012. 
 
The completion date for this contract is October 31, 2012. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract. The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day. 
 

INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES 
 

 The Contractor shall complete the required work of installing, maintaining, and removing 
the traffic control devices for lane closures and restoring traffic to a 2-lane, 2-way traffic pattern.   
 

DAY AND TIME RESTRICTIONS 
Monday through Friday 6:00 AM – 8:30 AM  

 
 In addition, the Contractor shall not narrow or close a lane of traffic during holidays, 
holiday weekends, special events, or any other time when traffic is unusually heavy, including 
the following schedules: 
 
 HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS: 
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1. For New Year’s Day, between the hours of 6: 00 p.m. December 31st to 6:00 a.m. 
January 2nd.  If New Year’s Day is on Saturday or Sunday, then until 6:00 a.m. the following 
Tuesday. 
 
2. For Easter, between the hours of 6:00 p.m. Thursday and 6:00 a.m. Monday. 
 
3. For Memorial Day, between the hours of 6:00 p.m. Friday and 6:00 a.m. Tuesday. 
 
4. For Independence Day, between the hours of 6:00 p.m. July 2nd and 6:00 a.m. July 5th. 
 
5. For Labor Day, between the hours of 6:00 p.m. Friday and 6:00 a.m. Tuesday. 
 
6. For Thanksgiving Day, between the hours of 6:00 p.m. Wednesday and 6:00 a.m. 

Friday. 
 
7. For Christmas, between the hours of 6:00 p.m. the Friday before Christmas Day and 

6:00 a.m. the Tuesday after Christmas Day. 
 
 Holidays and holiday weekends shall include New Years, Easter, Memorial Day, 
Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his 
work so that lane closures are not required during these periods, unless otherwise directed by the 
Engineer. 
 

AUTHORITY OF THE ENGINEER 
 

The Engineer for this project shall be the Division Engineer, Division 3, Division of Highways, 
North Carolina Department of Transportation, acting directly or through his duly authorized 
representatives. 
 
The Engineer will decide all questions which may arise as to the quality and acceptability of 
work performed and as to the rate of progress of the work; all questions which may arise as to 
the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract 
on the part of the Contractor.  His decision shall be final and he shall have executive authority to 
enforce and make effective such decisions and orders as the Contractor fails to carry out 
promptly. 
 

AVAILABILITY OF FUNDS - CONTRACT TERMINATION 
 

Payments on this contract are subject to availability of funds as allocated by the General 
Assembly.  If the General Assembly fails to allocate adequate funds, the Department reserves the 
right to terminate this contract. 
 
In the event of termination, the Contractor shall be given a written notice of termination at least 
60 days before completion of scheduled work for which funds are available.  In the event of 
termination, the Contractor shall be paid for the work already performed in accordance with the 
contract specifications. 
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BANKRUPTCY 
 

The Department of Transportation, at its option, may terminate the contract upon filing by the 
Contractor of any petition for protection under the provisions of the Federal Bankruptcy Act. 
 

BIDS 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000, 
the bid will not be considered for award. 
 

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF 
TIME  

 

Any claims for additional compensation and/or extensions of the completion date shall be 
submitted to the Division Engineer with detailed justification within thirty (30) days after receipt 
of the final invoice payment.  The failure of the Contractor to submit the claim(s) within thirty 
days shall be a bar to recovery. 
 

CONTRACTOR CLAIM SUBMITTAL FORM 
(9-16-08) SP1G140 
 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 
Unit or http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 

CONTRACT PAYMENT AND PERFORMANCE BOND 
 

A performance bond in the amount of one hundred percent (100%) of the contract amount, 
conditioned upon the faithful performance of the contract in accordance with specifications and 
conditions of the contract is required for Construction contracts of $300,000 or more.  Such bond 
shall be solely for the protection of the North Carolina Department of Transportation and the 
State of North Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, 
conditioned upon the prompt payment for all labor or materials for which the Contractor, or his 
subcontractors, are liable is required for Construction contracts greater than $300,000.  The 
payment bond shall be solely for the protection of persons or firms furnishing materials or 
performing labor for this contract for which the Contractor is liable. 
 
The successful bidder, within fourteen (14) days after notice of award, shall provide the 
Department with a contract payment bond and a contract performance bond each in an 
amount equal to 100 percent of the amount of the contract. 
 

DEFAULT OF CONTRACT 
 

The Department of Transportation shall have the right to declare a default of contract for breach 
by the Contractor of any material term or condition of the contract.  Default of contract shall be 
in accordance with the terms, conditions, and procedures of Article 108-9 of the Standard 
Specifications. 
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ENGINEERING CONTROL 
 

Engineering control and inspection will be by the North Carolina Department of Transportation.  
The Contractor will cut test samples as directed by the Engineer.  The North Carolina 
Department of Transportation will set all necessary grades for pipe, ditches, or masonry drainage 
structures.  All other field engineering will be the responsibility of the Contractor and considered 
as incidental to the project bid. 
 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for 
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 
professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts 
or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 
Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 
and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 
should contact other State Agencies to determine if those agencies have adopted Executive 
Order 24. 
 

LIABILITY INSURANCE 
(11-18-08)  SP1 G80 
 

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and 
fourth paragraphs: 
 
The Contractor shall be liable for any losses resulting from a breach of the terms of this 
contract.  The Contractor shall be liable for any losses due to the negligence or willful 
misconduct of its agents, assigns and employees including any sub-contractors which causes 
damage to others for which the Department is found liable under the Torts Claims Act, or in the 
General Courts of Justice, provided the Department provides prompt notice to the Contractor and 
that the Contractor has an opportunity to defend against such claims.  The Contractor shall not be 
responsible for punitive damages.  
 
The Contractor shall at its sole cost and expense obtain and furnish to the Department an original 
standard ACORD form certificate of insurance evidencing commercial general liability with a 
limit for bodily injury and property damage in the amount of  $5,000,000.00 per occurrence and 
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general aggregate, covering the Contractor from claims or damages for bodily injury, personal 
injury, or for property damages which may arise from operating under the contract by the 
employees and agents of the Contractor.   The required limit of insurance may be obtained by a 
single general liability policy or the combination of a general liability and excess liability or 
umbrella policy.  The State of North Carolina shall be named as an additional insured on this 
commercial general liability policy.  The policy may contain the following language as relates to 
the State as an additional insured:  “This insurance with respect to the additional insured applies 
only to the extent that the additional insured is held liable for your or your agent’s acts or 
omissions arising out of and in the course of operations performed for the additional insured.”  
 
The Contractor shall maintain all legally required insurance coverage, including without 
limitation, worker’s compensation and vehicle liability, in the amounts required by law.  
Providing and maintaining adequate insurance coverage is a material obligation of the contractor 
and is of the essence of this contract.  All such insurance shall meet all laws of the State of North 
Carolina.  Such insurance coverage shall be obtained from companies that are authorized to 
provide such coverage and that are authorized by the Commissioner of Insurance to do business 
in North Carolina.  The Contractor shall at all times comply with the terms of such insurance 
policies. 
 
Upon execution of the contract, provide evidence of the above insurance requirements to the 
Engineer. 
 

MATERIALS AND TESTING 
 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 
106 of the Standard Specifications and the Department's "Materials and Test Manual."  However 
the Engineer may reduce the frequency of sampling and testing where he deems it appropriate 
for the project under construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as 
required by the Standard Specifications.  Material which is not properly certified will not be 
accepted. 

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of 
the Standard Specifications and shall include the following information: 

 
1. NCDOT Work Order Number 
2. Date 
3. Time issued  
4. Type of Material 
5. Gross weight 
6. Tare Weight 
7. Net weight of material  
8. Plant Location 
9. Truck Number 
10. Contractor's name 
11. Public weigh master’s stamp or number 
12. Public weigh master’s signature or initials in ink 
13. Job mix formula number (if for asphalt plant mix) 
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Asphalt Plant Certification Number (if for asphalt plant mix) 
 

MINIMUM WAGES 
(7-21-09) Z-5 
 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev 7-21-09) Z-10 
 

Description 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
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Developing, training and upgrading of minorities and women toward journeyman level status is a 
primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year. This 
agreement will include a specific number of annual training goals agreed to by both parties. The 
number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.  A sample agreement 
is available at www.ncdot.org/business/ocs/ojt/.   
 
Training Classifications 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
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the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a 
certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
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No compensation will be made for providing required training in accordance with these contract 
documents. 
 

PAYMENT AND RETAINAGE 
P&R_DDC 
8-06-2009 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as 
approved by the Engineer.  Compensation for all pay items shall be in accordance with the 
Standard Specifications.  The amount of partial payments will be based on the work 
accomplished and accepted as the last day of the approved pay period.   
 
All requests for payment shall be made on the form furnished to the Contractor by the 
Department of Transportation.  The form shall be completely and legibly filled out with all 
appropriate information supplied and shall be signed by an authorized representative of the 
Contractor.   
 
All invoices must be accompanied with the DBE-IS form even if no Subcontractors 
payments were made. Payment request shall not be processed without said form filled out 
and attached.  
 
If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted in 
triplicate to: 

 
North Carolina Department of Transportation 
Attention: Robert Vause, PE 
295-A Wilmington Highway  
Jacksonville, NC 28540 

 
Minority Business (MB) and Women’s Business (WB) participation shall be listed in the 
appropriate spaces on all requests for payment.  If there is no participation the word “None” or 
the figure “0” shall be entered.   
 

POSTED WEIGHT LIMITS 
(7-1-95) (Rev. 8-21-12) 107 SP1 G 24R 
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and 
bridges are posted with weight limits less than the legal limit.  Do not exceed the posted weight 
limits in transporting materials and/or equipment to the projects, unless otherwise indicated 
below.  Make a thorough examination of all projects and haul routes and be prepared to discuss 
them at the Preconstruction Conference. 
 

PREQUALIFICATION TO BID ON POC’S 
 

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order 
Contracts as either the prime contractor or as a subcontractor on the project must be prequalified 
for the type of work they wish to perform. Firms that wish to bid on these projects as the prime 
contractor must be prequalified prior to submitting a bid. Firms that wish to perform as a 
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subcontractor to the prime contractor must be prequalified prior to beginning work on the 
project.  
 
For the purposes of prequalification, any firm that is currently prequalified as a prime or a 
subcontractor on central let projects for the appropriate work codes is considered eligible to work 
and/or bid on Purchase Order Contracts as long as other items such as bonding and license 
requirements for the contract are met.  
 
Information regarding the requirements to become prequalified as a Purchase Order Contract 
contractor, including the application to become prequalified if you are not already prequalified, 
can be found at the following website:  
http://www.ncdot.org/business/howtogetstarted/ 
 

SAFETY AND ACCIDENT PROTECTION 
 

In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply 
with all applicable Federal, State, and local laws, ordinances, and regulations governing safety, 
health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment, 
and shall take any other needed actions, on his own responsibility that are reasonably necessary 
to protect the life and health of employees on the job and the safety of the public, and to protect 
property in connection with the performance of the work covered by the contract. 
 

UTILITY CONFLICTS   
 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine 
the precise locations of all utilities prior to beginning construction.  Utility owners shall be 
contacted a minimum of 48 hours prior to the commencement of operations.  Special care shall 
be used in working around or near existing utilities, protecting them when necessary to provide 
uninterrupted service.  In the event that any utility service is interrupted, the Contractor shall 
notify the utility owner immediately and shall cooperate with the owner, or his representative, in 
the restoration of service in the shortest time possible.  Existing fire hydrants shall be kept 
accessible to fire departments at all times. 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures 
when working in the vicinity of utilities in order to insure the safety of construction personnel 
and the public. 

WORKERS’ COMPENSATION INSURANCE 
 

 Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to 
beginning services, required to show proof of coverage issued by a workers’ compensation 
insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-
insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether 
subcontractors have regularly in service fewer than three employees in the same business within 
the State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’ 
Compensation Act for payment of compensation and other benefits to its employees for any 
injury or death due to an accident arising out of and in the course of performance of the work 
insured by the subcontractor. 
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ERRATA 
(1-17-12) (Rev. 9-18-12) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

 
Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 
P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability 
(Retained Strength) of Type 5 geotextiles with “70%”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 
with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following:  � = ��√�÷ �	
, ��� 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 
replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 
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Division 17 
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 
Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 
with “1631.01”. 
 

END 
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Project Special Provisions 
 

NOTES TO CONTRACTOR 
 

The Contractor's attention is directed to the following: 
 
A scratch coarse layer of TYPE III Micro-surfacing at a rate of 22–24 lbs/SYD will be applied 
first, followed by a layer of TYPE II Micro-surfacing at a rate of 16-18 lbs/SYD. 
 
The Contractor shall not close more than one lane of traffic without prior approval of the 
Engineer. 
 
Portable "Road Construction Ahead" signs may be used in lieu of post mounted signs, as directed 
by the Engineer. 
 
The resurfacing of streets forming a part of the Urban System shall be coordinated with the 
appropriate Municipal Official so parking may be removed during construction. 
 
No work will be allowed on Sundays or legal State Holidays without the Engineer’s approval. 
 
The Contractor will produce and test asphalt in accordance with the HMA/QMS program 
contained in the 2012 HMA/QMS Manual. 
 
Traffic Control is incidental to the various bid items. 
 
Safety Vests shall be worn by all personnel on the project at all times. 
 
The Paved Shoulders shall be resurfaced at the same slope as presently exists. 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 
ENTERPRISE (DIVISIONS) 

(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G67 

 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 
not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 
WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 
not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed MBE and WBE participation along with a listing of the 
committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  



WBS 3CR.20671.136 Page 19 
 

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/RF-1.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/ 
doh/forms/files/JC-1.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed MBE/WBE for the amount listed at the time of bid. 
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 
good faith effort packages. 
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls 



WBS 3CR.20671.136 Page 20 
 

 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business 
Enterprises are established for this contract: 
 
(A) Minority Business Enterprises [0] % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that MBEs participate in at least the percent of the 
contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation obtained 
shall be reported to the Department. 

 
(B) Women Business Enterprises [0] % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that WBEs participate in at least the percent of the 
contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation obtained 
shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals 
respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 
use during the life of the contract.  Only those identified to meet the MBE goal and the 
WBE goal will be considered committed, even though the listing shall include both committed 
MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional 
MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall 
race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  
The Contractor shall indicate the following required information: 
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Blank forms will not be deemed to represent zero participation.  Bids submitted that do not 
have MBE and WBE participation indicated on the appropriate form will not be read publicly 
during the opening of bids.  The Department will not consider these bids for award and the 
proposal will be rejected. 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of MBE 
and WBE Subcontractors contained elsewhere in the contract documents in order 
for the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 
number “0.”  This form shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, 

shall enter the word “None”; or the number “0”; or if there is participation, add the value 
on the Listing of MBE and WBE Subcontractors contained elsewhere in the contract 
documents. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 
by virtue of the work it performs on the contract with its own forces.  However, all the work that 
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 
count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 
subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 
fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 
MBE certified subcontractors or documented through a good faith effort.  It should be noted that 
you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 
in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or 
an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the 
lack of this participation drops the commitment below either the MBE or WBE goal, the 
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 
entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening 
of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state 
business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal(s). 
 
One complete set and (9) copies of this information shall be received in the office of the Division 
Project Manager no later than 12:00 noon of the sixth calendar day following opening of bids, 
unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is 
due in the office of the Division Project Manager no later than 12:00 noon on the next official 
state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 
efforts are not considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices through the use of the NCDOT Directory of 
Transportation Firms) the interest of all certified MBEs/WBEs who have the capability to 
perform the work of the contract.  The bidder must solicit this interest within at least 
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate MBE/WBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications 
for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as contract goals into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs 
are reasonable.  Also, the ability or desire of a prime contractor to perform the 
work of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts.  Bidding contractors are not, however, 
required to accept higher quotes from MBEs/WBEs if the price difference is 
excessive or unreasonable. 
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(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening NCDOT’s Business Development Manager in the Business Opportunity 
and Work Force Development Unit to give notification of the bidder’s inability to get 
MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 
meet it, you may reasonably raise the question of whether, with additional 
reasonable efforts the apparent successful bidder could have met the goals.  If the 
apparent successful bidder fails to meet the MBE and WBE goals, but meets 
or exceeds the average MBE and WBE participation obtained by other bidders, 
the Department may view this, in conjunction with other factors, as evidence 
of the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 
faith effort has been made to meet the MBE and WBE goals. 
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Non-Good Faith Appeal 
 
The Division Project Manager will notify the contractor verbally and in writing of non-good 
faith.  A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, they 
shall provide written notification to the Division Project Manager.  The appeal shall be made 
within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the MBE contract goal requirement.  The same holds 
for work that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts 
to a non-MBE firm does not count toward the MBE contract goal requirement.  Again, 
the same holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE 
or WBE contractor or subcontractor subcontracts a significantly greater portion of the 
work of the contract than would be expected on the basis of standard industry practices, 
it shall be presumed that the MBE or WBE is not performing a commercially useful 
function.  The MBE/WBE may present evidence to rebut this presumption to the 
Department.  The Department's decision on the rebuttal of this presumption may be 
subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 
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(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and obtained 
from a MBE or WBE regular dealer and 100 percent of such expenditures from 
a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures 
to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site (but not the cost of the materials and supplies themselves), 
provided the fees are determined to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. 
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(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 
the goal requirement.  This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort 
has been made to reach out to similarly certified transportation service providers 
and there is no interest or availability, and they can get assistance from other 
certified providers, the Engineer will not hold the prime liable for meeting the 
goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only 
for the fee or commission it receives as a result of the subcontract arrangement.  
The value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
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priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 
if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor 
shall not terminate the MBE/WBE for convenience.  This includes, but is not limited to, 
instances in which the Contractor seeks to perform the work of the terminated subcontractor with 
another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s 
own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 
Engineer’s written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional 
MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.  
The same holds true if a committed WBE is terminated for good cause, an additional 
WBE that was submitted at the time of bid may be used to fulfill the WBE goal.  A good 
faith effort will only be required for removing a committed MBE/WBE if there were no 
additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as 
the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 
contacted. 



WBS 3CR.20671.136 Page 29 
 

(b) A description of the information provided to MBEs/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 

 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another similarly certified MBE/WBE subcontractor to 
perform at least the same amount of work to meet the MBE/WBE goal 
requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 
by the changes. 
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Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 
report all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for further work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
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The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed 
for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 

COOPERATION WITH STATE FORCES AND OTHER 
CONTRACTORS 

 

The Contractor must cooperate with State forces and other contractors working within the limits 
of this project as directed by the Engineer. 
 

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND 
PROPOSED PAVEMENT 

 
In addition to the requirements of the Standard Specifications concerning this subject, the 
Contractor is cautioned that he will be held responsible for all damages to the pavement, base, 
and subgrade caused by his operations, including but not limited to, rutting and shoving of the 
existing or proposed pavement and yielding or rutting of the existing base and subgrade. 

 

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as 
to not damage the existing pavement, base, subgrade and the proposed pavement. 

 

Any subgrade or base failures which the Contractor finds prior to the beginning of his operations 
or during the conditioning of the existing base are to be brought to the attention of the Engineer 
in writing.  Repairs to those areas will be made by DOT forces.  Once these deficient areas have 
been repaired, the requirements of this Special Provision will fully apply. 

 
DRIVEWAYS AND PRIVATE PROPERTY 

 

The Contractor shall maintain access to driveways for all residents and property owners 
throughout the life of the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction with this 
project or within the project limits of this contract.  Any driveway paved by a Contractor which 
ties into a NCDOT system road being paved by the Contractor must be paved either prior to the 
road paving project or after its completion. 
 

NOTIFICATION OF OPERATIONS 
 

The Contractor shall notify the Engineer one week in advance of beginning work on this project.  
The Contractor shall give the Engineer sufficient notice of all operations for any sampling, 
inspection or acceptance testing required.   
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PLAN, DETAIL AND QUANTITY ADJUSTMENTS  
 

The Department reserves the right to make, at any time during the progress of the work, such 
alterations in plans or the details of construction as may be found necessary or desirable by the 
Engineer to complete the project. 

 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) Z-04a 
 

Within quarantined area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a quarantined county 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-
206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other 
noxious weeds. 

 
 
 
 



WBS 3CR.20671.136 Page 33 
 

SUBSURFACE INFORMATION  
(7-1-95) SP1 G112 
 

There is no subsurface information available on this project.  The Contractor shall make his own 
investigation of subsurface conditions. 
 

MAINTENANCE OF PROJECT 
 

The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in 
the Standard Specifications. 
 

PRECONSTRUCTION CONFERENCE 
 

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference 
will be required prior to beginning work. 
 

PROSECUTION AND PROGRESS 
 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, 
and supervision, and with equipment, materials, and methods of construction as may be required 
to complete the work described in the contract by the completion date and in accordance with 
Section 108 of the Standard Specifications. 
 
Work shall only be performed when weather and visibility conditions allow safe operations. 
 
The Contractor shall temporarily remove his equipment from the travelway for emergency 
vehicles and school buses as directed by the Engineer. 
 

MICROSURFACING 
(7-1-95) (Rev. 4-3-12) SPI 7-1 
 

Description 
 
This provision covers the materials, equipment, construction and application procedures for rut 
filling and/or surfacing of existing paved surfaces in accordance with the contract.  The 
microsurfacing system shall be a mixture of cationic latex modified asphalt emulsion, mineral 
aggregate, mineral filler, water and other additives, properly proportioned, mixed and spread on 
the paved surface in accordance with this provision and as directed by the Engineer. 
 
Materials 
 
(A) Latex Modified Emulsified Asphalt 
 

The emulsified asphalt shall be a cationic type CSS-1h or CQS-1h and shall conform to 
AASHTO M 208 or ASTM D2397. In general a 3% polymer solids, based on asphalt 
weight, is considered minimum.  The ring and ball softening point of the residue shall be 
a minimum of 140°F. It shall show no separation after mixing.  The cement mixing test is 
waived for the latex modified CSS-1h and CQS-1h. 
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(B) Mineral Aggregate 
 

The mineral aggregate used shall be compatible with the latex modified emulsified 
asphalt and can produce a good skid resistant surface.  The aggregate shall meet 
requirements in Article 1012-1 of the 2012 Standard Specifications. 

 
(C) Mineral Filler 
 

Mineral filler shall be any recognized brand of non-air entrained Portland cement that is 
free of lumps or hydrated lime meeting the requirements of ASTM D242.  It may be 
accepted upon visual inspection. 

 
(D) Water 
 

The water shall be potable and shall be free of harmful soluble salts in accordance with 
Article 1024-4 of the 2012 Standard Specifications. 

 
(E) Latex Modifier 
 

A latex based modifier, certified from an approved source, along with special emulsifiers 
shall be milled into the asphalt emulsion by an approved emulsion manufacturer.  
The latex modified emulsified asphalt shall be so formulated that when the paving 
mixture is applied at a thickness of one inch it will cure sufficiently so that rolling traffic 
can be allowed back on the pavement in one hour with no damage to the surface. 

 
(F) Other Additives 
 

The additives are any other materials that are added to the emulsion mix or to any of the 
component materials to provide the specified properties.  The additives shall be supplied 
by the emulsion manufacturer to provide control of the set time in the field. 

 
Mix Design 
 
The Contractor shall submit a mix design certified by the latex modified emulsion manufacturer 
and present certified test results for the Engineer's approval.  Compatibility of the aggregate and 
latex modified CSS-1h or CQS-1h shall be certified.  The job mix formula shall provide 
a minimum Marshall stability of 1,800 pounds and a flow of 6 to 16 units when tested according 
to modified ASTM procedures.  Aggregate used in the job mix formula shall be of the material 
proposed by the Contractor for use on the project. 
 
Submit mix design to the Materials and Tests Unit for approval.  The mix design shall conform 
to the International Slurry Surfacing Association’s ISSA A143, Section 5.2. 
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The gradation of the aggregate shall be in accordance with the following: 
 
Screen Size Type II (% passing) Type III (% passing) Stockpile Tolerance 

3/8" 100 100  
#4 90 - 100 70 - 90 ± 5 
#8 65 - 90 45 - 70 ± 5 
#16 45 - 70 28 - 50 ± 5 
#30 30 - 50 19 - 34 ± 5 
#50 18 - 30 12 - 25 ± 4 
#100 10 - 21 7 - 18 ± 3 
#200 5 - 15 5 - 15 ± 2 

 
The gradation of the aggregate stockpile shall not vary by more than the stockpile tolerance from 
the mix design gradation (indicated in the table above) while also remaining within the 
specification gradation band.  The percentage of aggregate passing any 2 successive sieves shall 
not change from one end of the specified range to the other end. 
 
The aggregate will be accepted at the job location or stockpile based on 5 gradation tests sampled 
according to AASHTO T 2.  If the average of the 5 tests is within the stockpile tolerance from 
the mix design gradation, the material will be accepted.  If the average of those test results is out 
of specification or tolerance, the Contractor will be given the choice to either remove the 
material or blend additional aggregate with the stockpile material to bring it into compliance.  
Materials used in blending shall meet the required aggregate quality test specifications in 
Section 1012 of the 2012 Standard Specifications before blending and shall be blended in 
a manner to produce a consistent gradation. 
 
Aggregate blending may require a new mix design.  Screening shall be required at the stockpile 
if there are any problems created by oversized materials in the mix. 
 
Type II aggregate gradation is used to fill surface voids, address surface distresses, seal and 
provide a durable wearing surface. 
 
Type III aggregate gradation provides maximum skid resistance and an improved wearing 
surface.  This type of microsurfacing is appropriate for heavily traveled pavements or for 
placement on highly textured surfaces requiring larger size aggregate to fill voids.  
Type III microsurfacing shall be used for rut filling. 
 
The mineral aggregate shall be weighed by means of scale approved by the Engineer before 
delivery to the job site.  Emulsified asphalt shall be weighed by means of approved scales or be 
measured by volume. 
 
Precautions shall be taken to insure that stockpiles do not become contaminated. 
 
Samples for gradation will be taken from aggregate stockpiles designated by the Contractor for 
use.  Samples for asphalt content shall be taken from the completed mix.  Samples of aggregate 
and filler will be taken at the job site.  The frequency of sampling and testing will be established 
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by the Engineer based upon the Department's current acceptance program.  The asphalt content 
will be determined by AASHTO T 308 modified. 
 
Equipment 
 
Use equipment that meets ISSA A143 Section 6. 
 
Each mixing unit to be used in performance of the work shall be calibrated in the presence of the 
Engineer before beginning the work.  Submit calibration documentation to the Engineer.  Any 
equipment replacement affecting material proportioning requires that the machine be 
recalibrated.  No machine will be allowed to work on the project until the calibration has been 
accepted. 
 
Construction Methods 
 
(A) Weather Limitations 
 

The material shall be placed only when the surface is dry and the atmospheric and surface 
temperature is at least 45°F and rising and there is no chance of temperatures below 32°F 
within 24 hours from the time the material is applied. 

 
(B) Surface Preparation 
 

Immediately prior to applying the paving mixture the surface shall be thoroughly cleaned 
of all vegetation, loose materials, dirt, mud, and other deleterious materials.  If water is 
used, cracks shall be allowed to dry thoroughly before applying microsurfacing.  
Manholes, valve boxes, drop inlets and other service entrances shall be protected from 
the microsurfacing by a suitable method. 

 
(C) Tack Coat for Microsurfacing 
 

The emulsified asphalt used for tack coat shall be CSS, CQS, CRS or the microsurfacing 
emulsion diluted to one part emulsified asphalt to two (2) or three (3) parts water, as 
approved by the Engineer. Consult with the microsurfacing emulsion supplier to 
determine dilution stability. The distributor shall be capable of applying the diluted tack 
coat evenly at a rate of 0.08 to 0.15 gallons per square yard as required by the Engineer.  
The tack coat shall be allowed to cure sufficiently before the application of 
microsurfacing. 

 
(D) Application 
 

When rutting or deformation is less than 0.5 inch, a full width scratch course may be 
applied with the spreader box using a metal or stiff rubber strike-off.  Apply at 
a sufficient rate to level the pavement surface.  The mixture shall be spread to fill minor 
cracks, minor surface irregularities, and shallow potholes and leave a uniform high-skid 
resistant application of aggregate and asphalt on the surface.  Approved squeegees shall 
be used to spread the mixture in areas inaccessible to the spreader box and other areas 
hand spreading may be required.  Ruts that are greater than 0.5 inch depth shall be filled 
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independently by means of a box specifically designed for that purpose. The box shall be 
5 to 6 feet in width and have a dual chamber with an inner “V” configuration of augers to 
channel the large aggregate to the center of the rut and the fines to the edges of the rut fill 
pass.  The box shall be equipped with dual steel strike-off to control both the width and 
depth of the rut fill.  All rut-filling and leveling material should cure under traffic for at 
least 24 hours before additional material is placed. 

 
A sufficient amount of surface sealer shall be carried to all parts of the spreader box at all 
times so that complete coverage is obtained.  Water in very limited quantity may be 
sprayed into the spreader box to prevent build-up on the blades to facilitate spreading 
without harming the mix.  No lumping, balling, or unmixed aggregate shall be permitted 
in the finished surface.  Any oversized aggregate or foreign materials shall be screened 
from the aggregate prior to delivery to the mixing machine. Microsurfacing for the final 
surface course shall be placed at an application rate of 18 to 22 pounds per square yard 
for Type II and 22 to 26 pounds per square yard for Type III. 

 
In restricted areas where hand spreading is necessary, slight adjustments to the mix 
formula may be required to slow setting time.  The paving mixture shall be poured into 
a small windrow along one edge of the surface to be covered.  The mixture then shall be 
spread uniformly by a hand squeegee or lute. 

 
The seam where two passes join shall be neat in appearance and uniform. 

 
All excess material shall be removed from ends of each run immediately on surface 
course. 

 
(E) Curing 
 

Adequate means shall be provided to protect the microsurfacing from damage by traffic 
until the mixture has cured sufficiently so that it will not adhere to or be picked up by the 
tire of vehicles.  Normally, microsurfacing accepts straight rolling traffic on a 0.5 inch 
thick surface within one hour after placement. Stopping and starting traffic may require 
additional curing time. All rut-filling and level-up material should cure under traffic for at 
least 24 hours before additional material is placed. 

 
Any damage done by traffic to the microsurfacing shall be repaired by the Contractor. 

 
(F) Test Strip 
 

A test strip shall be placed with job site materials and approved by the Engineer.  The 
weather and time of day, day or night, during the test strip shall be similar to expected 
conditions during construction.  Upon completion of the test strip the Engineer will 
approve the mixture for proper curing and placement. 
 

Measurement and Payment 
 
(A) Latex Modified Microsurfacing Type __ will be measured along the top surface of the 

completed work, placed and accepted as specified herein.  Payment will be made at the 
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contract unit price per square yard for the type specified, which price will be full 
compensation for all materials including modifiers and additives, emulsion, aggregate, 
tack coat, labor, tools, equipment, and all other incidentals necessary to complete the 
work. 

 
(B) Latex Modified Emulsion will be measured and paid at the contract unit price per gallon, 

which price will be full compensation for all materials including modifiers and additives, 
tack coat, labor, tools, equipment, and all other incidentals necessary to complete the 
work. 

 
Aggregate, Type II and Type III will be measured and paid at the contract unit price per 
ton which price will be full compensation for all material, including mineral filler, labor, 
tools, equipment, and maintenance of traffic and all incidentals necessary to complete the 
work. 

 
Rut filling will be measured and paid at the contract unit price per gallon for Latex 
Modified Emulsion and at the contract unit price per ton of Aggregate, Type III.  Payment 
will be full compensation for all materials including modifiers and additives, tack coat, 
mineral filler, labor, tools, equipment, maintenance of traffic, and all other incidentals 
necessary to complete the work. 

 
Microsurfacing will be measured and paid by either (A) or (B) as described herein. 
 
Payment will be made under: 
 
Pay Item Pay Unit  
Latex Modified Microsurfacing Type II and Type III Square Yard 
Latex Modified Emulsion Gallon 
Aggregate, Type __ Ton 

 
WARRANTY OF ASPHALT SURFACE TREATMENT 

(6-18-02) (Rev 8-21-12) 660 SP6 R56R 
 

Description 
 
The warranty for Asphalt Surface Treatment (AST) shall consist of partial acceptance, warranty 
bond, warranty performance criteria, and the rights and responsibilities of the Department and 
the Contractor.  The warranty period shall be for 2 years, beginning on the Engineer’s acceptance 
date. 
 
Definitions 
 
Extent - This distress indicator refers to the size of the problem area (extent of occurrence).  The 
extent of occurrence will be measured on frequency. 
 
Lot - A 1,000-foot section of pavement or portion thereof, a lane width wide, on which AST is 
constructed on a single day and a single map. 
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Map - A segment of roadway defined in the contract with definitive beginning and ending points. 
 
Severity - This distress indicator describes the problem area. 
 
Warranty Bond - The bond that guarantees the AST against defects in materials and 
workmanship that may develop after the Engineer’s acceptance date and during the warranty 
period. 
 
Warranty Period - The 2-year period beginning on the date of the Engineer’s acceptance by the 
Department. 
 
Warranty Work - If the thresholds are exceeded during the warranty period, corrective action will 
be completed by the Contractor to bring the warranted work back into compliance prior to the 
release of the warranty.  All costs associated with any warranty work shall be borne by the 
Contractor. 
AST Acceptance and Warranty 
 
(A) Engineer’s Acceptance 
 

At the completion of the AST, the Department will conduct an inspection of the work.  
If appropriate, the Department may inspect a portion of the work as necessary.  If the 
work is determined by the Department to have been satisfactorily completed in 
accordance with the contract, the Department will issue an Engineer’s acceptance of all 
or part of the work as described above.  If the work is determined by the Department not 
to have been satisfactorily completed in accordance with the contract, the Contractor 
shall correct at his own expense any and all defects in materials and workmanship, after 
which the Engineer’s acceptance date will be established.  The Engineer’s acceptance 
dates so established will constitute the start date for the warranty period. 

 
(B) Subsequent Inspections 
 

The Department will inspect the work for determination of warranty compliance within 
6 months of the date of Engineer’s acceptance and just prior to the end of the warranty 
period. 

 
(C) Situations Affecting the Warranty 
 

During the warranty period, the Contractor will not be held responsible for distresses that 
are caused by factors not related to materials and workmanship.  These include, but are 
not limited to, chemical and fuel spills, vehicle fires, base failures, and snow plows.  
Other factors considered to be beyond the control of the Contractor, which may 
contribute to pavement distress, will be considered by the Engineer on a case by case 
basis upon receipt of a written request from the Contractor.  Maintaining traffic on the 
pavement surface prior to the Engineer’s acceptance will not be a condition for voiding 
the warranty. 
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(D) Emergency Repairs 
 

If, in the opinion of the Department, a pavement condition covered by the warranty 
requires immediate attention for the safety of the traveling public, the Contractor will be 
notified immediately.  If the Contractor cannot be contacted or cannot perform the 
required work in a timely fashion, the Department may perform or have the work 
performed at the Contractor’s expense.  Any emergency work performed will not alter the 
requirements, responsibilities, or obligations of the warranty. 

 
(E) Warranty Bond  
 

The Contractor shall furnish a warranty bond in an amount equal to 100% of the amount 
bid for the AST items of work.  The warranty shall be for a period of 2 years.  The 
effective starting date of the warranty bond shall be the Engineer’s acceptance date. 

 
(F) Warranty Performance Criteria 
 

Surface 
Defects 

 
Severity 

Extent 
(Per Lot) 

Surface 
Patterns 

Alternate lean and heavy lines 
streaking over the entire pavement 
surface. 

Greater than 20% of a lot affected; 
distress spotted evenly over the lot or 
over localized areas within the lot. 

Bleeding/ 
Flushing 

Distinctive appearance (with excess 
asphalt binder already free). 

Greater than 20% of the wheel tracks 
within a lot affected. 

Loss of Cover 
Aggregate 

Large patches of cover aggregate lost 
from the pavement surface. 

Greater than 20% of a lot affected; 
distress spotted evenly over the lot or 
over localized areas within the lot. 

 
The beginning point of the first lot will be the beginning point of each day’s operation or 
the beginning of a map, which ever is applicable. 

 
(G) Rights and Responsibilities of the Department 
 

The Department: 
 
Will be responsible for monitoring the AST during the warranty period and will provide 
the Contractor all written reports of the surface treatment’s condition related to the 
warranty performance criteria. 
 
Will be responsible for notifying the Contractor in writing of any required warranty work. 
 
Will review and approve the date(s) requested by the Contractor to perform warranty 
work. 
 
Will approve all materials and methods used in warranty work. 
 
Will determine if warranty work performed by the Contractor meets the contract. 
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Will perform or have performed, routine maintenance during the warranty period, which 
routine maintenance will not relieve the Contractor from meeting the warranty 
requirements of this provision. 
 
Will require the Contractor to make immediate emergency repairs to the AST to prevent 
as unsafe road condition as determined by the Department.  Should the Contractor fail to 
comply with this requirement, to the Department’s satisfaction and within the time frame 
required by the Department, the Department has the right to perform, or have performed, 
at the Contractor’s sole expense, any emergency repairs deemed necessary by the 
Department.  Any such emergency repairs undertaken will not relieve the Contractor 
from meeting the warranty requirements of this provision. 
 
Will document the condition of the AST prior to emergency repairs. 

 
(H) Rights and Responsibilities of the Contractor 
 

The Contractor: 
 
Shall unconditionally warrant to the Department that the AST shall be free of defects in 
materials and workmanship as defined by the warranty performance criteria as set forth 
above for a period of 2 years from the Engineer’s acceptance date of the AST.  The 
warranty bond shall be submitted to the Department upon the Engineer’s acceptance. 
 
Shall be responsible for performing all warranty work, including but not limited to, traffic 
control and restoring all associated pavement features at no additional cost to the 
Department. 
 
Shall be responsible for replacing all temporary repairs, resulting from the AST being in 
non-compliance with the warranty performance criteria, with Department approved 
materials and methods. 
 
Shall notify the Department and shall submit a written course of action proposing 
appropriate corrective measures for the needed warranty work 5 calendar days prior to 
commencement of warranty work, unless the warranty work requires immediate 
emergency repairs as determined by the Department. 
 
Shall follow all maintenance of traffic requirements of the contract when any warranty 
work is performed. 
 
Shall complete all warranty work in a neat and uniform manner and shall meet the 
requirements specified in the contract. 
 
Shall supply to the Department original documentation in accordance with the 
2012 Standard Specifications that all insurance required by the contract is in effect during 
the periods that any warranty work is being performed. 
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Shall make repairs to the AST prior to the conclusion of the warranty period or within 
such other time as agreed to by the Department and the Contractor after receiving 
notification from the Department that required warranty work is necessary, unless the 
Department notifies the Contractor that immediate emergency repairs are necessary to the 
AST to prevent an unsafe road condition, in which event the Contractor shall make said 
emergency repairs within the time frame required by the Department. 
 
Shall be liable during the warranty period in the same manner contractors currently are 
liable for their construction related activities with the Department in accordance with the 
2012 Standard Specifications.  This liability shall arise and continue only during the 
period when the Contractor is performing warranty work. 

 
(I) Non-extension of Contract 
 

No extension in contract time will be allowed as a result of work performed under the 
provisions of this warranty. 

 
Measurement and Payment 
 
No separate measurement or payment will be made for any work performed under this provision 
as the cost of such work will be incidental to the contract. 
 

PAVING INTERSECTIONS, DRIVEWAYS, AND MAILBOX TURNOUT S 
(7-1-95) 610 R6 R73 
 

Surface all unpaved intersections back from the edge of the pavement on the mainline of the 
project at least 50 feet, or as directed by the Engineer.  The base material for all intersections to 
be surfaced will be prepared for surfacing by State Forces.  Place pavement in the intersections 
of the same material and thickness as being used on the mainline. 
 
Surface all paved intersections back to the ends of the radii, or as directed by the Engineer.  In 
addition, the Contractor will be required to resurface all driveway and mailbox turnouts as 
directed by the Engineer. 
 

RESURFACING EXISTING BRIDGES 
(7-1-95) (Rev. 8-21-12)  SP6 R61AR 

 
The Contractor's attention is directed to the fact that he will be required to micro-surface the 
bridge on this project. 
 
Place the micro-surface so as to follow a grade line set by the Engineer with the minimum 
thickness as shown on the sketch herein or as directed by the Engineer.  State Forces will make 
all necessary repairs to the bridge floors prior to the time that the Contractor places the proposed 
surfacing.  Give the Engineer at least 15 days notice prior to the expected time to begin 
operations so that State Forces will have sufficient time to complete their work. 
 
Measure shall be taken to insure the micro-surface does not enter into or reduce the opening of 
the deck drains. 
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QUALITY MANAGEMENT SYSTEM FOR ASPHALT PAVEMENTS 
 

Produce and construct asphalt mixtures and pavements in accordance with a quality management 
system as described in these Specifications in Section 609 in the Standard Specifications for 
roads manual. 
 

TRAFFIC CONTROL  
(01-17-12) RWZ-1 
 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications 
and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 
of the 2012 Roadway Standard Drawings prior to beginning any other work.  Use a lane closure 
or slow moving operation to complete the work, as necessary, unless otherwise indicated (refer 
to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01 of the 2012 Roadway 
Standard Drawings.  Use a moving operation only if the minimum speed maintained at all times 
is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 
progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic 
pattern at all times, except in the immediate work zone where lane closures are allowed as 
determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 
1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in 
a stationary work zone such as pavement patching resurfacing, or pavement marking removal.  
Properly ballasted cones may be used instead of drums for lane closures during daylight hours.  
However, drums are required for the upstream taper portion of lane closures in all applications.  
The stationary work zone shall be a maximum of 3 miles in length at any given time unless 
otherwise directed by the Engineer.  A pilot vehicle operation may be used in conjunction with 
flaggers and the appropriate pilot vehicle warning signing as directed by the Engineer.  During 
periods of construction inactivity, return the traffic pattern to the existing alignment and remove 
or cover any work zone signs.  When covering work zone signs, use an opaque material that 
prevents reading of the sign at night by a driver using high beam headlights.  Use material, which 
does not damage the sign sheeting.  Replace any obliterated markings as required by other 
sections of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to an undivided facility 
and within 5 feet of an open travel lane, close the nearest open travel lane using Standard 
Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work area is protected 
by barrier or guardrail.  When personnel and/or equipment are working on the shoulder, adjacent 
to a divided facility and within 10 feet of an open travel lane, close the nearest open travel lane 
using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work 
area is protected by barrier or guardrail.  When personnel and/or equipment are working within 
a lane of travel of an undivided or divided facility, close the lane according to the traffic control 
plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so 
that all personnel and/or equipment remain within the closed travel lane.  Do not work 
simultaneously, on both sides of an open travel way, within the same location, on a two-lane, 
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two-way road.  Do not perform work involving heavy equipment within 15 feet of the edge of 
travel way when work is being performed behind a lane closure on the opposite side of the travel 
way.  Perform work only when weather and visibility conditions allow safe operations as 
directed by the Engineer. 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 
of 1.5 inches.  Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet 
in advance and a minimum of once every half mile throughout the uneven area. 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 
an open travel lane that has an edge of pavement drop-off as follows: 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the 
Engineer, at no expense to the Department.  This work is not considered part of shoulder 
reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, 
pavement marker installation and pesticide spraying, the slow moving operation caravan shall 
consist, as a minimum, of the vehicles and devices shown on the Moving Operation Caravan 
Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 2012 Roadway 
Standard Drawings.  Traffic cones may be used when necessary to provide additional protection 
of wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 
the first pre-construction meeting and the sequence must be approved before closing 
a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic 
Management Unit at 919-773-2800 or Traffic Services for additional traffic control 
guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting.  Refer to the Provisions, Typicals and 
Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the 
work in a continuous and uninterrupted manner from the time he begins the work until 
completion and final acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or 
setting up additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving 
season. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
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Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all 
signal loop operations with the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.  
Coordinate all operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 
patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 
to the point of supporting traffic without displacement or rutting before reopening closed lane.  
Coordinate the resurfacing operations of the patched areas with the Engineer. 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation 
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each 
work day for nominal lifts of greater than 1.5 inches of asphalt course. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 
by the end of each work day.  For partial or wheel track milling operations on multi-lane 
facilities, the lane being milled may be left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane 
facilities when all lanes or a single lane in one direction are to be milled: 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and 

pave back within 72 hours. 
 
When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed 
upon with the Engineer.  Place the transverse joint on the ramp at the terminal point of the gore 
unless the ramp is being resurfaced beyond this limit. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed.  Continue milling operations until the particular section of roadway 
being milled is complete.  Remove any existing pavement adjacent to the milled area that has 
been damaged and replace with patch material as directed by the Engineer. 
 
Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard 
Specifications using suitable backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not 
cross medians with equipment, except at properly designated interchanges. 
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Review and record the existing pavement markings and markers prior to resurfacing.  Use the 
record of existing pavement markings and markers in accordance with the 2012 Roadway 
Standard Drawings to re-establish the proposed pavement markings and markers unless 
otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 
to existing pavement marker removal prior to the end of the work day.  Dispose of existing 
pavement markers as directed by the Engineer.  No direct payment will be made for this work, as 
it will be incidental to the paving operation. 
 
Payment will be made for the traffic control items that have been included in the contract.  
No direct payment will be made for providing other traffic control as required herein, as the cost 
of same will be considered incidental to the work being paid for under those various traffic 
control items that have been included.  Where the Contractor maintains traffic as required herein 
but no specific pay items have been included in the contract, all associated costs will be 
considered incidental to the work being paid for under the various items in the contract. 
 

WORK ZONE SIGNING  
(01-17-12) RWZ-3 
 

Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard 
Specifications, the 2012 Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain and remove advance warning work zone signs and any required lane 
closure signing. 
 
Furnish, install and maintain general work zone warning signs for resurfacing and milling such 
as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and DO NOT 
PASS (R4-1 at 24" X 30").  When construction is completed in any area of the project, relocate 
signs to the next work site, as directed by the Engineer.  Remove these signs at the completion of 
the project. 
 
All work zone signs may be portable. 
 
Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs are 
installed three days prior to the beginning of work on a particular map, cover the signs until the 
work begins.  Install each work zone warning sign separately and not on the same post or stand 
with any other sign except where an advisory speed plate or directional arrow is used.  
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(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 
1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to beginning of work and 
remove upon final completion of the project.  If there is a period of construction inactivity longer 
than two weeks, remove or cover advance warning work zone signs.  Uncover advance warning 
work zone signs no more than 3 days before work resumes.  All other operations could be 
suspended upon failure to comply with the above requirements.  Such suspended operations 
would not be resumed until the above requirements are fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with 
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard 
Drawings. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD 
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 
1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both 
directions of travel (undivided roadways only) and at any other points determined by the 
Engineer.  Unmarked Pavement Ahead signs shall also be installed a minimum of 500 feet on 
each side of an intersection. Install signs prior to the obliteration of any pavement markings. 
 
Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the contract.  
No direct payment will be made for providing other work zone signing as required herein, as the 
cost of same will be considered incidental to the work being paid for under those various work 
zone signing items that have been included.  Where the Contractor provides work zone signing 
as required herein but no specific pay items have been included in the contract, all associated 
costs will be considered incidental to the work being paid for under the various items in the 
contract. 
 

TIME LIMITATION FOR PAVEMENT MARKINGS AND 
MARKERS ON NEWLY RESURFACED AREAS  

(01-17-12) RWZ-4 
 

Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar 
days after they have been obliterated by the resurfacing operation. 
 
Markings: All Facilities 
 
The observation period for pavement markings on a specific map are subject to all requirements 
as specified in the Project Special Provision entitled “PAVEMENT MARKING LINES” 
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contained elsewhere in the contract and begins with the satisfactory completion of all pavement 
markings required on that specific map. 
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied 
Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List.  The 
quantity for characters, symbols and stop bars on concrete will be included in the pay items for 
Type 2 Cold Applied Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or 
Extruded Thermoplastic as shown on NCDOT Approved Product List.  The quantity for 
characters, symbols and stop bars on asphalt will be included in the pay items for  
Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on 
each map. 
 
ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND 
MARKERS  
(01-17-12) RWZ-5 
 

Use the following in conjunction with the 2012 Standard Specifications: 
 
Standard Pavement Markings 2012 Roadway Standard Drawings: 
 1205.01, 1205.02, 1205.03, 1205.04, 1205.05,  

1205.06, 1205.07, 1205.08, 1205.09, 1205.10,  
1205.11, 1205.12, 1205.13 

  
Raised Pavement Markers 2012 Roadway Standard Drawings: 
 1205.12, 1250.01, 1251.01 
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EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
CORPORATION 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do 
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as prequalified 
 
 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 
   
   
   

Print or type Signer's name  Print or type Signer's name 
   

   

  CORPORATE SEAL 

   

  
 

 
AFFIDAVIT MUST BE NOTARIZED 

 
 
 
 

 
Subscribed and sworn to before me this the  

 
_______ day of _______________, 20_____ 
 
 

Signature of Notary Public 
Of __________________________County 
 
State of  ___________________________ 
 
My Commission Expires _______________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for 
the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR  

 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

 
 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

 
Subscribed and sworn to before me this the 
 
day of _____________________ 20_____. 

 
 

  

Signature of Notary Public 

 
of ____________________________County 

  

 
State of ______________________________ 

  

 
My Commission Expires:_________________ 

  

   

NOTARY SEAL 



WBS 3CR.20671.136 Page 51 
 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for 
the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR 

 
 

 
Full Name of Firm 

 
 

Address as Prequalified 
 
 

 
 

  Signature of Manager  
Signature of Witness   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 
 
 
 

 
AFFIDAVIT MUST BE NOTARIZED 

 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTOR  
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), 
fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for 
the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 
not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   
 

Trading and doing business as 
  

  Full name of Firm 
   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do 
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 
 

  

 Signature of Contractor, Individually 
  

  
 Print or type Signer's Name 
  
  

Signature of Witness  
  
  

Print or type Signer’s name  
 

 
AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder 

learns that his certification was erroneous when he submitted his debarment certification or explanation that is 
file with the Department, or has become erroneous because of changed circumstances.  

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in 
this provision, have the meanings set out in the Definitions and Coverage sections of the rules implementing 
Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing the definitions and 
coverages may be obtained from the Contract Officer of the Department.  

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier 

covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in NCDOT contracts, unless authorized by the Department.  

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the 

Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form 
FHWA PR 1273) provided by the Department, without subsequent modification, in all lower tier covered 
transactions.  

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he 

is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows 
that the certification is erroneous. The bidder may decide the method and frequency by which he will determine 
the eligibility of his subcontractors.  

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 

render in good faith the certification required by this provision. The knowledge and information of a participant 
is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly 

enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other remedies available by the Federal 
Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:   
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 

from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property;  

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and  

 
d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State 

or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid 

proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal. An explanation will not necessarily result in denial of participation in a 
contract.  
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid 
being considered non-responsive. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Check here if an explanation is attached to this certification. 
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North Carolina Department of Transportation 
BID FORM 

 

WBS Element: 3CR.20671.136     Contract Number: 

 
Project Description: Micro-Surfacing and Paint Markings on SR-1301 Rand St./Richlands Loop Rd and 

SR-1302 Huffmantown Rd in Onslow County 
 

ITEM  DESC NO. SECT DESCRIPTION QTY UNIT  UNIT PRICE AMOUNT BID 

10 0000100000-N 800 MOBILIZATION 

 

1 LS   

20 1220000000-E 545 INCIDENTAL STONE 100 TON   

30 1891000000-E SP LATEX MODIFIED MICROSURFACING 

TYPE III 

86,321 SY   

40 1891000000-E SP LATEX MODIFIED MICROSURFACING 

TYPE II 

86,321 SY   

50 4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4”) 

 

282,504 LF   

60 4900000000-N 1251 PERMANENT RAISED PAVEMENT 

MARKERS 

441 EA   

TOTAL BID FOR PROJECT:___________________________________________ 

 
 
 
 

CONTRACTOR__________________________________________________________________________________________ 
 
ADDRESS______________________________________________________________________________________________ 
 
Federal Identification Number________________________________  
 
Contractors License Number_________________________________ 
  
Authorized Agent____________________________________  
Title______________________ 
 
Signature___________________________________________      
Date____________________ 
 
Witness____________________________________________   
Title______________________ 
 
Signature___________________________________________      Date_____________________ 
  

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPA RTMENT OF 
TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.  
 
Reviewed by_____________________________________________________                    Date ___________________ 
 
Accepted by NCDOT______________________________________________                   Date  ___________________ 

 
 
 

CORPORATE 
SEAL  

 
 

CORPORATE 
SEAL    


