



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

September 27, 2017

To: Prospective Bidders

**From: Lloyd G. Royall, Jr.
Division Contracts Engineer**

DocuSigned by:
Lloyd G. Royall, Jr
6418B7231C1F4AE...

Contract ID#: D3POC0057

WBS Element: 3.106715 & 3.206715

- **Subject: Addendum #1**
Long Arm Mowing on Various Routes in Onslow County

The Subject contract proposal contains the following addendum:

- 1- Please attach the addendum to the contract as it will have revisions to pages 10, 11, 12, 13, 32, and 56.

Addendum must be signed and dated.

You MUST sign as your acknowledgement that you did in fact receive this addendum. Failure to do so shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

Signature _____ **Date** _____

LGR/lgr

If **Independence Day** is on a Friday, Saturday, Sunday or Monday, then between the hours of **3:00 p.m.** the Thursday before Independence Day and **8:30 a.m.** the Tuesday after Independence Day.

7. For **Labor Day**, between the hours of **3:00 p.m.** Friday and **8:30 a.m.** Tuesday.
8. For **Veterans Day**, between the hours of **3:00 p.m.** the day before Veterans Day and **8:30 a.m.** the day after Veterans Day.
9. For **Thanksgiving Day**, between the hours of **3:00 p.m.** the Tuesday before Thanksgiving Day and **8:30 a.m.** the Tuesday after Thanksgiving Day.

Holidays and holiday weekends shall include New Year's, Martin Luther King Day, Easter, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so no work is required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins work on this contract according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete work on this contract according to the time restrictions stated above.

The liquidated damages are **Two Hundred Dollars (\$200.00)** per hour.

The Contractor shall complete the work required of ICT 2 as shown on the attached map section 2 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **November 1, 2017**.

The completion date for this intermediate contract time is **December 22, 2017**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

The Contractor shall complete the work required of ICT 3 as shown on the attached map section 3 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **January 2, 2018**.

The completion date for this intermediate contract time is **March 13, 2018**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

The Contractor shall complete the work required of ICT 4 as shown on the attached map section 4 and shall place and maintain traffic on same.

D3POC0057

11

Onslow County

The date of availability for this intermediate contract time is **March 14, 2018**.

The completion date for this intermediate contract time is **May 23, 2018**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

The Contractor shall complete the work required of ICT **5** as shown on the attached map section **5** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **May 24, 2018**.

The completion date for this intermediate contract time is **August 2, 2018**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

The Contractor shall complete the work required of ICT **6** as shown on the attached map section **1** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **August 3, 2018**.

The completion date for this intermediate contract time is **October 31, 2018**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

RENEWAL 1 (2ND YEAR)

The Contractor shall complete the work required of ICT **2** as shown on the attached map section **2** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **November 1, 2018**.

The completion date for this intermediate contract time is **December 21, 2018**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

The Contractor shall complete the work required of ICT **3** as shown on the attached map section **3** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **January 2, 2019**.

The completion date for this intermediate contract time is **March 13, 2019**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

The Contractor shall complete the work required of ICT 4 as shown on the attached map section 4 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **March 14, 2019**.

The completion date for this intermediate contract time is **May 23, 2019**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

The Contractor shall complete the work required of ICT 5 as shown on the attached map section 5 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **May 24, 2019**.

The completion date for this intermediate contract time is **August 2, 2019**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

The Contractor shall complete the work required of ICT 6 as shown on the attached map section 1 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **August 3, 2019**.

The completion date for this intermediate contract time is **October 31, 2019**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

RENEWAL 2 (3rd YEAR)

The Contractor shall complete the work required of ICT 2 as shown on the attached map section 2 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **November 1, 2019**.

The completion date for this intermediate contract time is **December 20, 2019**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

D3POC0057

13

Onslow County

The Contractor shall complete the work required of ICT 3 as shown on the attached map section 3 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **January 2, 2020**.

The completion date for this intermediate contract time is **March 12, 2020**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

The Contractor shall complete the work required of ICT 4 as shown on the attached map section 4 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **March 13, 2020**.

The completion date for this intermediate contract time is **May 22, 2020**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

The Contractor shall complete the work required of ICT 5 as shown on the attached map section 5 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **May 23, 2020**.

The completion date for this intermediate contract time is **August 1, 2020**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

The Contractor shall complete the work required of ICT 6 as shown on the attached map section 1 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **August 3, 2020**.

The completion date for this intermediate contract time is **October 31, 2020**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.

GLOBAL POSITIONING SYSTEM (GPS):

EQUIPMENT

The Contractor shall provide the following types of equipment:

PROJECT SPECIAL PROVISIONS**ROADWAY****QUANTITIES ESTIMATED**

The quantities shown on the itemized bid form are considered to be approximate only and are given as the basis for comparison of bids. For accounting purposes only a purchase order may be generated by the Department and may be required to be executed by the parties in order to set up payment to the contractor. The purchase order may, solely for the purposes of accounting, contain quantity amounts. In the event any such quantity amounts are included they SHALL NOT be construed as minimum quantities. Quantities shall be determined solely by the Department on an "as needed" basis. In the event of a conflict between any purchase orders and this proposal, this proposal shall control.

LONG-ARM MOWING:**Description**

Cut vegetation using long-arm mowers along State Maintained routes (Primary, Secondary, & Unpaved Secondary) as designated by the Engineer. All work must be accomplished during daylight hours. No night work is permitted.

Equipment

The Contractor shall furnish all required equipment in satisfactory operating condition and operated by properly trained and qualified personnel. The Contractor shall be responsible for all cost or charges incurred in the operation and maintenance of the equipment during the performance of this contract.

All tractors shall be equipped so as to conform to the prevailing Occupational Safety Health Act Standards.

All tractors shall be equipped with one (1) light bar mounted on top of the cab. The width of the bar shall be seventeen (17) inches or greater, but shall not exceed safe mounting limits of the cab. The bar's light source may be a series of rotating quartz-halogen, incandescent, or LED bulbs; stroboscopic lamps; or static programmable LED. The Engineer may require an alternate pattern should the one chosen be deemed unsafe, inconsistent, or inadequate. The light source shall be amber in color as permitted by N.C.G.S § 20-130.2. The light bar shall be visible from all directions.

All tractors shall be equipped with one (1) perimeter light mounted on the left rear fender, and one (1) perimeter light mounted on the right rear fender. These lights shall be amber in color.

The Contractor must furnish, mount, and maintain a W10-11 or W10-11A "Caution Mower" sign on the rear of each mower such that they can be easily read by motorists approaching from the rear. Both sign types are black lettering over a fluorescent orange background. The sign should have a minimum clearance of one (1) foot from the ground to the bottom of the sign. The sign must not obstruct any safety lighting. In addition, the Contractor's company name shall be conspicuously displayed on each tractor.

D3POC0057

56

Onslow County

DEPARTMENT OF TRANSPORTATION BID FORM

WBS Element # 3.106715 & 3.206715

Long-Arm Mowing

Onslow County

LINE #	SECT #	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT BID
1	800	MOBILIZATION	1	LS		
2	SP	LONG-ARM MOWING, PRIMARY ROUTES	490	SHM		
3	SP	LONG-ARM MOWING, SECONDARY ROUTES (PAVED)	1070	SHM		
4	SP	LONG ARM MOWING SECONDAY (UNPAVED)	84	SHM		
5	SP	GPS OUTFITTING FEE	1	EA		
6	SP	GPS SUBSCRIPTION FEE	1	EA		

TOTAL BID FOR PROJECT: _____

CONTRACTOR _____

ADDRESS _____

Federal Identification Number _____

Contractor's License Number _____

Authorized Agent _____

Title _____

Signature _____

Date _____

Witness _____ Title _____

Signature _____ Date _____

