
STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 3 

PROPOSAL 
 
DATE AND TIME OF BID OPENING: NOVEMBER 21, 2013 AT 2:00 PM 
 
CONTRACT ID:  DC00058 
 
TIP NO.:   BD-5103Q 
 
WBS ELEMENT NO.: 45349.3.FD17  
 
FEDERAL AID NO.: BRZ-1700(13)  
 
COUNTY: DUPLIN  
 
MILES: 0.13 MILES 
 
ROUTE NO.:   SR 1700  
 
LOCATION: BRIDGE #154 OVER THE CABIN CREEK 
 
TYPE OF WORK:  LOW IMPACT BRIDGE REPLACEMENT 
 
NOTICE: 
ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR 
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR 
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  
PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE 
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.  
NOT WITHSTANDING THESE LIMITATIONS ON BIDDING, THE PROPOSER WHO IS AWARDED ANY 
PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA 
FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF 
FUNDING SOURCES. 

 
BIDS WILL BE RECEIVED AS SHOWN BELOW: 
 
THIS IS A STRUCTURE PROJECT 
 

BID BOND NOT REQUIRED 
 

RETURN BIDS TO:  NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
   LLOYD G. ROYALL, JR.. PLS 
   NCDOT DIVISION 3 OFFICE 

5501 BARBADOS BLVD. 
CASTLE HAYNE, NC 28429  
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DC00058 IN DUPLIN COUNTY, NORTH CAROLINA 
 

SEPTEMBER 26, 2013 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DC00058; has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, the 
form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly understands the 
stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of the bid and subsequent 
award to him by the Board of Transportation in accordance with this proposal to provide the necessary contract payment bond and 
contract performance bond within fourteen days after the written notice of award is received by him.  The undersigned Bidder 
further agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do all the work and to 
furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in accordance with the 2012 
Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance with 
the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the sheets 
contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and 
required labor to construct and complete State Highway Contract No. DC00058 in DUPLIN COUNTY, for the unit or lump sum 
prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of this 
contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and 
Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a part of this 
contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance with the 
specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such other 
person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and provisions herein 
cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis for 
comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion of the work as 
may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the unit 
prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
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INSTRUCTION TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with any 
requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall 

be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the 
sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in 
ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number 
 e. Contractor's License Number if required 
 8. Bids submitted by corporations shall bear the seal of the corporation. 
 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into a contract 

pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE  DIVISION 3 
ENGINEER'S OFFICE AT 5501 BARBADOS BLVD. CASTLE HAYNE, N.C.  28429  BY 2:00 PM  ON 
THURSDAY, NOVEMBER 21, 2013 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 
                      Name of Company 

QUOTATION FOR WBS ELEMENT: 45349.3.FD17 FEDERALLY FUNDED LOW IMPACT 
BRIDGE REPLACEMENT OF DUPLIN COUNTY BRIDGE #154 TO BE OPENED AT 2:00 
PM ON THURSDAY, NOVEMBER 21, 2013. 

 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 

addressed as follows: 
                                                    North Carolina Department of Transportation 
     Lloyd G. Royall, Jr., PLS 
     Division 3 Engineer’s Office 
     5501 Barbados Blvd. 
    Castle Hayne, NC 28429 
 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in 
accordance with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for 
Roads and Structures 2012.  The lowest responsible will be notified that his bid has been accepted 
and that he has been awarded the contract.  NCDOT reserves the right to reject all bids. 
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PROJECT SPECIAL PROVISIONS 
 

GENERAL: 
 

This contract is for a Low Impact Bridge Replacement Project.  All work and materials shall be in 
accordance with the provisions of the General Guidelines of this contract, the Project Special Provisions, 
the North Carolina Department of Transportation Standard Specifications for Roads and Structures 
2012, the North Carolina Department of Transportation Roadway Standards Drawings, and the current 
edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications. 

 
PUBLIC ADVERTISEMENT: 
 

There will NOT be a Pre-Bid Conference for this project.  Plans and Proposal packages must be 
obtained by visiting:  https://connect.ncdot.gov/letting/Pages/Letting-List.aspx?let_type=3 
 and clicking on the appropriate let date.   
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 
 

The date of availability for this contract is January 6, 2014 except that work in jurisdictional waters and 
wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is 
held as stipulated in the permits contained elsewhere in this proposal.  This delay in availability has been 
considered in determining the contract time for this project. 
 
The completion date for this contract is 180 days after construction completion, but no later than 
October 31, 2014. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not 
be a part of the work to be completed by the completion date and/or intermediate contract times stated in 
the contract.  The acceptable completion of the observation periods that extend beyond the final 
completion date shall be a part of the work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($200.00) per calendar day.  These 
liquidated damages will not be cumulative with any liquidated damages which may become chargeable 
under Intermediate Contract Time Number 1. 
 
At the preconstruction conference the Contractor shall declare his expected date for beginning work.  
Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the 
Engineer in writing at least thirty (30) days prior to the revised date. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be 
required to complete all work included in this contract and shall place and maintain traffic on same. 
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The date of availability for this intermediate contract time is January 6, 2014. 
 
The completion date for this intermediate contract time is May 5, 2014. 
 
The liquidated damages for this intermediate contract time are Five Hundred Dollars ($500.00) per 
calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a final 
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will 
assume responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent 
Vegetation Establishment.  The Contractor will be responsible for and shall make corrections of all 
damages to the completed roadway caused by his planting operations, whether occurring prior to or after 
placing traffic through the project. 
 
BANKRUPTCY: 
 

The Department of Transportation, at its option, may terminate the contract upon filing by the 
Contractor of any petition for protection under the provisions of the Federal Bankruptcy Act. 
 
BIDS: 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000, the 
bid will not be considered for award. 
 
CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME: 
 

Any claims for additional compensation and/or extensions of the completion date shall be submitted to 
the Division Engineer with detailed justification within thirty (30) days after receipt of the final invoice 
payment.  The failure of the Contractor to submit the claim(s) within thirty days shall be a bar to 
recovery. 

 
CONTRACT PAYMENT AND PERFORMANCE BOND: 
 

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned 
upon the faithful performance of the contract in accordance with specifications and conditions of the 
contract is required.  Such bond shall be solely for the protection of the North Carolina Department of 
Transportation and the State of North Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon 
the prompt payment for all labor or materials for which the Contractor, or his subcontractors, is liable is 
required.  The payment bond shall be solely for the protection of persons or firms furnishing materials or 
performing labor for this contract for which the Contractor is liable. 
 
The successful bidder, within fourteen (14) days after notice of award, shall provide the 
Department with a contract payment bond and a contract performance bond each in an amount 
equal to 100 percent of the amount of the contract. 
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CONTRACTOR CLAIM SUBMITTAL FORM: 
(9-16-08) SP1G140 
 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or:  
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 
DEFAULT OF CONTRACT: 
 

The Department of Transportation shall have the right to declare a default of contract for breach by the 
Contractor of any material term or condition of the contract.  Default of contract shall be in accordance 
with the terms, conditions, and procedures of Article 108-9 of the Standard Specifications. 

 
EROSION, SILTATION, AND POLLUTION CONTROL: 
 

The Contractor shall exercise every reasonable precaution and take all necessary measures throughout 
the life of the project to prevent erosion, siltation, and pollution in accordance with Section 107-13 of 
the Standard Specifications. 
 
MATERIALS AND TESTING: 
 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of 
the Standard Specifications and the Department's "Materials and Test Manual."  However the Engineer 
may reduce the frequency of sampling and testing where he deems it appropriate for the project under 
construction. 
 
The Contractor shall furnish the applicable certifications and documentation for all materials as required 
by the Standard Specifications.  Material, which is not properly certified, will not be accepted. 
 
Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the 
Standard Specifications and shall include the following information: 
 

NCDOT WBS Element   Plant Location 
Date     Truck Number 
Time issued     Contractor’s Name 
Type of Material    Public weighmaster’s stamp or number 
Gross weight    Public weighmaster’s signature or initials in ink 
Tare Weight    Job mix formula numbers 
Net weight of material 

 
PREQUALIFICATION TO BID ON POC’S: 
 

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as 
either the prime contractor or as a subcontractor on the project must be prequalified for the type of work 
they wish to perform. Firms that wish to bid on these projects as the prime contractor must be 
prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the prime 
contractor must be prequalified prior to beginning work on the project.  
 
For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor 
on central let projects for the appropriate work codes is considered eligible to work and/or bid on 



9 
  
 
 
 

Purchase Order Contracts as long as other items such as bonding and license requirements for the 
contract are met.  
 
Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, 
including the application to become prequalified if you are not already prequalified, can be found at the 
following website: https://connect.ncdot.gov/business/Prequal/Pages/default.aspx 
 
SAFETY AND ACCIDENT PROTECTION 
 

In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all 
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and 
sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take any 
other needed actions, on his own responsibility that are reasonably necessary to protect the life and 
health of employees on the job and the safety of the public, and to protect property in connection with 
the performance of the work covered by the contract. 
 
UTILITY CONFLICTS 
 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when 
working in the vicinity of utilities in order to insure the safety of construction personnel and the public.  
 
WORKERS’ COMPENSATION INSURANCE 
 

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to beginning 
services, required to show proof of coverage issued by a workers’ compensation insurance carrier, or a 
certificate of compliance issued by the Department of Insurance for self-insured subcontractors stating 
that it has complied with N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in 
service fewer than three employees in the same business within the State of North Carolina, and 
subcontractors shall be hereinafter liable under the Workers’ Compensation Act for payment of 
compensation and other benefits to its employees for any injury or death due to an accident arising out 
of and in the course of performance of the work insured by the subcontractor. 
 
PROSECUTION OF WORK:
 (7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from 
the time he begins the work until completion and final acceptance of the project.  The Contractor will 
not be permitted to suspend his operations except for reasons beyond his control or except where the 
Engineer has authorized a suspension of the Contractor's operations in writing. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, the sum 
of $ 500.00 will be charged the Contractor for each and every calendar day that such suspension takes 
place.  The said amount is hereby agreed upon as liquidated damages due to extra engineering and 
maintenance costs and due to increased public hazard resulting from a suspension of the work.  
Liquidated damages chargeable due to suspension of the work will be additional to any liquidated 
damages that may become chargeable due to failure to complete the work on time. 
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POSTED WEIGHT LIMITS 
(7-1-95) (Rev. 8-21-12) 107 SP1 G 24R 
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges 
are posted with weight limits less than the legal limit.  Do not exceed the posted weight limits in 
transporting materials and/or equipment to the projects, unless otherwise indicated below.  Make a 
thorough examination of all projects and haul routes and be prepared to discuss them at the 
Preconstruction Conference. 
 
MAJOR CONTRACT ITEMS 
(2-19-02) 104 SP1 G28 
 

The following listed items are the major contract items for this contract (see Article 104-5 of the 
2012 Standard Specifications): 
 

Line # Description 
56 3’-0” X 1’-9” PRESTRESSED CONC CORED SLABS 

 
SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 
 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2012 Standard Specifications). 
 

Line # Description 
13-16 Guardrail Items 

22 Permanent Raised Pavement Markers 
26-43 Erosion Control 

 
FUEL PRICE ADJUSTMENT 
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 3.0655 per gallon.  Where any of the following are 
included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
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Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
 
DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev.12-17-13) 102-15(J) SP1 G62 
 

Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy of 
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part 
with Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to meet the 
DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet the 
DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for a previously 
committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater than the 
advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed DBE participation along with a listing of the committed DBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, 
and regularly sold to the public in the usual course of business.  A regular dealer engages in, as its 
principal business and in its own name, the purchase and sale or lease of the products in question.  A 
regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep 
such products in stock, if it owns and operates distribution equipment for the products.  Brokers and 
packagers are not regarded as manufacturers or regular dealers within the meaning of this section. 
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North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 
services and information to applicants for DBE certification, such that an applicant is required to apply 
only once for a DBE certification that will be honored by all recipients of USDOT funds in the state and 
not limited to the Department of Transportation only.  The Certification Program is in accordance with 
49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments made to 
DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all DBE firms 
working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Rep
lacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Fo
rm%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts 
as a written joint check agreement among the parties providing full and prompt disclosure of the 
expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification
%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer or regular 
dealer that affirms that a portion of said contract is going to be performed by the signed DBE for the 
amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20S
ubcontractor.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that will meet 
this DBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE%20
Subcontractors%20(Federal).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where DBEs quoted on the project.  This sheet is submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Co
mparison%20Example.xls 
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DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is established for this 
contract: 
 
Disadvantaged Business Enterprises 6.0 % 
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 

steps to ensure that DBEs participate in at least the percent of the contract as set forth above as 
the DBE goal. 

 
(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during the 

performance of the contract.  Any DBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the 
following link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the life of 
the contract.  Only those identified to meet the DBE goal will be considered committed, even though the 
listing shall include both committed DBE subcontractors and additional DBE subcontractors.  
Additional DBE subcontractor participation submitted at the time of bid will be used toward the 
Department’s overall race-neutral goal.  Only those firms with current DBE certification at the time of 
bid opening will be acceptable for listing in the bidder's submittal of DBE participation.  The Contractor 
shall indicate the following required information: 
 
(A) If the DBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE 
participation, including the names and addresses on Listing of DBE Subcontractors 
contained elsewhere in the contract documents in order for the bid to be considered 
responsive.  Bidders shall indicate the total dollar value of the DBE participation for the 
contract. 

 
(2) If bidders have no DBE participation, they shall indicate this on the Listing of DBE 

Subcontractors by entering the word “None” or the number “0.”  This form shall be 
completed in its entirety.  Blank forms will not be deemed to represent zero 
participation. Bids submitted that do not have DBE participation indicated on the 
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appropriate form will not be read publicly during the opening of bids.  The Department 
will not consider these bids for award and the proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of bid by 

checking the Directory of Transportation Firms.  If the firm is not certified at the time of 
the bid-letting, that DBE’s participation will not count towards achieving the DBE goal. 

 
(B) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not required, however 

any DBE participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is responsible for 
meeting the goal or making good faith efforts to meet the goal, just like any other bidder.  In most cases, 
a DBE bidder on a contract will meet the DBE goal by virtue of the work it performs on the contract 
with its own forces.  However, all the work that is performed by the DBE bidder and any other DBE 
subcontractors will count toward the DBE goal.  The DBE bidder shall list itself along with any DBE 
subcontractors, if any, in order to receive credit toward the DBE goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract work, 
the prime will list itself at 40%, and the additional 5% shall be obtained through additional DBE 
participation with DBE subcontractors or documented through a good faith effort. 
 
DBE prime contractors shall also follow Sections A or B listed under Listing of DBE Subcontractor just 
as a non-DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the DBE goal of 
the contract, indicating the bidder’s commitment to use the DBE in the contract.  This documentation 
shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth 
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official 
state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next 
official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the DBE 
goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation will not 
count toward meeting the DBE goal.  If the lack of this participation drops the commitment below the 
DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its entirety, to the 
Engineer no later than 12:00 noon on the eighth calendar day following opening of bids, unless the 
eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office 
of the Engineer no later than 12:00 noon on the next official state business day. 
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Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall submit to 
the Department documentation of adequate good faith efforts made to reach the DBE goal. 
 
One complete set and six (6) copies of this information shall be received in the office of the Engineer no 
later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on 
Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 
later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  
Documentation of DBE quotations shall be a part of the good faith effort submittal.  This documentation 
may include written subcontractor quotations, telephone log notations of verbal quotations, or other 
types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 
sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively and 
aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 
effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it intended to be a 
mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified DBEs who have the capability to 
perform the work of the contract.  The bidder must solicit this interest within at least 10 days 
prior to bid opening to allow the DBEs to respond to the solicitation.  Solicitation shall provide 
the opportunity to DBEs within the Division and surrounding Divisions where the project is 
located.  The bidder must determine with certainty if the DBEs are interested by taking 
appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood that 

the DBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

DBE goal when the work to be sublet includes potential for DBE participation (2nd and 
3rd tier subcontractors). 
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(C) Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and to select 
those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of DBEs that 
were considered; a description of the information provided regarding the plans and 
specifications for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  However, the 
fact that there may be some additional costs involved in finding and using DBEs is not in 
itself sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as 
such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the 
work of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts.  Bidding contractors are not, however, required 
to accept higher quotes from DBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in 
specific groups, organizations, or associates and political or social affiliations (for example, 
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as 

required by the recipient or bidder. 
 
(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, 

or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening the Business Development Manager in the Business Opportunity and Work Force 
Development Unit to give notification of the bidder’s inability to get DBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 
DBE goal. 



17 
  
 
 
 

(2) The bidders’ past performance in meeting the DBE goals. 
 

(3) The performance of other bidders in meeting the DBE goal.  For example, when the 
apparent successful bidder fails to meet the DBE goal, but others meet it, you may 
reasonably raise the question of whether, with additional reasonable efforts the apparent 
successful bidder could have met the goal.  If the apparent successful bidder fails to meet 
the DBE goal, but meets or exceeds the average DBE participation obtained by other 
bidders, the Department may view this, in conjunction with other factors, as evidence of 
the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
Department that the DBE goal can be met or that an adequate good faith effort has been made to meet 
the DBE goal. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 
appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 
wishes to appeal the determination made by the Committee, they shall provide written notification to the 
Engineer.  The appeal shall be made within 2 business days of notification of the determination of non-
good faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward the 
contract goal requirement.  The total dollar value of participation by a committed DBE will be 
based upon the value of work actually performed by the DBE and the actual payments to DBE 
firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 
accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm may be 
counted toward the contract goal requirement.  Work that a DBE subcontracts to a non-DBE firm 
does not count toward the contract goal requirement.  If a DBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would be expected on 
the basis of standard industry practices, it shall be presumed that the DBE is not performing 
a commercially useful function.  The DBE may present evidence to rebut this presumption to the 
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Department.  The Department's decision on the rebuttal of this presumption is subject to review 
by the Federal Highway Administration but is not administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count toward its 
contract goal requirement a portion of the total value of participation with the DBE in the joint 
venture, that portion of the total dollar value being a distinct clearly defined portion of work that 
the DBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for materials 
and supplies required to complete the contract and obtained from a DBE regular dealer and 100 
percent of such expenditures from a DBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to DBE firms 
that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide service, such 

as professional, technical, consultant, or managerial services, or for providing bonds or 
insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site (but 
not the cost of the materials and supplies themselves), provided the fees are determined to 
be reasonable and not excessive as compared with fees customarily allowed for similar 
services. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to DBEs that 
perform a commercially useful function in the work of a contract.  A DBE performs a 
commercially useful function when it is responsible for execution of the work of the contract and 
is carrying out its responsibilities by actually performing, managing, and supervising the work 
involved.  To perform a commercially useful function, the DBE shall also be responsible with 
respect to materials and supplies used on the contract, for negotiating price, determining quality 
and quantity, ordering the material and installing (where applicable) and paying for the material 
itself.  To determine whether a DBE is performing a commercially useful function, the 
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Department will evaluate the amount of work subcontracted, industry practices, whether the 
amount the firm is to be paid under the contract is commensurate with the work it is actually 
performing and the DBE credit claimed for its performance of the work, and any other relevant 
factors. 

 
(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire trucking 

operation for which it is responsible on a particular contract, and there shall not be a 
contrived arrangement for the purpose of meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, and operational 

truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it provides on 
the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 
another DBE receives credit for the total value of the transportation services the 
subcontracted DBE provides on the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including from an owner-

operator.  The DBE who subcontracts the work to a non-DBE is entitled to credit for the 
total value of transportation services provided by the  
non-DBE subcontractor not to exceed the value of transportation services provided by 
DBE-owned trucks on the contract.  Additional participation by  
non-DBE subcontractors receives credit only for the fee or commission it receives as 
a result of the subcontract arrangement.  The value of services performed under 
subcontract agreements between the DBE and the Contractor will not count towards the 
DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open to the 

general public.  The lease must indicate that the DBE has exclusive use of and control 
over the truck.  This requirement does not preclude the leased truck from working for 
others during the term of the lease with the consent of the DBE, so long as the lease gives 
the DBE absolute priority for use of the leased truck.  This type of lease may count 
toward the DBE’s credit as long as the driver is under the DBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the DBE 

that they are subcontracted/leased to and their own company name if it is not identified 
on the truck itself.  Magnetic door  signs are not permitted. 
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DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE firm (or an approved substitute DBE firm) to 
meet all or part of a contract goal requirement, the contractor shall not terminate the DBE for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to perform the 
work of the terminated subcontractor with another DBE subcontractor, a non-DBE subcontractor, or 
with the Contractor’s own forces or those of an affiliate.  A DBE may only be terminated after receiving 
the Engineer’s written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed DBE firm shall be submitted to the Engineer for approval 
on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this procedure, the 
Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE that 
was submitted at the time of bid may be used to fulfill the DBE commitment.  A good faith effort 
will only be required for removing a committed DBE if there were no additional DBEs submitted 
at the time of bid to cover the same amount of work as the DBE that was terminated. 

 
If a replacement DBE is not found that can perform at least the same amount of work as the 
terminated DBE, the Contractor shall submit a good faith effort documenting the steps taken.  
Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting the 

work defaulted by the previous DBE or in subcontracting other items of work in the 
contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were contacted. 
(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or insurance 

required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require 
the Contractor to solicit replacement DBE participation equal to the remaining work to be 
performed by the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal requirement. 
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(2) When a committed DBE is decertified prior to the Department receiving the 
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall take all 
necessary and reasonable steps to replace the DBE subcontractor with another DBE 
subcontractor to perform at least the same amount of work to meet the DBE goal 
requirement.  If a DBE firm is not found to do the same amount of work, a good faith 
effort must be submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by 
a committed DBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a DBE based upon the 
Contractor’s commitment, the DBE shall participate in additional work to the same extent as the DBE 
participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on 
the contract amount, the Contractor shall seek additional participation by DBEs unless otherwise 
approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed DBE, the Contractor shall 
seek participation by DBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a DBE, the Contractor shall seek additional participation 
by DBEs equal to the reduced DBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a DBE 
subcontractor.  The Department reserves the right to require copies of actual subcontract agreements 
involving DBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for use, 
their certification type(s), the number of trucks owned by the firm, as well as the individual truck 
identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies or services, 
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a 
copy of the agreement.  The documentation shall also indicate the percentage (60% or 100%) of 
expenditures claimed for DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
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subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of 
the following month.  Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all monthly 
and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from being approved for 
work on future projects until the required information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value of 
services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 

 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System or on the Department’s DBE-IS (Subcontractor Payment Information) with each 
invoice.  Invoices will not be processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard 
Specifications may be cause to disqualify the Contractor. 
 
SUBSURFACE INFORMATION 
(7-1-95) 450 SP1 G112 C 
 

Subsurface information is available on the structure portion of this project only. 
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LOCATING EXISTING UNDERGROUND UTILITIES 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a 
specific written description of the location in the locate request. 
 
RESOURCE CONSERVATION 
(5-21-13) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8, 
it is the policy of the Department to aid in the reduction of materials that become a part of our solid 
waste stream, to divert materials from landfills, and to find ways to recycle and reuse materials for the 
benefit of the Citizens of North Carolina. 
 
Initiate, develop and use products and construction methods that incorporate the use of recycled or solid 
waste products in accordance with Article 104-13 of the 2012 Standard Specifications.  Report the 
quantities of reused or recycled materials either incorporated in the project or diverted from landfills on 
the Project Construction Reuse and Recycling Reporting Form. 
 
A location-based tool for finding local recycling facilities and the Project Construction Reuse and 
Recycling Reporting Form are available at: 
 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx 
 
MAINTENANCE OF THE PROJECT 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence 
of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to 
the Engineer on the same day of the weekly inspection.  Where damaged guardrail or guiderail is 
repaired or replaced as a result of maintaining the project in accordance with this article, such repair or 
replacement shall be performed within 7 consecutive calendar days of such inspection report.  
 
Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last 
paragraph with the following: 
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The Contractor will not be directly compensated for any maintenance operations necessary, except for 
maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by the 
various contract items.  The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation 
and Record Keeping will apply to authorized maintenance of guardrail/guiderail.  Performance of 
weekly inspections of guardrail/guiderail, and the damage reports required as described above, will be 
considered to be an incidental part of the work being paid for by the various contract items. 
 
COOPERATION BETWEEN CONTRACTORS 
(7-1-95) 105-7 SP1 G133 
 

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to the 
limits of this project to the extent that the work can be carried out to the best advantage of all concerned. 
 
TWELVE MONTH GUARANTEE 
(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 
arising from faulty materials, faulty workmanship or negligence for a period of twelve months 
following the date of final acceptance of the work for maintenance and shall replace such 
defective materials and workmanship without cost to the Department. The Contractor will not be 
responsible for damage due to faulty design, normal wear and tear, for negligence on the part of 
the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess 

of twelve months, then the manufacturer’s guarantee shall apply for that particular piece of 
equipment or material.  The Department’s first remedy shall be through the manufacturer 
although the Contractor is responsible for invoking the warranted repair work with the 
manufacturer.  The Contractor’s responsibility shall be limited to the term of the manufacturer’s 
guarantee.  NCDOT would be afforded the same warranty as provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the Contractor 
would be wholly responsible for under the terms of the contract.  Examples would include pavement 
structures, bridge components, and sign structures.  This provision will not be used as a mechanism to 
force the Contractor to return to the project to make repairs or perform additional work that the 
Department would normally compensate the Contractor for.  In addition, routine maintenance activities 
(i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the 
project. 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor 
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, 



25 
  
 
 
 

landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State 
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime 
Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human 
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 
Governor).  This prohibition covers those vendors and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors 
are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other 
State Agencies to determine if those agencies have adopted Executive Order 24. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless 
of whether or not a National Pollution discharge Elimination System (NPDES) permit for the work is 
required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained 
over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor 

to manage the Contractor and subcontractor operations, insure compliance with Federal, State 
and Local ordinances and regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface 
waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 
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Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall 

be Level II and responsible for ensuring the erosion and sediment control/stormwater plan is 
adequately implemented and maintained on the project and for conducting the quality control 
program.  The Certified Supervisor shall be on the project within 24 hours notice from initial 
exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 
timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the 
work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 
Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the 
NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to 
work platforms, temporary construction, pumping operations, plant and storage 
yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in jurisdictional 
areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to 
any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 
resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 
location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 
initialed and include the installation date of Best Management Practices.  These 
practices shall include temporary and permanent groundcover and be properly 
updated to reflect necessary plan and field changes for use and review by 
Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 
construction activities.  The permit references NCG010000, General Permit to Discharge 
Stormwater under the NPDES, and states that the Department shall incorporate the 
applicable requirements into its delegated Erosion and Sediment Control Program for 
construction activities disturbing one or more acres of land.  The Department further 
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incorporates these requirements on all contracted bridge and culvert work at jurisdictional 
waters, regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters of 

the state, i.e. from equipment operation/maintenance, construction materials, 
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, 
any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days, twice weekly for 
construction related Federal Clean Water Act, Section 303(d) impaired streams 
with turbidity violations, and within 24 hours after a significant rainfall event of 
0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 
Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review 
by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 
areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure 
for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General Permit, 
NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will 
notify the Division of Water Quality Regional Office within 24 hours of 
becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 
shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section basis. 
(g) Use flocculants approved by state regulatory authorities where appropriate and 

where required for turbidity and sedimentation reduction. 
(h) Ensure proper installation and maintenance of temporary erosion and sediment 

control devices. 
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(i) Remove temporary erosion or sediment control devices when they are no longer 
necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to 
review by the Engineer.  Maintain NPDES inspection records and make records 
available at all times for verification by the Engineer. 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 
herein during the respective construction activities to control erosion, prevent sedimentation and 
follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above are 
taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction 
activities on small bridge or culvert replacement projects.  This request shall be approved by the 
Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for 
a Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 
Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, 
the certification number of the Level III-A Certified Designer on the design of the project 
erosion and sediment control/stormwater plan. 
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Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper 
testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist 
Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after 
receiving notice of the proposed adverse action. 
 
  

Chief Engineer 
1537 Mail Service Center 
Raleigh, NC 27699-1537 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective 
on the date specified on the certified notice.  Failure to appeal within the time specified will result in a 
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waiver of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed 
to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination 
and any proficiency examination, at the conclusion of the specified suspension period, prior to having 
the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 
and Certified Designer will be incidental to the project for which no direct compensation will be made. 
 
RESPONSE FOR EROSION CONTROL 
 

Description 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies 
to the project necessary for the pursuit of any or all of the following work as shown herein, by an 
approved subcontractor. 
 
Section  Erosion Control Item   Unit 
1605   Temporary Silt Fence    LF 
SP   Special Sediment Control Fence  LF/TON 
1615   Temporary Mulching    ACR 
1620   Seed - Temporary Seeding   LB 
1620   Fertilizer - Temporary Seeding  TN 
1631   Matting for Erosion Control   SY 
SP   Coir Fiber Mat    SY 
SP   Coir Fiber Baffles    LF 
SP   Permanent Soil Reinforcement Mat  SY 
1660   Seeding and Mulching   ACR 
1661   Seed - Repair Seeding   LB 
1661   Fertilizer - Repair Seeding   TON 
1662   Seed - Supplemental Seeding  LB 
1665   Fertilizer Topdressing   TON 
SP   Safety/Highly Visible Fencing  LF 
SP   Response for Erosion Control  EA 
 
Construction Methods 
Provide an approved subcontractor who performs an erosion control action as described in Form 1675. 
Each erosion control action may include one or more of the above work items. 
 
Measurement and Payment 
Response for Erosion Control will be measured and paid for by counting the actual number of times the 
subcontractor moves onto the project, including borrow and waste sites, and satisfactorily completes an 
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erosion control action described in Form 1675. The provisions of Article 104-5 of the Standard 
Specifications will not apply to this item of work. 
 
Payment will be made under: 
Pay Item        Pay Unit 
Response for Erosion Control     Each 
 
PERMANENT VEGETATION ESTABLISHMENT 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period between 
initial vegetation planting and final project acceptance, perform all work necessary to establish 
permanent vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits.  
This work shall include erosion control device maintenance and installation, repair seeding and 
mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed.  All 
work shall be performed in accordance with the applicable section of the 2012 Standard Specifications.  
All work required for initial vegetation planting shall be performed as a part of the work necessary for 
the completion and acceptance of the Intermediate Contract Time (ICT).  Between the time of ICT and 
Final Project acceptance, or otherwise referred to as the vegetation establishment period, the Department 
will be responsible for preparing the required National Pollutant Discharge Elimination System 
(NPDES) inspection records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has been 
achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize 
the soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove 
the remaining erosion control devices that are no longer needed.  The Contractor will be responsible for, 
and shall correct any areas disturbed by operations performed in permanent vegetation establishment 
and the removal of temporary erosion control measures, whether occurring prior to or after placing 
traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at 
contract unit prices for the affected items.  Work required that is not represented by contract line items 
will be paid in accordance with Articles 104-7 or 104-3 of the 2012 Standard Specifications.  No 
additional compensation will be made for maintenance and removal of temporary erosion control items. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE 
(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric 
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs 
designated as trout waters.  For lakes and reservoirs not designated as trout waters, the turbidity shall not 
exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background conditions, the existing 
turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do 
all of the following: 
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(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 
downstream turbidity levels into compliance, or 

 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural 

background conditions.  If the background turbidity measurements exceed the standard, 
operation of the pit and discharge can continue as long as the stream turbidity levels are not 
increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 
locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought 

into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, 
the Contractor shall define the point at which the discharge enters into the State’s surface waters and the 
appropriate sampling locations.  Sampling locations shall include points upstream and downstream from 
the point at which the discharge enters these waters.  Upstream sampling location shall be located so that 
it is not influenced by backwater conditions and represents natural background conditions.  Downstream 
sampling location shall be located at the point where complete mixing of the discharge and receiving 
water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced into 
jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland surface 
is observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be 
reduced to a level where sediment deposition does not occur.  Staining of wetland surfaces from 
suspended clay particles, occurring after evaporation or infiltration, does not constitute sedimentation.  
No activities shall occur in wetlands that adversely affect the functioning of a wetland.  Visible 
sedimentation will be considered an indication of possible adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test results, 
time, date and name of sampler.  Should the Department’s test results exceed those of the Contractor’s 
test results, an immediate test shall be performed jointly with the results superseding the previous test 
results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory BMPs.  
Other Tier I methods are noncompensatory and shall be used when needed to meet the stream turbidity 
standards.  Tier II Methods are also noncompensatory and are options that may be needed for protection 
of rare or unique resources or where special environmental conditions exist at the site which have led to 
additional requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated 
Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental 
Assessment for the specific site.  Should the Contractor exhaust all Tier I Methods on a site exclusive of 
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rare or unique resources or special environmental conditions, Tier II Methods may be required by 
regulators on a case by case basis per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and 
develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may 
indicate a high potential for turbidity and should be avoided when dewatering into surface water is 
proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of 
line 32, the first sentence of the second paragraph and the first word of the second sentence of the 
second paragraph. 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 
 
DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE AND PROPOSED PAVEMENT 
 

In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is 
cautioned that he will be held responsible for all damages to the pavement, base, and subgrade caused by 
his operations, including but not limited to, rutting and shoving of the existing or proposed pavement 
and yielding or rutting of the existing base and subgrade. 
 
The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as to not 
damage the existing pavement, base, subgrade and the proposed pavement. 
 
Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or 
during the conditioning of the existing base are to be brought to the attention of the Engineer in writing.  
Repairs to those areas will be made by DOT forces.  Once these deficient areas have been repaired, the 
requirements of this Special Provision will fully apply. 
 
DRIVEWAYS AND PRIVATE PROPERTY 
 

The Contractor shall maintain access to driveways for all residents and property owners throughout the 
life of the project. 
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The Contractor shall not perform work for private citizens or agencies in conjunction with this project or 
within the project limits of this contract. 

 
LITTER PICK-UP 
 

Litter pick-up shall be performed on all areas.  Litter pick-up consisting of construction debris, will be 
considered incidental to mobilization.  No additional compensation will be made for litter pick-up. 
 
NOTIFICATION OF OPERATIONS 
 

The Contractor shall notify the Engineer three weeks in advance of beginning work on this project.  The 
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or 
acceptance testing required.   
 
PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 

The Department reserves the right to make, at any time during the progress of the work, such alterations 
in plans or the details of construction as may be found necessary or desirable by the Engineer to 
complete the project. 

 
PRECONSTRUCTION CONFERENCE 
 

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be 
required prior to beginning work. 
 
PROSECUTION AND PROGRESS 
 

The Contractor shall prepare and submit to the Engineer a proposed schedule of operations prior to 
beginning work on this project.  The schedule should indicate the proposed chronological sequence of 
operations and may be revised within the limits of the contract with the approval of the Engineer. 
 
No work may be performed on legal State holidays.  Work shall only be performed when weather and 
visibility conditions allow safe operations. The Contractor's vehicles and equipment shall not be parked 
within the State Highway System right of way overnight or at other times when work has been 
suspended unless approved by the Engineer.  The Engineer may designate specific locations for parking 
equipment.  
 
The Contractor shall temporarily remove his equipment from the travelway for emergency vehicles and 
school buses as directed by the Engineer. 
 
UTILITY COORDINATION 
 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the 
precise locations of all utilities prior to beginning construction.  Utility owners shall be contacted a 
minimum of 72 hours prior to the commencement of operations.  Special care shall be used in working 
around or near existing utilities, protecting them when necessary to provide uninterrupted service.  In the 
event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and 
shall cooperate with the owner, or his representative, in the restoration of service in the shortest time 
possible.  Existing fire hydrants shall be kept accessible to fire departments at all times. 
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The Contractor shall make a reasonable effort to prevent utility relocations. The Engineer shall be 
notified for approval prior to any utility relocation.  The Contractor shall be responsible for all other 
utility coordination. 
 
Utility coordination will be incidental to the project for which no direct compensation will be 
made. 
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PROJECT SPECIAL PROVISIONS 
 

NOTES TO CONTRACTOR 
 

The Contractors attention is directed to the following: 
 
1. The successful bidder, within fourteen (14) days after notice of award, shall provide the Department 

with the certificate of Liability insurance. 
 
2.  Contract Payment and Performance Bonds are required regardless of contract amount. 
 
 
CLEARING AND GRUBBING - METHOD II 
(9-17-02) (Rev. 1-17-12) 200 SP2 R02A 
 

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing 
No. 200.02 of the 2012 Roadway Standard Drawings. 
 
SHOULDER AND FILL SLOPE MATERIAL 
(5-21-02) 235, 560 SP2 R45 A 
 

Description 
Perform the required shoulder and slope construction for this project in accordance with the applicable 
requirements of Section 560 and Section 235 of the 2012 Standard Specifications. 
 
Measurement and Payment 
Where the material has been obtained from an authorized stockpile or from a borrow source and Borrow 
Excavation is not included in the contract, no direct payment will be made for this work, as the cost of 
this work will be part of the work being paid at the contract lump sum price for Grading.  If Borrow 
Excavation is included in this contract and the material has been obtained from an authorized stockpile 
or from a borrow source, measurement and payment will be as provided in Section 230 of the 2012 
Standard Specifications for Borrow Excavation. 
 
PIPE INSTALLATION 
(11-20-12) 300 SP3 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 3-1, Article 300-2, Materials, line 23-24, replace sentence with: 
 
Provide foundation conditioning geotextile in accordance with Section 1056 for Type 4 geotextile. 
 
BRIDGE APPROACH FILLS 
(10-19-10) (Rev. 1-17-12) 422 SP4 R02 
 

Description 
Bridge approach fills include bridge approach fills for sub regional tier bridges and reinforced bridge 
approach fills.  Construct bridge approach fills in accordance with the contract and Standard Drawing 
No. 422.10 or 422.11 of the 2012 Roadway Standard Drawings.  Define “geosynthetics” as geotextiles 
or geomembranes. 
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Materials 
Refer to Division 10 of the 2012 Standard Specifications. 
 
Item Section 
Anchor Pins 1056-2 
Geotextiles 1056 
Portland Cement Concrete 1000 
Select Material 1016 
Subsurface Drainage Materials 1044 
Wire Staples 1060-8(D) 
 
For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for filtration 
geotextiles.  For reinforced bridge approach fills, provide Type 5 geotextile for geotextile reinforcement 
and Type 1 geotextile and No. 78M stone for drains.  Use Class B concrete for concrete pads. 
 
Use Class III or V select material for reinforced bridge approach fills and only Class V select material 
(standard size No. 78M stone) for bridge approach fills for sub regional tier bridges.  Provide PVC 
pipes, fittings and outlet pipes for subsurface drainage materials.  For drains and PVC pipes behind end 
bents, use pipes with perforations that meet AASHTO M 278. 
 
Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for reinforced bridge 
approach fills.  For PVC geomembranes, provide grade PVC30 geomembranes that meet ASTM D7176.  
For HDPE and LLDPE geomembranes, use geomembranes with a nominal thickness of at least 30 mils 
that meet Geosynthetic Research Institute Standard Specifications GM13 or GM17, respectively.  
Handle and store geomembranes in accordance with Article 1056-2 of the 2012 Standard Specifications.  
Provide material certifications for geomembranes in accordance with Article 1056-3 of the 
2012 Standard Specifications. 
 
Construction Methods 
Excavate as necessary for bridge approach fills in accordance with the contract.  Notify the Engineer 
when foundation excavation is complete.  Do not place geomembranes or filtration geotextiles until 
excavation dimensions and foundation material are approved.  Attach geomembranes and filtration 
geotextiles to end bent cap back and wing walls with adhesives, tapes or other approved methods.  Glue 
or weld geomembrane seams to prevent leakage. 
 
For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations shown in 
Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and in slight tension free of 
kinks, folds, wrinkles or creases.  Install geotextile reinforcement with the orientation, dimensions and 
number of layers shown in Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings.  
Place first layer of geotextile reinforcement directly on geomembranes with no void or material in 
between.  Install geotextile reinforcement with the machine direction (MD) parallel to the roadway 
centerline.  The MD is the direction of the length or long dimension of the geotextile roll.  Do not splice 
or overlap geotextile reinforcement in the MD so seams are perpendicular to the roadway centerline.  
Wrap geotextile reinforcement at end bent cap back and wing walls as shown in Standard Drawing No. 
422.10 of the 2012 Roadway Standard Drawings and directed by the Engineer.  Extend geotextile 
reinforcement at least 4 ft back behind end bent cap back and wing walls into select material. 
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Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway centerline.  Hold 
geotextiles in place with wire staples or anchor pins as needed.  Contact the Engineer when existing or 
future obstructions such as foundations, pavements, pipes, inlets or utilities will interfere with 
geosynthetics. 
 
For reinforced bridge approach fills, construct one foot square drains consisting of 4" diameter 
continuous perforated PVC pipes surrounded by No. 78M stone wrapped in Type 1 geotextiles.  Install 
drains in accordance with Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings.  For 
bridge approach fills for sub regional tier bridges, install 4" diameter continuous perforated PVC drain 
pipes in accordance with Standard Drawing No. 422.11 of the 2012 Roadway Standard Drawings. 
 
Use solvent cement to connect PVC pipes so joints do not leak.  Connect perforated pipes to outlet pipes 
just behind wing walls.  Provide drain pipes and drains with positive drainage towards outlets.  Place 
pipe sleeves in or under wing walls for outlet pipes so positive drainage is maintained.  Use sleeves that 
can withstand wing wall loads. 
 
Place select material in 8" to 10" thick lifts.  Use only hand operated compaction equipment to compact 
select material for bridge approach fills.  Compact Class III select material in accordance with Subarticle 
235-3(C) of the 2012 Standard Specifications.  Compact No. 78M stone with a vibratory compactor to 
the satisfaction of the Engineer.  Do not displace or damage geosynthetics, drain pipes or drains when 
placing and compacting select material.  End dumping directly on geosynthetics is not permitted.  Do 
not operate heavy equipment on geosynthetics, drain pipes or drains until they are covered with at least 
8" of select material.  Replace any damaged geosynthetics, drain pipes or drains to the satisfaction of the 
Engineer. 
 
Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 815.03 of the 
2012 Roadway Standard Drawings.  Connect ends of outlet pipes to concrete pads or existing drainage 
structures as directed by the Engineer.  Construct concrete pads with an Ordinary surface finish that 
meets Subarticle 825-6(B) of the 2012 Standard Specifications. 
 
Measurement and Payment 
Reinforced Bridge Approach Fill, Station 13+65.00 -L- will be paid at the contract lump sum price.  The 
contract lump sum price for Reinforced Bridge Approach Fill, Station 13+65.00 -L- will be full 
compensation for labor, tools, equipment and reinforced bridge approach fill materials, excavating, 
backfilling, hauling and removing excavated materials, compacting select material, connecting outlet 
pipes to existing drainage structures and supplying select materials, geosynthetics, drains, pipe sleeves 
and outlet components and any incidentals necessary to construct all reinforced bridge approach fills at 
each bridge. 
 
Payment will be made under: 
Pay Item Pay Unit 
Reinforced Bridge Approach Fill, Station 13+65.00 -L- Lump Sum 
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ASPHALT PAVEMENTS - SUPERPAVE 
(6-19-12) (Rev. 10-15-13) 605, 609, 610, 650 SP6 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, 
including Table 601-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 
overheated during storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA 
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 
 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 
 
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 
NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/ 
WMA%20Approved%20Lists.pdf 
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Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 
 

TABLE 610-1 
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANTA 

Binder Grade 
HMA 

JMF Temperature 
WMA 

JMF Temperature Range 
PG 64-22 300ºF 225 - 275ºF 
PG 70-22 315ºF 240 - 290ºF 
PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º and 
minus 25º of the temperature specified on the JMF. 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second 
paragraph.  Line 7, in the second sentence of the second paragraph, replace “275ºF” with “275ºF or 
greater.” 
 
Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of 
the first paragraph with the following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the location of the 
paving operation away from artificial heat, do not meet Table 610-5. 
 
Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following: 
 

TABLE 610-5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0B, C 35F 

I19.0B, C, D 35F 
SF9.5A, S9.5B 40F 
S9.5C, S12.5C 45F 
S9.5D, S12.5D 50F 

 
Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence 
of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”. 
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Page 6-41, Subrticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following: 
 

TABLE 650-1 
OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 
12.5 100 100 80 - 100 
9.50 75 - 100 75 - 100 55 - 80 
4.75 25 - 45 25 - 45 15 - 30 
2.36 5 - 15 5 - 15 5 - 15 
0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will 
be as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SA-1 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 
The actual asphalt binder content will be established during construction by the Engineer within the 
limits established in the 2012 Standard Specifications. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 572.81 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on October 1, 2013. 
 
GUARDRAIL ANCHOR UNITS, TYPE 350 
(4-20-04) (Rev. 8-16-11) 862 SP8 R65 
 

Description 
Furnish and install guardrail anchor units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2012 Standard Specifications, and at locations shown in the plans. 
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Materials 
The Contractor may at his option, furnish any one of the guardrail anchor units or approved equal. 
 
Guardrail anchor unit (ET-Plus) as manufactured by: 
 
  Trinity Industries, Inc. 
  2525 N. Stemmons Freeway 
  Dallas, Texas  75207 
  Telephone:  800-644-7976 
 
The guardrail anchor unit (SKT 350) as manufactured by: 
 
  Road Systems, Inc. 
  3616 Old Howard County Airport 
  Big Spring, Texas 79720 
  Telephone:  915-263-2435 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements of 

NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the 2012 Standard 
Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard Specifications. 
 
No modifications shall be made to the guardrail anchor unit without the express written permission from 
the manufacturer.  Perform installation in accordance with the details in the plans, and details and 
assembling instructions furnished by the manufacturer. 
 
Construction Methods 
Guardrail end delineation is required on all approach and trailing end sections for both temporary and 
permanent installations.  Guardrail end delineation consists of yellow reflective sheeting applied to the 
entire end section of the guardrail in accordance with Article 1088-3 of the 2012 Standard Specifications 
and is incidental to the cost of the guardrail anchor unit. 
 
Measurement and Payment 
Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard 
Specifications. 
 
Payment will be made under: 
Pay Item Pay Unit 
Guardrail Anchor Units, Type 350 Each 
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SAFETY FENCE AND JURISDICTIONAL FLAGGING 
 

Description 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other boundaries 
located within the construction corridor to mark the areas that have been approved to infringe within the 
buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The fence shall be installed 
prior to any land disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly visible 
flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside or 
interior boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
(A)  Safety Fencing 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved by 
the Engineer. The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or pencil tip 
at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross section. Steel posts 
shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of length. 
 
(B)  Boundary Flagging 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section.  The 
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in color 
and highly visible. 
 
Construction Methods 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall be 
erected to conform to the general contour of the ground. 
 
(A)  Safety Fencing 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or set 
with a post driver. If hand set, all backfill material shall be thoroughly tamped. Wood posts may be 
sharpened to a dull point if power driven. Posts damaged by power driving shall be removed and 
replaced prior to final acceptance. The tops of all wood posts shall be cut at a 30- degree angle. The 
wood posts may, at the option of the Contractor, be cut at this angle either before or after the posts are 
erected.   
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across each 
cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 105-9 or 
Article 801-1 of the Standard Specifications. No direct pay will be made for the staking of the safety 
fence. All stakeouts for safety fence shall be considered incidental to the work being paid for as 
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“Construction Surveying”, except that where there is no pay item for construction surveying, all safety 
fence stakeout will be performed by state forces.   
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the duration 
of the project as determined by the Engineer. 
 
(B)  Boundary Flagging 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a minimum of 
6” into the ground. Interior boundaries may be staked on a tangent that runs parallel to buffer but must 
not encroach on the buffer at any location. Interior boundaries of hand clearing shall be identified with a 
different colored flagging to distinguish it from mechanized clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-9 or 
Article 801-1 of the Standard Specifications. No direct pay will be made for delineation of the interior 
boundaries. This delineation will be considered incidental to the work being paid for as Construction 
Surveying, except that where there is no pay item or construction surveying the cost of boundary 
flagging delineation shall be included in the unit prices bid for the various items in the contract.  
Installation for delineation of all jurisdictional boundaries at staging areas, waste sites, or borrow pits 
shall consist of wooden stakes on 25 feet maximum intervals with highly visible orange flagging 
attached. Stakes shall be installed a minimum of 6” into the ground. Additional flagging may be placed 
on overhanging vegetation to enhance visibility but does not substitute for installation of stakes. 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, waste 
sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(3)(d) or Subarticle 802-
2(F) of the Standard Specifications. No direct pay will be made for this delineation, as the cost of same 
shall be included in the unit prices bid for the various items in the contract. 
 
The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted. Such payment will be full compensation including 
but not limited to furnishing and installing fence geotextile with necessary posts and post bracing, 
staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 
Pay Item        Pay Unit 
Safety Fence         Linear Foot 
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MATERIALS: 
(2-21-12) (Rev. 11-19-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other staining of the 
finished concrete surface. 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE
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Slump Cement Content 

Air-Entrained 
Concrete 

Non Air-
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Concrete
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Vibrated Non- Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-gate 

Rounded 
Aggregate 

Angular 
Aggre-gate Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable Fill 
excavatable 

150 max. 
at 56 days 

as needed as needed as needed as needed - Flow-able - - 40 100 

Flowable Fill 
non-excavatable 

125 as needed as needed as needed as needed - Flow-able - - 100 as needed 

Pavement 

4,500 
design, field 

650 
flexural, 

design only 

0.559 0.559 - - 

1.5 
slip 
form 

3.0 
hand 
place

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 as needed as needed as needed as needed as needed 

Prestress per contract 
See Table 

1078-1 
See Table 

1078-1 - - 8 - 564 as needed - - 

 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with: 
 
All fencing material and accessories shall meet Section 106. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with 
the following: 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two 
sentences with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing 
will only be required for new casting designs during the design process, and conformance to M306 
loading (40,000 lbs.) will be required only when noted on the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE

Property 
28 Day Design 

Compressive Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 6,000 psi

Maximum Water/Cementitious Material Ratio 0.45 0.40 
Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 
Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the 
following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion 

Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 
specified in AASHTO M 300. 

 
(E) A certified test report from an approved independent testing laboratory that the product has been 

tested for slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of 
the description for Type 3A. 
 
Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the 
description for Type 2 and replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch spalled, 
cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the 
following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other 
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system 
will obtain 125% of the specified required yield strength of the fixture.  Furnish certification that, for the 
particular bolt grade, diameter and embedment depth required, the anchor system will not fail by 
adhesive failure and that there is no movement of the anchor bolt.  For certification and anchorage, use 
3,000 psi as the minimum Portland cement concrete compressive strength used in this test.  Use 
adhesives that meet Section 1081. 
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List the properties of the adhesive on the container and include density, minimum and maximum 
temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the 
following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM 
A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required by the plans.  
Galvanized sheet piles shall be coated in accordance with Section 1076.  Metallized sheet piles shall be 
metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings (Metallization)” 
with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating.  Any portion of the metallized 
sheet piling encased in concrete shall receive a barrier coat.  The barrier coat shall be an approved 
waterborne coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal 
sprayed coating.  The waterborne coating shall be applied at a spreading rate that results in a theoretical 
1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and suitable for 
tidal water applications. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the 
following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
 
Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with 
the following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following 
after the first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without 
crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall 
be crushed and repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more than 
a LOD of 5 ppm, test the beads using United States Environmental Protection Agency Method 6010B, 
6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 
Minimum Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter)

Observation 
Angle, degrees 

Entrance 
Angle, 
degrees W

h
it
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el
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w
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re

en
 

R
ed

 

B
lu

e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 
DOMESTIC STEEL 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 
following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced in the 
United States except minimal amounts of foreign steel and iron products may be used provided the 
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire 
project or $2,500, whichever is greater.  If invoices showing the cost of the material are not provided, 
the amount of the bid item involving the foreign material will be used for calculations.  This minimal 
amount of foreign produced steel and iron products permitted for use is not applicable to high strength 
fasteners.  Domestically produced high strength fasteners are required. 
 
SELECT MATERIAL, CLASS III, TYPE 3 
(1-17-12) 1016, 1044 SP10 R05 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-39, Article 1016-3, CLASS III, add the following after line 14: 
 
Type 3 Select Material 
Type 3 select material is a natural or manufactured fine aggregate material meeting the following 
gradation requirements and as described in Sections 1005 and 1006: 
 

Percentage of Total by Weight Passing 

3/8" #4 #8 #16 #30 #50 #100 #200 

100 95-100 65-100 35-95 15-75 5-35 0-25 0-8 
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Page 10-39, Article 1016-3, CLASS III, line 15, replace “either type” with “Type 1, Type 2 or Type 
3”. 
 
Page 10-62, Article 1044-1, line 36, delete the sentence and replace with the following: 
 
Subdrain fine aggregate shall meet Class III select material, Type 1 or Type 3. 
 
Page 10-63, Article 1044-2, line 2, delete the sentence and replace with the following: 
 
Subdrain coarse aggregate shall meet Class V select material. 
 
SHOULDER AND SLOPE BORROW 
(3-19-13) 1019 SP10 R10 
 

Use soil in accordance with Section 1019 of the 2012 Standard Specifications.  Use soil consisting of 
loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH ranging from 5.5 to 7.0. 
 
Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional limestone is 
provided in accordance with the application rates shown in Table 1019-1A.  Soil type is identified 
during the soil analysis.  Soils with a pH above 7.0 require acidic amendments to be added.  Submit 
proposed acidic amendments to the Engineer for review and approval.  Soils with a pH below 4.0 or that 
do not meet the PI requirements shall not be used. 
 

TABLE 1019-1A 
ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH 

pH TEST 
RESULT 

Sandy Soils 
Additional Rate  

(lbs. / Acre) 

Silt Loam Soils  
Additional Rate 

(lbs. / Acre) 

Clay Loam Soils  
Additional Rate 

(lbs. / Acre) 
4.0 - 4.4 1,000  4,000 6,000 
4.5 - 4.9 500 3,000 5,000 
5.0 - 5.4 NA 2,000 4,000 

Note: Limestone application rates shown in this table are in addition to the standard rate of 4000 lbs. / 
acre required for seeding and mulching. 
 
No direct payment will be made for providing additional lime or acidic amendments for Ph adjustment. 
 
STABILIZATION REQUIREMENTS 
(11-4-11) S-2A 
 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective August 3, 2011 issued by the North Carolina Department 
of Environment and Natural Resources Division of Water Quality.  Temporary or permanent ground 
cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the 
following exceptions in which temporary or permanent ground cover shall be provided in 14 calendar 
days from the last land-disturbing activity: 
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 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
 Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 
exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by North 
Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent ground cover 
stabilization shall be achieved in accordance with the provisions in this contract and as directed. 
 
SEEDING AND MULCHING (East Crimp)
 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as 
stated below.  During periods of overlapping dates, the kind of seed to be used shall be determined.  All 
rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 
10# Millet 25# Choose ONE of the Following 

Rye Grain, 
Wheat FFR 555, or 
Roane Wheat 

 
Waste and Borrow Locations 

 

March 1 - August 31 September 1 - February 28
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s 
request. 
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Approved Tall Fescue Cultivars 
 

2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 
20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-
20-20 analysis and as directed. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt tack 
shall not be allowed on this project. 
 
CRIMPING STRAW MULCH 
 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 
maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw is to 
be applied and then crimped. After the crimping operation is complete, an additional application of 
straw shall be applied and immediately tacked with a sufficient amount of undiluted emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer 
providing that maximum spacing of crimper blades shall not exceed 8". 
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COIR FIBER WATTLE WITH POLYCRYAMIDE (PAM) 
 

Description 
Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir fiber 
netting. Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a velocity break. 
Coir Fiber Wattles are to be placed at locations shown on the plans or as directed. Installation shall 
follow the detail provided in the plans and as directed. Work includes furnishing materials, installation 
of coir fiber wattles, matting installation, PAM application, and removing wattles. 
 
Materials 
Coir Fiber Wattle shall meet the following specifications: 

100% Coir (Coconut)  Fibers 
Minimum Diameter  12 in. 
Minimum Density  3.5 lb/ft3 +/- 10% 
Net Material   Coir Fiber 
Net Openings   2 in. x 2 in. 
Net Strength   90 lbs. 
Minimum Weight  2.6 lb./ft.  +/- 10%  

 
Anchors: Stakes shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 
section. One end of the stake must be sharpened or beveled to facilitate driving down into the 
underlying soil. 
 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 
specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length 
with a throat of 1" in width. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged. Soil 
samples shall be obtained in areas where the wattles will be placed, and from offsite material used to 
construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with each wattle. 
The PAM product used shall be listed on the North Carolina Department of Environment and Natural 
Resources (NCDENR) Division of Water Quality (DWQ) web site as an approved PAM product for use 
in North Carolina. 
 
Construction Methods 
Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at 
the end of each section of wattle. A minimum of 4 stakes shall be installed on the downstream side of 
the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail. Install a 
minimum of 2 stakes on the upstream side of the wattle according to the detail provided in the plans. 
Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the 
top of the wattle. Drive stakes at an angle according to the detail provided in the plans. 
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Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch 
slopes and according to the detail provided in the plans and as directed. Overlap adjoining sections of 
wattles a minimum of 6 in. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in accordance 
with Article 1631-3 of the Standard Specifications, or in accordance with specifications provided 
elsewhere in this contract. 
 
Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow over 
at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle. PAM 
applications shall be done during construction activities after every rainfall event that is equal to or 
exceeds 0.50 in. 
 
The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles are 
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 
accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles which 
are installed and accepted. Such price and payment will be full compensation for all work covered by 
this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 
necessary to install the Coir Fiber Wattles. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard Specifications, 
or in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM applied to 
the wattles. Such price and payment will be full compensation for all work covered by this section, 
including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary to 
apply the Polyacrylamide(PAM).  
 
Payment will be made under: 
 
Pay Item          Pay Unit 
Polyacrylamide(PAM)       Pound 
Coir Fiber Wattle         Linear  Foot 
 
FLOATING TURBIDITY CURTAIN 
 

Description 
This work consists of furnishing a Floating Turbidity Curtain to deter silt suspension and movement of 
silt particles during construction. The floating turbidity curtain shall be constructed at locations as 
directed. 
 
Materials 
The curtain material shall be made of a tightly woven nylon, plastic or other nondeteriorating material 
meeting the following specifications: 
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Property Value 
Grab tensile strength   *md-370 lbs *cd-250 lbs 
Mullen burst stength   480 psi 
Trapezoid tear strength  *md-100 lbs *cd-60 lbs 
Apparent opening size  70 US standard sieve 
Percent open area   4% permittivity 0.28 sec-1 
 
*md - machine direction 
*cd - cross machine direction 
 
In the event that more than one width of fabric is required, a 6" overlap of the material shall also be 
required. 
 
The curtain material shall be supported by a flotation material having over 29 lbs/ft buoyancy. The 
floating curtain shall have a 5/16" galvanized chain as ballast and dual 5/16" galvanized wire ropes with 
a heavy vinyl coating as load lines. 
 
Construction Methods 
The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its removal 
is requested by the Engineer. The curtain shall extend to the bottom of the jurisdictional resource. 
Anchor the curtain according to manufacturer recommendations. 
 
Measurement and Payment 
Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of curtain 
furnished as specified and accepted. Such price and payment will be full compensation for the work as 
described in this section including but not limited to furnishing all materials, tools, equipment, and all 
incidentals necessary to complete the work. 
 
Payment will be made under: 
 
Pay Item         Pay Unit 
Floating Turbidity Curtain       Square Yard 
 
WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 
TEMPORARY TRAFFIC CONTROL (TTC) 
(7-16-13) RWZ-1 
 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the 
following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 
plans prior to beginning any other work.  Use a lane closure or slow moving operation to complete the 
work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11, 
1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway Standard Drawings.  Use a 
moving operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow 
or close a lane of travel.  If the moving operation is progressing slower than 3 mph at any time, install a 
lane closure.  Maintain the existing traffic pattern at all times, except in the immediate work zone where 
lane closures are allowed as determined by the Engineer. 
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Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as pavement 
patching resurfacing, or pavement marking removal.  Properly ballasted cones and skinny drums may be 
used instead of drums. However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 1 mile in length at any given time on 2 
Lane, 2 Way facilities unless otherwise approved by the Engineer.  A pilot vehicle operation may be 
used in conjunction with flaggers and the appropriate pilot vehicle warning signing as directed by the 
Engineer.  During periods of construction inactivity, return the traffic pattern to the existing alignment 
and remove or cover any work zone signs.  When covering work zone signs, use an opaque material that 
prevents reading of the sign at night by a driver using high beam headlights. Use material, which does 
not damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 
2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open 
travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway 
Standard Drawings. When personnel and/or equipment are working within a lane of travel of an 
undivided facility, close the lane according to the traffic control plans, 2012 Roadway Standard 
Drawings or as directed by the Engineer.  Conduct the work so that all personnel and/or equipment 
remain within the closed travel lane.  Do not work simultaneously, on both sides of an open travel way, 
within the same location, on a two-lane, two-way road. Perform work only when weather and visibility 
conditions allow safe operations as directed by the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker placement, as 
a minimum the slow moving operation caravan shall consist of the vehicles and devices shown on the 
Moving Operation Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 11 of 
the 2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to provide additional 
protection of wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS 
 
1) Drop-Off Requirements and Time Limitations 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 
inches 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 
hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for 
nominal lifts of greater than 1.5 inches of asphalt course 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open 
travel lane that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
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For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable 
compacted material, as approved by the Engineer. The material, equipment and labor associated with 
this operation will be at no expense to the Department. This work is not considered part of shoulder 
reconstruction. 
 
2) Project Requirements 
 
Failure to comply with the following requirements will result in a suspension of all other operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for 

traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic.  The 
Contractor and Engineer will coordinate with the Traffic Management Unit at 919-773-2800 or 
Traffic Services for additional traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting.  Refer to the Provisions, Typicals and Details 
unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a 
continuous and uninterrupted manner from the time he begins the work until completion and 
final acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up 
additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 
6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 

Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the 
Engineer. If approved, Contractor will provide plans and devices for the detour at no additional 
cost to the department. 

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and 
Liquidated Damages”. 

 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch 
and make repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all 
operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  
Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of 
supporting traffic without displacement or rutting before reopening closed lane.  Coordinate the 
resurfacing operations of the patched areas with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  
Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop 
operations with the Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the 
end of each work day.  For Partial or wheel track milling operation on multi-lane facilities, the lane 
being milled may be left closed and paved back within 72 hours. 
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The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back 

within 72 hours. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed.  Continue milling operations until the particular section of roadway being milled 
is complete.  Remove any existing pavement adjacent to the milled area that has been damaged and 
replace with patch material as directed by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain 
vehicular access in accordance with Article 1101-05 of the 2012 Standard Specifications using suitable 
backfill material approved by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of 
existing pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to 
identify “no passing zones” and to re-establish the proposed pavement markings and markers unless 
otherwise directed by the Engineer. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to 
existing pavement marker removal prior to the end of the work day.  Dispose of existing pavement 
markers as directed by the Engineer.  No direct payment will be made for this work, as it will be 
incidental to the paving operation. 
 
3) Work Zone Signing 
  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these 
plans prior to beginning of work. Install and maintain signing in accordance with the attached drawings 
and Divisions 11 and 12 of the 2012 Standard Specifications.   
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(A) Installation 
 
Install all Advance/General warning work zone signs before beginning work on a particular map.  If 
signs are installed more than seven (7) calendar days prior to the beginning of work on a particular map, 
cover the signs until the work begins.  Install each work zone Advance/General warning sign separately 
and not on the same post or stand with any other sign except where an advisory speed plate or 
directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the 
Engineer. Once the signs have been installed, any sign relocations requested by the Department will be 
compensated in accordance with Section 104-7. Any additional signs other than the ones shown in the 
drawing will be compensated in accordance with Section 104-7.  
 
No –Y- Line advance warning signage is required unless there’s more than 1,000 feet of resurfacing 
along the –Y- line. Whenever work proceeds through an intersection, portable signs shall be used for 
traffic control. There will be no direct compensation for any portable signing. 
  
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs.  Uncover advance/general warning work zone signs no more 
than 7 calendar days before work resumes.  All other operations may be suspended upon failure to 
comply with the above requirements.  Such suspended operations would not be resumed until the above 
requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially complete. The project 
is substantially complete when the resurfacing operations are completed and the shoulders are brought 
up to the same elevation as the proposed pavement and when pavement markings are installed. The 
pavement marking doesn’t have to be the final marking material to be considered substantially complete. 
Any remaining punch list items are to be completed with portable work zone signing. There will be no 
compensation for any portable signing.  Sign removal is a condition of final project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the 
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any 
required portable signs for lane closures are compensated in the contract pay item for Temporary Traffic 
Control. 
 
4) Measurement and Payment: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable signs, 
cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators, 
flashing arrow panels, and pilot vehicles will be paid at the contract lump sum price for Temporary 
Traffic Control. The Temporary Traffic Control pay item does not include work zone advance or general 
warning signs. Partial payments for Temporary Traffic Control will be made as follows:  The cumulative 
total of the lump sum price for temporary traffic control will be equal to the percent complete (project) 
as calculated for each partial pay estimate. Additional flashing arrow panels and message boards beyond 
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those shown in the contract, detail drawings or Roadway Standard Drawings required by the Engineer 
will be paid as extra work in accordance with Article 104-7 of the Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general warning signs, 
including, but not limit to, furnishing, locating, installing, covering, uncovering and removing stationary 
signs will be measured for each required sign and paid at the contract price for Work Zone 
Advance/General Warning Signing (SF). Payment for Work Zone Advance/General Warning Signing 
will be limited to a maximum of 90% of the total installed quantity.  The remaining 10% will be paid 
once all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per 
operation per map being utilized at the same time on any day.  If a pilot vehicle is used for an operation, 
the Lump Sum Price for Temporary Traffic Control will include the work of five (5) flaggers. The 
operator of a pilot vehicle will be considered one of the five flaggers.  Payment will be made per hour at 
a rate of $20.00 per hour for each flagger over the included amount (four or five) that is approved by the 
Engineer as Supplemental Flagging. 
 
TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY 
RESURFACED AREAS 
 

Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after 
they have been obliterated by the resurfacing operation. This 30 day requirement is an exception to the 
15 day requirement in the 2012 Standard Specifications. All other pavement marking shall be installed 
in accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 
through 1205.13. 
 
Markings: All Facilities 
 
Final pavement markings on a specific map are subject to an observation period that begins with the 
satisfactory completion of all pavement markings required on a specific map in accordance with 
Subarticle 1205-3(H) of the 2012 Standard Specifications. Pavement markings shall be installed in 
accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 
through 1205.13 with the exception of the 30 day edge line requirement for 2 lane roads as described 
above.  
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic 
or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List.  The quantity for 
characters, symbols and stop bars on concrete will be included in the pay items for Type 2 Cold Applied 
Plastic. 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or 
Extruded Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, 
symbols and stop bars on asphalt will be included in the pay items for  
Heated-In-Place Thermoplastic. 
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Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each 
map. Pavement markers shall be installed in accordance with the 2012 Standard Specifications and the 
2012 Roadway Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through 
1253.01.  
 
Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard 
Specifications and the 2012 Roadway Standard Drawing 665.01. 
 
 
ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS 
(01-17-12) RWZ-5 
 

Use the following in conjunction with the 2012 Standard Specifications: 
 
Standard Pavement Markings 2012 Roadway Standard Drawings: 
 1205.01, 1205.02, 1205.03, 1205.04, 1205.05,  

1205.06, 1205.07, 1205.08, 1205.09, 1205.10,  
1205.11, 1205.12, 1205.13 

  
Raised Pavement Markers 2012 Roadway Standard Drawings: 
 1205.12, 1250.01, 1251.01 
  
Snowplowable Pavement Markers 2012 Roadway Standard Drawings: 
 1250.01, 1253.01 
  
Milled Rumble Strips 2012 Roadway Standard Drawings: 
 665.01 
 
STOCKPILE AREAS 
 
The Contractor shall install and maintain erosion control devices sufficient to contain 
sediment around any erodible material stockpile areas as directed. 
 
WASTE AND BORROW SOURCES 
 
Payment for temporary erosion control measures, except those made necessary by the 
Contractor’s own negligence or for his own convenience, will be paid for at the 
appropriate contract unit price for the devices or measures utilized in borrow sources and 
waste areas. 
 
No additional payment will be made for erosion control devices or permanent seeding 
and mulching in any commercial borrow or waste pit.  All erosion and sediment control 
practices that may be required on a commercial borrow or waste site will be done at the 
Contractor’s expense. 
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PERMITS 
(10-18-95) (Rev. 10-15-13) Z-1 

The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) -
Nationwide 3 

U. S. Army Corps of Engineers 

Water Quality (401) WQC 3883 
Division of Environmental Management, DENR 
State of North Carolina 

 

The Contractor shall comply with all applicable permit conditions during construction of this project.  
Those conditions marked by * are the responsibility of the Department and the Contractor has no 
responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard 
Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or fill in 
waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically identified in the 
permit (individual, general, or nationwide) authorizing the project it shall be the Contractor's 
responsibility to coordinate with the Engineer to determine what, if any, additional permit action is 
required.  The Contractor shall also be responsible for initiating the request for the authorization of such 
construction method by the permitting agency.  The request shall be submitted through the Engineer.  
The Contractor shall not utilize the construction method until it is approved by the permitting agency.  
The request normally takes approximately 60 days to process; however, no extensions of time or 
additional compensation will be granted for delays resulting from the Contractor's request for approval 
of construction methods not specifically identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the waters or wetlands provided that activities outside those 
areas is done in such a manner as to not affect the waters or wetlands. 
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STANDARD SPECIAL PROVISION 
 
AWARD OF CONTRACT 
(6-28-77) Z-6 

 
“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49 
C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure 
that the contract entered into pursuant to this advertisement will be awarded to the lowest responsible 
bidder without discrimination on the ground of race, color, or national origin”. 
 
MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 

Z-7 

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage terms for 
the Contractor’s aggregate workforce in each trade on all construction work in the covered area, see as 
shown on the attached sheet entitled “Employment Goals for Minority and Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is Federal 
or federally assisted) performed in the covered area.  If the Contractor performs construction work in a 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed.  With regard to this second area, the Contractor 
also is subject to the goals for both its federally involved and nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action 
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to meet the goals.  
The hours of minority and female employment and training must be substantially uniform throughout 
the length of the contract, and in each trade and the Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects.  The transfer of minority or female employees or 
trainees from Contractor to Contractor or from project to project or the sole purpose of meeting the 
Contractor’s goals shall be a violation of the contract, the executive Order and the regulations in 41 CFR 
Part 60-4.  Compliance with the goals will be measured against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” is 
the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   
 
______________________________________________________________________________ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   
 
______________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
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REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS 
FHWA - 1273 Electronic Version - May 1, 2012 Z-8 
 

I. General  
II. Nondiscrimination  
III. Nonsegregated Facilities  
IV. Davis-Bacon and Related Act Provisions  
V. Contract Work Hours and Safety Standards Act Provisions  
VI. Subletting or Assigning the Contract  
VII. Safety: Accident Prevention  
VIII. False Statements Concerning Highway Projects  
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act  
X. Compliance with Governmentwide Suspension and Debarment Requirements  
XI. Certification Regarding Use of Contract Funds for Lobbying 
 

ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in 

Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely intended for 
debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all lower tier subcontracts 
(excluding purchase orders, rental agreements and other agreements for supplies or services). 

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement or 
agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding subcontracts 
for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be responsible for compliance 
by any subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form  
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a construction contract). 

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by the 
contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed on the contract 
by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress payments, 
withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by the contracting agency 
and FHWA. 

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of a construction 
project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The term Federal-aid highway 
does not include roadways functionally classified as local roads or rural minor collectors. 

 
II. NONDISCRIMINATION 
 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction subcontracts of 
$10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,  
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as amended, 
and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction 
contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in  
41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the Secretary of Labor 
including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to ensure compliance with Title 
23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and related regulations 
including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of Labor (US DOL) and 
FHWA requirements. 
 

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to assure equal 
opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,  
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to  
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. The provisions of 
the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific requirement activities of EEO: 
a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to provide equal 

opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract. 
b. The contractor will accept as its operating policy the following statement: 
 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to their race, 

religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship, 
and/or on-the-job training." 



84 
  
 
 
 

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and must be 
capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and responsibility to do so. 

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who recommend 
such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's EEO policy and 
contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement will be met, the following 
actions will be taken as a minimum: 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once every six 

months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be conducted by the EEO 
Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of the 
contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for locating and 
hiring minorities and women. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for employment and 
potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of meetings, employee 
handbooks, or other appropriate means. 

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal Opportunity 
Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the area from which the project 
work force would normally be derived. 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private employee 

referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of potential minority group 
employees, and establish with such identified sources procedures whereby minority and women applicants may be referred to the contractor for 
employment consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe the 
provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where implementation of 
such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and procedures with 
regard to referring such applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type, including 
hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, national origin, age or 
disability. The following procedures shall be followed: 
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate discriminatory 

treatment of project site personnel. 
b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage practices. 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where evidence is 

found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations under this 
contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the investigation indicates that 
the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon completion of each 
investigation, the contractor will inform every complainant of all of their avenues of appeal. 

6. Training and Promotion: 
a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or current 

employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification involved. 
b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make full use of 

training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the event a special 
provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special provision. The contracting agency 
may reserve training positions for persons who receive welfare assistance in accordance with 
 23 U.S.C. 140(a). 

c The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each. 
d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage eligible 

employees to apply for such training and promotion. 
7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the cooperation 

of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's association acting as 
agent, will include the procedures set forth below: 
a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more minorities 

and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher paying employment. 
b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be contractually bound 

to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 
c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is within the 

exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor shall so certify to the 
contracting agency and shall set forth what efforts have been made to obtain such information. 

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective bargaining 
agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, 
national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. The failure of a union to provide 
sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective bargaining agreement) does not relieve the 
contractor from the requirements of this paragraph. In the event the union referral practice prevents the contractor from meeting the obligations pursuant 
to Executive Order 11246, as amended, and these special provisions, such contractor shall immediately notify the contracting agency. 
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8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and comply with the 
Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable accommodation in all employment 
activities unless to do so would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of race, color, 
religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and leases of equipment. 
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract. 
a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract. 
b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 
a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference. 
b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The 

contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the contractor 
to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as the 
contracting agency deems appropriate.  

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records shall be 
retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at reasonable times 
and places for inspection by authorized representatives of the contracting agency and the FHWA.  
a. The records kept by the contractor shall document the following: 

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the project; 
(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities and women; 

and 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating the number 
of minority, women, and non-minority group employees currently engaged in each work classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or any part of the last payroll period 
preceding the end of July. If on-the-job training is being required by special provision, the contractor will be required to collect and report training data. 
The employment data should reflect the work force on board during all or any part of the last payroll period preceding the end of July. 

 

III. NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more. 
The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, religion, sex, or 

national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use by employee custom. The 
contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, under the contractor's control, where 
the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts (regardless of 
subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as Federal-aid highway. This 
excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies may elect to apply these requirements 
to other projects.  

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor revisions to 
conform to the FHWA-1273 format and FHWA program requirements. 
 

1. Minimum wages 
a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, and without 

subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at 
rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any 
contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.  

  Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or 
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the particular 
weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as provided in 
29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, That the employer's payroll records accurately set forth the time spent in each classification 
in which work is performed. The wage determination (including any additional classification and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon  
poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place where it 
can be easily seen by the workers.  

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and 
which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:  

(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 
(ii) The classification is utilized in the area by the construction industry; and 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage 

determination. 
(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer 

agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be 
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sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of 
Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer do not 
agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), the contracting officer 
shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, to the Wage and Hour 
Administrator for determination. The Wage and Hour Administrator, or an authorized representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all 
workers performing work in the classification under this contract from the first day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed as an 
hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or mechanic 
the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has 
found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may 
require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or program. 

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or any other federally-assisted 
contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the contractor or any subcontractor the 
full amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or 
working on the site of the work, all or part of the wages required by the contract, the contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased.  

3. Payrolls and basic records 
a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of three years 

thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social security number of each 
such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits 
or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions 
made and actual wages paid. Whenever the Secretary of Labor has found under  
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan 
or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors 
employing apprentices or trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.  

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting agency. The 
payrolls submitted shall set out accurately and completely all of the information required to be maintained under  
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls 
shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's social security number). 
The required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is available for this purpose from the Wage 
and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its successor site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current 
address of each covered worker, and shall provide them upon request to the contracting agency for transmission to the State DOT, the FHWA or the 
Wage and Hour Division of the Department of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is 
not a violation of this section for a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime 
contractor for its own records, without weekly submission to the contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her agent who 
pays or supervises the payment of the persons employed under the contract and shall certify the following:  

(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,  
29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has been paid 
the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly from 
the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification of 
work performed, as specified in the applicable wage determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH–347 shall satisfy the requirement for 
submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under section 1001 of 
title 18 and section 231 of title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or transcription by 
authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit such representatives to 
interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to make them available, 
the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees  
a. Apprentices (programs of the USDOL).  Apprentices will be permitted to work at less than the predetermined rate for the work they performed when 

they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, 
Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency 
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recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor 
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice.  

  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the contractor 
as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the classification of work actually 
performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the work actually performed. Where a contractor is performing construction on a project in a 
locality other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed. 

  Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of 
fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance with that determination. 

  In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. 

  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and Training 
Administration. 

  Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a percentage of 
the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage 
determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage determination which provides for less than full fringe benefits for apprentices. Any employee listed on 
the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and Training Administration shall be 
paid not less than the applicable wage rate on the wage determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. 

  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal employment 
opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT).  Apprentices and trainees working under apprenticeship and skill training programs which have 
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and trainees under such programs will be established 
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by reference in 
this contract. 

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include Form 
FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for debarment as a 
contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR 
parts 1, 3, and 5 are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in  
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the contracting 
agency, the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 
a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's firm is a 

person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of the Davis-

Bacon Act or 29 CFR 5.12(a)(1). 
c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used in 
this paragraph, the terms laborers and mechanics include watchmen and guards. 
 

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of 
laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to work in excess 
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for 
all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, the 
contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. 
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Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of 
the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual was required or permitted to work in 
excess of the standard workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request of an 
authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other federally-assisted contract 
subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary 
to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph (2.) of 
this section. 

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section and also a 
clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section. 

 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction contracts on the National Highway System. 
 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified elsewhere in 
the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items may be performed by 
subcontract and the amount of any such specialty items performed may be deducted from the total original contract price before computing the amount of 
work required to be performed by the contractor's own organization (23 CFR 635.116). 
a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or rented by the 

prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier subcontractor, agents of 
the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees  
from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in this term if the 
prime contractor meets all of the following conditions: 
(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees; 
(2) the prime contractor remains responsible for the quality of the work of the leased employees;  
(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and 
(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, statements of 

compliance and all other Federal regulatory requirements. 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily available in 

the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be limited to minor 
components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and (b) such other of its own 
organizational resources (supervision, management, and engineering services) as the contracting officer determines is necessary to assure the performance of 
the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or authorized 
representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of the contract. Written 
consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish their own 
self-performance requirements. 

 

VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and sanitation (23 
CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions as it determines, or as the 
contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and the safety of the public and to protect 
property in connection with the performance of the work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that the 
contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions which are 
unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards  
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of entry to any 
site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and to carry out the duties of 
the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on statements 

and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons concerned with the 
project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any facts 
related to the project is a violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and similar acts, Form FHWA-1022 shall 
be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to all persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 



89 
  
 
 
 

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, or 
corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, maps, specifications, 
contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or  

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or cost of any 
work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or related project approved by 
the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant to 
provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction contractor, 

or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of Section 508 of 
the Clean Water Act or Section 306 of the Clean Air Act. 

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further agrees to 
take such action as the contracting agency may direct as a means of enforcing such requirements. 

 

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, lease 
agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as defined in 2 CFR 
Parts 180 and 1200. 
 

1. Instructions for Certification – First Tier Participants: 
a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below. 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered transaction. The 

prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The certification or explanation will 
be considered in connection with the department or agency's determination whether to enter into this transaction. However, failure of the prospective first 
tier participant to furnish a certification or an explanation shall disqualify such a person from participation in this transaction.  

c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to enter into 
this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency may terminate this transaction for cause of default.  

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if any time the 
prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.  

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used in this 
clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of 
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered transaction with a 
grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not 
knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department or agency entering into this transaction.  

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding Debarment, 
Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting agency, entering into 
this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not debarred, 
suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant is responsible 
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of its 
principals, as well as the eligibility of any lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List 
System website (https://www.epls.gov/), which is compiled by the General Services Administration. 

i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the certification 
required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is normally possessed by a 
prudent person in the ordinary course of business dealings.  

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into a lower tier 
covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the department or agency may terminate this transaction for cause or default. 

 

* * * * * 
 

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:  
a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:  

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency;  

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud 
or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records, making false statements, or receiving stolen property;  
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(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of 
the offenses enumerated in paragraph (a)(2) of this certification; and  

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) terminated for 
cause or default.  

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation 
to this proposal.  

2. Instructions for Certification - Lower Tier Participants:  
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or more - 2 
CFR Parts 180 and 1200) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.  
b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it is later 

determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal 
Government, the department, or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.  

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the 
prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.  

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used in this 
clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in obtaining a copy of 
those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of Federal funds and a participant 
(such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a covered transaction with a First 
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).  

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not 
knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.  

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding Debarment, 
Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in 
all solicitations for lower tier covered transactions exceeding the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not debarred, 
suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant is responsible 
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of its 
principals, as well as the eligibility of any lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List 
System website (https://www.epls.gov/), which is compiled by the General Services Administration. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification 
required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed by a prudent person in 
the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower tier 
covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 

* * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants: 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or agency. 
2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an 

explanation to this proposal. 
 

* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20). 
 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence 

an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to 
Report Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this 
certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be included in 
all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
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CERTIFICATION FOR FEDERAL-AID CONTRACTS 
(3-21-90)  SP1 G85 
 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or 
her knowledge and belief, that: 
 
(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

 
(B) If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, Disclosure Form to Report 
Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file 
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such subrecipients shall certify and disclose accordingly. 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE 
(11-22-94) 108-5 SP1 G100 
 

To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through 
Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid rigging, bidder 
collusion, or other fraudulent activities should use the hotline to report such activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse is operated under the direction of the DOT Inspector General.  All information 
will be treated confidentially and caller anonymity will be respected. 
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SUBMISSION OF RECORDS - FEDERAL-AID PROJECTS 
(7-17-07) (8-21-12)  SP1 G103 
 

The Contractor's attention is directed to the Standard Special Provision entitled Required Contract 
Provisions-Federal-Aid Construction Contracts contained elsewhere in this proposal. 
 
This project is located on a roadway classified as a local road or rural minor collector, therefore the 
requirements of Paragraph IV - Davis Bacon and Related Act Provisions are exempt from this contract. 
 
ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-
the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors 
(existing and newcomers) will be automatically placed in the Alternate Program.  Standard OJT 
requirements typically associated with individual projects will no longer be applied at the project level.  
Instead, these requirements will be applicable on an annual basis for each contractor administered by the 
OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within a 
reasonable area of recruitment.  This training commitment is not intended, and shall not be used, to 
discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based 
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity 
with the Department.  At the beginning of each year, all contractors eligible will be contacted by the 
Department to determine the number of trainees that will be assigned for the upcoming calendar year.  
At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed 
on-the-job training program for the calendar year.  This agreement will include a specific number of 
annual training goals agreed to by both parties.  The number of training assignments may range from 1 
to 15 per contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual 
goal for the year.  A sample agreement is available at www.ncbowd.com/section/on-the-job-training. 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in 
the construction craft/operator positions.  Preference shall be given to providing training in the following 
skilled work classifications: 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not all-
inclusive.  Where the training is oriented toward construction applications, training will be allowed in 
lower-level management positions such as office engineers and estimators.  Contractors shall submit 
new classifications for specific job functions that their employees are performing.  The Department will 
review and recommend for acceptance to FHWA the new classifications proposed by contractors, if 
applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification 
needs, and 
The number of training hours specified in the training classification is consistent with common 
practices and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 
primary responsibility for meeting the training and this provision is made applicable to the subcontract.  
However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications 
on the basis of the contractor’s needs and the availability of journeymen in the various classifications 
within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been employed as 
a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as requested 
shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
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Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to 
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 
Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently 
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent 
of the specific program requirement.  Trainees will be allowed to be transferred between projects if 
required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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ERRATA 
(1-17-12) (Rev. 10-15-13) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-
25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 
1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential 
Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered 
Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 

 
Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 
 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, 
replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe 
Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 
“Portland Cement Concrete, Class A”. 

 
Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained 
Strength) of Type 5 geotextiles with “70%”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
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Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 
235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following:  ࢃ ൌ ࡼ√ࡰࡸ ൊ ૚૝ૡ, ૙૙૙ 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace 
with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, 
delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with 
“1631.01”. 
  



97 
  
 
 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract 
as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 
of allotments made to the Department of Transportation by the Director for the estimated payments for 
transportation project contract work to be performed in the appropriation fiscal year.  The allotments 
shall be multiyear allotments and shall be based on estimated revenues and shall be subject to the 
maximum contract authority contained in General Statute 143C-6-11(c).  Payment for transportation 
project work performed pursuant to contract in any fiscal year other than the current fiscal year is 
subject to appropriations by the General Assembly.  Transportation project contracts shall contain a 
schedule of estimated completion progress, and any acceleration of this progress shall be subject to the 
approval of the Department of Transportation provided funds are available.  The State reserves the right 
to terminate or suspend any transportation project contract, and any transportation project contract shall 
be so terminated or suspended if funds will not be available for payment of the work to be performed 
during that fiscal year pursuant to the contract.  In the event of termination of any contract, the 
contractor shall be given a written notice of termination at least 60 days before completion of scheduled 
work for which funds are available.  In the event of termination, the contractor shall be paid for the work 
already performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(E) of the 2012 Standard Specifications. 
 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY: 
(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall not 
be delivered to North Carolina Department of Transportation warehouses.  If seed has been delivered it 
shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected 
by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, 
Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on the seed 
analysis label.  Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed 
for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed 
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Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be recognized for 
minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 
2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall not contain more 
than 2% other crop seed nor more than 1% total weed seed.  The germination rate as tested by the North 
Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and hard 
seed.  Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above 
specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages 
are verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase 
orders of deficient seed lots will be credited with the percentage that the seed is deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 
approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
 
 
 
 
 



99 
  
 
 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 
144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 
approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 
approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) (Rev. 10-15-13) Z-04a

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 
moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 
limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives 
at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in a 
quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, 
ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
CORPORATION 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 
133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not 
bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes 
any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133‐32 and Executive Order 24 prohibit  the offer  to, or acceptance by, any State Employee of any gift  from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 
 

 
SIGNATURE OF CONTRACTOR 

 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

 
AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133‐32 and Executive Order 24 prohibit  the offer  to, or  acceptance by,  any  State Employee of  any gift  from 
anyone with a  contract with  the State, or  from any person  seeking  to do business with  the State.   By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133‐32 and Executive Order 24 prohibit  the offer  to, or  acceptance by,  any  State Employee of  any gift  from 
anyone with a  contract with  the State, or  from any person  seeking  to do business with  the State.   By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 
 

Address as Prequalified 
 
 

 
 

  Signature of Manager  
Signature of Witness   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of 
the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in 
connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the 
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 

 

N.C.G.S. § 133‐32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the 
State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire organization 
and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), fill 
in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  On Line 
(3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill in the name of the third joint venturer, if 
applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133‐32 and Executive Order 24 prohibit  the offer  to, or  acceptance by,  any  State Employee of  any gift  from 
anyone with a  contract with  the State, or  from any person  seeking  to do business with  the State.   By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 
133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not 
bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes 
any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133‐32 and Executive Order 24 prohibit  the offer  to, or acceptance by, any State Employee of any gift  from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 

promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 

 
 

 Signature of Contractor, Individually 

  
  
 Print or type Signer's Name 

  
  

Signature of Witness  

  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time the 

bidder learns that his certification was erroneous when he submitted his debarment certification or 
explanation filed with the Department, or has become erroneous because of changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, 
as used in this provision, have the meanings set out in the Definitions and Coverage sections of the 
rules implementing Executive Order 12549.  A copy of the Federal Rules requiring this certification 
and detailing the definitions and coverages may be obtained from the Contract Officer of the 
Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any 

lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will 

include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction 
Contract (Form FHWA PR 1273) provided by the Department, without subsequent modification, in 
all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless he knows that the certification is erroneous.  The bidder may decide the method 
and frequency by which he will determine the eligibility of his subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records 

in order to render in good faith the certification required by this provision.  The knowledge and 
information of a participant is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder 

knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies 
available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or 
contract under a public transaction; violation of Federal or State antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 
statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this 
certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public transactions 

(Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in his 

bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this 
submittal.  An explanation will not necessarily result in denial of participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified 
bidder's bid being considered non-responsive. 
 
 
 
 
 

 Check here if an explanation is attached to this certification. 
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LISTING OF DBE SUBCONTRACTORS                 Sheet ________ of  __________

Firm Name and Address Item No. Item Description 
* Agreed upon 

Unit Price 
** Dollar Volume of 

Item 
Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

 
This form must be completed in order for the Bid to be considered responsive and be publicly read.   
Bidders with no DBE participation must so indicate this on the form by entering the word or number zero. 
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LISTING OF DBE SUBCONTRACTORS                   Sheet ________ of  __________

Firm Name and Address Item No. Item Description 
* Agreed upon 

Unit Price 
** Dollar Volume of 

Item 
Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

 
* The Dollar Volume shown in this column shall be the Actual Price Agreed 
Upon by the Prime Contractor and the DBE subcontractor, and these prices will 
be used to determine the percentage of the DBE participation in the contract. 

 
 

** Dollar Volume of DBE Subcontractor $ ____________ 

Percentage of Total Contract Bid Price   ____________ % 
 

** - Must have entry even if figure to be entered is zero. 
 

** - If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
      If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
 

This form must be completed in order for the Bid to be considered responsive and be publicly read.   
Bidders with no DBE participation must so indicate this on the form by entering the word or number zero. 
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North Carolina Department of Transportation 
BID FORM 

 

WBS Element: 45349.3.FD17       Project Description: Duplin Bridge No. 154 on SR 1700 over Cabin Creek  

ITEM DESC NO. SECT DESCRIPTION QTY UNIT
UNIT 

PRICE
AMOUNT 

BID 

1 0000100000-N 800 MOBILIZATION                             1 LS  

2 0000400000-N 801 CONSTRUCTION SURVEYING                   1 LS  

3 0029000000-N SP REINFORCED BRIDGE APPROACH FILL 13+65.00 – L –    1 LS  
4 0043000000-N 226 GRADING                                  1 LS  
5 0366000000-E 310 15” RC PIPE CULVERT CLASS III 12 LF  
6 1330000000-E 607 INCIDENTAL MILLING                       110 SY  
7 1489000000-E 610 ASPHALT CONC BASE COURSE TYPE B25.0B                 330 TON  
8 1525000000-E 610 ASPHALT CONC SURFACE COURSE TYPE SF9.5A           240 TON  
9 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX                        30 TON  
10 2286000000-N 840 MASONRY DRAINAGE STRUCTURE 1 EA  
11 2352000000-N 840 FRAME WITH GRATE STC 840.20  1 EA  
12 2556000000-E 846 SHOULDER BERM GUTTER                     50 LF  
13 3030000000-E 862 STEEL BM GUARDRAIL                         50 LF  
14 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS                    5 EA  
15 3215000000-N 862 GUARDRAIL ANCHOR UNITS TYPE III                       4 EA  
16 3270000000-N SP GUARDRAIL ANCHOR UNITS TYPE 350                       4 EA  
17 3649000000-E 876 RIP RAP, CLASS B 19 TON  
18 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)                   346 SF  
19 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE MOUNTED)                   94 SF  
20 4445000000-E 1145 BARRICADES (TYPE III)                    48 LF  
21 4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4") 5400 LF  
22 4900000000-N 1251 PERMANENT RAISED PAVEMENT MARKERS   8 EA  
23 5326000000-E 1510 10” WATER LINE 140 LF  
24 5552000000-E 1515 10” VALVE 2 EA  
25 5802000000-E 1530 ABANDON 10” UTILITY PIPE 148 LF  
26 6000000000-E 1605 TEMPORARY SILT FENCE                     1320 LF  
27 6006000000-E 1610 STONE FOR EROSION CONTROL, CLASS A 10 TON  
28 6012000000-E 1610 SEDIMENT CONTROL STONE 12 TON  
29 6015000000-E 1615 TEMPORARY MULCHING                       0.5 ACR  
30 6018000000-E 1620 SEED FOR TEMPORARY SEEDING                    50 LB   
31 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEEDING                    0.03 TON   
32 6029000000-E SP SAFETY FENCE                             920 LF   
33 6030000000-E 1630 SILT EXCAVATION 10 CY   
34 6036000000-E 1631 MATTING FOR EROSION CONTROL                 30 SY   
35 6042000000-E 1632 ¼” HARDWARE CLOTH 20 LF   
36 6048000000-E SP FLOATING TURBIDITY CURTAIN 90 SY   
37 6071012000-E SP COIR FIBER WATTLE                        240 LF   
38 6071020000-E SP POLYACRYLAMIDE (PAM)                     1 LB   
39 6084000000-E 1660 SEEDING & MULCHING                     0.4 ACR   
40 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING                  0.25 TON   
41 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING                    10 LB   
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ITEM DESC NO. SECT DESCRIPTION QTY UNIT
UNIT 

PRICE
AMOUNT 

BID 

42 6108000000-E 1665 FERTILIZER TOPDRESSING                   1 TON   
43 6117000000-N SP RESPONSE FOR EROSION CONTROL                4 EA   

44 8035000000-N 402 
REMOVAL OF EXISTING STRUCTURE AT STATION  
13+65.00 – L – 

1 LS   

45 8121000000-N 412 
UNCLASSIFIED STRUCTURE EXCAVATION STATION 
13+65.00 – L – 

1 LS   

46 8182000000-E 420 CLASS A CONCRETE (BRIDGE)                37.6 CY   
47 8210000000-N 422 BRIDGE APPROACH SLABS AT STATION 13+65.00 – L – 1 LS   
48 8217000000-E 425 REINFORCING STEEL (BRIDGE)              6180 LB   
49 8364000000-E 450 HP12X53 STEEL PILES 500 LF   
50 8384200000-E 450 HP14X73 GALVANIZED STEEL PILES 420 LF   
51 8393000000-N 450 PILE REDRIVES                            10 EA   
52 8505000000-E 460 VERTICAL CONC BARRIER RAIL 180.5 LF   
53 8608000000-E 876 RIP RAP CLASS II (2'-0" THICK)                       120 TON   
54 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 200 SY   
55 8657000000-N 430 ELASTOMERIC BEARINGS                     1 LS   
56 8762000000-E 430 3'-0" X 1'-9" PRESTRESSED CONC CORED SLABS 900 LF   
        

TOTAL BID FOR PROJECT: 45349.3.FD17__________________________________________ 
 

CONTRACTOR__________________________________________________________________________________________ 
 
ADDRESS______________________________________________________________________ 
 
Federal Identification Number________________________________  
 
Contractors License Number_________________________________ 
  
Authorized Agent____________________________________  Title______________________ 
 
Signature___________________________________________      Date____________________ 
 
Witness____________________________________________   Title______________________ 
 
Signature___________________________________________      Date_____________________ 
  
THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.  
 
Reviewed by_____________________________________________________                    Date__________________ 
 

Accepted by_____________________________________________________    Date___________________ 

 
 
 

CORPORATE 
SEAL  

 
 

CORPORATE 
SEAL   
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1-17-12 
Z-140 

 
 

Contract No. DC00058 

  
County (ies): DUPLIN 

 

 
 
 
 
ACCEPTED BY THE 
DEPARTMENT OF TRANSPORTATION 
 
 
 
 
 
 
 
  

Contract Officer  
  
  
  
  
  

Date  
 
 
 
 
 
Execution of Contract and Bonds  
Approved as to Form:  
  
  
  
  

Attorney General  
 
 
 
 
Signature Sheet (Bid - Acceptance by Department) 
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NATIONWIDE PERMIT 3 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS 

FEDERAL REGISTER 

AUTHORIZED MARCH 19, 2012 

 

 

Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 

currently serviceable structure, or fill, or of any currently serviceable structure or fill authorized 

by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those 

uses specified or contemplated for it in the original permit or the most recently authorized 

modification. Minor deviations in the structure's configuration or filled area, including those due 

to changes in materials, construction techniques, requirements of other regulatory agencies, or 

current construction codes or safety standards that are necessary to make the repair, 

rehabilitation, or replacement are authorized. Any stream channel modification is limited to the 

minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such 

modifications, including the removal of material from the stream channel, must be immediately 

adjacent to the project or within the boundaries of the structure or fill.  This NWP also authorizes 

the repair, rehabilitation, or replacement of those structures or fills destroyed or damaged by 

storms, floods, fire or other discrete events, provided the repair, rehabilitation, or replacement is 

commenced, or is under contract to commence, within two years of the date of their destruction 

or damage. In cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit 

may be waived by the district engineer, provided the permittee can demonstrate funding, 

contract, or other similar delays. 

(b) This NWP also authorizes the removal of accumulated sediments and debris in the 

vicinity of existing structures (e.g., bridges, culverted road crossings, water intake structures, 

etc.) and/or the placement of new or additional riprap to protect the structure. The removal of 

sediment is limited to the minimum necessary to restore the waterway in the vicinity of the 

structure to the approximate dimensions that existed when the structure was built, but cannot 

extend farther than 200 feet in any direction from the structure. This 200 foot limit does not 

apply to maintenance dredging to remove accumulated sediments blocking or restricting outfall 

and intake structures or to maintenance dredging to remove accumulated sediments from canals 

associated with outfall and intake structures. All dredged or excavated materials must be 

deposited and retained in an area that has no waters of the United States unless otherwise 

specifically approved by the district engineer under separate authorization. The placement of 

new or additional riprap must be the minimum necessary to protect the structure or to ensure the 

safety of the structure. Any bank stabilization measures not directly associated with the structure 

will require a separate authorization from the district engineer. 

(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct 

the maintenance activity. Appropriate measures must be taken to maintain normal downstream 

flows and minimize flooding to the maximum extent practicable, when temporary structures, 

work, and discharges, including cofferdams, are necessary for construction activities, access fills, 

or dewatering of construction sites. Temporary fills must consist of materials, and be placed in a 

manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
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their entirety and the affected areas returned to pre-construction elevations. The areas affected by 

temporary fills must be revegetated, as appropriate. 

(d) This NWP does not authorize maintenance dredging for the primary purpose of 

navigation. This NWP does not authorize beach restoration. This NWP does not authorize new 

stream channelization or stream relocation projects. 

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must 

submit a pre-construction notification to the district engineer prior to commencing the activity 

(see general condition 31). The pre-construction notification must include information regarding 

the original design capacities and configurations of the outfalls, intakes, small impoundments, 

and canals.  (Sections 10 and 404) 

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 

authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) 

exemption for maintenance. 
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NATIONWIDE PERMIT CONDITIONS 

 

The following General Conditions must be followed in order for any authorization by a NWP to 

be valid: 

 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 

navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations 

or otherwise, must be installed and maintained at the permittee's expense on authorized facilities 

in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 

require the removal, relocation, or other alteration, of the structure or work herein authorized, or 

if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 

work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 

permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 

alter the structural work or obstructions caused thereby, without expense to the United States. No 

claim shall be made against the United States on account of any such removal or alteration. 

 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those species 

that normally migrate through the area, unless the activity's primary purpose is to impound 

water.  All permanent and temporary crossings of waterbodies shall be suitably culverted, 

bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of 

those aquatic species.  

 

3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 

through excavation, fill, or downstream smothering by substantial turbidity) of an important 

spawning area are not authorized. 

 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable. 

 

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 

48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 

pollutants in toxic amounts (see Section 307 of the Clean Water Act). 

 

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 

structures or adjacent bank stabilization. 
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 

adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting 

its flow must be minimized to the maximum extent practicable. 

 

9. Management of Water Flows. To the maximum extent practicable, the pre-construction 

course, condition, capacity, and location of open waters must be maintained for each activity, 

including stream channelization and storm water management activities, except as provided 

below. The activity must be constructed to withstand expected high flows. The activity must not 

restrict or impede the passage of normal or high flows, unless the primary purpose of the activity 

is to impound water or manage high flows. The activity may alter the pre-construction course, 

condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., 

stream restoration or relocation activities). 

 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements. 

 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance. 

 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all 

exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 

line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to 

perform work within waters of the United States during periods of low-flow or no-flow. 

 

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 

revegetated, as appropriate. 

 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety and compliance with applicable NWP general 

conditions, as well as any activity-specific conditions added by the district engineer to an NWP 

authorization. 

 

15. Single and Complete Project. The activity must be a single and complete project. The 

same NWP cannot be used more than once for the same single and complete project.   

 

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, unless the 

appropriate Federal agency with direct management responsibility for such river, has determined 

in writing that the proposed activity will not adversely affect the Wild and Scenic River 

designation or study status. Information on Wild and Scenic Rivers may be obtained from the 

appropriate Federal land management agency responsible for the designated Wild and Scenic 

River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 

Management, U.S. Fish and Wildlife Service). 
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17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights. 

 

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

directly or indirectly jeopardize the continued existence of a threatened or endangered species or 

a species proposed for such designation, as identified under the Federal Endangered Species Act 

(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such 

species. No activity is authorized under any NWP which “may affect” a listed species or critical 

habitat, unless Section 7 consultation addressing the effects of the proposed activity has been 

completed. 

(b) Federal agencies should follow their own procedures for complying with the 

requirements of the ESA. Federal permittees must provide the district engineer with the 

appropriate documentation to demonstrate compliance with those requirements. The district 

engineer will review the documentation and determine whether it is sufficient to address ESA 

compliance for the NWP activity, or whether additional ESA consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, and shall not begin work 

on the activity until notified by the district engineer that the requirements of the ESA have been 

satisfied and that the activity is authorized. For activities that might affect Federally-listed 

endangered or threatened species or designated critical habitat, the pre-construction notification 

must include the name(s) of the endangered or threatened species that might be affected by the 

proposed work or that utilize the designated critical habitat that might be affected by the 

proposed work. The district engineer will determine whether the proposed activity “may affect” 

or will have “no effect” to listed species and designated critical habitat and will notify the non-

Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-

construction notification. In cases where the non-Federal applicant has identified listed species or 

critical habitat that might be affected or is in the vicinity of the project, and has so notified the 

Corps, the applicant shall not begin work until the Corps has provided notification the proposed 

activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation 

has been completed. If the non-Federal applicant has not heard back from the Corps within 45 

days, the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 

engineer may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 

endangered species as defined under the ESA. In the absence of separate authorization (e.g., an 

ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 

U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the 

jurisdiction of the United States to take a listed species, where "take" means to harass, harm, 

pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such 

conduct. The word “harm” in the definition of “take'' means an act which actually kills or injures 

wildlife. Such an act may include significant habitat modification or degradation where it 

actually kills or injures wildlife by significantly impairing essential behavioral patterns, 

including breeding, feeding or sheltering. 
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(f) Information on the location of threatened and endangered species and their critical 

habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 

web pages at http://www.fws.gov/ or http://www.fws.gov/ipac  and 

http://www.noaa.gov/fisheries.html  respectively. 

 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for 

obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations 

governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle 

Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and 

Wildlife Service to determine if such “take” permits are required for a particular activity. 

 

20. Historic Properties. (a) In cases where the district engineer determines that the 

activity may affect properties listed, or eligible for listing, in the National Register of Historic 

Places, the activity is not authorized, until the requirements of Section 106 of the National 

Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 

requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 

provide the district engineer with the appropriate documentation to demonstrate compliance with 

those requirements. The district engineer will review the documentation and determine whether 

it is sufficient to address section 106 compliance for the NWP activity, or whether additional 

section 106 consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if the authorized activity may have the potential to cause effects to any historic 

properties listed on, determined to be eligible for listing on, or potentially eligible for listing on 

the National Register of Historic Places, including previously unidentified properties.  For such 

activities, the pre-construction notification must state which historic properties may be affected 

by the proposed work or include a vicinity map indicating the location of the historic properties 

or the potential for the presence of historic properties. Assistance regarding information on the 

location of or potential for the presence of historic resources can be sought from the State 

Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 

National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 

notifications, district engineers will comply with the current procedures for addressing the 

requirements of Section 106 of the National Historic Preservation Act. The district engineer shall 

make a reasonable and good faith effort to carry out appropriate identification efforts, which may 

include background research, consultation, oral history interviews, sample field investigation, 

and field survey.  Based on the information submitted and these efforts, the district engineer shall 

determine whether the proposed activity has the potential to cause an effect on the historic 

properties. Where the non-Federal applicant has identified historic properties on which the 

activity may have the potential to cause effects and so notified the Corps, the non-Federal 

applicant shall not begin the activity until notified by the district engineer either that the activity 

has no potential to cause effects or that consultation under Section 106 of the NHPA has been 

completed.   

(d)  The district engineer will notify the prospective permittee within 45 days of receipt 

of a complete pre-construction notification whether NHPA Section 106 consultation is required.  

Section 106 consultation is not required when the Corps determines that the activity does not 

have the potential to cause effects on historic properties (see 36 CFR §800.3(a)).  If NHPA 

http://www.fws.gov/ipac
http://www.noaa.gov/fisheries.html
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section 106 consultation is required and will occur, the district engineer will notify the non-

Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If 

the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must 

still wait for notification from the Corps. 

(e)  Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 

470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 

with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 

adversely affected a historic property to which the permit would relate, or having legal power to 

prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 

with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 

justify granting such assistance despite the adverse effect created or permitted by the applicant.  

If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 

provide documentation specifying the circumstances, the degree of damage to the integrity of 

any historic properties affected, and proposed mitigation.  This documentation must include any 

views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking 

occurs on or affects historic properties on tribal lands or affects properties of interest to those 

tribes, and other parties known to have a legitimate interest in the impacts to the permitted 

activity on historic properties. 

 

21.  Discovery of Previously Unknown Remains and Artifacts.  If you discover any 

previously unknown historic, cultural or archeological remains and artifacts while accomplishing 

the activity authorized by this permit, you must immediately notify the district engineer of what 

you have found, and to the maximum extent practicable, avoid construction activities that may 

affect the remains and artifacts until the required coordination has been completed. The district 

engineer will initiate the Federal, Tribal and state coordination required to determine if the items 

or remains warrant a recovery effort or if the site is eligible for listing in the National Register of 

Historic Places. 

 

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-

managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves. 

The district engineer may designate, after notice and opportunity for public comment, additional 

waters officially designated by a state as having particular environmental or ecological 

significance, such as outstanding national resource waters or state natural heritage sites. The 

district engineer may also designate additional critical resource waters after notice and 

opportunity for public comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 

authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for 

any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 

such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 

notification is required in accordance with general condition 31, for any activity proposed in the 

designated critical resource waters including wetlands adjacent to those waters. The district 

engineer may authorize activities under these NWPs only after it is determined that the impacts 

to the critical resource waters will be no more than minimal. 
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23. Mitigation. The district engineer will consider the following factors when 

determining appropriate and practicable mitigation necessary to ensure that adverse effects on 

the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 

both temporary and permanent, to waters of the United States to the maximum extent practicable 

at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 

compensating for resource losses) will be required to the extent necessary to ensure that the 

adverse effects to the aquatic environment are minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 

wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district 

engineer determines in writing that either some other form of mitigation would be more 

environmentally appropriate or the adverse effects of the proposed activity are minimal, and 

provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less 

that require pre-construction notification, the district engineer may determine on a case-by-case 

basis that compensatory mitigation is required to ensure that the activity results in minimal 

adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset 

losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 

mitigation option if compensatory mitigation is necessary to ensure that the activity results in 

minimal adverse effects on the aquatic environment. 

(2) Since the likelihood of success is greater and the impacts to potentially valuable 

uplands are reduced, wetland restoration should be the first compensatory mitigation option 

considered. 

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is 

responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be 

used by the district engineer to make the decision on the NWP verification request, but a final 

mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) – (14) must be 

approved by the district engineer before the permittee begins work in waters of the United States, 

unless the district engineer determines that prior approval of the final mitigation plan is not 

practicable or not necessary to ensure timely completion of the required compensatory mitigation 

(see 33 CFR 332.3(k)(3)).  

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the 

mitigation plan only needs to address the baseline conditions at the impact site and the number of 

credits to be provided. 

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided 

as compensatory mitigation, site protection, ecological performance standards, monitoring 

requirements) may be addressed through conditions added to the NWP authorization, instead of 

components of a compensatory mitigation plan. 

(d) For losses of streams or other open waters that require pre-construction notification, 

the district engineer may require compensatory mitigation, such as stream rehabilitation, 

enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the 

aquatic environment.  

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 

the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it 

cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of 
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the United States, even if compensatory mitigation is provided that replaces or restores some of 

the lost waters. However, compensatory mitigation can and should be used, as necessary, to 

ensure that a project already meeting the established acreage limits also satisfies the minimal 

impact requirement associated with the NWPs. 

(f) Compensatory mitigation plans for projects in or near streams or other open waters 

will normally include a requirement for the restoration or establishment, maintenance, and legal 

protection (e.g., conservation easements) of riparian areas next to open waters. In some cases, 

riparian areas may be the only compensatory mitigation required. Riparian areas should consist 

of native species. The width of the required riparian area will address documented water quality 

or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each 

side of the stream, but the district engineer may require slightly wider riparian areas to address 

documented water quality or habitat loss concerns. If it is not possible to establish a riparian area 

on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or 

establishing a riparian area along a single bank or shoreline may be sufficient. Where both 

wetlands and open waters exist on the project site, the district engineer will determine the 

appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based 

on what is best for the aquatic environment on a watershed basis. In cases where riparian areas 

are determined to be the most appropriate form of compensatory mitigation, the district engineer 

may waive or reduce the requirement to provide wetland compensatory mitigation for wetland 

losses. 

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate 

permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine 

resources, permittee-responsible compensatory mitigation may be environmentally preferable if 

there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 

credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the 

special conditions of the NWP verification must clearly indicate the party or parties responsible 

for the implementation and performance of the compensatory mitigation project, and, if required, 

its long-term management. 

(h) Where certain functions and services of waters of the United States are permanently 

adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous 

wetland in a permanently maintained utility line right-of-way, mitigation may be required to 

reduce the adverse effects of the project to the minimal level. 

 

24.  Safety of Impoundment Structures. To ensure that all impoundment structures are 

safely designed, the district engineer may require non-Federal applicants to demonstrate that the 

structures comply with established state dam safety criteria or have been designed by qualified 

persons. The district engineer may also require documentation that the design has been 

independently reviewed by similarly qualified persons, and appropriate modifications made to 

ensure safety. 

 

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 

not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 

Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 

State or Tribe may require additional water quality management measures to ensure that the 

authorized activity does not result in more than minimal degradation of water quality. 
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26. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 

zone management consistency concurrence must be obtained, or a presumption of concurrence 

must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 

measures to ensure that the authorized activity is consistent with state coastal zone management 

requirements. 

 

27. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 

any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 

section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 

consistency determination. 

 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 

complete project is prohibited, except when the acreage loss of waters of the United States 

authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified 

acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, 

with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters 

of the United States for the total project cannot exceed 1/3-acre. 

 

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 

permit verification to the new owner by submitting a letter to the appropriate Corps district office 

to validate the transfer. A copy of the nationwide permit verification must be attached to the 

letter, and the letter must contain the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in existence at 

the time the property is transferred, the terms and conditions of this nationwide permit, including 

any special conditions, will continue to be binding on the new owner(s) of the property. To 

validate the transfer of this nationwide permit and the associated liabilities associated with 

compliance with its terms and conditions, have the transferee sign and date below.” 

 

_____________________________________________ 

(Transferee) 

 

_____________________________________________ 

(Date) 

 

 

30. Compliance Certification. Each permittee who receives an NWP verification letter 

from the Corps must provide a signed certification documenting completion of the authorized 

activity and any required compensatory mitigation.   The success of any required permittee-

responsible mitigation, including the achievement of ecological performance standards, will be 

addressed separately by the district engineer. The Corps will provide the permittee the 

certification document with the NWP verification letter.  The certification document will 

include: 
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(a) A statement that the authorized work was done in accordance with the NWP 

authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 

completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 

fee program are used to satisfy the compensatory mitigation requirements, the certification must 

include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee secured 

the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the work and mitigation. 

 

31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 

the prospective permittee must notify the district engineer by submitting a pre-construction 

notification (PCN) as early as possible. The district engineer must determine if the PCN is 

complete within 30 calendar days of the date of receipt and, if the PCN is determined to be 

incomplete, notify the prospective permittee within that 30 day period to request the additional 

information necessary to make the PCN complete. The request must specify the information 

needed to make the PCN complete. As a general rule, district engineers will request additional 

information necessary to make the PCN complete only once. However, if the prospective 

permittee does not provide all of the requested information, then the district engineer will notify 

the prospective permittee that the PCN is still incomplete and the PCN review process will not 

commence until all of the requested information has been received by the district engineer. The 

prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 

under the NWP with any special conditions imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN 

and the prospective permittee has not received written notice from the district or division 

engineer. However, if the permittee was required to notify the Corps pursuant to general 

condition 18 that listed species or critical habitat might be affected or in the vicinity of the 

project, or to notify the Corps pursuant to general condition 20 that the activity may have the 

potential to cause effects to historic properties, the permittee cannot begin the activity until 

receiving written notification from the Corps that there is “no effect” on listed species or “no 

potential to cause effects” on historic properties, or that any consultation required under Section 

7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National 

Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under 

NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the 

proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee  

may not begin the activity until the district engineer issues the waiver. If the district or division 

engineer notifies the permittee in writing that an individual permit is required within 45 calendar 

days of receipt of a complete PCN, the permittee cannot begin the activity until an individual 

permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be 

modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR 

330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 

the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 

(2) Location of the proposed project; 
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(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause, including the anticipated amount of loss 

of water of the United States expected to result from the NWP activity, in acres, linear feet, or 

other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual 

permit(s) used or intended to be used to authorize any part of the proposed project or any related 

activity. The description should be sufficiently detailed to allow the district engineer to 

determine that the adverse effects of the project will be minimal and to determine the need for 

compensatory mitigation.  Sketches should be provided when necessary to show that the activity 

complies with the terms of the NWP. (Sketches usually clarify the project and when provided 

results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative 

description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed 

engineering plans); 

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other  

waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the 

project site. Wetland delineations must be prepared in accordance with the current method 

required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and 

other waters on the project site, but there may be a delay if the Corps does the delineation, 

especially if the project site is large or contains many waters of the United States. Furthermore, 

the 45 day period will not start until the delineation has been submitted to or completed by the 

Corps, as appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and 

a PCN is required, the prospective permittee must submit a statement describing how the 

mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and 

why compensatory mitigation should not be required. As an alternative, the prospective 

permittee may submit a conceptual or detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, for non-Federal applicants 

the PCN must include the name(s) of those endangered or threatened species that might be 

affected by the proposed work or utilize the designated critical habitat that may be affected by 

the proposed work. Federal applicants must provide documentation demonstrating compliance 

with the Endangered Species Act; and 

(7) For an activity that may affect a historic property listed on, determined to be eligible 

for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 

non-Federal applicants the PCN must state which historic property may be affected by the 

proposed work or include a vicinity map indicating the location of the historic property. Federal 

applicants must provide documentation demonstrating compliance with Section 106 of the 

National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application 

form (Form ENG 4345) may be used, but the completed application form must clearly indicate 

that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7) 

of this general condition. A letter containing the required information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 

Federal and state agencies concerning the proposed activity’s compliance with the terms and 

conditions of the NWPs and the need for mitigation to reduce the project’s adverse 

environmental effects to a minimal level. 
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(2) For all NWP activities that require pre-construction notification and result in the loss 

of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 

51, and 52 activities that require pre-construction notification and will result in the loss of greater 

than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that 

require pre-construction notification, the district engineer will immediately provide (e.g., via e-

mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the 

complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or 

water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic 

Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, 

these agencies will have 10 calendar days from the date the material is transmitted to telephone 

or fax the district engineer notice that they intend to provide substantive, site-specific comments. 

The comments must explain why the agency believes the adverse effects will be more than 

minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar 

days before making a decision on the pre-construction notification. The district engineer will 

fully consider agency comments received within the specified time frame concerning the 

proposed activity’s compliance with the terms and conditions of the NWPs, including the need 

for mitigation to ensure the net adverse environmental effects to the aquatic environment of the 

proposed activity are minimal. The district engineer will provide no response to the resource 

agency, except as provided below. The district engineer will indicate in the administrative record 

associated with each pre-construction notification that the resource agencies’ concerns were 

considered. For NWP 37, the emergency watershed protection and rehabilitation activity may 

proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of 

property or economic hardship will occur. The district engineer will consider any comments 

received to decide whether the NWP 37 authorization should be modified, suspended, or revoked 

in accordance with the procedures at 33 CFR 330.5. 

(3) In cases of where the prospective permittee is not a Federal agency, the district 

engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 

Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 

Magnuson-Stevens Fishery Conservation and Management Act.  

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple 

copies of pre-construction notifications to expedite agency coordination. 

 

D. District Engineer’s Decision 

 

1. In reviewing the PCN for the proposed activity, the district engineer will determine 

whether the activity authorized by the NWP will result in more than minimal individual or 

cumulative adverse environmental effects or may be contrary to the public interest.   For a linear 

project, this determination will include an evaluation of the individual crossings to determine 

whether they individually satisfy the terms and conditions of the NWP(s), as well as the 

cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a 

waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an 

otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or 

52, the district engineer will only grant the waiver upon a written determination that the NWP 

activity will result in minimal adverse effects.  When making minimal effects determinations the 

district engineer will consider the direct and indirect effects caused by the NWP activity.  The 

district engineer will also consider site specific factors, such as the environmental setting in the 
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vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the 

functions provided by the aquatic resources that will be affected by the NWP activity, the degree 

or magnitude to which the aquatic resources perform those functions, the extent that aquatic 

resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the 

duration of the adverse effects (temporary or permanent), the importance of the aquatic resource 

functions to the region (e.g., watershed or ecoregion), and mitigation required by the district 

engineer. If an appropriate functional assessment method is available and practicable to use, that 

assessment method may be used by the district engineer to assist in the minimal adverse effects 

determination. The district engineer may add case-specific special conditions to the NWP 

authorization to address site-specific environmental concerns.  

 

2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-

acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN. 

Applicants may also propose compensatory mitigation for projects with smaller impacts. The 

district engineer will consider any proposed compensatory mitigation the applicant has included 

in the proposal in determining whether the net adverse environmental effects to the aquatic 

environment of the proposed activity are minimal. The compensatory mitigation proposal may be 

either conceptual or detailed. If the district engineer determines that the activity complies with 

the terms and conditions of the NWP and that the adverse effects on the aquatic environment are 

minimal, after considering mitigation, the district engineer will notify the permittee and include 

any activity-specific conditions in the NWP verification the district engineer deems necessary. 

Conditions for compensatory mitigation requirements must comply with the appropriate 

provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan 

before the permittee commences work in waters of the United States, unless the district engineer 

determines that prior approval of the final mitigation plan is not practicable or not necessary to 

ensure timely completion of the required compensatory mitigation. If the prospective permittee 

elects to submit a compensatory mitigation plan with the PCN, the district engineer will 

expeditiously review the proposed compensatory mitigation plan. The district engineer must 

review the proposed compensatory mitigation plan within 45 calendar days of receiving a 

complete PCN and determine whether the proposed mitigation would ensure no more than 

minimal adverse effects on the aquatic environment. If the net adverse effects of the project on 

the aquatic environment (after consideration of the compensatory mitigation proposal) are 

determined by the district engineer to be minimal, the district engineer will provide a timely 

written response to the applicant. The response will state that the project can proceed under the 

terms and conditions of the NWP, including any activity-specific conditions added to the NWP 

authorization by the district engineer. 

 

3. If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (a) That the project 

does not qualify for authorization under the NWP and instruct the applicant on the procedures to 

seek authorization under an individual permit; (b) that the project is authorized under the NWP 

subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 

on the aquatic environment to the minimal level; or (c) that the project is authorized under the 

NWP with specific modifications or conditions. Where the district engineer determines that 

mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 

environment, the activity will be authorized within the 45-day PCN period, with activity-specific 
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conditions that state the mitigation requirements. The authorization will include the necessary 

conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that 

would reduce the adverse effects on the aquatic environment to the minimal level. When 

mitigation is required, no work in waters of the United States may occur until the district 

engineer has approved a specific mitigation plan or has determined that prior approval of a final 

mitigation plan is not practicable or not necessary to ensure timely completion of the required 

compensatory mitigation. 

 

FURTHER INFORMATION 

 

1. District Engineers have authority to determine if an activity complies with the terms 

and conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, 

approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project. 

 

DEFINITIONS 

 

Best management practices (BMPs): Policies, practices, procedures, or structures 

implemented to mitigate the adverse environmental effects on surface water quality resulting 

from development. BMPs are categorized as structural or non-structural. 

Compensatory mitigation: The restoration (re-establishment or rehabilitation), 

establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic 

resources for the purposes of offsetting unavoidable adverse impacts which remain after all 

appropriate and practicable avoidance and minimization has been achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to 

essentially require reconstruction. 

Direct effects: Effects that are caused by the activity and occur at the same time and 

place. 

Discharge:  The term “discharge” means any discharge of dredged or fill material. 

Enhancement: The manipulation of the physical, chemical, or biological characteristics of 

an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 

Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a 

decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic 

resource area. 

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short 

duration after, precipitation events in a typical year. Ephemeral stream beds are located above the 

water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall 

is the primary source of water for stream flow. 

Establishment (creation): The manipulation of the physical, chemical, or biological 

characteristics present to develop an aquatic resource that did not previously exist at an upland 

site. Establishment results in a gain in aquatic resource area. 

High Tide Line:  The line of intersection of the land with the water’s surface at the 

maximum height reached by a rising tide. The high tide line may be determined, in the absence 
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of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of 

fine shell or debris on the foreshore or berm, other physical markings or characteristics, 

vegetation lines, tidal gages, or other suitable means that delineate the general height reached by 

a rising tide. The line encompasses spring high tides and other high tides that occur with periodic 

frequency but does not include storm surges in which there is a departure from the normal or 

predicted reach of the tide due to the piling up of water against a coast by strong winds such as 

those accompanying a hurricane or other intense storm.     

Historic Property:  Any prehistoric or historic district, site (including archaeological site), 

building, structure, or other object included in, or eligible for inclusion in, the National Register 

of Historic Places maintained by the Secretary of the Interior.  This term includes artifacts, 

records, and remains that are related to and located within such properties.  The term includes 

properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian 

organization and that meet the National Register criteria (36 CFR part 60).   

Independent utility: A test to determine what constitutes a single and complete non-linear 

project in the Corps regulatory program. A project is considered to have independent utility if it 

would be constructed absent the construction of other projects in the project area. Portions of a 

multi-phase project that depend upon other phases of the project do not have independent utility. 

Phases of a project that would be constructed even if the other phases were not built can be 

considered as separate single and complete projects with independent utility. 

Indirect effects: Effects that are caused by the activity and are later in time or farther 

removed in distance, but are still reasonably foreseeable. 

Intermittent stream: An intermittent stream has flowing water during certain times of the 

year, when groundwater provides water for stream flow. During dry periods, intermittent streams 

may not have flowing water. Runoff from rainfall is a supplemental source of water for stream 

flow. 

Loss of waters of the United States: Waters of the United States that are permanently 

adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 

Permanent adverse effects include permanent discharges of dredged or fill material that change 

an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 

waterbody. The acreage of loss of waters of the United States is a threshold measurement of the 

impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is 

not a net threshold that is calculated after considering compensatory mitigation that may be used 

to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet 

of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded, 

excavated, or drained, but restored to pre-construction contours and elevations after construction, 

are not included in the measurement of loss of waters of the United States. Impacts resulting 

from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not 

considered when calculating the loss of waters of the United States. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and 

flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal 

wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high 

tide line). 

Open water: For purposes of the NWPs, an open water is any area that in a year with 

normal patterns of precipitation has water flowing or standing above ground to the extent that an 

ordinary high water mark can be determined. Aquatic vegetation within the area of standing or 
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be 

open waters. Examples of “open waters” include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore 

established by the fluctuations of water and indicated by physical characteristics, or by other 

appropriate means that consider the characteristics of the surrounding areas (see 33 CFR 

328.3(e)).  

Perennial stream: A perennial stream has flowing water year-round during a typical year. 

The water table is located above the stream bed for most of the year. Groundwater is the primary 

source of water for stream flow. Runoff from rainfall is a supplemental source of water for 

stream flow. 

Practicable: Available and capable of being done after taking into consideration cost, 

existing technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the Corps 

for confirmation that a particular activity is authorized by nationwide permit. The request may be 

a permit application, letter, or similar document that includes information about the proposed 

work and its anticipated environmental effects. Pre-construction notification may be required by 

the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction 

notification may be voluntarily submitted in cases where pre-construction notification is not 

required and the project proponent wants confirmation that the activity is authorized by 

nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources 

by an action in or near those aquatic resources. This term includes activities commonly 

associated with the protection and maintenance of aquatic resources through the implementation 

of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 

resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or biological 

characteristics of a site with the goal of returning natural/historic functions to a former aquatic 

resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in 

aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics 

of a site with the goal of repairing natural/historic functions to a degraded aquatic resource. 

Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in 

aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a 

site with the goal of returning natural/historic functions to a former or degraded aquatic resource. 

For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 

categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 

404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections 

of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid 

movement of water over a course substrate in riffles results in a rough flow, a turbulent surface, 

and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A 

slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize 

pools. 

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine 

shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine 

waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 

variety of ecological functions and services and help improve or maintain local water quality. 

(See general condition 23.) 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 

shellfish production. Shellfish seed consists of immature individual shellfish or individual 

shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist 

of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish 

habitat.  

Single and complete linear project:  A linear project is a project constructed for the 

purpose of getting people, goods, or services from a point of origin to a terminal point, which 

often involves multiple crossings of one or more waterbodies at separate and distant locations. 

The term “single and complete project” is defined as that portion of the total linear project 

proposed or accomplished by one owner/developer or partnership or other association of 

owners/developers that includes all crossings of a single water of the United States (i.e., a single 

waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies 

several times at separate and distant locations, each crossing is considered a single and complete 

project for purposes of NWP authorization. However, individual channels in a braided stream or 

river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate 

waterbodies, and crossings of such features cannot be considered separately. 

Single and complete non-linear project: For non-linear projects, the term “single and 

complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by 

one owner/developer or partnership or other association of owners/developers.  A single and 

complete non-linear project must have independent utility (see definition of “independent 

utility”).  Single and complete non-linear projects may not be “piecemealed” to avoid the limits 

in an NWP authorization. 

Stormwater management: Stormwater management is the mechanism for controlling 

stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 

and flooding and mitigating the adverse effects of changes in land use on the aquatic 

environment. 

Stormwater management facilities: Stormwater management facilities are those facilities, 

including but not limited to, stormwater retention and detention ponds and best management 

practices, which retain water for a period of time to control runoff and/or improve the quality 

(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 

pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the ordinary high water marks. 

The substrate may be bedrock or inorganic particles that range in size from clay to boulders. 

Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 

considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or 

location that causes more than minimal interruption of normal stream processes. A channelized 

stream remains a water of the United States. 

Structure: An object that is arranged in a definite pattern of organization. Examples of 

structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 

boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
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mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 

navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is 

inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR 

328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and 

measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end 

where the rise and fall of the water surface can no longer be practically measured in a predictable 

rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located 

channelward of the high tide line, which is defined at 33 CFR 328.3(d).  

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 

Guidelines. They are areas that are permanently inundated and under normal circumstances have 

rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of 

vascular rooted plants in freshwater systems. 

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the 

United States. If a jurisdictional wetland is adjacent – meaning bordering, contiguous, or 

neighboring – to a waterbody determined to be a water of the United States under 33 CFR 

328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single 

aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes, 

ponds, and wetlands.  
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Final Regional Conditions 2012 

 

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT: 

The web links (both internal to our District and any external links to collaborating agencies) in 

this document are valid at the time of publication.  However, the Wilmington District Regulatory 

Program web page addresses, as with other agency web sites, may change over the timeframe of 

the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology 

advances.  While we will make every effort to check on the integrity of our web links and provide 

re-direct pages whenever possible, we ask that you report any broken links to us so we can keep 

the page information current and usable.  We apologize in advanced for any broken links that 

you may encounter, and we ask that you navigate from the regulatory home page (wetlands and 

stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our 

web site to find links for pages that cannot be found by clicking directly on the listed web link in 

this document. 

 

 

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the 

Wilmington District 

 
1.0 Excluded Waters 

 

The Corps has identified waters that will be excluded from the use of all NWP’s during certain 

timeframes.  These waters are: 

 

1.1 Anadromous Fish Spawning Areas 

 

Waters of the United States identified by either the North Carolina Division of Marine Fisheries 

(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 

spawning areas are excluded during the period between February 15 and June 30, without prior 

written approval from NCDMF or NCWRC and the Corps.  

 

1.2 Trout Waters Moratorium 

 

Waters of the United States in the twenty-five designated trout counties of North Carolina are 

excluded during the period between October 15 and April 15 without prior written approval from 

the NCWRC.  (See Section 2.7 for a list of the twenty-five trout counties).  

 

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service 

(NMFS) 

 

Waters of the United States designated as sturgeon spawning areas are excluded during the 

period between February 1 and June 30, without prior written approval from the NMFS.   
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2.0 Waters Requiring Additional Notification 

 

The Corps has identified waters that will be subject to additional notification requirements for 

activities authorized by all NWP’s.  These waters are: 

 

2.1 Western NC Counties that Drain to Designated Critical Habitat 

 

For proposed activities within Waters of the U.S. that require a Pre-Construction Notification 

pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below, 

applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa 

Street, Asheville, North Carolina 28801.  This PCN must be sent concurrently to the US Fish and 

Wildlife Service and the Corps Asheville Regulatory Field Office.  Please see General Condition 

18 for specific notification requirements related to Federally Endangered Species and the 

following website for information on the location of designated critical habitat. 

 

Counties with tributaries that drain to designated critical habitat that require notification to the 

Asheville US Fish and Wildlife Service:  Avery, Cherokee, Forsyth, Graham, Haywood, 

Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union 

and Yancey.    

 

Website and office addresses for Endangered Species Act Information: 

 

The Wilmington District has developed the following website for applicants which provides 

guidelines on how to review linked websites and maps in order to fulfill NWP general condition 

18 requirements:  http://www.saw.usace.army.mil/wetlands/ESA 

 

Applicants who do not have internet access may contact the appropriate US Fish and Wildlife 

Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633: 

           

   US Fish and Wildlife Service 

                                   Asheville Field Office  

                                   160 Zillicoa Street 

                                   Asheville, NC  28801 

                                   Telephone: (828) 258-3939 

                                    

Asheville US Fish and Wildlife Service Office counties: All                                                                                                                                                                                                                                                                                                                        

counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties    

 

                                   US Fish and Wildlife Service   

                                   Raleigh Field Office   

                                   Post Office Box 33726  

                                   Raleigh, NC  27636-3726  

             Telephone: (919) 856-4520             

 

Raleigh US Fish and Wildlife Service Office counties: all counties east of and including 

Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties. 

http://www.saw.usace.army.mil/wetlands/ESA
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2.2 Special Designation Waters 

 

Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in 

North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN). 

The North Carolina waters and contiguous wetlands that require additional notification 

requirements are: 

 

“Outstanding Resource Waters” (ORW)  or “High Quality Waters” (HQW) as designated by the 

North Carolina Environmental Management Commission; “Inland Primary Nursery Areas” 

(IPNA) as designated by the NCWRC; “Contiguous Wetlands” as defined by the North Carolina 

Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by 

the North Carolina Marine Fisheries Commission. 

 

2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern 

 

Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in 

the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area 

Management Act (CAMA) must also obtain the required CAMA permit.  Development activities 

for non-federal projects may not commence until a copy of the approved CAMA permit is 

furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field 

Office – 69 Darlington Avenue, Wilmington, NC  28403 or Washington Field Office – 2407 

West 5th Street, Washington, NC  27889). 

 

2.4 Barrier Islands 

 

Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with 

Nationwide Permit General Condition 31 (PCN).   

 

2.5 Mountain or Piedmont Bogs 

 

Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment 

Methodology (NCWAM), applicants shall comply with Nationwide Permit General Condition 31 

(PCN).  The latest version of NCWAM is located on the NC DWQ web site at:   

http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam  .   

 

2.6 Animal Waste Facilities 

 

Prior to use of any NWP for construction of animal waste facilities in waters of the US, including 

wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).   

 

2.7 Trout Waters 

 

Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-

five (25) designated trout counties of North Carolina, the applicant shall comply with 

Nationwide Permit General Condition 31 (PCN).  The applicant shall also provide a copy of the 

notification to the appropriate NCWRC office to facilitate the determination of any potential 

http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam
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impacts to designated Trout Waters.  Notification to the Corps of Engineers will include a 

statement with the name of the NCWRC biologist contacted, the date of the notification, the 

location of work, a delineation of wetlands, a discussion of alternatives to working in the 

mountain trout waters, why alternatives were not selected, and a plan to provide compensatory 

mitigation for all unavoidable adverse impacts to mountain trout waters.   

 

NCWRC and NC Trout Counties 

 

Western Piedmont Region 

Coordinator 

Alleghany Caldwell Watauga 

20830 Great Smoky Mtn. 

Expressway 

Ashe Mitchell Wilkes 

Waynesville, NC  28786 Avery Stokes  

Telephone: (828) 452-2546 Burke Surry  

 

Mountain Region Coordinator Buncombe Henderson Polk 

20830 Great Smoky Mtn. 

Expressway 

Cherokee Jackson Rutherford 

Waynesville, NC  28786 Clay Macon Swain 

Telephone: (828) 452-2546 Graham Madison Transylvania 

Fax: (828) 452-7772 Haywood McDowell Yancey 

 

 

3.0 List of Corps Regional Conditions for All Nationwide Permits 

 

The following conditions apply to all Nationwide Permits in the Wilmington District: 

 

3.1 Limitation of Loss of Perennial Stream Bed 

 

NWPs may not be used for activities that may result in the loss or degradation of greater than 

300 total linear feet of perennial, intermittent or ephemeral stream, unless the District 

Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a 

case-by-case basis and he determines that the proposed activity will result in minimal individual 

and cumulative adverse impacts to the aquatic environment.  Loss of stream includes the linear 

feet of stream bed that is filled, excavated, or flooded by the proposed activity.  Waivers for the 

loss of ephemeral and intermittent streams must be in writing and documented by 

appropriate/accepted stream quality assessments*.  This waiver only applies to the 300 linear feet 

threshold for NWPs.   

 

*NOTE:  Applicants should utilize the most current methodology prescribed by Wilmington 

District to assess stream function and quality.  Information can be found at: 

  

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012  (see “Quick Links”) 

 

 

 

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012
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3.2 Mitigation for Loss of Stream Bed  

 

For any NWP that results in a loss of more than 150 linear feet of perennial and/or 

ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate 

for more than minimal individual and cumulative adverse impacts to the aquatic environment.   

For stream losses less than 150 linear feet, that require a PCN, the District Commander may 

determine, on a case-by-case basis that compensatory mitigation is required to ensure that the 

activity results in minimal adverse effect on the aquatic environment. 

 

3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet. 

 

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of 

perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide 

Permit General Condition 31 (PCN).  This applies to NWPs that do not have specific notification 

requirements.  If a NWP has specific notification requirements, the requirements of the NWP 

should be followed. 

 

3.4 Restriction on Use of Live Concrete 

 

For all NWPs which allow the use of concrete as a building material, live or fresh concrete, 

including bags of uncured concrete, may not come into contact with the water in or entering into 

waters of the US.  Water inside coffer dams or casings that has been in contact with wet concrete 

shall only be returned to waters of the US when it is no longer poses a threat to aquatic 

organisms. 

 

3.5 Requirements for Using Riprap for Bank Stabilization 

 

For all NWPs that allow for the use of riprap material for bank stabilization, the following 

measures shall be applied: 

 

3.5.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 

North Carolina waters.  

 

3.5.2. The placement of riprap shall be limited to the areas depicted on submitted work plan 

drawings. 

 

3.5.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace 

quantities that would not have an adverse environmental effect. 

 

3.5.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by 

natural forces under normal conditions. 

 

3.5.5. The riprap material shall consist of clean rock or masonry material such as, but not limited 

to, granite, marl, or broken concrete. 
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3.5.6. A waiver from the specifications in this Regional Condition may be requested in writing. 

The waiver will only be issued if it can be demonstrated that the impacts of complying with this 

Regional condition would result in greater adverse impacts to the aquatic environment. 

 

3.6 Safe Passage Requirements for Culvert Placement 

 

For all NWPs that involve the construction/installation of culverts, measures will be included in 

the construction/installation that will promote the safe passage of fish and other aquatic 

organisms.  The dimension, pattern, and profile of the stream above and below a pipe or culvert 

should not be modified by widening the stream channel or by reducing the depth of the stream in 

connection with the construction activity.  The width, height, and gradient of a proposed culvert 

should be such as to pass the average historical low flow and spring flow without adversely 

altering flow velocity.  Spring flow should be determined from gage data, if available.  In the 

absence of such data, bankfull flow can be used as a comparable level.  

 

In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area 

Management Act (CAMA): All pipes/culverts must be sufficiently sized to allow for the burial of 

the bottom of the pipe/culvert at least one foot below normal bed elevation when they are placed 

within the Public Trust Area of Environmental Concern (AEC) and/or the Estuarine Waters AEC 

as designated by CAMA, and/or all streams appearing as blue lines on United States Geological 

Survey (USGS) 7.5-minute quadrangle maps.   

 

 

 
  

In all other counties:  Culverts greater than 48 inches in diameter will be buried at least one foot 

below the bed of the stream.  Culverts 48 inches in diameter or less shall be buried or placed on 

the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall 

be made to maintain the existing channel slope.  The bottom of the culvert must be placed at a 
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depth below the natural stream bottom to provide for passage during drought or low flow 

conditions. 

 

Culverts are to be designed and constructed in a manner that minimizes destabilization and head 

cutting.  Destabilizing the channel and head cutting upstream should be considered and 

appropriate actions incorporated in the design and placement of the culvert. 

 

A waiver from the depth specifications in this condition may be requested in writing. The waiver 

will be issued if it can be demonstrated that the proposal would result in the least impacts to the 

aquatic environment. 

 

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a 

manner that does not restrict the flow and circulation patterns of waters of the United States.  

Culverts placed across wetland fills purely for the purposes of equalizing surface water do not 

have to be buried. 

  

3.7 Notification to NCDENR Shellfish Sanitation Section 

 

Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or 

removing sediment from an area closed to shell fishing where the effluent may be released to an 

area open for shell fishing or swimming in order to avoid contamination from the disposal area 

and cause a temporary shellfish closure to be made.  Such notification shall also be provided to 

the appropriate Corps of Engineers Regulatory Field Office.  Any disposal of sand to the ocean 

beach should occur between November 1 and April 30 when recreational usage is low.  Only 

clean sand should be used and no dredged sand from closed shell fishing areas may be used.  If 

beach disposal were to occur at times other than stated above or if sand from a closed shell 

fishing area is to be used, a swimming advisory shall be posted, and a press release shall be 

issued by the permittee.   

           

3.8 Preservation of Submerged Aquatic Vegetation 

 

Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP 

within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management 

Act of 1974 (CAMA). 

 

3.9 Sedimentation and Erosion Control Structures and Measures 

 

3.9.1. All PCNs will identify and describe sedimentation and erosion control structures and 

measures proposed for placement in waters of the US.   The structures and measures should be 

depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands 

and streams. 

  
































