
 

 

 STATE OF NORTH CAROLINA 
 DEPARTMENT OF TRANSPORTATION 
 HIGHWAY DIVISION 4 

 
 

 PROPOSAL 
 
 
DATE AND TIME OF BID OPENING: JANUARY 9, 2024 AT 2:00 PM 
 
CONTRACT ID: DD00446 
 
WBS ELEMENT NO.:  2024CPT.04.14.20641 
 
FEDERAL AID NO.:  STATE FUNDED 
 
COUNTY:  NASH COUNTY 
 
TIP NO.:  N/A 
 
MILES:  29.33 
 
ROUTE NO.:  VARIOUS 
 
LOCATION:  12 SECTIONS OF SECONDARY ROUTES 
 
TYPE OF WORK: MILLING, RESURFACING AND  

SHOULDER RECONSTRUCTION 
 

 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

 

THIS IS A ROADWAY PROJECT.                           BID BOND IS REQUIRED. 
 

 
 

NAME OF BIDDER 
 
 

 

ADDRESS OF BIDDER 
 
 



PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DD00446 IN NASH COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

WILSON, NORTH CAROLINA 
 
The Bidder has carefully examined the location of the proposed work to be known as Contract No. DD00446; has 
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special 
provisions, the proposal, the form of contract, and the forms of contract payment bond and contract performance bond; 
and thoroughly understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound 
upon his execution of the bid and subsequent award to him by the Department of Transportation in accordance with 
this proposal to provide the necessary contract payment bond and contract performance bond within fourteen days 
after the written notice of award is received by him.  The undersigned Bidder further agrees to provide all necessary 
machinery, tools, labor, and other means of construction; and to do all the work and to furnish all materials, except as 
otherwise noted, necessary to perform and complete the said contract in accordance with the 2024 Standard 
Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance 
with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various items 
given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the 
work and required labor to construct and complete Contract No. DD00446 in Nash County, for the unit or lump sum 
prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared 
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 
become a part of this contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for 
Roads and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into 
and made a part of this contract; that, except as herein modified, all the construction and work included in this contract 
is to be done in accordance with the specifications contained in said volume, and amendments and supplements thereto, 
under the direction of the Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer 
or such other person as may be designated by the Secretary to sign for the Department of Transportation.  The 
conditions and provisions herein cannot be changed except over the signature of the said Contract Officer or Division 
Engineer.   
 
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as 
the basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item 
or portion of the work as may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease 
in the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  
 
Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated 
damages in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds 
with the Department of Transportation, under the condition of this proposal, within 14 calendar days after the written 
notice of award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned 
to the Bidder. 
 
  





INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  
Failure to comply with any requirement may cause the bid to be considered irregular and 
may be grounds for rejection of the bid. 
 
For preparing and submitting the bid electronically, refer to Article 102-8(B) of the Standard 
Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 
Signature from the approved electronic bidding provider for Division Contracts. 
 
ELECTRONIC ON-LINE BID: 
1.   Download entire proposal from Connect NCDOT website.  Download the electronic submittal 

file from the approved electronic bidding provider website. 
2.  Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 

conformance with Article 102-3 unless the SP1 G02 Interested Parties List provision is in the 
contract. 

3. Prepare and submit the electronic submittal file using the approved electronic bidding provider 
software. 

4.   Electronic bidding software necessary for electronic bid preparation may be downloaded from 
the Bid Express website following the directions at: 
https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx. 

5.  Questions should be emailed 7 calendar days prior to the bid opening to Vickie P. Gardner at 
vpgardner@ncdot.gov. Contact with any other NCDOT personnel concerning this project is 
strictly prohibited, unless otherwise noted, and may result in bids being considered non-
responsive. 

 

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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PROJECT SPECIAL PROVISIONS 

GENERAL 
 
BOND REQUIREMENTS: 

(6-1-16)(Rev.1-16-24) 102-8, 102-10 SPD 01-420A 
 
A Bid Bond is required in accordance with Article 102-10 of the Standard Specifications for Roads 
and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 
Standard Specifications. 
 
REQUIRED PRECONSTRUCTION MEETING: 
 
The Awarded Contractor shall contact Kim Moore, Resident Engineer, at (252)462-2580 to arrange 
the required pre-construction meeting.  The project superintendent is required to attend. 
 
The proposed progress schedule must be submitted to the Resident Engineer seven (7) days prior 
to the date of the preconstruction meeting. At the preconstruction meeting the Contractor shall 
supply the following information: 
 

• Name of persons authorized to sign Supplemental Agreements 
• Name of the EEO Officer and Minority Liaison Officer 
• Name of the Erosion Control and Sediment Control/Storm Water Certified Supervisor, 

Certified Foreman, Certified Installer, and Certified Designer 
• Name of the Work Zone Traffic Control Supervisor 
• Buy America Certification 

 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 
The date of availability for this contract is March 18, 2024.    
 
The completion date for this contract is September 19, 2025. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
The liquidated damages for this contract are  One Thousand One Hundred Dollars ($1,100.00) 
per calendar day. 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(6-18-13) 108 
 

The Contractor shall complete all work included in this contract except for final pavement 
markings and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is March 18, 2024. 
 
The completion date for this intermediate contract time is August 15, 2025. 
 
The liquidated damages are One Thousand One Hundred Dollars ($1,100.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 

The Contractor shall adhere to the time limitations for replacement of pavement markings provided 
by the Contract and Standard Specifications as applicable for each map given the facility and 
marking type. 
 
The date of availability for this intermediate contract time for each facility type and pavement 
marking type will be the date when the Contractor elects to obliterate or overlay the existing 
markings on any particular map or portion thereof. 
 
The completion date for this intermediate contract time for pavement marking replacement will be 
the replacement deadline date based on facility type and marking type governed by the Contract 
and Standard Specifications after the date of availability. 
 
The liquidated damages are Five Hundred Dollars ($500.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108                                                                                    SP1 G14 H 
 

The Contractor shall complete all work required of the following maps and shall place and 
maintain traffic on same. 
 

Map #4 – SR-1539 Instrument Dr 
From Fenner Rd to US-301 (N Wesleyan Blvd) 

 
The date of availability for this intermediate contract time is June 10, 2024. 
 
The completion date for this intermediate contract time is August 15, 2024. 
 
The liquidated damages are One Thousand One Hundred Dollars ($1,100.00) per calendar day.  
 
Note: This ICT will not apply to Map # 4 if Contractor chooses to complete this map at night. 
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INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on   during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

All Maps 
Monday thru Sunday 
9:00 PM to 6:00 AM 

 
In addition, the Contractor shall not close or narrow a lane of traffic on Any Map, detain and/or 
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time 
when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 

2. For New Year's Day, between the hours of 6:00am December 31st and 7:00pm 
January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
7:00pm the following Tuesday. 
 

3. For Easter, between the hours of 6:00am Thursday and 7:00pm Monday. 
 

4. For Memorial Day, between the hours of 6:00am Friday and 7:00pm Tuesday. 
 

5. For Independence Day, between the hours of 6:00 a.m. the day before Independence 
Day and 7:00 p.m. the day after Independence Day. 

 
If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 6:00 a.m. the Thursday before Independence Day and 7:00 p.m. the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 6:00am Friday and 7:00pm Tuesday. 

 
7. For Thanksgiving Day, between the hours of 6:00am Tuesday and 7:00pm Monday. 

 
8. For Christmas, between the hours of 6:00am the Friday before the week of Christmas Day 

and 7:00pm the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
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The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are One Thousand  Dollars ($1,000.00) per hour.    
  
PROSECUTION OF WORK: 

(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the project.  The 
Contractor will not be permitted to suspend his operations except for reasons beyond his control 
or except where the Engineer has authorized a suspension of the Contractor's operations in writing. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, the 
sum of $500.00 will be charged the Contractor for each and every calendar day that such 
suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to extra 
engineering and maintenance costs and due to increased public hazard resulting from a suspension 
of the work.  Liquidated damages chargeable due to suspension of the work will be additional to 
any liquidated damages that may become chargeable due to failure to complete the work on time. 
 
CAROLINA COASTAL RAILROAD (CLNA) COORDINATION: 

Contact Alan Bridgers at 252-945-4419 with Carolina Coastal Railroad (CLNA) at least two weeks 
prior to anticipated work within CLNA Right of Way. It is anticipated that CLNA will not require 
compensation for any necessary flagging. If during construction it is determined CLNA requires 
compensation for necessary flagging, the NCDOT will bear the flagging costs. Carolina Coastal 
Railroad will not require any additional insurance by the paving contractor. Contractor personnel 
must follow all applicable railroad safety rules such as not standing on or between the railroad 
tracks. 

No separate payment will be made for conforming with the requirements of this Special Provision. 
Please contact the Resident Engineer or the Surfaces and Encroachment manager with the Rail 
Division with any questions pertaining to the Right of Entry at 919-707-4132 or 
mmclamb@ncdot.gov. 
 
NO MAJOR CONTRACT ITEMS: 

(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 
None of the items included in this contract will be major items. 
 

mailto:mmclamb@ncdot.gov
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NO SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G34 

 
None of the items included in this contract will be specialty items (see Article 108-6 of the 
Standard Specifications). 
 
FUEL PRICE ADJUSTMENT: 

(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 
 
 
Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $3.1046 per gallon.  Where any of the following are 
included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 

 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
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USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 

 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight Operation 
Approval Form and submit it to the Engineer for approval.  All UAS operations shall be approved 
by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
CONSTRUCTION EQUIPMENT EMISSIONS: 

(1-1-20) (Rev. 1-18-22) SP1 G94 
 
Reporting Requirements 
 
During construction, within 60 days after the end of each calendar year, the Contractor shall submit 
to the Department a list of nonroad diesel-powered construction equipment that was used for 
construction work for more than 40 hours during that calendar year. Such list shall be submitted 
each year through the final acceptance of the project.  The list shall be submitted on a form supplied 
by the Department and shall include the following information for each applicable piece of non-
road construction equipment: 
 

• equipment type and manufacturer; 
• engine manufacturer and model; 
• engine model number; 
• engine family name and model year; 
• engine horsepower or kilowatts; 
• engine serial number; and 
• engine EPA Tier number. 

 
The submittal shall include the Tier (0, 1, 2, 3 or 4) Nonroad Exhaust Emission Standard that the 
equipment’s engine currently satisfies in accordance with EPA current standards.  This list shall 
be updated and submitted annually.  
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Failure to provide the equipment list by the timeframe provided above may result in the 
Department withholding money from the Contractor due for work performed by that entity in the 
next partial payment until the necessary assurances are made consistent with this provision. 
 
Minimum Tier Requirements 
 
A minimum of fifty percent (50%) of the reported construction equipment used on the project must 
meet Tier 4 or Tier 4i requirements. 
 
Incentive 
 
The Department will pay a Fifty Thousand and 0/100 Dollars ($50,000.00) incentive to the 
Contractor if, at the conclusion of the project, each calendar year's report reflects that both items 
below were accomplished: 

(1) More than seventy-five percent (75.0%) of the total number of pieces of applicable 
construction equipment used on the project meets Tier 4 Final requirements, and  

(2) Less than twenty-five percent (25.0%) of the total number of pieces of applicable 
construction equipment used on the project is categorized as Tier 0 or 1. 

 
Exclusions 
 
A piece of applicable construction equipment operated by DBE firms (federally funded projects) 
or MBE/WBE firms (state funded projects) may be excluded from the Reporting Requirements 
and Minimum Tier Requirements sections above, provided the applicable piece of equipment 
meets at least the Tier 1 requirements.  However, to be eligible for the incentive, the Contractor 
must include all of these firms' applicable construction equipment in the percentage calculations 
provided in the Incentive section above. 

Regardless of Tier level, cranes are subject to the Reporting Requirements section 
above.  However, any crane may be excluded from the calculations provided under the Minimum 
Tier Requirements and Incentive sections above, provided that crane meets Tier 1 or higher 
requirements. 
 

EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 

 
Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
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4. Idling necessary to accomplish work for which the vehicle was designed (such as 
operating a crane, mixing concrete, etc.). 

5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
OUTSOURCING OUTSIDE THE USA: 

(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed 
in the United States of America.  No work shall be outsourced outside of the United States of 
America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
SHOULDER RECONSTRUCTION PER SHOULDER MILE: 

(1-18-00) (Rev. 1-17-23) 560, 1019 SP1 R07R (REVISED) 
 
Description 
 
The work covered by this provision consists of clipping high shoulders and reconstructing the earth 
shoulder in accordance with Standard Drawing No. 560.01 and 560.02 of the Roadway Standard 
Drawings with the following exceptions: the width will be shown on typical sections, or to the 
existing shoulder point, whichever is nearer, as long as the desired typical is achieved.  Seeding 
and mulching shall be performed upon completion of shoulder grading when earth borrow is used. 
 
This work shall be performed immediately after the resurfacing operations are complete as directed 
by the Engineer.   
 
Materials 
 
The Contractor shall furnish all earth material necessary for the construction of the shoulders in 
accordance with Section 1019 of the Standard Specifications.  All soil is subject to test and 
acceptance or rejection by the Engineer. 
 
The Contractor is not allowed to use Aggregate Shoulder Borrow (ASB) on any maps with 
shoulder reconstruction. Borrow excavation shall be used in lieu of ASB as directed by the 
contract or Engineer. 
 
Construction Methods 
 
Obtain material from within the project limits or approved source.  Prior to adding material, the 
existing shoulder shall be scarified to provide the proper bond and shall be compacted to the 
satisfaction of the Engineer. 
 
Any excess material generated by the shoulder reconstruction shall be disposed of by the 
Contractor in an approved disposal site. 
 
Measurement and Payment 
 
Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that 
have been reconstructed and accepted by the Engineer.  Measurement will be made along the 
surface of each shoulder to the nearest 0.01 of a mile.  Such price will include disposing of any 
excess material in an approved disposal site, and for all labor, tools, equipment, and incidentals 
necessary to complete the work. 
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Borrow Excavation will be measured and paid in accordance with Section 230 of the Standard 
Specifications for earth material furnished by the Contractor.  The requirements of Article 104-5 
of the Standard Specifications pertaining to revised contract prices for overrunning minor items 
will not apply to the item of Borrow Excavation. 
 
Incidental Stone Base will be measured and paid as provided in Article 545-6 of the Standard 
Specifications.   
 
Seeding and Mulching will be measured and paid as provided in Article 1660-8 of the Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Shoulder Reconstruction Shoulder Mile 

 
SHOULDER RECONSTRUCTION PROCEDURE: 

(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR 
 
Perform shoulder reconstruction immediately following paving operations and in no case allow 
paving operations to exceed shoulder operations by more than two weeks without written 
permission of the Engineer.  Failure to meet this requirement shall be cause to cease paving 
operations until it can be met.  Place final pavement marking after shoulder reconstruction. 
 
Upon completion of shoulder reconstruction, remove construction signs and use on other projects 
or store at the county maintenance installation or as directed by the Engineer. 
 
BORROW EXCAVATION (Truck Measurement): 

(7-1-95)(Rev. 1-16-24) 230 SP2 R57 
 
The borrow material used on this project will be measured for payment by truck measurement as 
provided in Article 230-5 of the Standard Specifications. 
 
INCIDENTAL STONE BASE: 

(7-1-95)(Rev.1-16-24) 545 SP5 R28R 
 
Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 
have the paving operations exceed stone base placement by more than one week without written 
permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the Standard 
Specifications. 
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Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the Standard 
Specifications. 
 
SHOULDER WEDGE: 

(9-20-11)(Rev. 1-16-24) 610 SP6 R03R 
 
Revise the Standard Specifications as follows: 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 40: 
 
Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge 
with an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, 
measured from the horizontal plane in place after final compaction on the final surface course.  
Use an approved mechanical device which will form the asphalt mixture to produce a wedge with 
uniform texture, shape and density while automatically adjusting to varying heights. 
 
Payment for use of this device will be incidental to the other pay items in the contract. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $595.00 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on November 1, 2023. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
 
RESURFACING EXISTING BRIDGES: 

(7-1-95) (Rev. 8-21-12)  SP6 R61AR 
 
The Contractor's attention is directed to the fact that he will be required to resurface the bridges on 
this project if directed by the Engineer. 
 
Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as 
shown on the sketch herein or as directed by the Engineer.  State Forces will make all necessary 
repairs to the bridge floors prior to the time that the Contractor places the proposed surfacing.  Give 
the Engineer at least 15 days’ notice prior to the expected time to begin operations so that State 
Forces will have sufficient time to complete their work. 
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At all bridges that are not to be resurfaced, taper out the proposed resurfacing layer adjacent to the 
bridges to insure a proper tie-in with the bridge surface. 
 
PAVING INTERSECTIONS: 

(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR 
 
Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the 
main line of the project a minimum distance of 50 feet.  The pavement placed in the intersections 
shall be of the same material and thickness placed on the mainline of the project. 
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 
Widen the pavement on curves as directed by the Engineer. 
 
PAVING DRIVEWAYS AND MAILBOX TURNOUTS: 

(8-21-12) 610 SP6 R70BR 
 
Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  Place 
pavement on driveway and mailbox turnouts of the same material as used on the main line and in 
depths directed by the Engineer.  Widen the pavement on curves as directed by the Engineer. 
 
PAVEMENT WIDTH VARIES: 

(7-1-95) (Rev. 8-21-12) 610 SP6 R76R 
 
The Contractor's attention is directed to the fact that the existing pavement varies in width and the 
Contractor will be required to widen the pavement as directed by the Engineer in order to obtain a 
uniform edge of pavement. 
 
TRENCHING FOR INTERMEDIATE COURSE: 

(7-1-95)(Rev. 1-16-24) 610 SP6 R79BR 
 
Perform all trenching necessary to place the asphalt concrete intermediate course widening in 
accordance with the typical sections, at locations shown on the sketch maps, and as directed by the 
Engineer. 
 
Perform the trenching for the intermediate course on the same day that the intermediate course is 
to be placed.  If the intermediate course cannot be placed on the same day the trench section is 
excavated, backfill the trench with earth material and compact it to the satisfaction of the Engineer.  
Once the trench is open, perform backfilling and re-opening of the trench at no cost to the 
Department. 
 
The Contractor will be restricted to widening one side of the project at a time unless otherwise 
permitted by the Engineer.  In widening, operate equipment and conduct operations in the same 
direction as the flow of traffic. 
 
Shape and compact the subgrade in the widened areas to the satisfaction of the Engineer.  Density 
tests may be taken in the subgrade every 2,000 feet in the widened areas as directed by the 
Engineer.  Compact the asphalt concrete intermediate course in the widened areas in accordance 
with the provisions of Article 610-9 of the Standard Specifications. 
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Place the excavated material from trenching operation on the adjacent shoulder area as directed by 
the Engineer.  Cut adequate weep holes in the excavated material to provide for adequate drainage 
as directed by the Engineer.  Remove all excavated material from all drives to provide ingress and 
egress to abutting properties and from in front of mailboxes and paper boxes.  Saw a neat edge and 
remove all asphalt and/or concrete driveways, and existing asphalt widening, as directed by the 
Engineer, to the width of the widening and dispose of any excavated concrete or asphalt materials.  
Properly reconnect driveways. 
 
Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  
Properly dispose of any excess material remaining after this operation. 
 
No direct payment will be made for trenching, sawing, and removal of driveways, depositing 
material on shoulder area, backfilling trench, or removal of spoil material, as the cost of this work 
shall be included in the bid unit price per ton for Asphalt Concrete Intermediate Course, 
Type I19.0C. 
  



SHEET NO. TOTAL NO.
1 2

0106000000‐E 1220000000‐E 1245000000‐E 1297000000‐E 1330000000‐E 1503000000‐E 1519000000‐E 1575000000‐E 1704000000‐E 6000000000‐E 6071010000‐E 6084000000‐E 6117000000‐N
LENGTH WIDTH BEGIN MP END MP BORROW 

EXCAVATION
 INCIDENTAL 
STONE BASE 

 SHOULDER 
RECONSTRUCTI

ON 

 1½" MILLING   INCIDENTAL 
MILLING 

 INTERMEDIATE 
COURSE, I19.0C 

 SURFACE 
COURSE, S9.5B 

 ASPHALT 
BINDER FOR 
PLANT MIX 

 PATCHING 
EXISTING 
PAVEMENT 

 TEMPORARY 
SILT FENCE 

 WATTLE   SEED & 
MULCHING 

 RESPONSE FOR 
EROSION 
CONTROL 

MI FT CY TONS SMI SY SY TONS TONS TONS TONS LF LF AC EA

2024CPT.04.14.20641 Nash 1 SR‐1001 / OLD BAILEY HWY
FROM NC‐97 TO SR‐1745 BEND OF 

THE RIVER RD 1 2 2WU NO NO 1.27 24 4.27 5.54 250 25 2.54 750 736 1,483 136 35 250 150 1.27 1
1.27 250 25 2.54 750 736 1,483 136 35 250 150 1.27 1

2024CPT.04.14.20641 Nash 2 SR‐1301 / PLEASANT GROVE CHURCH RD FROM NC‐581 TO US‐64 ALT 2 2 2WU NO NO 7.23 22 0 7.23 140 250 6,446 437 100
7.23 140 250 6,446 437 100

2024CPT.04.14.20641 Nash 3 SR‐1411 / DUKE RD
FROM SR‐1310 TAYLORS GIN RD TO 

SR‐1004 TAYLORS STORE RD 3 2 2WU NO NO 3.04 20 0 3.04 45 250 2,961 200 40
3.04 45 250 2,961 200 40

2024CPT.04.14.20641 Nash 4 SR‐1539 / INSTRUMENT DR
FROM US‐301 TO DEAD END 

(CRUSENBERRY RD)  3 2 2WU NO NO 1.21 22 0 1.21 25 250 1,296 88 20
1.21 25 250 1,296 88 20

2024CPT.04.14.20641 Nash 5 SR‐1733 / MILL BRANCH RD
FROM SR‐1544 S HALIFAX RD TO US‐

301 3 2 2WU NO NO 2.46 20 0 2.46 20 1,500 1,995 136 40
2.46 20 1,500 1,995 136 40

2024CPT.04.14.20641 Nash 6 SR‐1751 / COUNTRY RD
FROM SR‐1717 WEST MOUNT DR TO 

DEAD END  2 2 2WU NO YES 0.97 20 0 0.97 10 250 802 55 20
0.97 10 250 802 55 20

2024CPT.04.14.20641 Nash 7 SR‐1836 / MAY DR FROM US‐301 TO US‐64 BUS 4 2 2WU NO NO 0.3 36 0 0.3 6,336 476 32 5
0.3 6,336 476 32 5

2024CPT.04.14.20641 Nash 8 SR‐1118 / STOKES RD
FROM SR‐1101 CLAUDE LEWIS RD TO 

W FINCH AVE 2 2 2WU NO NO 2.85 20 0 2.85 35 2,311 157 45
2.85 35 2,311 157 45

2024CPT.04.14.20641 Nash 9 SR‐1142 / DEBNAM RD FROM NC‐97 TO SR‐1124 MASSEY RD 3 2 2WU NO NO 1.43 20 0 1.43 500 1,393 94 20
1.43 500 1,393 94 20

2024CPT.04.14.20641 Nash 10 SR‐1179 / OLD RALEIGH WILSON RD FROM SR‐1113 SMITH RD TO NC‐231 2 2 2WU NO NO 0.83 20 0 0.83 15 250 673 47 35
0.83 15 250 673 47 35

2024CPT.04.14.20641 Nash 11 SR‐1435 / WOMBLE RD
FROM US‐64 BUS (@ BRIDGE) TO SR‐

1425  E CASTILIA RD  2 2 2WU NO NO 5.18 20 0 5.18 50 1,250 4,200 286 100
5.18 50 1,250 4,200 286 100

2024CPT.04.14.20641 Nash 12 SR‐1997 / ROSE LOOP RD
FROM SR‐1001 OLD BAILEY HWY TO 

SR‐1001 OLD BAILEY HWY 3 2 2WU NO NO 2.56 18 0 2.56 25 250 2,291 155 30
2.56 25 250 2,291 155 30
29.33 4.27 33.6 250 390 2.54 6,336 5,500 736 26,327 1,823 490 250 150 1.27 1

29.33 4.27 33.6 250 390 2.54 6,336 5,500 736 26,327 1,823 490 250 150 1.27 1GRAND TOTAL

S U M M A R Y    O F    Q U A N T I T I E S

PROJECT NO.

2024CPT.04.14.20641

TOTAL FOR MAP NO. 8

TOTAL FOR MAP NO. 9

TOTAL FOR MAP NO. 10

TOTAL FOR MAP NO. 11

TOTAL FOR MAP NO. 12
TOTAL FOR PROJ NO. 2024CPT.04.14.20641

TOTAL FOR MAP NO. 2

TOTAL FOR MAP NO. 3

TOTAL FOR MAP NO. 4

TOTAL FOR MAP NO. 5

TOTAL FOR MAP NO. 6

TOTAL FOR MAP NO. 7

LANES LANE 
TYPE

FINAL 
SURFACE 
TESTING 
REQUIRED

WARM MIX 
ASPHALT 
REQUIRED

DESCRIPTION TYP NO

TOTAL FOR MAP NO. 1

PROJECT NO COUNTY MAP NO ROUTE



SHEET NO. TOTAL NO.
2 2

4413000000‐E 4457000000‐N 4695000000‐E 4704000000‐E 4709000000‐E
LENGTH WIDTH BEGIN MP END MP  WORK ZONE 

ADVANCE/GENERAL  
WARNING SIGNING 

 TEMPORARY 
TRAFFIC 
CONTROL 

 4" X 90 M 
WHITE 
THERMO 

 4" X 90 M 
YELLOW 
THERMO 

 8" X 90 M 
YELLOW 
THERMO 

 THERMOPLASTIC 
PAVEMENT 

MARKING LINES 
(16", 90 MILS) 

 THERMOPLASTIC 
PAVEMENT 

MARKING LINES 
(24", 90 MILS) 

 THERMO 
MSG SCHOOL 

90 M 

 THERMO RXR 
90 M 

 THERMO LT 
ARROW     
90 M 

 THERMO STR 
& LT ARROW  

90 M 

 THERMO 
RT ARROW  

90 M 

 THERMOPLASTIC 
MERGE ARROW  

(90 MILS) 

 THERMO STR 
& RT ARROW  

90 M 

 4" X 50 M 
WHITE HOT 

SPRAY 
THERMO 

 4" X 50 M 
YELLOW HOT 

SPRAY 
THERMO 

MI FT SF LS LF LF LF LF LF EA EA EA EA EA EA EA LF LF

2024CPT.04.14.20641 Nash 1 SR‐1001 / OLD BAILEY HWY
FROM NC‐97 TO SR‐1745 BEND OF THE RIVER 

RD 1 2 2WU 1.27 24 4.27 5.54 71 0.07 60 30 4 13,411 11,430
1.27 71 0.07 60 30 4 13,411 11,430

2024CPT.04.14.20641 Nash 2 SR‐1301 / PLEASANT GROVE CHURCH RD FROM NC‐581 TO US‐64 ALT 2 2 2WU 7.23 22 0 7.23 405 0.20 76,349 65,070
7.23 405 0.20 76,349 65,070

2024CPT.04.14.20641 Nash 3 SR‐1411 / DUKE RD
FROM SR‐1310 TAYLORS GIN RD TO SR‐1004 

TAYLORS STORE RD 3 2 2WU 3.04 20 0 3.04 170 0.15 32,102 27,360
3.04 170 0.15 32,102 27,360

2024CPT.04.14.20641 Nash 4 SR‐1539 / INSTRUMENT DR
FROM US‐301 TO DEAD END (CRUSENBERRY 

RD)  3 2 2WU 1.21 22 0 1.21 68 0.05 105 6 2 2 12,778 10,890
1.21 68 0.05 105 6 2 2 12,778 10,890

2024CPT.04.14.20641 Nash 5 SR‐1733 / MILL BRANCH RD FROM SR‐1544 S HALIFAX RD TO US‐301 3 2 2WU 2.46 20 0 2.46 138 0.05 25,978 22,140
2.46 138 0.05 25,978 22,140

2024CPT.04.14.20641 Nash 6 SR‐1751 / COUNTRY RD
FROM SR‐1717 WEST MOUNT DR TO DEAD 

END  2 2 2WU 0.97 20 0 0.97 54 0.04 10,437 8,730
0.97 54 0.04 10,437 8,730

2024CPT.04.14.20641 Nash 7 SR‐1836 / MAY DR FROM US‐301 TO US‐64 BUS 4 2 2WU 0.3 36 0 0.3 17 0.05 3,600 6,750 160 10 2 2
0.3 17 0.05 3,600 6,750 160 10 2 2

2024CPT.04.14.20641 Nash 8 SR‐1118 / STOKES RD
FROM SR‐1101 CLAUDE LEWIS RD TO W 

FINCH AVE 2 2 2WU 2.85 20 0 2.85 160 0.07 100 60 4 30,096 25,650
2.85 160 0.07 100 60 4 30,096 25,650

2024CPT.04.14.20641 Nash 9 SR‐1142 / DEBNAM RD FROM NC‐97 TO SR‐1124 MASSEY RD 3 2 2WU 1.43 20 0 1.43 80 0.05 15,387 13,585
1.43 80 0.05 15,387 13,585

2024CPT.04.14.20641 Nash 10 SR‐1179 / OLD RALEIGH WILSON RD FROM SR‐1113 SMITH RD TO NC‐231 2 2 2WU 0.83 20 0 0.83 46 0.05 8,765 7,470
0.83 46 0.05 8,765 7,470

2024CPT.04.14.20641 Nash 11 SR‐1435 / WOMBLE RD
FROM US‐64 BUS (@ BRIDGE) TO SR‐1425  E 

CASTILIA RD  2 2 2WU 5.18 20 0 5.18 290 0.15 54,701 46,620
5.18 290 0.15 54,701 46,620

2024CPT.04.14.20641 Nash 12 SR‐1997 / ROSE LOOP RD
FROM SR‐1001 OLD BAILEY HWY TO SR‐1001 

OLD BAILEY HWY 3 2 2WU 2.56 18 0 2.56 143 0.07 27,546 23,040
2.56 143 0.070 27,546 23,040
29.33 4.27 33.6 1,642 1.000 3,600 6,750 220 100 195 6 4 14 2 2 2 2 307,550 261,985

29.33 4.27 33.6 1,642 1.000 3,600 6,750 220 100 195 6 4 14 2 2 2 2 307,550 261,985

 2024CPT.04.14.20641 

4890000000‐E

PROJECT NO.

T H E R M O P L A S T I C    A N D    P A I N T    Q U A N T I T I E S

569,535

TOTAL FOR MAP NO. 4

TOTAL FOR MAP NO. 5

TOTAL FOR MAP NO. 6

TOTAL FOR MAP NO. 7

TOTAL FOR MAP NO. 8

TOTAL FOR MAP NO. 9

LANES LANE 
TYPE

TOTAL FOR MAP NO. 1

TOTAL FOR MAP NO. 2

569,53510,350
GRAND TOTAL

4720000000‐E

10

10

4725000000‐E

22

22

TOTAL FOR MAP NO. 10

TOTAL FOR MAP NO. 11

TOTAL FOR MAP NO. 12

4685000000‐E

10,350
TOTAL FOR PROJ NO. 2024CPT.04.14.20641

DESCRIPTION TYP NO

TOTAL FOR MAP NO. 3

PROJECT NO COUNTY MAP NO ROUTE



 ASPHALT CONCRETE INTERMEDIATE
 COURSE I19.0C AT AN AVERAGE RATE OF

 456 LBS PER SQ YARD (4")
 E1

 SHOULDER RECONSTRUCTION T1
 MILL ASHPALT PAVEMENT 1-1/2" DEPTH V1

 PROP. APPROX. 1.25" OF S9.5B AT AN
 AVERAGE RATE OF 138 LBS PER SQ.

 YARD
 C2

 PROP. APPROX. 1.5" OF S9.5B AT AN
 AVERAGE RATE OF 165 LBS PER SQ.

 YARD
 C1

 PAVEMENT SCHEDULE

TYPICAL SECTION NO. 1
MAP # 1 

24.0'  +/- 

Varied Varied

EXISTING PAVEMENT

2.0' 2.0'

T1 T1

E1 E1

C1

TYPICAL SECTION NO. 2
MAP # 2, 6, 8, 10, & 11 

22.0' +/-

EXISTING PAVEMENT

C2

PROJECT NO.

2024CPT.04.14.20641

SHEET NO. TOTAL SHEETS

NOTE:
1. Contractor forces will be responsible for shoulder reconstruction

on Map # 1

2. State forces will be responsible for shoulder reconstruction on
Maps #  2 - 12.

3. Some SR Routes are less than 20'. Contractor is responsible for
appropriate sized paving equipment.

1 2



TYPICAL SECTION NO. 3
MAP # 3, 4, 5, 9, & 12 

18.0' - 22.0' +/-

EXISTING PAVEMENT

C1

TYPICAL SECTION NO. 4
MAP # 7 

36.0' +/-

EXISTING PAVEMENT

E1C1

PROJECT NO.

2024CPT.04.14.20641

SHEET NO. TOTAL SHEETS

2  2

 ASPHALT CONCRETE INTERMEDIATE
 COURSE I19.0C AT AN AVERAGE RATE OF

 456 LBS PER SQ YARD (4")
 E1

 SHOULDER RECONSTRUCTION T1
 MILL ASHPALT PAVEMENT 1-1/2" DEPTH V1

 PROP. APPROX. 1.25" OF S9.5B AT AN
 AVERAGE RATE OF 138 LBS PER SQ.

 YARD
 C2

 PROP. APPROX. 1.5" OF S9.5B AT AN
 AVERAGE RATE OF 165 LBS PER SQ.

 YARD
 C1

 PAVEMENT SCHEDULE

NOTE:
1. Contractor forces will be responsible for shoulder reconstruction

on Map # 1.

2. State forces will be responsible for shoulder reconstruction on
Maps #  2 - 12.

3. Some SR Routes are less than 20'. Contractor is responsible for
appropriate sized paving equipment.
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 INCIDENTAL MILLING

NOTE:

1. PERFORM INCIDENTAL MILLING AT THE TIE INS, RAILROADS, BRIDGE DECKS         ------AND APPROACHES AT THE DIRECTION OF THE ENGINEER.

INCIDENTAL MILLING DETAIL

1



1

Matt
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EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND 
RECONSTRUCTION: 

(11-16-10) (Rev. 1-21-20) 105-16, 225-2, Division 16 SP16 R03R 
 
Land disturbing operations associated with shoulder construction/reconstruction may require 
erosion and sediment control/stormwater measure installation.  National Pollutant Discharge 
Elimination System (NPDES) inspection and reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area where the 
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open waters) 
or drainage inlet is less than 10 feet.  The Engineer may reduce the vegetated buffer threshold for 
this requirement to a value between 5 and 10 feet.  Erosion control measures shall be spot checked 
every 7 days until permanent vegetative establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front 
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch 
line or swale, NPDES inspection and monitoring are required every 7 days or within 24 hours of 
a rainfall event of greater than 1.0 inch. Maintain daily rainfall records.  Install erosion control 
measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of 
the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical 
Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 7 days or within 
24 hours of a rainfall event of greater than 1.0 inch. The Engineer may reduce the vegetated buffer 
threshold for this requirement to a value between 5 and 10 feet.  The plans or provisions will 
indicate the presence of these water classifications. Maintain daily rainfall records.  Install erosion 
control measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and 
mulching as directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment 
Control/Stormwater certificate holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
 
STABILIZATION REQUIREMENTS: 

(3-11-16) (Rev. 4-30-19) S-2 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina 
Department of Environmental Quality Division of Water Resources.  Temporary or permanent 
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 
with the following exceptions in which temporary or permanent ground cover shall be provided in 
14 calendar days from the last land-disturbing activity: 
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• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
• Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 

SEEDING AND MULCHING: (East Crimp) 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 

All Roadway Areas 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

Waste and Borrow Locations 

March 1 – August 31 September 1 - February 28 
75# Tall Fescue 75# Tall Fescue 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 
Engineer’s request. 
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Approved Tall Fescue Cultivars 

06 Dust 
2nd Millennium 
3rd Millennium  

Escalade Justice 
Kalahari 

Scorpion 
Serengeti 
Shelby 

Essential 
Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 
Avenger Falcon NG Legitimate Signia 
Barlexas Falcon V Lexington Silver Hawk 
Barlexas II Faith LSD Sliverstar 
Bar Fa Fat Cat Magellan Shenandoah Elite 
Barrera Festnova Matador Sidewinder 
Barrington Fidelity Millennium SRP Skyline 
Barrobusto Finelawn Elite Monet Solara 
Barvado Finelawn Xpress Mustang 4 Southern Choice II 
Biltmore Finesse II Ninja 2 Speedway 
Bingo Firebird Ol’ Glory Spyder LS 
Bizem Firecracker LS Olympic Gold Sunset Gold 
Blackwatch Firenza Padre Taccoa 
Blade Runner II Five Point Patagonia Tanzania 
Bonsai Focus Pedigree Trio 
Braveheart Forte Picasso Tahoe II 
Bravo Garrison Piedmont Talladega 
Bullseye Gazelle II Plantation Tarheel 
Cannavaro Gold Medallion Proseeds 5301 Terrano 
Catalyst Grande 3 Prospect Titan ltd 
Cayenne Greenbrooks Pure Gold Titanium LS 
Cessane Rz Greenkeeper Quest Tracer 
Chipper Gremlin Raptor II Traverse SRP 
Cochise IV Greystone Rebel Exeda Tulsa Time 
Constitution Guardian 21 Rebel Sentry Turbo 
Corgi Guardian 41 Rebel IV Turbo RZ 
Corona Hemi Regiment II Tuxedo RZ 
Coyote Honky Tonk Regenerate Ultimate 
Darlington Hot Rod Rendition Venture 
Davinci Hunter Rhambler 2 SRP Umbrella 
Desire Inferno Rembrandt Van Gogh 
Dominion Innovator Reunion Watchdog 
Dynamic Integrity Riverside Wolfpack II 
Dynasty Jaguar 3 RNP Xtremegreen 
Endeavor Jamboree Rocket 
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 
add 20# of Sericea Lespedeza from January 1 - December 31. 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 
tack shall not be allowed on this project. 

CRIMPING STRAW MULCH: 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 
maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw 
is to be applied and then crimped. After the crimping operation is complete, an additional 
application of straw shall be applied and immediately tacked with a sufficient amount of undiluted 
emulsified asphalt. 

Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 

Crimping equipment including power source shall be subject to the approval of the Engineer 
providing that maximum spacing of crimper blades shall not exceed 8". 
WATTLE DEVICES: 

(1-1-24) 1642 SP16 R01 

Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following: 

(B) Wattle and Wattle Barrier
Wattles shall meet Table 1642-1.

TABLE 1642-1 
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE 

Property Property Value 
Minimum Diameter 12 inches 
Minimum Density 2.5 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 20 lb +/- 10% per 10 foot length 

Coir Fiber Wattles shall meet Table 1642-2. 
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TABLE 1642-2 
100% COIR (COCONUT) FIBERS WATTLE 

Property Property Value 
Minimum Diameter 12 inches 
Minimum Density 3.5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 2.6 pcf +/- 10% 

Wattle Barriers shall meet Table 1642-3. 

TABLE 1642-3 
100% CURLED WOOD (EXCELSIOR) FIBERS – WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 2.9 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 5 pcf +/- 10% 

Coir Fiber Wattle Barriers shall meet Table 1642-4. 

TABLE 1642-4 
100% COIR (COCONUT) FIBERS WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 10 pcf +/- 10% 

Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 & 
lines 1-2, delete and replace with the following: 

Wattle will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle. 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber 
wattles which are installed and accepted.  Such price and payment will be full compensation for 
all work covered by this section, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattles. 
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Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier 
installed and accepted.  Such price and payment will be full compensation for all work covered by 
this provision, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle Barrier. 

Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 
fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 
all work covered by this provision, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattle Barrier. 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and replace 
“___ Wattle Check” with “Wattle”. 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and replace 
“___ Wattle Barrier” with “Wattle Barrier”. 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the 
following: 

Pay Item Pay Unit 
Coir Fiber Wattle Linear Foot 
Coir Fiber Wattle Barrier Linear Foot 

RESPONSE FOR EROSION CONTROL: 

Description 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 
supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 
by an approved subcontractor. 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY 

SP Coir Fiber Mat SY 

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY 
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1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

Construction Methods 

Provide an approved subcontractor who performs an erosion control action as described in the 
NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 
above work items. 

Measurement and Payment 

Response for Erosion Control will be measured and paid for by counting the actual number of 
times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 
completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 
the Standard Specifications will not apply to this item of work. 

Payment will be made under: 

Pay Item Pay Unit 
Response for Erosion Control Each 
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DIVISION OF HIGHWAYS 
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ROADWAY DESIGN 

ENGINEER 

HYDRAULICS 

ENGINEER 

SOIL STABILIZATION TIMEFRAMES 

SITE DESCRIPTION 

PERIMETER DIKES, SWALES, DITCHES AND SLOPES 

HIGH QUALITY WATER CHOW> ZONES 

SLOPES STEEPER THAN 3:1 

SLOPES 3:1 OR FLATTER 

ALL OTHER AREAS WITH SLOPES FLATTER THAN 4:1 

STABILIZATION TIME 

7 DAYS 

7 DAYS 

7 DAYS 
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14 DAYS 

TIMEFRAME EXCEPTIONS 
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NOTES: 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 
TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 12-08-20) (02-18-21) (Rev. 11-13-23)                                                                                                                                     RWZ-1 

 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and the 
following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 
plans prior to beginning any other work. Use a lane closure or slow moving operation to complete 
the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 
1101.11, 1110.01, 1110.02, 1130.01, 1135.01 and 1180.01 of the Roadway Standard Drawings. 
Use a moving operation only if the minimum speed maintained at all times is 3 mph with no stops 
that narrow or close a lane of travel. If the moving operation is progressing slower than 3 mph at 
any time, install a lane closure. Maintain the existing traffic pattern at all times, except in the 
immediate work zone where lane closures are allowed as determined by the Engineer. If applicable, 
maintain existing pedestrian facilities in accordance with Pedestrian Accommodation at Curb 
Ramp Work Locations, found elsewhere in this Contract. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 
pavement patching, resurfacing, curb ramp work, or pavement marking removal. Properly 
ballasted cones and skinny drums may be used instead of drums. However, drums are required for 
the upstream taper portion of lane closures in all applications. The stationary work zone shall be a 
maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise 
approved by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and 
the appropriate pilot vehicle warning signing as directed by the Engineer. During periods of 
construction inactivity, return the traffic pattern to the existing alignment and remove or cover any 
work zone signs.  When covering work zone signs, use an opaque material that prevents reading 
of the sign at night by a driver using high beam headlights. Use material which does not damage 
the sign sheeting. Replace any obliterated markings as required by other sections of the Standard 
Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an 
open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 
Roadway Standard Drawings. When personnel and/or equipment are working within a lane of 
travel of an undivided facility, close the lane according to the traffic control plans, Roadway 
Standard Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or 
equipment remain within the closed travel lane. Do not work simultaneously, on both sides of an 
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open travel way, within the same location, on a two-lane, two-way road. Perform work only when 
weather and visibility conditions allow safe operations as directed by the Engineer. 

When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, the operation shall consist of the vehicles and devices as shown on Roadway Standard 
Drawing No. 1101.02, Sheet 14 or 15, of the Roadway Standard Drawings. Traffic cones may be 
used when necessary to provide additional protection of wet pavement markings. Ballast all traffic 
cones so they will not be blown over by traffic. 

PAVING OPERATIONS: 

1) Paving Lift Requirements and Time Limitations:

For paving lifts of 2 inches or less, bring all newly resurfaced lanes to the same station and 
elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, the 
Contractor shall place portable UNEVEN PAVEMENT signs in advance of the uneven pavement 
and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all portable 
UNEVEN PAVEMENT signs shall be removed. No additional compensation will be made for 
these signs or any other type of portable warning signs as these are included as part of the 
Temporary Traffic Control contract pay item. 

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 
elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 
methods as described below. 

FAILURE TO COMPLY WITH THE FOLLOWING REQUIREMENTS WILL RESULT 
IN A SUSPENSION OF ALL OTHER OPERATIONS UNTIL ALL LANES OF TRAFFIC 
ARE BROUGHT TO THE SAME STATION AND ELEVATION: 

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course
mixes shall be mitigated by having an approved wedge apparatus on the paver that shapes
the edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. For
intermediate and base course mixes, use an approved wedge device that shapes the edge
with a maximum slope steepness of 2:1. The maximum paving lift allowed to use this
method is 3 inches.

2. At the end of the work day, the Contractor shall place portable UNEVEN PAVEMENT signs
in advance of the uneven pavement and spaced every 1/2 mile along the section of uneven
pavement. Once mitigated, all portable UNEVEN PAVEMENT signs shall be removed. No
additional compensation will be made for these signs or any other type of portable warning
signs as these are included as part of the Temporary Traffic Control contract pay item.
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3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up
the adjacent lane to the same station and elevation before any further paving takes place on
the project.

2) ASPHALT SURFACE TREATMENTS (AST)

For AST Operations, there is no drop-off condition to be signed. Stationary LOOSE GRAVEL and 
UNMARKED PAVEMENT signs shall replace LOW/SOFT SHOULDER signs. For placement 
and spacing of these signs, see the Signing Detail Sheet. All other advance warning signs are to be 
portable mounted. These signs are included as part of the Temporary Traffic Control contract pay 
item. 

3) FINE MILLING/MICROSURFACING (DEPTHS LESS THAN 1”)

For fine milling operations less than 1”, paving is not required in the same work period. The paving 
of the fine milled area is to be conducted within the next work period and not to exceed 72 hours. 
No advance warning signs are necessary for these conditions unless the paving operations exceed 
72 hours. If this occurs, install portable UNMARKED PAVEMENT signs. These signs are 
incidental to the other items of work included as part of the Temporary Traffic Control contract 
pay item. 

4) SHOULDER DROP-OFF REQUIREMENTS

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 
hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 
pavement that has an edge of pavement drop-off as follows: 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph.

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 
Engineer. The material, equipment and labor associated with this operation will be paid as Shoulder 
Borrow in accordance with Section 560 – Shoulder Construction of the Standard Specifications. 

PROJECT REQUIREMENTS: 

Failure to comply with the following requirements will result in a suspension of all other 
operations: 

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence
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for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre- 
construction meeting and the sequence must be approved before closing a lane of traffic. If 
applicable, the Contractor shall also submit a description of how pedestrian access will be 
maintained during any curb ramp work. Refer to Pedestrian Accommodation at Curb Ramp 
Work Locations, found elsewhere in this Contract, for pedestrian maintenance requirements.  

2. The temporary use of portable concrete barrier and the need for any long-term temporary
traffic patterns are not anticipated and are not covered by this provision.  If the Engineer
determines there is a need, then coordinate with the Work Zone Traffic Control Section at
919-814-5000.

3. Obtain written approval of the Engineer before working in more than one location or setting
up additional lane closures. The maximum length of any one lane closure is 1 mile unless
otherwise directed by the Engineer.

4. If Lane Closure Restrictions apply, see Intermediate Contract Times and Liquidated
Damages special provision.

5. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

6. Traffic Control for the milling and/or paving of ramps is to be done according to Standard
Drawing No 1101.02, Sheets 10 & 11, unless otherwise approved to be closed by the
Engineer. If approved, Contractor will provide plans and devices for the detour according
to Standard Drawing No 1101.02, Sheets 12 & 13, at no additional cost to the department.

7. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install
portable signs to warn drivers of the conditions. These are to include, but not limited to
ROUGH ROAD (W8-8), UNEVEN LANES (W8-11), and GROOVED PAVEMENT (W8-
15) w/ Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane
Roadways with speed limits of 45 mph and greater where lateral clearance can be obtained
within the median areas. These portable signs are incidental to the other items of work
included as part of the Temporary Traffic Control contract pay item.

WORK ZONE SIGNING: 

Description 

Install advance/general warning work zone signs according to the Detail Drawing provided in these 
plans prior to beginning of work. Install and maintain signing in accordance with the attached 
drawings and Divisions 11 and 12 of the Standard Specifications. 



DD00446    TC-5 NASH COUNTY 
2024CPT.04.14.20641 

(A) INSTALLATION

All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the Standard Specifications within 3 to 12 full working days prior to 
installation. 

Install Advance/General warning work zone signs before beginning work on a particular map. If 
signs are installed more than 7 calendar days prior to the beginning of work on a particular map, 
cover the signs until the work begins. Install each work zone Advance/General warning sign 
separately and not on the same post or stand with any other sign except where an advisory speed 
plate or directional arrow is used. 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed 
by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a 
contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall be 
installed within 7 business days of the start of contract work. All sign locations are to be verified 
by the Engineer prior to installation. Once the signs have been installed and accepted, any sign 
relocations requested by the Department will be compensated in accordance with Article 104-7. 
Any additional signs other than the ones shown in the drawing will be compensated in accordance 
with Article 104-7. 

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet 
of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs 
shall be used for traffic control. There will be no direct compensation for any portable signing. 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs. Uncover advance/general warning work zone signs no 
more than 7 calendar days before work resumes. All other operations may be suspended upon 
failure to comply with the above requirements. Such suspended operations would not be resumed 
until the above requirements are fulfilled. 

(B) SIGN REMOVAL

Once Maps on the Project are substantially complete, it is acceptable practice to remove the 
Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. 
A Map is substantially complete when the resurfacing operations are finished and the shoulders 
are brought up to the same elevation as the proposed pavement and when pavement markings 
(paint) are installed along the centerline and edge lines. The final pavement markings (ex. 
Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) do not have to be installed 
for Maps to be considered substantially complete. Final pavement marking/markers are installed 
with portable signing according to Roadway Standard Drawing 1101.02, Sheets 14 & 15. Any 
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remaining punch list items requiring traffic control are compensated as part of the Temporary 
Traffic Control contract pay item. 

STATIONARY WORK ZONE SIGN REMOVAL IS A CONDITION OF FINAL 
PROJECT ACCEPTANCE. 

(C) LANE CLOSURE WORK ZONE SIGNS

Install any required lane closure signing needed during the life of the project in accordance with 
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the Roadway Standard Drawings. Any 
required portable signs for lane closures are compensated as part of the Temporary Traffic Control 
contract pay item. 

MEASUREMENT AND PAYMENT: 

Temporary traffic control work, including, but not limited to installation and removal of portable 
signs, cones, drums, skinny drums, flaggers, AFAD’s, portable traffic signals, changeable message 
boards, truck mounted attenuators, flashing arrow boards, and pilot vehicles for the sole purpose 
of maintaining vehicular traffic will be paid at the contract lump sum price for Temporary Traffic 
Control.  

The Temporary Traffic Control pay item does not include work zone advance or general warning 
signs. 

The Temporary Traffic Control pay item does not include Pedestrian Channelizing Devices and 
applicable signs, Audible Warning Devices, Temporary Curb Ramps, or a Pedestrian Transport 
Service required for the sole purpose of maintaining pedestrian movements. Refer to Pedestrian 
Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for measurement 
and payment information for these items.  

Partial payments for Temporary Traffic Control will be made as follows: The cumulative total of 
the lump sum price for temporary traffic control will be equal to the percent complete (project) as 
calculated for each partial pay estimate. Additional flashing arrow boards and message boards 
beyond those shown in the contract, detail drawings or Roadway Standard Drawings required by 
the Engineer will be paid as extra work in accordance with Article 104-7 of the Standard 
Specifications. 

The work of satisfactorily installing and removing work zone advance and/or general warning 
signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 
removing stationary signs will be measured for each required sign and paid at the contract price 
for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone Advance/General 
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Warning Signing will be limited to a maximum of 90% of the total installed quantity. The 
remaining 10% will be paid once all signs have been removed. 

The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per 
operation per map being utilized at the same time on any day. If a pilot vehicle is used for an 
operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 
flaggers. The operator of a pilot vehicle will be considered one of the five flaggers. 

Any additional flagging beyond the included amount covered in the Temporary Traffic Control 
pay item will be considered supplemental flagging and compensated at a rate of $35.00 per hour 
for each additional flagger as approved by the Engineer. The minimum measurement for each 
additional flagger will be 4 hours, even if the actual additional flagger hours are less than 4 hours. 

Payment will be made under: 

PAY ITEM PAY UNIT 
Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
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RESURFACING OPERATIONS: 
(7-15-14) (11-13-23)  RWZ-2 

Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the Engineer 
at the first pre-construction meeting. Refer to the Provisions, Typicals and Details unless 
otherwise directed by the Engineer. 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. 
Patch and make repairs to bridge surface and its approaches before resurfacing occurs. 
Coordinate all operations on the bridge and its approaches with the Engineer. 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 
patching. Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 
to the point of supporting traffic without displacement or rutting before reopening closed lane. 
Coordinate the resurfacing operations of the patched areas with the Engineer. 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all 
signal loop operations with the Engineer. 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 
by the end of each work day. For Partial or wheel track milling operation on multi-lane 
facilities, the lane being milled may be left closed and paved back within 72 hours. 

The following options are available during Resurfacing and milling operations on two-way, 
two-lane facilities when the entire roadway or entire lane is to be milled: 

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane 
facilities when all lanes or a single lane in one direction are to be milled: 

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily

and pave back within 72 hours.

Slope the pavement at the beginning and end of the daily milling operation as directed by the 
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed. Continue milling operations until the section of roadway being 
milled is complete. Remove any existing pavement adjacent to the milled area that has been 
damaged and replace it with patch material as directed by the Engineer. 

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain 
vehicular access in accordance with Section 1101-05 of the Standard Specifications using 
suitable backfill material approved by the Engineer. 



DD00446    TC-9 NASH COUNTY 
2024CPT.04.14.20641 

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications. 

MILLED RUMBLE STRIPS 

When utilized, milled rumble strips shall be installed in accordance with the Standard 
Specifications and the Roadway Standard Drawing 665.01. 
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PAVEMENT MARKINGS AND MARKERS: 
(7-15-14) (11-13-23)  RWZ-3 

Markings: All Facilities 

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 
1205.15 of the Roadway Standard Drawings and Section 1205 of the Standard Specifications with 
the exception of the following changes underlined in Table 1205-1 in Subarticle 1205-3(D): 

(D) TIME LIMITATIONS FOR REPLACEMENT

TABLE 1205-1 
TIME LIMITATIONS FOR 

REPLACEMENT 
Facility Type Marking Type Replacement

Deadline 
Full-control-of-access 
multi-lane roadway (4 

or 
more total lanes) and ramps, 

including Interstates 

All markings 
By the end of each 

workday's operation if 
the lane is opened to 

traffic 

Multi-lane roadways 
(3 or more lanes) and ramps 

Center Line, Lane Line, 
Railroad symbols, Stop 

bars, school symbols and 
crosswalk markings 

By the end of each 
workday's operation if 
the lane is opened to 

traffic 
(temporary paint with 
beads may be used) 

Edge Lines, gore lines 
and all other 
symbols 

By the end of the 
3rd calendar day 

after 
obliteration 

Two-lane, two-way 
roadways 

All centerline markings, 
railroad, Stop bars, 
school symbols and 
crosswalk markings 

By the end of the 
5th calendar day 

after 
obliteration 

 Edge Lines and all 
other symbols 

By the end of the 30th 
calendar day after 

obliteration 

Prior to placing pavement marking material on concrete surfaces that are diamond ground, use an 
acceptable method to grind ridges smooth only where pavement marking will be installed. 

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 
Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 
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Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 
Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place Thermoplastic 
is used, it shall be paid for using the Extruded Thermoplastic pay item. 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 
Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways. 
If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 
item. 

Markers: All Facilities 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 
to existing pavement marker removal prior to the end of the work day. Dispose of existing 
pavement markers as directed by the Engineer. No direct payment will be made for this work as it 
will be incidental to the paving operation. 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on 
each map.  Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and 
Standard Drawings 1250.01 through 1253.01 of the Roadway Standard Drawings and Sections 
1250 through 1253 of the Standard Specifications. 

Markings and Markers: All Facilities 

Review and record the existing pavement markings and markers before resurfacing.  Re-establish 
the new pavement markings and markers using the record of existing markings in conjunction with 
the Roadway Standard Drawings.  Unless otherwise directed by the Engineer, new pavement 
markings not meeting the current standards should be updated to the Roadway Standard Drawings.  
Have existing or proposed passing zones reviewed by the engineer before installation.  Submit the 
record of the existing pavement markings seven calendar days before the obliteration of any 
pavement markings. 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 
If the Contractor begins any map and does not complete within the seasonal restrictions, including 
placement of final pavement markings or permanent markers, the Contractor shall be responsible 
for, at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in accordance 
with Section 1251 of the Standard Specifications. 



1
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08)(Rev. 1-16-24) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 
be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 
recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
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maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
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 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(1-16-24)  Z-4 
 
Revise the 2024 Standard Specifications as follows: 

 
Division 3 

 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
 
Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 
Pipe” with Section “1032-3”. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
 
Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
 

Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 
25, delete and replace with the following " Flocculant will be measured and paid in accordance 
with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
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STANDARD SPECIAL PROVISION 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 

Originating in a Quarantined County 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 

Contact 

Contact the N.C. Department of Agriculture/United States Department of Agriculture 
at 1-800-206-9333, 919-707-3730, or
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 

Regulated Articles Include 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles.  This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

2. Plants with roots including grass sod.
3. Plant crowns and roots.
4. Bulbs, corms, rhizomes, and tubers of ornamental plants.
5. Hay, straw, fodder, and plant litter of any kind.
6. Clearing and grubbing debris.
7. Used agricultural cultivating and harvesting equipment.
8. Used earth-moving equipment.
9. Any other products, articles, or means of conveyance, of any character, if determined by an

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, guava root knot nematode, or other noxious weeds.

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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SSP-7

STANDARD SPECIAL PROVISION 

MINIMUM WAGES 
(7-21-09) Z-5 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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SSP-17

STANDARD SPECIAL PROVISION 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

Description 

The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program. 
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 

Minorities and Women 

Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 

Assigning Training Goals 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year. 
This agreement will include a specific number of annual training goals agreed to by both parties. 
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing. 
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  

Records and Reports 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  

Trainee Interviews 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  

Trainee Wages 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 

Achieving or Failing to Meet Training Goals 

The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  

Measurement and Payment 

No compensation will be made for providing required training in accordance with these contract 
documents. 
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Circle 
One 

Item 
No. Item Description 

* Agreed 
upon Unit 

Price 
** Dollar Volume of 

Item 
Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE 
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract. 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Circle 
One 

Item 
No. Item Description 

* Agreed 
upon Unit 

Price 
** Dollar Volume of 

Item 
Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

  
** Dollar Volume of MBE Subcontractor     $ ____________ 

 
MBE Percentage of Total Contract Bid Price  ___________% 

 
** Dollar Volume of WBE Subcontractor     $ ____________ 

 
WBE Percentage of Total Contract Bid Price  ___________% 

 
*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in 
the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price. 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.







DD00446      NASH COUNTY 
2024CPT.04.14.20641 
 

 

Execution of Contract 
 
 
 
Contract No:  DD00446 
 
 
County:  NASH COUNTY 
 
 
 
ACCEPTED BY THE DEPARTMENT 
 
 
 
 
__________________________________________________ 

Proposals Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
__________________________________________________ 
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