

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
JANUARY 27, 2015  
DIVISION 00004

PAGE : 1 of 2  
ITEM C

DD00138  
17BP.4.R.52  
STATE FUNDED  
NASH

PROPOSAL LENGTH 0.080 MILES  
TYPE OF WORK GRADING, DRAINAGE, PAVING, AND STRUCTURE  
LOCATION NC 231 OVER TURKEY CREEK

RPN 001 7 BIDDER(S) MBE GOAL 2.00 % WBE GOAL 3.00%  
ESTIMATE 975,892.40  
DATE AVAILABLE JUN 15 2015  
FINAL COMPLETION NOV 27 2015

	\$ TOTALS	% DIFF
KEYSTONE CONTRACTING CO., INC GRIFTON, NC	1,011,000.00	+3.6
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	1,011,201.70	+3.6
UNITED CONTRACTORS, INC. DBA UNITED CONTRACTORS INC. OF IOWA JI	1,018,754.95	+4.4
DELLINGER, INC. MONROE, NC	1,048,519.76	+7.4
S. T. WOOTEN CORPORATION WILSON, NC	1,052,910.10	+7.9
PALMETTO INFRASTRUCTURE INC GREENVILLE, SC	1,153,621.70	+18.2
DANE CONSTRUCTION, INC. MOORESVILLE, NC	1,188,800.88	+21.8

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
JANUARY 27, 2015  
DIVISION 00004

PAGE : 2 of 2  
ITEM C

---

DD00137  
17BP.4.R.10, 17BP.4.R.21  
STATE FUNDED  
EDGEcombe

PROPOSAL LENGTH 0.148 MILES

TYPE OF WORK GRADING, DRAINAGE, PAVING, AND CULVERT

LOCATION SR 1003 OVER AN UNNAMED TRIBUTARY OF TOWN CREEK

RPN 002 NO BIDDER(S) MBE GOAL 2.00 % WBE GOAL 3.00%  
ESTIMATE 0.00

DATE AVAILABLE JUN 15 2015

INTER COMPLETION INTERMEDIATE CONTRACT TIME FOR CLOSING SR 1003, DATE OF AVAILABILITY IS  
DATE CONTRACTOR ELECTS TO CLOSE THE ROAD  
INTERMEDIATE CONTRACT TIME FOR CLOSING NC 43, DATE OF AVAILABILITY IS DATE  
CONTRACTOR ELECTS TO CLOSE THE ROAD

FINAL COMPLETION AUG 14 2015

---

ESTIMATE TOTAL	975,892.40	
LETTING TOTAL	1,011,000.00	+3.6