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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

FEBRUARY 28, 2017

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00205

2017CPT.04.07.10641.1

STATE FUNDED

NASH

PROPOSAL LENGTH 21.000 MILES

RESURFACING

NASH/FRANKLIN CO. LINE TO MM 453

RPN 001 3  BIDDER(S) MBE GOAL 3.00 % WBE GOAL 2.00%

ESTIMATE  4,679,577.40

DATE AVAILABLE APR 03 2017

%  DIFF$  TOTALS
S T WOOTEN CORPORATION  WILSON,  NC -15.63,951,427.89
BARNHILL CONTRACTING COMPANY  ROCKY MOUNT,  NC -14.24,014,627.37
ROSE BROTHERS PAVING CO INC  AHOSKIE,  NC -6.24,389,231.67

INTER COMPLETION OCT 31 2017 COMPLETE ALL WORK EXCEPT FOR FINAL PAVEMENT MARKINGS
FINAL COMPLETION DEC 15 2017
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

FEBRUARY 28, 2017

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00201

2017CPT.04.14.20961.1

STATE FUNDED

WAYNE

PROPOSAL LENGTH 21.240 MILES

RESURFACING, WIDENING AND MILLING

VARIOUS

RPN 003 2  BIDDER(S) MBE GOAL 3.00 % WBE GOAL 4.00%

ESTIMATE  2,038,562.86

DATE AVAILABLE APR 03 2017

%  DIFF$  TOTALS
S T WOOTEN CORPORATION  WILSON,  NC -6.61,904,523.80
BARNHILL CONTRACTING COMPANY  ROCKY MOUNT,  NC -1.32,012,226.40

INTER COMPLETION OCT 31 2017 ALL WORK EXCEPT FINAL PAVEMENT MARKINGS
FINAL COMPLETION DEC 15 2017
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

FEBRUARY 28, 2017

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00192

17BP.4.R.67

STATE FUNDED

HALIFAX

PROPOSAL LENGTH 0.147 MILES

REPLACMENT OF HALIFAX BRIDGE 198

BRIDGE 198 OVER BEAR SWAMP SR 1306 (WARREN POND RD)

RPN 004 6  BIDDER(S) MBE GOAL 2.00 % WBE GOAL 3.00%

ESTIMATE  676,636.70

DATE AVAILABLE APR 10 2017 THRU JUN 12 2017

%  DIFF$  TOTALS
S T WOOTEN CORPORATION  WILSON,  NC +0.0676,432.20
UNITED CONTRACTORS, INC. DBA UNITED CONTRACTORS INC. OF IOWA  JOHNSTON,  IA +4.7708,184.60
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC +11.4753,800.00
SANFORD CONTRACTORS INC  LEMON SPRINGS,  NC +12.3760,000.00
SMITH-ROWE, LLC  MOUNT AIRY,  NC +14.1771,737.50
T. A. LOVING COMPANY  GOLDSBORO,  NC +26.0852,588.00

INTER COMPLETION NOV 09 2017 ICT NUMBER 1: BRIDGE REPLACEMENT
FINAL COMPLETION 330 DAY(S) AFTER START DATE

ESTIMATE TOTAL 7,394,776.96

LETTING TOTAL 6,532,383.89 -11.7


