STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 4

PROPOSAL

DATE AND TIME OF BID OPENING: MAY 12, 2015 AT 2:00 AM

WBS ELEMENT NO.: VARIOUS

FEDERAL AID NO.: VARIOUS

COUNTY: EDGECOMBE, HALIFAX, JOHNSTON, NASH,

NORTHAMPTON, WAYNE AND WILSON COUNTIES

TIP NO.: VARIOUS

ROUTE NO.: VARIOUS

LOCATION: VARIOUS

TYPE OF WORK: THERMOPLASTIC AND PAINT PAVEMENT

MARKING INSTALLATION

NOTICE:

ALL BIDDERS SHALL ,COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE
OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE
THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY
THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE
LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA'FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

THIS ISA ROADWAY PROJECT. BID BONDS ARE NOT REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF

VARIOUS PROJECTS IN EDGECOMBE, HALIFAX, JOHNSTON, NASH, NORTHAMPTON, WAYNE
AND WILSON COUNTIES, NORTH CAROLINA

MAY 12, 2015
DEPARTMENT OF TRANSPORTATION,
WILSON, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Thermoplastic And Paint
Pavement Marking Installation; has carefully examined the plans and specifications, which are acknowledged to be part
of the proposal, the special provisions, the proposal, and the form of contract; and thoroughly understands the stipulations,
requirements and provisions. The undersigned bidder agrees to bound upon his execution of the bid and subsequent award
to him by the Department of Transportation in accordance with this proposal to provide all necessary machinery, tools,
labor, and other means of construction; and to do all the work and to furnish all materials, except as otherwise noted,
necessary to perform and complete the said contract in accordance with the 2012 Standard Specifications for Roads and
Structures by the dates(s) specified in the Project Special Provisions and in accordance with the requirements of the
Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the sheets contained
herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete Thermoplastic And Paint Pavement Marking Installation in Edgecombe,
Halifax, Johnston, Nash, Northampton, Wayne and Wilson Counties, for the unit or lump sum prices, as the case may
be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said Department,
which proposal, plans, and specifications show the details covering this project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement may cause the bid to be considered irregular and may be grounds for
rejection of the bid.

TRADITIONAL PAPER BIDS:

1.

2.
3.

© ®

10.

11.

Download the entire proposal from the Connect NCDOT website and return the entire proposal with your
bid.
All entries on the itemized proposal sheet (bid form) shall be written in ink or typed.
The Bidder shall submit a unit price for every item on the itemized proposal sheet. The unit prices for the
various contract items shall be written in figures. Unit prices shall be rounded off by the Bidder to contain
no more than FOUR decimal places.
An amount bid shall be entered on the itemized proposal sheet for every item. The amount bid for each
item shall be determined by multiplying each unit bid by the quantity for that item, and shall be written in
figures in the "Amount" column of the form.
The total amount bid shall be written in figures in the proper place on the bid form. The total amount bid
shall be determined by adding the amounts bid for each item.
Changes to any entry shall be made by marking through the entry in ink and making the correct entry
adjacent thereto in ink. A representative of the Bidder shall initial the change in ink. Do not use
correction fluid, correction tape or similar product to make corrections.
The bid shall be properly executed on the included Execution of Bid — Non-collusion Affidavit,
Debarment Certification and Gift Ban Certification form. All bids shall show the following
information:
a. Name of corporation, partnership, limited liability company, joint venture, individual or firm,
submitting bid.
Corporations that have a corporate seal should include it on the bid.
b. Name of individual or representative submitting bid and position or title held on behalf of the bidder.
c. Name, signature, and position or title of witness.
d. Completed attestation by Notary Public
Note: Signer, Witness and Notary Public must be different individuals.
The bid shall not contain any unauthorized additions, deletions, or conditional bids.
The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a
contract pursuant to an award.
THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE
PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED IN
THE NCDOT DIVISION 4 OFFICE, LOCATED AT 509 WARD BLVD., P.O. BOX 3165, BY 2:00
PM ON, TUESDAY, MAY 12, 2015.
The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR THERMOPLASTIC AND PAINT PAVEMENT MARKING INSTALLATION

12.

TO BE OPENED AT 2:00 PM ON, TUESDAY, MAY 12, 2015.

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope
shall be addressed as follows:
N. C. DEPARTMENT OF TRANSPORTATION
ATTN: JERRY PAGE, PE
509 WARD BLVD., P.O. BOX 3165
WILSON, NC 27895
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PROJECT SPECIAL PROVISIONS

GENERAL

This contract is for the installation of roadway markings and pavement marking removal on an as
needed basis in Division Four (including interstates, freeways and other controlled access
facilities).

NON-EXCLUSIVE CONTRACT:

The Department may, as it deems to be in the best interest of the state and the Department of
Transportation, execute more than one contract based on this proposal. The Contractor(s)
understands and agrees, by signature on the Purchase Order Contract Bid Proposal, that this
agreement does not constitute an exclusive contract. If awarded, the contracts will be executed
with the lowest responsible bidders. The Department of Transportation reserves the right to make
multiple awards for the services provided by this contract. Furthermore, the Department reserves
the right to reject all bids received.

TERM OF CONTRACT:

The bid submitted by the contractor shall be for a one year term. At the option of the
Department, the contract may be extended for two (2) additional one (1) year terms for a
maximum of three (3) total years. The Engineer will notify the Contractor in writing three (3)
months prior to the contract completion date if the contract may be extended. The Contractor
must inform the Engineer in writing within a period of 3 weeks of his intention to accept or reject
the contract extension offer. Any deviation by the Contractor of the above requirements will
result in rejection of the contract extension.

CONTRACT TIME AND LIQUIDATED DAMAGES:

The date of availability for this contract is July 1, 2015.
The completion date for this contract is June 30, 2016.

The Contractor will have ten (10) working days from notification by the State to begin work.
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner
from the time he begins the work until completion and final acceptance of the project.

The Contractor will not be permitted to suspend his operations except for reasons beyond his
control or except where the Engineer has authorized a suspension of the Contractor’s operations
in writing.

If the Contractor has not started work within the ten (10) working day period, liquidated
damages in the amount of One Hundred Dollars ($100.00) per calendar day will be assessed for
each day beyond the ten (10) working day period until such time that the Contractor begins
work.
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The Contractor must complete the above work within thirty (30) calendar days from the date
of notification by the North Carolina Department of Transportation. If the Contractor has not
completed work within the thirty (30) calendar day period, liquidated damages in the amount
of One Hundred Dollars ($100.00) per calendar day will be assessed for each day beyond the
thirty (30) calendar day period until such time that the Contractor finishes the work.

Each notification for work will be for a minimum of $2,000.00 of the various line items included
in the contract.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract.

INTERMEDIATE CONTRACT TIME NUMBER ONE AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic
control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall
not close or narrow a lane of traffic during the following time restrictions:

DAY AND TIME RESTRICTIONS FOR 1-95

e FRIDAY NOON TO SUNDAY MIDNIGHT

DAY AND TIME RESTRICTIONS FOR US 64

e WEST OF SR 1603 (OLD CARRIAGE RD)
0o MONDAY TO FRIDAY 7 AM TO 9 AM
e FROM WEST OF SR 1603 TO US 64 ALT.
o MONDAY TO FRIDAY 7 AM TO 9 AM AND 4 PM TO 6 PM

e EAST OF US 64 ALT.
o NO TIME RESTRICTIONS

DAY AND TIME RESTRICTIONS FOR US 70 AND US 70 BYPASS

[-40 AT JOHNSTON/WAKE CO. LINE TO 70B (WEST OF SMITHFIELD)
0 MONDAY TO FRIDAY 6:30 AM TO 8:30 AM (70 WESTBOUND)
0 MONDAY TO FRIDAY 4:30 PM TO 6:30 PM (70 EASTBOUND)

e 70B (WEST OF SMITHFIELD) TO 70 BYPASS (SELMA BYPASS)
e 70 BYPASS OF SELMA
e 70 BYPASS (SELMA BYPASS) TO 70A AT PRINCETON
o FRIDAY (APRIL-OCTOBER) 4:30 PM TO 6:30 PM (70 EASTBOUND)

e 70 THROUGH SELMA FROM BEGINNING TO END OF SELMA BYPASS
o MONDAY TO FRIDAY 6:30 AM TO 8:30 AM
o MONDAY TO FRIDAY 4:30 PM TO 6:30 PM
o0 SATURDAY AND SUNDAY FROM 7 AMTO 7 PM
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e 70A AT PRINCETON TO THE LENOIR COUNTY LINE
o MONDAY TO FRIDAY 6:30 AM TO 8:30 AM
o MONDAY TO FRIDAY 4:30 PM TO 6:30 PM

DAY AND TIME RESTRICTIONS FOR 1-40

e NC42TO WAKE /JOHNSTON CO. LINE
0 SUNDAY TO SATURDAY 6 AM TO 8 PM

e FROM 210 TO NC 42 (EASTBOUND)
o MONDAY TO FRIDAY 4PMTO 7 PM
o SATURDAY 7 AM TO 12 NOON

e FROM 210 TO NC 42 (WESTBOUND)
o MONDAY TO FRIDAY 6 AM TO 9 AM
0 SUNDAY 12 NOON TO 7 PM

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the lane closures according to the time restrictions
stated herein.

The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the lane closures
according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($1000.00) per hour.

In addition, the Contractor shall not close or narrow a lane of traffic, detain and/or alter the traffic flow on
or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy,
including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed
by the Engineer.

2. For New Year's Day, between the hours of 6:30 A.M. December 31st and 6:30
P.M. January 2nd. If New Year's Day is on a Friday, Saturday, Sunday, or Monday,
then until 6:30 P.M. the following Tuesday.

3. For Easter, between the hours of 6:30 A.M. Thursday and 6:30 P.M. Tuesday.

4, For Memorial Day, between the hours of 6:30 A.M. Friday and 6:30 P.M. Wednesday.

5. For Independence Day, between the hours of 6:30 A.M. the Friday before the week

of Independence Day and 6:30 P.M. the following Monday after the week of
Independence Day.
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6. For Labor Day, between the hours of 6:30 A.M. Friday and 6:30 P.M. Wednesday.

7. For Thanksgiving Day, between the hours of 6:30 A.M. Tuesday and 6:30
P.M. Monday.

8. For Christmas, between the hours of 6:30 A.M. the Friday before the week of
Christmas Day and 6:30 P.M. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated herein and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($1000.00) per hour.

NOTIFICATION OF OPERATIONS:

The Contractor shall notify the Engineer a minimum of two days in advance of beginning
work on any project.

The Contractor shall give the Engineer sufficient notice of all operations for any sampling,
inspection or acceptance testing required. The Contractor shall comply with all applicable local
ordinances and regulations prior to beginning work. He shall obtain all permits and licenses
required by state and local agencies having jurisdiction in his area of work.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1 G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the 2012 Standard
Specifications).
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DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev.12-17-13) 102-15(J) SP1 G62

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy of
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with
Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to meet the
DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet the
DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for a previously
committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater than the
advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business Enterprise
through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed DBE participation along with a listing of the committed DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for DBE certification, such that an applicant is required to apply
only once for a DBE certification that will be honored by all recipients of USDOT funds in the state and
not limited to the Department of Transportation only. The Certification Program is in accordance with 49
CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.
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Forms and Websites Referenced in this Provision

DBE Payment Tracking System - On-line system in which the Contractor enters the payments made to
DBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/\Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all DBE firms
working on  the  project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-1S.xls

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as
a written joint check agreement among the parties providing full and prompt disclosure of the expected
use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed DBE for the
amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Su
bcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that will meet
this DBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LG A%20Content/08%20DBE%20S
ubcontractors%20(Federal).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where DBEs quoted on the project. This sheet is submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established for this
contract:

Disadvantaged Business Enterprises 0 %
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and reasonable

steps to ensure that DBES participate in at least the percent of the contract as set forth above as
the DBE goal.


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during the
performance of the contract. Any DBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as DBE certified shall be used to meet the DBE goal. The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.
Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the life of
the contract. Only those identified to meet the DBE goal will be considered committed, even though the
listing shall include both committed DBE subcontractors and additional DBE subcontractors. Additional
DBE subcontractor participation submitted at the time of bid will be used toward the Department’s
overall race-neutral goal. Only those firms with current DBE certification at the time of bid opening will
be acceptable for listing in the bidder's submittal of DBE participation. The Contractor shall indicate the
following required information:

(A) If the DBE goal is more than zero,

1) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE
participation, including the names and addresses on Listing of DBE Subcontractors
contained elsewhere in the contract documents in order for the bid to be considered
responsive. Bidders shall indicate the total dollar value of the DBE participation for the
contract.

2 If bidders have no DBE participation, they shall indicate this on the Listing of DBE
Subcontractors by entering the word “None” or the number “0.” This form shall be
completed in its entirety. Blank forms will not be deemed to represent zero
participation. Bids submitted that do not have DBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The Department
will not consider these bids for award and the proposal will be rejected.

3) The bidder shall be responsible for ensuring that the DBE is certified at the time of bid by
checking the Directory of Transportation Firms. If the firm is not certified at the time of
the bid-letting, that DBE’s participation will not count towards achieving the DBE goal.

(B) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not required, however
any DBE participation that is achieved during the project shall be reported in accordance with
requirements contained elsewhere in the special provision.

DBE Prime Contractor
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is responsible for

meeting the goal or making good faith efforts to meet the goal, just like any other bidder. In most cases, a
DBE bidder on a contract will meet the DBE goal by virtue of the work it performs on the contract with
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its own forces. However, all the work that is performed by the DBE bidder and any other DBE
subcontractors will count toward the DBE goal. The DBE bidder shall list itself along with any DBE
subcontractors, if any, in order to receive credit toward the DBE goal.

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract work, the
prime will list itself at 40%, and the additional 5% shall be obtained through additional DBE participation
with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A or B listed under Listing of DBE Subcontractor just
as a non-DBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the DBE goal of
the contract, indicating the bidder’s commitment to use the DBE in the contract. This documentation
shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state
holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the DBE
goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation will not
count toward meeting the DBE goal. If the lack of this participation drops the commitment below the
DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its entirety, to the
Engineer no later than 12:00 noon on the eighth calendar day following opening of bids, unless the eighth
day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall submit to
the Department documentation of adequate good faith efforts made to reach the DBE goal.

One complete set of this information shall be received in the office of the Engineer no later than 12:00
noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday
or an official state holiday. In that situation, it is due in the office of the Engineer no later than 12:00
noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of DBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
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sufficient DBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought DBE participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith
effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it intended to be a
mandatory checklist.

(A)

(B)

(©)

(D)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified DBEs who have the capability to
perform the work of the contract. The bidder must solicit this interest within at least 10 days
prior to bid opening to allow the DBEs to respond to the solicitation. Solicitation shall provide
the opportunity to DBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the DBEs are interested by taking
appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by DBESs in order to increase the likelihood that
the DBE goals will be achieved.

@ Where appropriate, break out contract work items into economically feasible units to
facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the contract
DBE goal when the work to be sublet includes potential for DBE participation (2™ and
3" tier subcontractors).

Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

@ Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to

make a portion of the work available to DBE subcontractors and suppliers and to select
those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of DBEs that
were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for DBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration. However, the
fact that there may be some additional costs involved in finding and using DBES is not in
itself sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as
such costs are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the
responsibility to make good faith efforts. Bidding contractors are not, however, required
to accept higher quotes from DBEs if the price difference is excessive or unreasonable.
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(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation
of their capabilities. The bidder’s standing within its industry, membership in specific groups,
organizations, or associates and political or social affiliations (for example, union vs. non-union
employee status) are not legitimate causes for the rejection or non-solicitation of bids in the
bidder’s efforts to meet the project goal.

(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as
required by the recipient or bidder.

(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or
related assistance or services.

(H) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening the Business Development Manager in the Business Opportunity and Work Force
Development Unit to give notification of the bidder’s inability to get DBE quotes.

0] Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

Q) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
DBE goal.

2 The bidders’ past performance in meeting the DBE goals.

3) The performance of other bidders in meeting the DBE goal. For example, when the
apparent successful bidder fails to meet the DBE goal, but others meet it, you may
reasonably raise the gquestion of whether, with additional reasonable efforts the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet
the DBE goal, but meets or exceeds the average DBE participation obtained by other
bidders, the Department may view this, in conjunction with other factors, as evidence of
the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the DBE goal can be met or that an adequate good faith effort has been made to meet the
DBE goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal Compliance Committee. If a contractor
wishes to appeal the determination made by the Committee, they shall provide written notification to the
Engineer. The appeal shall be made within 2 business days of notification of the determination of non-
good faith.
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Counting DBE Participation Toward Meeting DBE Goal

(A)

(B)

(©)

(D)

(E)

(F)

Participation

The total dollar value of the participation by a committed DBE will be counted toward the
contract goal requirement. The total dollar value of participation by a committed DBE will be
based upon the value of work actually performed by the DBE and the actual payments to DBE
firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting DBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm may be
counted toward the contract goal requirement. Work that a DBE subcontracts to a non-DBE firm
does not count toward the contract goal requirement. If a DBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would be expected on
the basis of standard industry practices, it shall be presumed that the DBE is not performing
a commercially useful function. The DBE may present evidence to rebut this presumption to the
Department. The Department's decision on the rebuttal of this presumption is subject to review
by the Federal Highway Administration but is not administratively appealable to USDOT.

Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count toward its
contract goal requirement a portion of the total value of participation with the DBE in the joint
venture, that portion of the total dollar value being a distinct clearly defined portion of work that
the DBE performs with its forces.

Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for materials
and supplies required to complete the contract and obtained from a DBE regular dealer and 100
percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to DBE firms
that are not manufacturers or regular dealers:

@ The fees or commissions charged by a DBE firm for providing a bona fide service, such
as professional, technical, consultant, or managerial services, or for providing bonds or
insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.
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2 With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

(B)

DBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to DBEs that
perform a commercially useful function in the work of a contract. A DBE performs a
commercially useful function when it is responsible for execution of the work of the contract and
is carrying out its responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the DBE shall also be responsible with
respect to materials and supplies used on the contract, for negotiating price, determining quality
and quantity, ordering the material and installing (where applicable) and paying for the material
itself. To determine whether a DBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether the
amount the firm is to be paid under the contract is commensurate with the work it is actually
performing and the DBE credit claimed for its performance of the work, and any other relevant
factors.

DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
a commercially useful function:

@ The DBE shall be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there shall not be a
contrived arrangement for the purpose of meeting DBE goals.

2 The DBE shall itself own and operate at least one fully licensed, insured, and operational
truck used on the contract.

3) The DBE receives credit for the total value of the transportation services it provides on
the contract using trucks it owns, insures, and operates using drivers it employs.

(@) The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

(5) The DBE may also subcontract the work to a non-DBE firm, including from an owner-
operator. The DBE who subcontracts the work to a non-DBE is entitled to credit for the

total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services provided by
DBE-owned trucks on the contract. Additional  participation by

non-DBE subcontractors receives credit only for the fee or commission it receives as
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aresult of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Contractor will not count towards the
DBE contract requirement.

(6) A DBE may lease truck(s) from an established equipment leasing business open to the
general public. The lease must indicate that the DBE has exclusive use of and control
over the truck. This requirement does not preclude the leased truck from working for
others during the term of the lease with the consent of the DBE, so long as the lease gives
the DBE absolute priority for use of the leased truck. This type of lease may count
toward the DBE’s credit as long as the driver is under the DBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the DBE
that they are subcontracted/leased to and their own company name if it is not identified
on the truck itself. Magnetic door signs are not permitted.

DBE Replacement

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute DBE firm) to
meet all or part of a contract goal requirement, the contractor shall not terminate the DBE for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to perform the
work of the terminated subcontractor with another DBE subcontractor, a non-DBE subcontractor, or with
the Contractor’s own forces or those of an affiliate. A DBE may only be terminated after receiving the
Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for approval on
Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this procedure, the Contractor
may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed DBE:
(A) Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE that was
submitted at the time of bid may be used to fulfill the DBE commitment. A good faith effort will
only be required for removing a committed DBE if there were no additional DBEs submitted at
the time of bid to cover the same amount of work as the DBE that was terminated.

If a replacement DBE is not found that can perform at least the same amount of work as the
terminated DBE, the Contractor shall submit a good faith effort documenting the steps taken.
Such documentation shall include, but not be limited to, the following:

1) Copies of written notification to DBEs that their interest is solicited in contracting the
work defaulted by the previous DBE or in subcontracting other items of work in the
contract.

2 Efforts to negotiate with DBESs for specific subbids including, at a minimum:
@) The names, addresses, and telephone numbers of DBES who were contacted.

(b) A description of the information provided to DBEs regarding the plans and
specifications for portions of the work to be performed.
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3) A list of reasons why DBE quotes were not accepted.

()] Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or insurance
required by the Contractor.

(B) Decertification Replacement

@ When a committed DBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require
the Contractor to solicit replacement DBE participation equal to the remaining work to be
performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal requirement.

2 When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall take all
necessary and reasonable steps to replace the DBE subcontractor with another DBE
subcontractor to perform at least the same amount of work to meet the DBE goal
requirement. If a DBE firm is not found to do the same amount of work, a good faith
effort must be submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by
a committed DBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a DBE based upon the
Contractor’s commitment, the DBE shall participate in additional work to the same extent as the DBE
participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by DBEs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed DBE, the Contractor shall
seek participation by DBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a DBE, the Contractor shall seek additional participation by
DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a DBE
subcontractor. The Department reserves the right to require copies of actual subcontract agreements
involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for use, their
certification type(s), the number of trucks owned by the firm, as well as the individual truck identification
numbers, and the line item(s) being performed.
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Within 30 calendar days of entering into an agreement with a DBE for materials, supplies or services, not
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of
the agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures
claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all monthly
and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from being approved for
work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value of
services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for
payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard
Specifications may be cause to disqualify the Contractor.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or
her knowledge and belief, that:

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of any Federal
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agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with the awarding of any Federal contract, the making of any Federal
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal contract, grant,
loan, or cooperative agreement.

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, Disclosure Form to Report
Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for
each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require
that the language of this certification be included in all lower tier subcontracts, which exceed $100,000
and that all such subrecipients shall certify and disclose accordingly.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) 1085 SP1 G100

To report bid rigging activities call:  1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through
Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the hotline to report such activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway construction
contract fraud and abuse is operated under the direction of the DOT Inspector General. All information
will be treated confidentially and caller anonymity will be respected.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a
specific written description of the location in the locate request.

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES:
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and NCGS 136-28.8, it
is the objective of the Department to aid in the reduction of materials that become a part of our solid
waste stream, to divert materials from landfills, to find ways to recycle and reuse materials, to consider
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and minimize, where economically feasible, the environmental impacts associated with agency land use
and acquisition, construction, maintenance and facility management for the benefit of the Citizens of
North Carolina.

To achieve the mission of reducing environmental impacts across the state, the Department is committed
to supporting the efforts to initiate, develop and use products and construction methods that incorporate
the use of recycled, solid waste products and environmentally sustainable practices in accordance with
Avrticle 104-13 of the Standard Specifications.

Report the quantities of reused or recycled materials either incorporated in the project or diverted from
landfills and any practice that minimizes the environmental impact on the project annually on the Project
Construction Reuse and Recycling Reporting Form. The Project Construction Reuse and Recycling
Reporting Form and a location tool for local recycling facilities are available at:
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-L ocations.aspx.

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to
valuemanagementunit@ncdot.gov. For questions regarding the form or reporting, please contact the State
Value Management Engineer at 919-707-4810.

DOMESTIC STEEL.:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following:

All steel and iron products that are permanently incorporated into this project shall be produced in the
United States except minimal amounts of foreign steel and iron products may be used provided the
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire
project or $2,500, whichever is greater. If invoices showing the cost of the material are not provided, the
amount of the bid item involving the foreign material will be used for calculations. This minimal amount
of foreign produced steel and iron products permitted for use is not applicable to high strength fasteners.
Domestically produced high strength fasteners are required.

COOPERATION BETWEEN CONTRACTORS:
(7-1-95) 105-7 SP1 G133

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.
[Other Project Location-See Insert]

The Contractor on this project shall cooperate with the Contractor working within or adjacent to the limits
of this project to the extent that the work can be carried out to the best advantage of all concerned.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.


http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov
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The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer,
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime
Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governar). This prohibition covers those vendors and contractors who:

(A) Have a contract with a governmental agency; or
(B) Have performed under such a contract within the past year; or
© Anticipate bidding on such a contract in the future.
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For additional information regarding the specific requirements and exemptions, vendors and contractors
are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other State
Agencies to determine if those agencies have adopted Executive Order 24.

LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second sentence
of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’
compensation insurance carrier, or a certificate of compliance issued by the Department of Insurance for
self-insured subcontractors, irrespective of whether having regularly in service fewer than three
employees.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line
32, the first sentence of the second paragraph and the first word of the second sentence of the second

paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTING OF CONTRACT:
(11-18-2014) 108-6 SP1 G186

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second sentence of
the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or prior to
expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the
Engineer.
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Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence of the
fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be
performed by the Contractor. If the Contractor sublets items of work but elects to purchase material for
the subcontractor, the value of the material purchased will be included in the total dollar amount
considered to have been sublet.

SUPERVISION BY CONTRACTOR:

At all times during the life of this contract the Contractor(s) shall provide one permanent
employee who shall have the authority and capability for overall responsibility of the project(s)
and who shall be personally available at the work site within 24 hours notice. Such employee
shall be fully authorized to conduct all business with the subcontractors, to negotiate and execute
all supplemental agreements, and to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor(s) shall have present on the
project(s) one competent individual who is authorized to act in a supervisory capacity over all
work on the project(s), including work subcontracted. The individual(s) who has

been so authorized shall be experienced in the type of work being performed and shall be fully
capable of managing, directing, and coordinating the work; of reading and thoroughly
understanding the contracts; and receiving and carrying out directions from the Engineer or his
authorized representatives. He shall be an employee of the Contractor(s) unless otherwise
approved by the Engineer.

The Contractor(s) may, at his option, designate one employee to meet the requirements of both
positions. However, whenever the designated employee is absent from the work site, an
authorized individual qualified to act in a supervisory capacity on the project shall be present.



29

PROJECT SPECIAL PROVISIONS

ROADWAY

EMERGENCY MOBILIZATION:

In the event that the Contractor is notified by the Engineer that pavement markings are required
on an emergency basis, a payment for "Emergency Mobilization™ will be made. When a project
for pavement markings is assigned and the Engineer declares that emergency conditions exist,
the Contractor shall respond and begin work on the project within twenty-four (24) hours. If the
Contractor fails to respond within twenty-four hours when an emergency is declared, the
payment for "Emergency Mobilization” will be forfeited. = Payment for "Emergency
Mobilization” will be made on a per each basis, and one per each payment will be granted for
each emergency project that the Contractor responds and begins work within twenty-four hours.

MATERIALS:
(2-21-12) (Rev. 5-19-15) 1000, 1002, 1005, 1018, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 RO1

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph
with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

If any change is made to the mix design, submit a new mix design (with the exception of an approved
pozzolan source change).

If any major change is made to the mix design, also submit new test results showing the mix design
conforms to the criteria. Define a major change to the mix design as:

@ A source change in coarse aggregate, fine aggregate or cement.

2 A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash).

3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 5%),
fine aggregate (applies to an increase or decrease greater than 5%), water (applies to an increase
only), cement (applies to a decrease only), or pozzolan (applies to an increase or decrease greater

than 5%).

Use materials which do not produce a mottled appearance through rusting or other staining of the finished
concrete surface.
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Consistency Max.

Maximum Water-Cement Ratio Cement Content

= ” Slump
=2 £5 > . . Non Air-
o o 5 © -
8 S S g 3 Al E:Er?é:z'lgw Entrained 8 , 8 Vibrated Non- Vibrated
58 59 Concrete £ § &
© = P Rounded AAngl::ir Rounded AAngl::ir S = S Min Max Min Max
Aggregate g:i]te Aggregate g:i]te n. . n. .
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
AASIP 4500 0381 0426 - - 15 - 639 715 - -
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - 7-9 - - 640 800
wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 -
15
machine-
placed
B 2,500 0.488 0.567 0.559 0.630 25 4 508 - 545 -
harlld—
placed
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable
Eill 150 max. as needed as needed as needed as needed - Flow- - - 40 100
excavatable at 56 days able
Flowable Flow- as
Fill 125 asneeded = asneeded = asneeded | as needed - able - - 100 needed
non-excavatable
4,500 .
design, 1'f5 slip
Pavement | field 0559  0.559 - - orm - 526 - - -
650 3.0 hand
flexural, place
design only
See as as as as as
Precast 1'[)&;b7|-e1 asneeded | as needed . . 6 needed needed needed needed needed
See
per See Table as
Prestress contract 10781 1'55;'3_61 - - 8 - 564 needed ) )

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), Materials, line 8;
and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to the table of item references:

Item Section
Type IL Blended Cement 1024-1

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF EXCAVATIONS,
line 30, add the following at the end of Section 1002:

(H) Handling and Storing Test Panels

Notify the Area Materials Engineer when preconstruction or production test panels are made
within 24 hours of shooting the panels. Field cure and protect test panels from damage in
accordance with ASTM C1140 until the Department transports panels to the Materials and Tests
Regional Laboratory for coring.
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Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second paragraph
with the following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to each
pound of cement replaced.

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third paragraph
through the sixth paragraph beginning with “If any change is made to the mix design, submit...” through
“...(applies to a decrease only).”

Page 10-6, Subarticle 1000-4(1), Use of Fly Ash, lines 36-2, replace the first paragraph with the
following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to each
pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-cementitious
material (cement + fly ash) ratio for the classes of concrete listed.

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, delete the
table.

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE, lines
30-31, delete the second sentence of the third paragraph.
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the

following:

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

mm_Nﬂmu_# 2" H\Hm: i 3/4™ 12" 38" #4 #8 #10 | #16  #40 @ #200 Remarks
4 100 wmﬁ.v me 0-15 - 0-5 - - - - - A Asphalt Plant Mix
467M | 100 Mwﬁ.v - ww. - 0-30 | 0-5 - - - - A Asphalt Plant Mix
5 90- 20- .
- 100 100 55 0-10 | 0-5 - - - - - A AST, Sediment Control Stone
95- 25. AST, Str. Concrete,
57 - 100 100 - 60 - 0-10 0-5 - - - A Shoulder Drain,
Sediment Control Stone
57M - 100 Mwﬁ.v - Mhmm. - 0-10 = 0-5 - - - A AST, Concrete Pavement
90- 20-
6M - - 100 ;50 55 020 08 - - - - A AST
90- 20- AST, Str. Concrete,
67 - - 100 100 - 55 0-10 05 - ) ) A Asphalt Plant Mix
98- 75- 20- Asphalt Plant Mix, AST,
73M ) ) ) 100 100 100 @ 45 0-15 ) ) ) A Str. Conc, Weep Hole Drains
35. Asphalt Plant Mix,
14M - - - - - 100 5, 52 - 0-8 - A AST, Weep Hole Drains,
Str. Concrete
85- 10-
9 - - - - - 100 100 40 - 0-10 - A AST
75- 55- 35- 25- 14- 4- Aggregate Base Course,
ABC - 100 o - 80 - 55 i 45 i 30 128 Aggregate Stabilization
W?W_Mu - 100 Mwmv - Nwmw. - th. - mw - - How.m Maintenance Stabilization
Light- 80- 5-
Em_@:HO - - - - 100 100 40 0-20 - 0-10 - 0-2.5 AST

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).
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Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA
CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both tables,
replace second row with the following:

Acceptable, but not to be used in the top 3 ft of embankment or backfill
Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to
between 5 and 12% by weight and the constituents shall be interground. Class F fly ash can replace a
portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(l) for Portland
cement. For mixes that contain cement with alkali content between 0.6% and 1.0% and for mixes that
contain a reactive aggregate documented by the Department, use a pozzolan in the amount shown in
Table 1024-1.

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE,
replace with the following:

TABLE 1024-1
POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE
Pozzolan Rate
20% - 30% by weight of required cement content
Class F Fly Ash with 1.0 Ib Clgss F ﬁy ash pgr Ib of cement replaced
Ground Granulated Blast 35%-50% by weight of required cement content
Furnace Slag with 1.0 Ib slag per Ib of cement replaced

4%-8% by weight of required cement content

Microsilica with 1.0 Ib microsilica per Ib of cement replaced

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence of the
second paragraph with the following:

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation Program
(NTPEP) laboratory for concrete admixture testing.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1, DESCRIPTION, lines 7-8, delete the first sentence of the second paragraph
and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2, HANDLING AND STORING, line 17, replace “mechanically stabilized
earth (MSE) wall faces” with “temporary wall faces”.

Page 10-73, Article 1056-4, GEOTEXTILES, line 33, add the following after the first sentence in the
second paragraph:

Geotextiles will be identified by the product name printed directly on the geotextile. When geotextiles
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are not marked with a product name or marked with only a manufacturing plant identification code,
geotextiles will be identified by product labels attached to the geotextile wrapping. When identification is
based on labels instead of markings, unwrap geotextiles just before use in the presence of the Engineer to
confirm that the product labels on both ends of the outside of the geotextile outer wrapping match the
labels affixed to both ends of the inside of the geotextile roll core. Partial geotextile roles without the
product name printed on the geotextile or product labels affixed to the geotextile roll core may not be
used.

Page 10-74, Table 1056-1, GEOTEXTILE REQUIREMENTS, replace with the following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Requirement

Property Type 1 Type 2 Type 3* Type 4 Type 5° Test
Typical Shoulder Under Temporary Soil Temporary =~ Method
Application Drains Rip Rap Silt Fence | Stabilization Walls
(ﬂ%n?gcat'cog) > 50% > 50% <25% < 50% <so  AoTM
Grab Strength 100 Ib€ ASTM
(MD & CD) D4632
Tear Strength Table 1°, Table 1°, ] Table 1°, ) ASTM
(MD & CD) Class 3 Class 1 Class 3 D4533
Puncture ASTM
Strength i D6241
2,400 Ib/ft®
Ultimate Tensile (un[ess ASTM
Strength - - - - required D4595
(MD & CD) otherwise in
the contract)
Permittivity 0.20 sec™* gﬂ-gl\f
Apparent Table 2°, ASTM
Opening Size 15% to 50% Table7>  Tables®  060MM puzg
UV Stabilit in Situ Soil
Ity Passing No. 200° cG ASTM
(Retained 70%™ D4355
Strength)

Minimum roll width of 36" required.
Minimum roll width of 13 ft required.
MARY per Article 1056-3.
AASHTO M 288.

US Sieve No. per AASHTO M 92.
Maximum average roll value.

After 500 hours of exposure.

GmMmoOw»

Page 10-74, Article 1056-5, GEOCOMPOSITES, lines 7-8, replace the first sentence with the
following:

Provide geocomposite drain strips with a width of at least 12" and Type 1 geotextiles attached to drainage
cores that meet Table 1056-2.
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two sentences
with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing
will only be required for new casting designs during the design process, and conformance to M306
loading (40,000 Ibs.) will be required only when noted on the design documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:
TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design
Property Compressive Strength

28 Day Design
Compressive

. Strength
6,000 psi or less greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) and (D)
with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion
Test.

© At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified
in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been
tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third sentences of
the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph with the
following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system
will obtain 125% of the specified required yield strength of the fixture. Furnish certification that, for the
particular bolt grade, diameter and embedment depth required, the anchor system will not fail by adhesive
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace with the

failure and that there is no movement of the anchor bolt. For certification and anchorage, use 3,000 psi as
following:

the minimum Portland cement concrete compressive strength used in this test. Use adhesives that meet

Section 1081.
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.

List the properties of the adhesive on the container and include density, minimum and maximum

TABLE 1081-1
PROPERTIES OF MIXED EPOXY RESIN SYSTEMS

Property Type 1l Type 2 Type 3 Type Type Type Type 5
3A 4A 4B

Viscosity-Poises at 77°F + 2°F Gel 10-30 25-75 Gel 40-150 = 40-150 1-6

Spindle No. - 3 4 - 4 4 2

Speed (RPM) - 20 20 - 10 10 50
Pot Life (Minutes) 20-50 30-60 20-50 5-50 40-80 40-80 20-60
Minimum Tensile Strength at 1,500 2,000 4,000 4,000 1,500 1,500 4,000

7 days (psi)
Tensile Elongation at 7 days (%) = 30 min. | 30 min. 2-5 2-5 5-15 5-15 2-5

Min. Compressive Strength of 3,000 4,000- 6,000- 6,000 3,000 3,000 6,000

2". mortar cubes at 24 hours (Neat) (Neat)
Min. Compressive Strength of 5,000 - - - - 5,000 -
2" mortar cubes at 7 days (Neat)
Maximum Water Absorption (%) 1.5 1.0 1.0 1.5 1.0 1.0 1.0

Min. Bond Strength Slant Shear 1,500 1,500 2,000 2,000 1,500 1,500 1,500
Test at 14 days (psi)
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence of the
first paragraph with the following:

Manufacturers choosing to supply material for Department jobs must submit an application through the
Value Management Unit with the following information for each type and brand name:

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237 with “the specifications”.

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of the last
paragraph.

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first paragraph
replace “Type 1” with “Type 3”.

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 1081.:
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A) General

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid adherence
to traffic markers to the surface of pavement.

Type 11 — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for
adherence of traffic markers to pavement surfaces when rapid set is not required.

Type 111 — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting
adhesive, due to its low viscosity, is appropriate only for use with embedded traffic markers.

Type 1V — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C) Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subartic